



ADDENDUM NO. 04 – March 13, 2024

**RE: East Campus Tunnel Assessment –
Elevated Walkway Demolition
Augusta, ME
GALE JN: 840090 P02 T02
BGS Project Number: 3425**

FROM: Gale Associates, Inc.
5 Moulton Street
Portland, ME 04101

TO: ALL PROSPECTIVE BIDDERS

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated February 12, 2024, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification. This Addendum consists of one (1) page.

ITEM 1. S101 – Schematic Tunnel Shoring

Question: Would an alternative means and method be considered to accommodate moving equipment and materials over the below-grade tunnels, in lieu of the “Schematic Tunnel Shoring” referenced on sheet S101 of the Contract Documents?

Clarification: As indicated in the Contract Documents, the Contractor is responsible for job site safety and maintaining the as-built conditions of adjoining building components and below-grade tunnel structures affected by the scope of work. After project award and during the submittal review process, the Contractor is permitted to submit a proposed alternative means to protect the below-grade tunnels from damage during construction. If damage to the below-grade tunnel structures or adjoining building components is caused during construction, the Contractor will be solely responsible for the repair and/or replacement of the tunnel structure and interior components, at no additional cost to the Owner.

ITEM 1. 00 11 13 – Notice to Contractors

Addition: 11. Should contractors wish to return to the project site prior to bid submission, an optional second walk through has been scheduled for Wednesday, March 13, 2024, at 10:00am. Interested parties are to meet within the parking area to the south of the elevated walkways.

END OF ADDENDUM FOUR