

**BURTON CROSS STATE OFFICE BUILDING  
FIRST FLOOR CORRIDOR RENOVATIONS**

**ADDENDUM #2**  
February 28, 2023

*The following items hereby modify, amend and supersede the plans and specifications dated February 1, 2023 for the above referenced project. The following items are hereby made part of the contract documents by reference and shall be as binding as though inserted in their entirety in the locations specified herein.*

*It shall be the responsibility of the Contractor to notify all Subcontractors and Suppliers proposed to be used for the various parts of the Work of any changes or modifications contained in this Addendum.*

	<i><b>Drawing</b></i>	<i><b>Title</b></i>	<i><b>Description</b></i>
2 - 1	D 101	Demo/Phasing	Note clarification of Vestibule as part of weekend work
2 - 2	D 101	Demo/Phasing	Note sign letters on wall to east of cafeteria entrance to be removed and replaced. This wall is the "wallcovering wall". The wall was coated in the past with spray-on splatter vinyl. This can be painted over.
2 - 2	D 102	Demo/Phasing	Note clarification of Vestibule as part of weekend work.
2 - 2	D 102	Demo/Phasing	Note two doors that need protection following overnight work, or flooring adjacent to the doors needing weekend work.

End of Addendum #2