

**ADDENDUM NO. 2  
TO  
CONTRACT & SPECIFICATIONS  
KENNEBEC RIVER  
BOATING FACILITY IMPROVEMENTS  
PHIPPSBURG MAINE  
January 22, 2026**

The sign-in sheet from the Pre-Bid Conference held on January 22, 2026 is attached.

The following changes have been made to Specifications & Plans:

**SECTION 01 11 00 SUMMARY OF WORK**

**Specific Items of Work:**

**1. Item 3.**

**DELETE:** Curb to be supplied by Contractor.

**ADD:** Curb to be supplied by Owner. The curb is stored on-site in the upper parking lot.

The following clarifications have been made:

1. The boat launch facility will be closed to the public during construction.
2. If there is a snowstorm within the construction window (April 1st to May 31st), Owner will be responsible for snow removal.

**Pre-Bid Conference**  
**Kennebec River Boating Facility Improvements**  
**Phippsburg, Maine**

**DEPARTMENT OF AGRICULTURE, CONSERVATION AND FORESTRY**

**Bids due:** February 3, 2026 no later than 1:30 p.m. (Via Email)

**Questions & Comments to Project Manager (Jeremy R. Prue, P.E.) due:** by 5:00 p.m. on January 28, 2026

**Completion date:** Substantial Completion Date May 22, 2026. Final Completion Date May 31, 2026.

Work can begin on or after April 1, 2026.

Name	Organization	Phone (cell)	Email
Jeremy Prue	PTE	207-713-5427	JRPrue@PTE-Maine.com
Samuel Rock	PTE	207-418-7412	SROCK@PTE-Maine.com
THATCHER SIMON	FARLEY, INC.	207-975-2892	TESILAR@FARLEYINC.COM
Jesse Bennett	Crooker Construction	207-713-4444	jesse@crooker.com
Paul R. Barber	BGS / Maine	619-643-9162	paul.r.barber@maine.gov
Drew Washer	Bedard Excavation	207-890-3163	bedardexcavation@hotmail.com
Chris Cearbaugh	C&C	207-751-7215	Chris.Cearbaugh@sunl.com