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ADDENDUM NO. 3 

 

LONG CREEK YOUTH DEVELOPMENT CENTER PAVING PROJECT 

 

BGS 3631 

 

The Contract Documents govern all aspects of the project.  Informal discussions held during the 

Pre-Bid Conference, by telephone or email are informational only.  All official changes to the 

Contract Documents are made only by addenda.  The following changes and additional 

information are hereby made a part of the Contract Documents. 

 

BIDDER QUESTIONS 

 

Notice is hereby given that Addendum #3 provides clarification for questions asked by Bidders 

received via email. 

 

1. Q: Please supply a striping plan for alternate 4 so bidders are looking/bidding the same 

thing. How is alternate 4 going to be implemented if alternates 1 though 3 are not done in 

their entirety?  

 

A: Bidders should prepare a paint striping estimate for bid alternate 4 for approximately 

4,000 linear feet for 4-inch white paint lines. Bid alternate 4 will not be executed if bid 

alternates 1 through 3 are not constructed. 

 

2. Q: Please clarify with BGS that 1.5” of total pavement thickness shall be acceptable over areas 

that the mill breaks through to existing gravel 

 

A: In areas where, during the milling process, there isn’t at least 1.5 inches of existing 

pavement and the milling machine breaks through, the contractor is to place 1.5 inches of 

pavement consistent with the Pavement Mill and Overlay Section detail in the plan set. 

 

 

 

 

 


