

Sustainable
Structural
Mechanical
Fire Protection
Electrical
Civil
Controls
Architecture



47A York St
Portland, Maine
04101 USA
colbycoengineering.com

October 24, 2024

**Addendum 2:
Bid Form Clarification**

**Sebago Lake State Park
Bathhouses (2), Pole Barn, Entrance Booth, & Amphitheater Upgrades
BGS project number: 3637**

Refer to the attached bid form which clarifies that the Base Bid line item is for Bathhouse A East.

00 41 13
Contractor Bid Form

Sebago Lake State Park Bid Package #1:
Bathhouses (2), Pole Barn, and Entrance Booth BGS project number: 3637

Bid Form submitted by: *email only to email address below*

Bid Administrator:

Paul R. Barber

BGS.Architect@Maine.gov

Bureau of General Services

111 Sewall Street, Cross State Office Building, 4th floor

77 State House Station

Augusta, Maine 04333-0077

Bidder:

Signature: _____

Printed name and
title: _____

Company name: _____

Mailing address: _____

City, state, zip code: _____

Phone number: _____

Email address: _____

State of
incorporation,
if a corporation: _____

List of all partners,
if a partnership: _____

The Bidder agrees, if the Owner offers to award the contract, to provide any and all bonds and certificates of insurance, as well as Schedule of Values, Project Schedule, and List of Subcontractors and Suppliers if required by the Owner, and to sign the designated Construction Contract within twelve calendar days after the date of notification of such acceptance, except if the twelfth day falls on a State of Maine government holiday or other closure day, or a Saturday, or a Sunday, in which case the aforementioned documents must be received before 12:00 noon on the first available business day following the holiday, other closure day, Saturday, or Sunday.

As a guarantee thereof, the Bidder submits, together with this bid, a bid bond or other acceptable instrument as and if required by the Bid Documents.

00 41 13
Contractor Bid Form

1. The Bidder, having carefully examined the Sebago Lake State Park: Bathhouses (2), Pole Barn, and Entrance Booth Project Manual dated 12 September 2024, prepared by Colby Company Engineering, as well as Specifications, Drawings, and any Addenda, the form of contract, and the premises and conditions relating to the work, proposes to furnish all labor, equipment and materials necessary for and reasonably incidental to the construction and completion of this project for the **Base Bid** (Central Bath House A east) amount of:

\$ _____ .00

2. Allowances *are not included* on this project.

No Allowances

\$ 0.00

3. Alternate Bids *are included* on this project.

Alternate Bids are as shown below

Any dollar amount line below that is left blank by the Bidder shall be read as a bid of **\$0.00**.

1 *Central Bath House B (west)* \$ _____ .00

2 *Pole Barn* \$ _____ .00

3 *Renovation of Campground Entrance Booth* \$ _____ .00

4 *Amphitheater Upgrades* \$ _____ .00

5 *Contractor to provide snow plowing and sanding
of park road(s) for access to the job sites.* \$ _____ .00

4. Bid security *is required* on this project.

If noted above as required, or if the Base Bid amount exceeds \$125,000.00, the Bidder shall include with this bid form a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check for 5% of the bid amount with this completed bid form submitted to the Owner.

5. Filed Sub-bids *are not required* on this project.

If noted above as required, the Bidder shall include with this bid form a list of each Filed Sub-bidder selected by the Bidder on the form provided (section 00 41 13F).