

Sustainable  
Structural  
Mechanical  
Fire Protection  
Electrical  
Civil  
Controls  
Architecture



47A York St  
Portland, Maine  
04101 USA  
colbycoengineering.com

October 10,2024

**Addendum 2:  
On-site Pre-bid Conference Sign-in Sheet**

**Sebago Lake State Park  
Bathhouses (2), Pole Barn, Entrance Booth, & Amphitheater Upgrades  
BGS project number: 3637**

**See attached sign-in sheet.**



COLBY COMPANY ENGINEERING, LLC  
 47A York St  
 Portland, ME  
 04101 USA  
 colbycoengineering.com  
 207.553.7753

Sebago Lake State Park  
 Bathhouses (2), Pole Barn, Entrance Booth, Amphitheater Upgrades  
 BGS project number: 3637

Site Visit Sign In Sheet

Name	Company	Email	Phone
Corey LaRue	Gendron & Gendron	CoreyL@gendroncorp.com	782-7372
Larry Grondin	R.J. Grondin's Sons	estimators@rjgrondin.com	854-1147
Chris Winkley	Moulison Electric	CWinkley@moulison.com	310-9336
Annabelle Soucie	Blane Casey Contractor	asoucie@blane-casey.com	207-622-5600
Justin Gammon	Benchmark	jgammon@benchmarkconstruction.org	207-651-9931
PS Bedard	Bedard Excavation	bedardexcavation@hotmail.com	207-890-8364
Arthur Doolley	Arthur Doolley Contractor/Builder	adoolley@acdcontractor.com	207-329-7832
Jackson Swann	Doten's Construction	Jackson@Dotens.com	207-800-5783
Joe Gammon	Joe Gammon and Sons	jogammonandsons@gmail.com	207-956-3720
MARK CHURCH	HARDYMAN Construction	MARK@HARDYMAN.COM	207-650-6946
Gregg McPherson	Woods Excavating	Gregg@woodsexcavatingllc.com	207-899-9093
Miz Disla	Heelstrom Electric	Miz@heelstromelectric.com	207-832-1389