

Sustainable  
Structural  
Mechanical  
Fire Protection  
Electrical  
Civil  
Controls  
Architecture



47A York St  
Portland, Maine  
04101 USA  
colbycoengineering.com

October 10, 2024


**Addendum 2:  
On-site Pre-bid Conference Sign-in Sheet and  
Clarification of Pre-bid RFI 1**

**Sebago Lake State Park  
Parking Lot Upgrades, Boat Launch, and Campground Upgrades  
BGS project number: 3637**

**See attached sign-in sheet.**

**Clarification of RFI 1 from Addendum 1:**

**RFI 1:** Will the utility be supplying and setting the transformers & connections to transformers?  
**Updated Response:** CMP will provide and set transformer. CMP will perform all primary connections on the transformer; the contractor is to leave enough coiled up primary cable for CMP to connect to the transformer.



COLBY COMPANY ENGINEERING, LLC  
 47A York St  
 Portland, ME  
 04101 USA  
 colbycoengineering.com  
 207.553.7753

Sebago Lake State Park  
 Parking Lot Upgrades, Boat Launch, and Campground Upgrades  
 BGS project number: 3637

Site Visit Sign In Sheet

Name	Company	Email	Phone
Corey L. Rue	Gendron & Gendron	Corey.L@gendroncorp.com	782-7372
Chris Winkley	Moulton Electric	CWinkley@moulton.com	310-9336
Annabelle Soucie	Blane Casey Contractors	asoucie@blanecasey.com	207-622-5600
Justin Gammon	Benchmark	jgammon@benchmarkconstruction.org	207-651-9931
PJ Bedard	Bedard Excavation	Bedardexcavation@hotmail.com	207-890-8364
DOUG GROVER	KHIEL EXCAVATION	doug@khielexcavation.com	603-387-7153
Jackson Swann	Dotens Construction	Jackson@Dotens.com	207-800-5783
MARK CHILDS	HARDY POND CONSTRUCTION	MARK@HARDY POND .COM	207-650-6946
Joe Gammon	Joe Gammon and Sons	jogammonandsons@gmail.com	207-956-3720
Gregg McPherson	Woods Excavating	Gregg@woodsexcavatingllc.com	207-899-7093
Miz Disla	Hedstrom Electric	Miz@Hedstromelectric.com	207-832-1389
Larry Grandin	R.J. Grandin	estimators@Rjgrandin.com	854-1147