

Addendum #2

This Addendum modifies, amends, and supplements designated parts of the Contract Documents, Specifications and Drawings for:

Statewide Electric Vehicle Charging Stations, Various Locations, Maine
BGS Project No. 3662
Project No. 23SR24-403-D, Bid Number #24-011

Directorate of Facilities Engineering (DFE)

23 Aug 2023

It shall be the responsibility of the Contractor to notify all Subcontractors and Suppliers for various portions of the work of any changes or modifications contained in this Addendum.

Prebid Conference and Attendance List:

1. See Addenda 1

Specification Items:

1. Not Applicable to Addenda 2

Drawing Items:

1. Not applicable to addenda 2

Clarification Items:

1. All bidders are responsible for all bid documents and addenda.
2. Per the public notice on the State of Maine [BGS web site: \(https://www.maine.gov/dafs/bgs/business-opportunities\)](https://www.maine.gov/dafs/bgs/business-opportunities):
 - a. All bid documents and addenda are available at xpress copy.
 - b. All addenda are also available on the BGS web site.
3. All bidders must be “plan holders” at xpress copy to assure that they receive all addenda.
4. Each new addenda will be transmitted directly to all “plan holders”.
5. Subcontractors are not required to be plan holders but general contractors are responsible for all bid requirements.
6. Deadline for questions is 12:00 Noon 24 August 2023.
7. Answers to all questions, including technical questions will be addressed in Addenda as the answers become available.
8. Final answers to questions will be issued in the final addenda by 3:00 PM, 28 August 2023.
9. The bid date will NOT be extended.
10. Per addenda 1:
 - a. The bid opening date has been extended to 31 August 2023.
11. Plan Holders as of this date are attached.

Plan Holders as of 7:30 AM, 23 August 2023

8/21/23 10:08 am	Constructconnect 30 Technology Parkway South Suite 100 Norcross, GA 30092	Angelo Duran Tel: 3236025079 angelo.duran@constructconnect.com
8/15/23 3:48 pm	ConstructConnect 3825 Edwards Road Suite 800 Cincinnati, OH 45209	Morgan Stinson Tel: 800-364-2059 Fax: 866-570-8187 content@constructconnect.com
8/18/23 2:58 pm	Dagle Electrical Construction Corp. 68 Industrial Way Wilmington, MA 01887	Maureen Dagle President Tel: 800-379-1459 Fax: 781-937-7678 ecarbonneau@deccorp.com
8/8/23 3:10 pm	McGraw Hill Construction C/o Spillers 224 Gorham Road Scarborough, ME 04074	Nancy Bouvier Clerk Tel: 860-584-2375 Fax: 860-584-2689 dodge.docs@construction.com
8/8/23 10:29 am	Moulison Heavy Electrical 10 Iron Trail RD Biddeford, ME 04005	John McGahey Tel: 2072820759 Fax: 207-252-3042 jmcgahey@moulison.com
8/15/23 2:56 pm	RL Todd & Son Inc. 414 Main Street Caribou, ME 04736	Tim Todd President Tel: 207-496-1671 Fax: 207-498-8810 tim@rltodd.com
8/9/23 3:22 pm	Underwood Electric Inc. 655 Mapleton road Mapleton, ME 04757	Wayne Kiser Tel: 207-764-0040 Fax: 207-764-4378 uei@underwoodelectric.co