Form revision date: 30 July 2024 001113
Notice to Contractors

West Wall Structural Repairs at the Green Barn BGS 3748
Repair and stabilization of the west end wall of the existing timber framed barn structure .

The contract shall designate the Substantial Completion Date on or before 11 June 2025, and the Contract
Final Completion Date on or before 25 June 2025.

1. Submit bids on a completed Contractor Bid Form (section 00 41 13), provided in the Bid Documents,
include bid security when required, and scan each item as an attachment to an email addressed to:
BGS.Architect@Maine.gov, so as to be received no later than 2:00:00 p.m. on 12 February 2025.
The email subject line shall be marked "Bid for West Wall Structural Repairs at the Green Barn".

Bid submissions will be opened and read aloud at the time and date noted above at the Bureau of
General Services office, accessible as a video conference call. Those who wish to participate in the
call must submit a request for access to BGS.Architect@Maine.gov.

Any bid received after the noted time will not be considered a valid bid and will remain unopened.
Any bid submitted by any other means will not be considered a valid bid. In certain circumstances,
the Bureau of General Services may require the Bidder to surrender a valid paper copy of the bid
form or the bid security document. The Owner reserves the right to accept or reject any or all bids as
may best serve the interest of the Owner.

2. Questions and comments on the bid opening process shall be addressed to: Division of Planning,
Design & Construction, Bureau of General Services, 77 State House Station, Augusta, Maine 04333-
0077, BGS.Architect@Maine.gov.

3. Questions and comments regarding the project design specifications or drawings shall be directed in
writing to the Consultant during the bid period prior to the question and comment deadline of 5:00
p.m. on 05 February 2025.

Gale Associates Inc
Arno L. Skalski, Project Manager
als@gainc.com

4. Bid security is required on this project.
The Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check
for 5% of the bid amount with the completed bid form submitted to the Owner. The Bid Bond form
is available on the BGS website.
or
[ Bid security is not required on this project.
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5. X Performance and Payment Bonds are required on this project.
If noted above as required, or if any combination of Base Bid and Alternate Bids amounts selected in
the award of the contract exceeds $125,000.00, the selected Contractor shall furnish a 100% contract
Performance Bond (section 00 61 13.13) and a 100% contract Payment Bond (section 00 61 13.16) in
the contract amount to cover the execution of the Work. Bond forms are available on the BGS
website.

or

[ Performance and Payment Bonds are not required on this project.

6. Filed Sub-bids are not required on this project.

7. O Pre-qualified General Contractors are utilized on this project.
insert the company name, city and state for each
or
Pre-qualified General Contractors are not utilized on this project.

8. An on-site pre-bid conference ( X mandatory or [ optional ) will be conducted for this project.
The pre-bid conference is intended for General Contractors. Subcontractors and suppliers are
welcome to attend. Contractors who arrive late or leave early for a mandatory meeting may be
prohibited from participating in this meeting and bidding.

10:00 AM 29 January 2025

656 State Street, Bangor, ME 04401

Meet at the Green Barn located north of the Dorothea Dix Psychiatric Center Campus between
State Hospital Drive and Mount Hope Avenue.

or
1 An on-site pre-bid conference will not be conducted for this project.

9. Bid Documents - full sets only - will be available on or about 22 January 2025 and may be obtained
type "at no cost" for electronic copies from:
Gale Associates Inc
Arno Skalski
als@gainc.com

10. Bid Documents may be examined at:

AGC Maine Construction Summary
188 Whitten Road, Augusta, ME 04330 734 Chestnut Street, Manchester, NH 03104
207-622-4741 603-627-8856
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	843180 00 21 13 Instructions to Bidders 31 March 2023
	1. Bidder Requirements
	1.1 A bidder is a Contractor which is evidently qualified, or has been specifically pre-qualified by the Bureau of General Services, to bid on the proposed project described in the Bid Documents.
	1.2 Contractors and Subcontractors bidding on projects that utilize Filed Sub-bids shall follow the requirements outlined in these Bid Documents for such projects.  See Section 00 22 13 for additional information.
	1.3 Contractors and Subcontractors are not eligible to bid on the project when their access to project design documents prior to the bid period distribution of documents creates an unfair bidding advantage.  Prohibited access includes consultation wit...
	1.4 Each bidder is responsible for becoming thoroughly familiar with the Bid Documents prior to submitting a bid.  The failure of a bidder to review evident site conditions, to attend available pre-bid conferences, or to receive, examine, or act on ad...
	1.5 Prior to the award of the contract, General Contractor bidders or Filed Sub-bidders may be required to provide documented evidence to the Owner or the Bureau showing compliance with the provisions of this section, their business experience, financ...
	1.6 The selected General Contractor bidder will be required to provide proof of insurance before a contract can be executed.
	1.7 Contracts developed from this bid shall not be assigned, sublet or transferred without the written consent of the Owner.
	1.8 By submitting a bid the Contractor attests that it has not been declared ineligible to bid on State of Maine projects.  The Director of the Bureau of General Services may disallow award of this contract to any Contractor if there is evidence that ...
	1.9 The Contractor attests that it is not presently indicted for or otherwise criminally or civilly charged by a Federal, State or local government entity with commission of any of the following offenses and has not within a three-year period precedin...
	1.10 The Contractor shall not make any award or permit any award (subgrant or contract) at any tier to any party which is debarred or suspended or is otherwise excluded from or ineligible for participation in Federal assistance programs or State of Ma...

	2. Authority of Owner
	2.1 The Owner reserves the right to accept or reject any or all bids as may best serve the interest of the Owner.
	2.2 Subject to the Owner’s stated right to accept or reject any or all bids, the Contractor shall be selected on the basis of the lowest dollar value of an acceptable Base Bid, or any combination of Base Bid plus Alternate Bids, as well as other limit...
	2.3 The Owner reserves the right to require Bid Bonds or Performance and Payment Bonds for any project of any contract value.

	3. Submitting Bids and Bid Requirements
	3.1 Each bid shall be submitted on the forms provided in the Bid Documents.
	3.2 Each bid shall be valid for a period of thirty calendar days following the Project bid closing date and time.  The bid expiration date may be extended in unusual circumstances by mutual consent of the Bidder and the Owner.  The bid amount shall no...
	3.3 Any provision contained in a bid which shows cost escalation, or any modification of schedule or other requirements shall not be accepted.  Such a provision causes the bid to be invalid, or, at the discretion of the Owner and BGS, that element of ...
	3.4 Bidders shall include a Bid Bond or other approved bid security with the bid form submitted to the Owner when the bid form indicates such bid security is required.  The bond value shall be 5% of the bid amount.  The form of bond is shown in sectio...
	3.5 Bidders recognize that inclusion of contract bonds and the cost of those bonds is dependent on the awarded contract dollar value.  Therefore, a Base Bid, or any combination of Base Bid plus Alternate Bids, as well as other limited cost modificatio...
	3.6 Bidders may modify bids in writing, by the same means as the original bid submission, prior to the bid closing time.  Such written amendments shall not disclose the amount of the initial bid.  If so disclosed, the entire bid is considered invalid.
	3.7 Bidders implicitly acknowledge all Addenda issued when they submit the bid form.  By usual practice the Consultant shall not issue Addenda less than 72 hours prior to the bid closing time, to allow ample time for bidders to incorporate the informa...
	3.8 A bid may be withdrawn without penalty if a written request by the bidder is presented to the Owner prior to the bid closing time.  Such written withdrawal requests are subject to verification as required by the Bureau.
	A bid may be withdrawn without penalty after the bid closing time if, in the determination of the Bureau, evidence provided by the Contractor shows an apparent unintended error such as a miscalculation, or an erroneous number on estimating documents, ...
	3.9 In the event State of Maine Offices unexpectedly close on the published date of a public bid opening in the location of that bid opening, prior to the time of the scheduled deadline, the new deadline for the public bid opening will be the followin...
	3.10 The Owner may require, in a Notice of Intent to Award letter to the apparent low bidder, a Schedule of Values, Project Schedule, and List of Subcontractors and Suppliers as both a demonstration of capability of the Bidder and as a condition of aw...
	3.11 Projects which require a State of Maine wage determination will include that schedule as part of the Bid Documents.  See section 00 73 46, if such rates are required.
	3.12 Projects which require compliance with the Davis-Bacon Act are subject to the regulations contained the Code for Federal Regulations and the federal wage determination which is made a part of the Bid Documents.  See section 00 73 46, if such rate...
	3.13 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in the construction contract.
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	1.  Preconstruction Conference
	1.1 The Contractor shall, upon acceptance of a contract and prior to commencing work, schedule a preconstruction conference with the Owner and Consultant.  The purpose of this conference is as follows.
	1.1.1 Introduce all parties who have a significant role in the Project, including:
	Owner (State agency or other contracting entity)
	Owner's Representative
	Consultant (Architect or Engineer)
	Subconsultants
	Clerk-of-the-works
	Contractor (GC)
	Superintendent
	Subcontractors
	Other State agencies
	Construction testing company
	Commissioning agent
	Special Inspections agent
	Bureau of General Services (BGS);
	1.1.2 Review the responsibilities of each party;
	1.1.3 Review any previously-identified special provisions of the Project;
	1.1.4 Review the Schedule of the Work calendar submitted by the Contractor to be approved by the Owner and Consultant;
	1.1.5 Review the Schedule of Values form submitted by the Contractor to be approved by the Owner and Consultant;
	1.1.6 Establish routines for Shop Drawing approval, contract changes, requisitions, et cetera;
	1.1.7 discuss jobsite issues;
	1.1.8 Discuss Project close-out procedures;
	1.1.9 Provide an opportunity for clarification of Contract Documents before work begins; and
	1.1.10 Schedule regular meetings at appropriate intervals for the review of the progress of the Work.


	2. Intent and Correlation of Contract Documents
	2.1 The intent of the Contract Documents is to describe the complete Project.  The Contract Documents consist of various components; each component complements the others.  What is shown as a requirement by any one component shall be inferred as a req...
	2.2 The Contractor shall furnish all labor, equipment and materials, tools, transportation, insurance, services, supplies, operations and methods necessary for, and reasonably incidental to, the construction and completion of the Project.  Any work th...
	2.3 The Contractor shall not utilize any apparent error or omission in the Contract Documents to the disadvantage of the Owner.  The Contractor shall promptly notify the Consultant in writing of such errors or omissions.  The Consultant shall make any...

	3. Additional Drawings and Specifications
	3.1 Upon the written request of the Contractor, the Owner shall provide, at no expense to the Contractor, up to five sets of printed Drawings and Specifications for the execution of the Work.
	3.2 The Consultant shall promptly furnish to the Contractor revised Drawings and Specifications, for the area of the documents where those revisions apply, when corrections or clarifications are made by the Consultant.  All such information shall be c...

	4. Ownership of Contract Documents
	4.1 The designs represented on the Contract Documents are the property of the Consultant.  The Drawings and Specifications shall not be used on other work without consent of the Consultant.

	5. Permits, Laws, and Regulations
	5.1 The Owner is responsible for obtaining any zoning approvals or other similar local project approvals necessary to complete the Work, unless otherwise specified in the Contract Documents.
	5.2 The Owner is responsible for obtaining Maine Department of Environmental Protection, Maine Department of Transportation, or other similar state government project approvals necessary to complete the Work, unless otherwise indicated in the Contract...
	5.3 The Owner is responsible for obtaining any federal agency project approvals necessary to complete the Work, unless otherwise indicated in the Contract Documents.
	5.4 The Owner is responsible for obtaining all easements for permanent structures or permanent changes in existing facilities.
	5.5 The Contractor is responsible for obtaining and paying for all permits and licenses necessary for the implementation of the Work.  The Contractor shall notify the Owner of any delays, variance or restrictions that may result from the issuing of pe...
	5.6 The Contractor shall comply with all ordinances, laws, rules and regulations and make all required notices bearing on the implementation of the Work.  In the event the Contractor observes disagreement between the Drawings and Specifications and an...
	5.7 The Contractor shall comply with local, state and federal regulations regarding construction safety and all other aspects of the Work.
	5.8 The Contractor shall comply with the Maine Code of Fair Practices and Affirmative Action, 5 M.R.S. §784 (2).

	6. Taxes
	6.1 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in the construction contract.
	6.2 Section 1760 further provides in subsection 61 that sales to a construction contractor or its subcontractor of tangible personal property that is to be physically incorporated in, and become a permanent part of, real property for sale to or owned ...
	6.3 The Contractor may contact Maine Revenue Services, 24 State House Station, Augusta, Maine 04333 for guidance on tax exempt regulations authorized by 36 M.R.S. §1760 and detailed in Rule 302 (18-125 CMR 302).

	7. Labor and Wages
	7.1 The Contractor shall conform to the labor laws of the State of Maine, and all other laws, ordinances, and legal requirements affecting the work in Maine.
	7.2 The Consultant shall include a wage determination document prepared by the Maine Department of Labor in the Contract Documents for state-funded contracts in excess of $50,000.  The document shows the minimum wages required to be paid to each categ...
	7.3 On projects requiring a Maine wage determination, the Contractor shall submit monthly payroll records to the Owner ("the contracting agency") showing the name and occupation of all workers and all independent contractors employed on the project.  ...
	7.4 The Contractor shall not reveal, in the payroll records submitted to the Owner, personal information regarding workers and independent contractors, other than the information described above.  Such information shall not include Social Security num...
	7.5 The Contractor shall conform to Maine statute (39-A M.R.S. §105-A (6)) by providing to the Workers’ Compensation Board a list of all subcontractors and independent contractors on the job site and a record of the entity to whom that subcontractor o...
	7.6 The Contractor shall enforce strict discipline and good order among their employees at all times, and shall not employ any person unfit or unskilled to do the work assigned to them.
	7.7 The Contractor shall promptly pay all employees when their compensation is due, shall promptly pay all others who have billed and are due for materials, supplies and services used in the Work, and shall promptly pay all others who have billed and ...
	7.8 The Contractor may contact the Maine Department of Labor, 54 State House Station, Augusta, Maine 04333 for guidance on labor issues.
	7.9 The Contractor may contact the Maine Workers’ Compensation Board, 27 State House Station, Augusta, Maine 04333 for guidance on workers' compensation issues.

	8. Indemnification
	8.1 The Contractor shall indemnify and hold harmless the Owner and its officers and employees from and against any and all damages, liabilities, and costs, including reasonable attorney’s fees, and defense costs, for any and all injuries to persons or...
	8.2 The Contractor shall notify the Owner promptly of all claims arising out of the performance of work under this Agreement by the Contractor, its employees or agents, officers or subcontractors.
	8.3 This indemnity provision shall survive the termination of the Agreement, completion of the project or the expiration of the term of the Agreement.

	9. Insurance Requirements
	9.1 The Contractor shall provide, with each original of the signed Contract, an insurance certificate or certificates acceptable to the Owner and BGS.  The Contractor shall submit insurance certificates to the Owner and BGS at the commencement of this...
	9.2 The Owner does not warrant or represent that the insurance required herein constitutes an insurance portfolio which adequately addresses all risks faced by the Contractor or its Subcontractors.  The Contractor is responsible for the existence, ext...
	9.3 The Contractor shall procure and maintain primary insurance for the duration of the Project and, if written on a Claims-Made basis, shall also procure and maintain Extended Reporting Period (ERP) insurance for the period of time that any claims co...
	9.3.1 The Contractor shall have Workers’ Compensation insurance for all employees on the Project site in accordance with the requirements of the Workers’ Compensation law of the State of Maine.  Minimum acceptable limits for Employer’s Liability are:
	9.3.2 The Contractor shall have Commercial General Liability insurance providing coverage for bodily injury and property damage liability for all hazards of the Project including premise and operations, products and completed operations, contractual, ...
	9.3.3 The Contractor shall have Automobile Liability insurance against claims for bodily injury, death or property damage resulting from the maintenance, ownership or use of all owned, non-owned and hired automobiles, trucks and trailers.  Minimum acc...
	9.3.4 For the portion of a project which is new construction, the Contractor shall procure and maintain Builder’s Risk insurance naming the Owner, Contractor, and any Subcontractor as insureds as their interest may appear.  Covered causes of loss form...
	9.3.5 The Contractor shall have Owner’s Protective Liability insurance for contract values $50,000 and above, naming the Owner as the Named Insured.  Minimum acceptable limits are:


	10. Contract Bonds
	10.1 When noted as required in the Bid Documents, the Contractor shall provide to the Owner a Performance Bond and a Payment Bond, or "contract bonds", upon execution of the contract.  Each bond value shall be for the full amount of the contract and i...
	10.2 The contract bonds shall continue in effect for one year after final acceptance of the contract to protect the Owner’s interest in connection with the one year guarantee of workmanship and materials and to assure settlement of claims for the paym...

	11. Patents and Royalties
	11.1 The Contractor shall, for all time, secure for the Owner the free and undisputed right to the use of any patented articles or methods used in the Work.  The expense of defending any suits for infringement or alleged infringement of such patents s...
	11.2 Any royalty payments related to the work done by the Contractor for the Project shall be borne by the Contractor.  The Contractor shall hold the Owner harmless regarding any royalty payments that may arise due to installations made by the Contrac...

	12. Surveys, Layout of Work
	12.1 The Owner shall furnish all property surveys unless otherwise specified.
	12.2 The Contractor is responsible for correctly staking out the Work on the site.  The Contractor shall employ a competent surveyor to position all construction on the site.  The surveyor shall run the axis lines, establish correct datum points and c...
	12.3 The Contractor shall lay out all work from dimensions given on the Drawings.  The Contractor shall take measurements and verify dimensions of any existing work that affects the Work or to which the Work is to be fitted.  The Contractor is solely ...

	13. Record of Documents
	13.1 The Contractor shall maintain one complete set of Contract Documents on the jobsite, in good order and current status, for access by the Owner and Consultant.
	13.2 The Contractor shall maintain, continuously updated, complete records of Requests for Information, Architectural Supplemental Instructions (or equivalent), Information Bulletins, supplemental sketches, Change Order Proposals, Change Orders, Shop ...

	14. Allowances
	14.1 The Contract Price shall include all allowances described in the Contract Documents.  The Contractor shall include all overhead and profit necessary to implement each allowance in their Contract Price.
	14.2 The Contractor shall not be required to employ parties for allowance work against whom the Contractor has a reasonable objection.  In such a case, the Contractor shall notify the Owner in writing of their position and shall propose an alternative...

	15. Shop Drawings
	15.1 The Contractor shall administer Shop Drawings prepared by the Contractor, Subcontractors, suppliers or others to conform to the approved Schedule of the Work.  The Contractor shall verify all field measurements, check and authorize all Shop Drawi...
	15.2 The Consultant shall review and acknowledge Shop Drawings, with reasonable promptness, for general conformity with the design concept of the project and compliance with the information provided in the Contract Documents.
	15.3 The Contractor shall provide monthly updated logs containing: requests for information, information bulletins, supplemental instructions, supplemental sketches, change order proposals, change orders, submittals, testing and deficiencies.
	15.4 The Contractor shall make any corrections required by the Consultant, and shall submit a quantity of corrected copies as may be needed.  The acceptance of Shop Drawings or schedules by the Consultant shall not relieve the Contractor from responsi...

	16. Samples
	16.1 The Contractor shall furnish for approval, with reasonable promptness, all samples as directed by the Consultant.  The Consultant shall review and approve such samples, with reasonable promptness, for general conformity with the design concept of...

	17. Substitutions
	17.1 The Contractor shall furnish items and materials described in the Contract Documents.  If the item or material specified describes a proprietary product, or uses the name of a manufacturer, the term “or approved equal” shall be implied, if it is ...
	17.2 The Contractor may submit detailed information about a proposed substitution to the Consultant for consideration.  Particular models of items and particular materials which the Contractor asserts to be equal to the items and materials identified ...
	17.3 The Consultant may request additional information about the proposed substitution.  The approval or rejection of a proposed substitution may be based on timeliness of the request, source of the information, the considerations of minimum standards...
	17.4 The duration of a substitution review process can not be the basis for a claim for delay in the Schedule of the Work.

	18. Assignment of Contract
	18.1 The Contractor shall not assign or sublet the contract as a whole without the written consent of the Owner.  The Contractor shall not assign any money due to the Contractor without the written consent of the Owner.

	19. Separate Contracts
	19.1 The Owner reserves the right to create other contracts in connection with this Project using similar General Conditions.  The Contractor shall allow the Owner's other contractors reasonable opportunity for the delivery and storage of materials an...
	19.2 The Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in work of the Owner's other contractors that impacts the proper execution or results of the Contractor.  The Contractor’s failure to observe or report any...
	19.3 Similarly, the Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in their own work that would impact the proper execution or results of the Owner's other contractors.
	19.4 The Contractor shall report to the Consultant and Owner any conflicts or claims for damages with the Owner's other contractors and settle such conflicts or claims for damages by mutual agreement or arbitration, if necessary, at no expense to the ...
	19.5 In the event the Owner's other contractors sue the Owner regarding any damage alleged to have been caused by the Contractor, the Owner shall notify the Contractor, who shall defend such proceedings at the Contractor's expense.  The Contractor sha...

	20. Subcontracts
	20.1 The Contractor shall not subcontract any part of this contract without the written permission of the Owner.
	20.2 The Contractor shall submit a complete list of named Subcontractors and material suppliers to the Consultant and Owner for approval by the Owner prior to commencing work.  The Subcontractors named shall be reputable companies of recognized standi...
	20.3 The Contractor shall not employ any Subcontractor or use any material until they have been approved, or where there is reason to believe the resulting work will not comply with the Contract Documents.
	20.4 The Contractor, not the Owner, is as fully responsible for the acts and omissions of Subcontractors and of persons employed by them, as the Contractor is for the acts and omissions of persons directly or indirectly employed by the Contractor.
	20.5 Neither the Contract Documents nor any Contractor-Subcontractor contract shall indicate, infer or create any direct contractual relationship between any Subcontractor and the Owner.

	21. Contractor-Subcontractor Relationship
	21.1 The Contractor shall be bound to the Subcontractor by all the obligations in the Contract Documents that bind the Contractor to the Owner.
	21.2 The Contractor shall pay the Subcontractor, in proportion to the dollar value of the work completed and requisitioned by the Subcontractor, the approved dollar amount allowed to the Contractor no more than seven days after receipt of payment from...
	21.3 The Contractor shall pay the Subcontractor accordingly if the Contract Documents or the subcontract provide for earlier or larger payments than described in the provision above.
	21.4 The Contractor shall pay the Subcontractor for completed and requisitioned subcontract work, less retainage, no more than seven days after receipt of payment from the Owner for the Contractor's approved Requisition for Payment, even if the Consul...
	21.5 The Contractor shall not make a claim for liquidated damages or penalty for delay in any amount in excess of amounts that are specified by the subcontract.
	21.6 The Contractor shall not make a claim for services rendered or materials furnished by the Subcontractor unless written notice is given by the Contractor to the Subcontractor within ten calendar days of the day in which the claim originated.
	21.7 The Contractor shall give the Subcontractor an opportunity to present and to submit evidence in any progress conference or disputes involving subcontract work.
	21.8 The Contractor shall pay the Subcontractor a just share of any fire insurance payment received by the Contractor.
	21.9 The Subcontractor shall be bound to the Contractor by the terms of the Contract Documents and assumes toward the Contractor all the obligations and responsibilities that the Contractor, by those documents, assumes toward the Owner.
	21.10 The Subcontractor shall submit applications for payment to the Contractor in such reasonable time as to enable the Contractor to apply for payment as specified.
	21.11 The Subcontractor shall make any claims for extra cost, extensions of time or damages, to the Contractor in the manner provided in these General Conditions for like claims by the Contractor to the Owner, except that the time for the Subcontracto...

	22. Supervision of the Work
	22.1 During all stages of the Work the Contractor shall have a competent superintendent, with any necessary assistant superintendents, overseeing the project.  The superintendent shall not be reassigned without the consent of the Owner unless a superi...
	22.2 The superintendent represents the Contractor on the jobsite.  Directives given by the Consultant or Owner to the superintendent shall be as binding as if given directly to the Contractor's main office.  All important directives shall be confirmed...
	22.3 The Contractor shall provide supervision of the Work equal to the industry's highest standard of care.  The superintendent shall carefully study and compare all Contract Documents and promptly report any error, inconsistency or omission discovere...

	23. Observation of the Work
	23.1 The Contractor shall allow the Owner, the Consultant and the Bureau continuous access to the site for the purpose of observation of the progress of the work.  All necessary safeguards and accommodations for such observations shall be provided by ...
	23.2 The Contractor shall coordinate all required testing, approval or demonstration of the Work.  The Contractor shall give sufficient notice to the appropriate parties of readiness for testing, inspection or examination.
	23.3 The Contractor shall schedule inspections and obtain all required certificates of inspection for inspections by a party other than the Consultant.
	23.4 The Consultant shall make all scheduled observations promptly, prior to the work being concealed or buried by the Contractor.  If approval of the Work is required of the Consultant, the Contractor shall notify the Consultant of the construction s...
	23.5 The Consultant may order reexamination of questioned work, and, if so ordered, the work must be uncovered by the Contractor.  If the work is found to conform to the Contract Documents, the Owner shall pay the expense of the reexamination and reme...
	23.6 The Bureau shall periodically observe the Work during the course of construction and make recommendations to the Contractor or Consultant as necessary.  Such recommendations shall be considered and implemented through the usual means for changes ...

	24. Consultant's Status
	24.1 The Consultant represents the Owner during the construction period, and observes the work in progress on behalf of the Owner.  The Consultant has authority to act on behalf of the Owner only to the extent expressly provided by the Contract Docume...
	24.2 The Consultant is the interpreter of the conditions of the contract and the judge of its performance.  The Consultant shall favor neither the Owner nor the Contractor, but shall use the Consultant’s powers under the contract to enforce faithful p...
	24.3 In the event of the termination of the Consultant's employment on the project prior to completion of the work, the Owner shall appoint a capable and reputable replacement.  The status of the new Consultant relative to this contract shall be that ...

	25. Management of the Premises
	25.1 The Contractor shall place equipment and materials, and conduct activities on the premises in a manner that does not unreasonably hinder site circulation, environmental stability, or any long term effect.  Likewise, the Consultant's directions sh...
	25.2 The Contractor shall not use the premises for any purpose other than that which is directly related to the scope of work.  The Owner shall not use the premises for any purpose incompatible with the proposed work simultaneous to the work of the Co...
	25.3 The Contractor shall enforce the Consultant’s instructions regarding information posted on the premises such as signage and advertisements, as well as activities conducted on the premises such as fires, and smoking.
	25.4 The Owner may occupy any part of the Project that is completed with the written consent of the Contractor, and without prejudice to any of the rights of the Owner or Contractor.  Such use or occupancy shall not, in and of itself, be construed as ...

	26. Safety and Security of the Premises
	26.1 The Contractor shall designate, and make known to the Consultant and the Owner, a safety officer whose duty is the prevention of accidents on the site.
	26.2 The Contractor shall continuously maintain security on the premises and protect from unreasonable occasion of injury all people authorized to be on the job site.  The Contractor shall also effectively protect the property and adjacent properties ...
	26.3 The Contractor shall take all necessary precautions to ensure the safety of workers and others on and adjacent to the site, abiding by applicable local, state and federal safety regulations. The Contractor shall erect and continuously maintain sa...
	26.4 The Contractor shall restore the premises to conditions that existed prior to the start of the project at areas not intended to be altered according to the Contract Documents.
	26.5 The Contractor shall protect existing utilities and exercise care working in the vicinity of utilities shown in the Drawings and Specifications or otherwise located by the Contractor.
	26.6 The Contractor shall protect from damage existing trees and other significant plantings and landscape features of the site which will remain a permanent part of the site.  If necessary or indicated in the Contract Documents, tree trunks shall be ...
	26.7 The Contractor shall repair or replace damage to the Work caused by the Contractor’s or Subcontractor’s forces, including that which is reasonably protected, at the expense of the responsible party.
	26.8 The Contractor shall not load, or allow to be loaded, any part of the Project with a force which imperils personal or structural safety.  The Consultant may consult with the Contractor on such means and methods of construction, however, the ultim...
	26.9 The Contractor shall not jeopardize any work in place with subsequent construction activities such as blasting, drilling, excavating, cutting, patching or altering work.  The Consultant must approve altering any structural components of the proje...
	26.10 The Contractor may act with their sole discretion in emergency situations that potentially effect health, life or serious damage to the premises or adjacent properties, to prevent such potential loss or injury.  The Contractor may negotiate with...
	26.11 The Contractor and Subcontractors shall have no responsibility for the identification, discovery, presence, handling, removal or disposal of, or exposure of persons to, hazardous materials in any form at the project site.  The Contractor shall a...
	26.12 The Contractor shall keep the premises free of any unsafe accumulation of waste materials caused by the work.  The Contractor shall regularly keep the spaces “broom clean”.  See the Close-out of the Work provisions of this section regarding clea...

	27. Changes in the Work
	27.1 The Contractor shall not proceed with extra work without an approved Change Order or Construction Change Directive.  A Change Order which has been properly signed by all parties shall become a part of the contract.
	27.2 A Change Order is the usual document for directing changes in the Work.  In certain circumstances, however, the Owner may utilize a Construction Change Directive to direct the Contractor to perform changes in the Work that are generally consisten...
	27.3 The Consultant shall prepare the Construction Change Directive representing a complete scope of work, with proposed Contract Price and Contract Time revisions, if any, clearly stated.
	27.4 The Contractor shall promptly carry out a Construction Change Directive which has been signed by the Owner and the Consultant.  Work thus completed by the Contractor constitutes the basis for a Change Order.  Changes in the Contract Price and Con...
	27.5 The method of determining the dollar value of extra work shall be by:
	.1 an estimate of the Contractor accepted by Owner as a lump sum, or
	.2 unit prices named in the contract or subsequently agreed upon, or
	.3 cost plus a designated percentage, or
	.4 cost plus a fixed fee.

	27.6 The Contractor shall determine the dollar value of the extra work for both the lump sum and cost plus designated percentage methods so as not to exceed the following rates.  The rates include all overhead and profit expenses.
	.1 Contractor - for any work performed by the Contractor’s own forces, up to 20% of the cost;
	.2 Subcontractor - for work performed by Subcontractor’s own forces, up to 20% of the cost;
	.3 Contractor - for work performed by Contractor’s Subcontractor, up to 10% of the amount due the Subcontractor.

	27.7 The Contractor shall keep and provide records as needed or directed for the cost plus designated percentage method.  The Consultant shall review and certify the appropriate amount which includes the Contractor's overhead and profit.  The Owner sh...
	27.8 Cost reflected in Change Orders shall be limited to the following:  cost of materials, cost of delivery, cost of labor (including Social Security, pension, Workers' Compensation insurance, and unemployment insurance), and cost of rental of power ...
	27.9 Overhead reflected in Change Orders shall be limited to the following: bond premium, supervision, wages of clerks, time keepers, and watchmen, small tools, incidental expenses, general office expenses, and all other overhead expenses directly rel...
	27.10 The Contractor shall provide credit to the Owner for labor, materials, equipment and other costs but not overhead and profit expenses for those Change Order items that result in a net value of credit to the contract.
	27.11 The Owner may change the scope of work of the Project without invalidating the contract.  The Owner shall notify the Contractor of a change of the scope of work for the Owner's Contractors, which may affect the work of this Contractor, without i...
	27.12 The Consultant may order minor changes in the Work, not involving extra cost, which is consistent with the intent of the design or project.
	27.13 The Contractor shall immediately give written notification to the Consultant of latent conditions discovered at the site which materially differ from those represented in the Drawings or Specifications, and which may eventually result in a chang...
	27.14 The Contractor shall, within ten calendar days of receipt of the information, give written notification to the Consultant if the Contractor claims that instructions by the Consultant will constitute extra cost not accounted for by Change Order o...

	28. Correction of the Work
	28.1 The Contractor shall promptly remove from the premises all work the Consultant declares is non-conforming to the contract.  The Contractor shall replace the work properly at no expense to the Owner.  The Contractor is also responsible for the exp...
	28.2 The Owner may elect to remove non-conforming work if it is not removed by the Contractor within a reasonable time, that time defined in a written notice from the Consultant.  The Owner may elect to store removed non-conforming work not removed by...
	28.3 The Contractor shall remedy any defects due to faulty materials or workmanship and pay for any related damage to other work which appears within a period of one year from the date of substantial completion, and in accord with the terms of any gua...
	28.4 The Consultant may authorize, after a reasonable notification to the Contractor, an equitable deduction from the contract amount in lieu of the Contractor correcting non-conforming or defective work.

	29. Owner's Right to do Work
	29.1 The Owner may, using other contractors, correct deficiencies attributable to the Contractor, or complete unfinished work.  Such action shall take place only after giving the Contractor three days written notice, and provided the Consultant approv...
	29.2 The Owner may act with their sole discretion when the Contractor is unable to take action in emergency situations that potentially effect health, life or serious damage to the premises or adjacent properties, to prevent such potential loss or inj...

	30. Termination of Contract and Stop Work Action
	30.1 The Owner may, owing to a certificate of the Consultant indicating that sufficient cause exists to justify such action, without prejudice to any other right or remedy and after giving the Contractor and the Contractor’s surety seven days written ...
	.1 the contractor is adjudged bankrupt, or makes a general assignment for the benefit of its creditors, or
	.2 a receiver is appointed due to the Contractor’s insolvency, or
	.3 the Contractor persistently or repeatedly refuses or fails to provide enough properly skilled workers or proper materials, or
	.4 the Contractor fails to make prompt payment to Subcontractors or suppliers of materials or labor, or
	.5 the Contractor persistently disregards laws, ordinances or the instructions of the Consultant, or is otherwise found guilty of a substantial violation of a provision of the Contract Documents.

	30.2 The Contractor is not entitled, as a consequence of the termination of the employment of the Contractor as described above, to receive any further payment until the Work is finished.  If the unpaid balance of the contract amount exceeds the expen...
	30.3 The Contractor may, if the Work is stopped by order of any court or other public authority for a period of thirty consecutive days, and through no act or fault of the Contractor or of anyone employed by the Contractor, with seven days written not...
	30.4 The Contractor may, if the Consultant fails to issue a certificate for payment within seven days after the Contractor's formal request for payment, through no fault of the Contractor, or if the Owner fails to pay to the Contractor within 30 days ...

	31. Delays and Extension of Time
	31.1 The completion date of the contract shall be extended if the work is delayed by changes ordered in the work which have approved time extensions, or by an act or neglect of the Owner, the Consultant, or the Owner's Contractor, or by strikes, locko...
	31.2 The contract shall not be extended for delay occurring more than seven calendar days before the Contractor's claim made in writing to the Consultant.  In case of a continuing cause of delay, only one claim is necessary.
	31.3 The contract shall not be extended due to failure of the Consultant to furnish drawings if no schedule or agreement is made between the Contractor and the Consultant indicating the dates which drawings shall be furnished and fourteen calendar day...
	31.4 This article does not exclude the recovery of damages for delay by either party under other provisions in the Contract Document.

	32. Payments to the Contractor
	32.1 As noted under Preconstruction Conference in this section, the Contractor shall submit a Schedule of Values form, before the first application for payment, for approval by the Owner and Consultant.  The Consultant may direct the Contractor to pro...
	32.2 The Contractor shall submit an application for each payment (“Requisition for Payment”) on a form approved by the Owner and Consultant.  The Consultant may require receipts or other documents showing the Contractor's payments for materials and la...
	32.3 The Contractor shall submit Requisitions for Payment as the work progresses not more frequently than once each month, unless the Owner approves a more frequent interval due to unusual circumstances.  The Requisition for Payment is based on the pr...
	32.4 The Consultant shall verify and certify each Requisition for Payment which appears to be complete and correct prior to payment being made by the Owner.  The Consultant may certify an appropriate amount for materials not incorporated in the Work w...
	32.5 In the event any materials delivered but not yet incorporated in the Work have been included in a certified Requisition for Payment with payment made, and said materials thereafter are damaged, deteriorated or destroyed, or for any reason whatsoe...
	32.6 The Contractor may request certification of an appropriate dollar amount for materials not incorporated in the Work which have been delivered and suitably stored away from the site.  The Contractor shall submit bills of sale, insurance certificat...
	32.7 Subcontractors may request, and shall receive from the Consultant, copies of approved Requisitions for Payment showing the amounts certified in the Schedule of Values.
	32.8 Certified Requisitions for Payment, payments made to the Contractor, or partial or entire occupancy of the project by the Owner shall not constitute an acceptance of any work that does not conform to the Contract Documents.  The making and accept...

	33. Payments Withheld
	33.1 The Owner shall retain five percent of each payment due the Contractor as part security for the fulfillment of the contract by the Contractor.  The Owner may make payment of a portion of this “retainage” to the Contractor temporarily or permanent...
	33.2 The Consultant may withhold or nullify the whole or a portion of any Requisitions for Payment submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to protect the Owner from loss due to any of the following:
	.1 defective work not remedied;
	.2 claims filed or reasonable evidence indicating probable filing of claims;
	.3 failure to make payments properly to Subcontractors or suppliers;
	.4 a reasonable doubt that the contract can be completed for the balance then unpaid;
	.5 liability for damage to another contractor.
	The Owner shall make payment to the Contractor, in the amount withheld, when the above circumstances are removed.


	34. Liens
	34.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this contract before the final payment or any part of the retainage payment is released.  The Contractor shall provide with the release of liens an affidavit...
	34.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to pay in discharging such lien, including all cost and reas...

	35. Workmanship
	35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the quality specified in the Contract Documents and approved in submittal and sample.  The installation methods shall be of the highest standards, and t...
	35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in their respective trades.
	35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors or others.  The Owner and Consultant may advise ...
	35.4 The Contractor shall request clarification or revision of any design work by the Consultant, prior to commencing that work, in a circumstance where the Contractor believes the work cannot feasibly be completed at the highest quality, or as indica...
	35.5 The Contractor shall guarantee the Work against any defects in workmanship and materials for a period of one year commencing with the date of the Certificate of Substantial Completion, unless specified otherwise for specific elements of the proje...

	36. Close-out of the Work
	36.1 The Contractor shall remove from the premises all waste materials caused by the work.  The Contractor shall make the spaces “broom clean” unless a more thorough cleaning is specified.  The Contractor shall clean all windows and glass immediately ...
	36.2 The Owner may conduct the cleaning of the premises where the Contractor, duly notified by the Consultant, fails to adequately complete the task.  The expense of this cleaning may be deducted from the sum due to the Contractor.
	36.3 The Contractor shall participate in all final inspections and acknowledge the documentation of unsatisfactory work, customarily called the "punch list", to be corrected by the Contractor.  The Consultant shall document the successful completion o...
	36.4 The Contractor shall not call for final inspection of any portion of the Work that is not completely and permanently installed.  The Contractor may be found liable for the expenses of individuals called to final inspection meetings prematurely.
	36.5 The Contractor and all major Subcontractors shall participate in the end-of-warranty-period conference, typically scheduled close to one year after the Substantial Completion date.

	37. Date of Completion and Liquidated Damages
	37.1 The Contractor may make a written request to the Owner for an extension or reduction of time, if necessary.  The request shall include the reasons the Contractor believes justifies the proposed completion date.  The Owner may grant the revision o...
	37.2 The Contractor shall vigorously pursue the completion of the Work and notify the Owner of any factors that have, may, or will affect the approved Schedule of the Work.  The Contractor may be found responsible for expenses of the Owner or Consulta...
	37.3 The Project is planned to be done in an orderly fashion which allows for an iterative submittal review process, construction administration including minor changes in the Work and some bad weather.  The Contractor shall not file delay claims to r...
	37.4 The Consultant shall prepare the Certificate of Substantial Completion which, when signed by the Owner and the Contractor, documents the date of Substantial Completion of the Work or a designated portion of the Work.  The Owner shall not consider...
	37.5 Liquidated Damages may be deducted from the sum due to the Contractor for each calendar day that the Work remains uncompleted after the completion date specified in the Contract or an approved amended completion date.  The dollar amount per day s...
	If the original contract amount is: The per day Liquidated Damages shall be:

	38. Dispute Resolution
	38.1 Mediation
	38.1.1 A dispute between the parties which arises under this Contract which cannot be resolved through informal negotiation, shall be submitted to a neutral mediator jointly selected by the parties.
	38.1.2 Either party may file suit before or during mediation if the party, in good faith, deems it to be necessary to avoid losing the right to sue due to a statute of limitations.  If suit is filed before good faith mediation efforts are completed, t...
	38.1.3 In any mediation between the Owner and the Consultant, the Owner has the right to consolidate related claims between Owner and Contractor.

	38.2 Arbitration
	38.2.1 If the dispute is not resolved through mediation, the dispute shall be settled by arbitration.  The arbitration shall be conducted before a panel of three arbitrators.  Each party shall select one arbitrator; the third arbitrator shall be appoi...
	38.2.2 The decision of the arbitrators shall be final and binding upon all parties.  The decision may be entered in court as provided in the MUAA.
	38.2.3 The costs of the arbitration, including the arbitrators’ fees shall be borne equally by the parties to the arbitration, unless the arbitrator orders otherwise.
	38.2.4 In any arbitration between the Owner and the Consultant, the Owner has the right to consolidate related claims between Owner and Contractor.



	843180 00 73 46 Wage Determination Schedule 01 May 2020
	843180 01 10 00 Summary of Work
	SUMMARY OF WORK
	END OF SECTION

	843180 01 33 00 Shop Drawings & Submittals
	843180 01 50 00 Temporary Facilities
	1.9 UTILITIES
	1.10 TEMPORARY PROTECTION
	1.11 DEBRIS REMOVAL
	1.13 ACCESS TO THE WORK
	1.15 VEHICLES
	1.18 SIGNS
	PART 2 – PRODUCTS
	NOT USED.
	PART 3 – EXECUTION
	NOT USED.

	843180 01 63 00 Weather Protection and Materials Storage
	1.8 VOLATILE MATERIALS

	843180 01 70 00 Project Close Out
	843180 02 41 00 Selective Demolition
	PART 1 -  GENERAL
	A. Section 06 10 00 – Rough Carpentry
	1. Demolition and removal of selected portions of buildings and structures and as required for new work.  Refer to the appropriate technical sections and Contract Drawings for additional requirements and for coordination.
	2. Removal and disposal of the existing structural timber framing members on the west wall as designated on the Contract Drawings. Temporarily support west wall and roof system during framing member replacement.
	3. Removal and legal disposal of demolished materials off site.  Except those items specifically designated to be relocated, reused, or turned over to the facility, all existing removed materials, items, trash, and debris shall become property of the ...
	4. Scheduling and sequencing operations without interrupting utilities serving occupied areas.  If interruption is required, obtain written permission from the utility company and the Owner.  Schedule interruption when the least amount of inconvenienc...
	5. Refer to other technical specification sections for selective demolition operations.
	6. Coordinate all work with the Owner.
	7. Clean areas affected by the work.
	1. Detailed sequence of selective demolition and removal work, with early and late starting and finishing dates for each activity. Ensure Owner’s on-site operations are uninterrupted if applicable.
	2. Interruption of utility services.  Indicate how long utility services will be interrupted.
	3. Coordination for shutoff, capping, and continuation of utility services.
	4. Use of elevator and stairs.
	5. Locations of proposed dust- and noise-control temporary partitions and means of egress, including for other occupants affected by selective demolition operations.
	6. Coordination of Owner’s continuing occupancy of portions of existing building and of Owner’s partial occupancy of completed Work.
	7. Means of protection for items to remain and items in path of waste removal from building.


	PART 2 -  PRODUCTS  (NOT USED)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped.
	B. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.
	C. Inventory and record the condition of items to be removed and reinstalled and items to be removed and salvaged.
	D. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate, and measure the nature and extent of conflict.  Promptly submit a written report to Designer.
	E. Survey of Existing Conditions:  Record existing conditions by use of preconstruction videotapes.
	1. Before selective demolition or removal of existing building elements that will be reproduced or duplicated in final Work, make permanent record of measurements, materials, and construction details required to make exact reproduction.

	F. Perform surveys as the work progresses to detect hazards resulting from selective demolition activities.

	3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. Arrange to shut off indicated utilities with utility companies and User Agency.
	2. If services/systems are required to be removed, relocated, or abandoned, before proceeding with selective demolition provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to oth...
	3. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit after bypassing.  Where entire wall is to be removed, existing services/systems may be removed with removal of the wall.
	4. Prior to commencing cutting work in existing surfaces, take all precautionary measures to assure that mechanical and electrical services to the particular area have been made inactive.  Coordinate with Fire Protection, Plumbing, HVAC, and Electrica...
	5. If, during the process of cutting work, existing utility lines are encountered which are not indicated on the Drawings, regardless of their condition, immediately report such items to the Designer.  Do not proceed with work in such areas until inst...


	3.3 PREPARATION
	A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	1. Comply with requirements for access and protection specified in Section 01 50 00 – Temporary Facilities.
	2. Maintain adequate passage to and from all exits at all times.  Before any work is done which significantly alters access or egress patterns, consult with the Designer and obtain approval of code required egress.  Under no condition block or interfe...

	B. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontrolled mov...
	1. Strengthen or add new supports when required during progress of selective demolition.
	2. Remove temporary shoring, bracing and structural supports when no longer required.
	3. Post warning signs and place barricades as applicable during placement and removal of temporary shoring.

	C. Conduct demolition operations to prevent injury to people and damage to adjacent buildings and facilities to remain.  Ensure safe passage of people around demolition area(s).
	1. Erect temporary protection, such as walks, fences, railings, canopies, and covered passageways, where required by authorities having jurisdiction.  Provide temporary barricades as required to limit access to demolition areas.
	2. Protect existing site improvements, appurtenances, and landscaping to remain.

	D. Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, acids, flammables, or other dangerous materials before proceeding with demolition operations.

	3.4 SELECTIVE DEMOLITION, GENERAL
	A. General:  Demolish and remove existing construction only to the extent required by new construction and as indicated.  Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Proceed with selective demolition systematically, from higher to lower level.  Complete selective demolition operations above each floor or tier before disturbing supporting members on the next lower level.
	2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting methods least likely to damage construction to remain or adjoining construction.  Use hand tools or small power tools designed for sawing or grinding, not ha...
	3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	4. Do not use cutting torches until work area is cleared of flammable materials.  At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations.  Maintain fire watch and po...
	5. Maintain adequate ventilation when using cutting torches.
	6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	7. Remove structural framing members and lower to ground by method suitable to avoid free fall and to prevent ground impact or dust generation.
	8. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	9. Dispose of demolished items and materials promptly.

	B. Removed and Salvaged Items:
	1. Clean salvaged items.
	2. Pack or crate items after cleaning.  Identify contents of containers.
	3. Store items in a secure area until delivery to the Owner.
	4. Transport items to storage area designated by the Owner.
	5. Protect items from damage during transport and storage.

	C. Removed and Reinstalled Items:
	1. Clean and repair items to functional condition adequate for intended reuse.  Paint equipment to match new equipment.
	2. Pack or crate items after cleaning and repairing.  Identify contents of containers.
	3. Protect items from damage during transport and storage.
	4. Reinstall items in locations indicated.  Comply with installation requirements for new materials and equipment.  Provide connections, supports, and miscellaneous materials necessary to make item functional for use indicated.

	D. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling during selective demolition.  When permitted by Designer, items may be removed to a suitable, protected storage location during selective demolition and ...
	E. Items for Re-use and Preservation of Existing Surfaces to Remain:
	1. The Contractor shall inspect closely each item specifically designated to be relocated, re-used, or turned over to the Owner prior to its removal, and immediately report damages and defects to the Designer and Owner.  The Contractor shall be respon...
	2. Unless special surface preparation is specified under other Specification Sections, leave existing surfaces that are to remain in a condition suitable to receive new materials and/or finishes.


	3.5 PROTECTION OF PUBLIC AND PROPERTY
	A. Provide all measures required by federal, state, and municipal laws, regulations, and ordinances for the protection of surrounding property, the public, workmen, and the state’s employees during all demolition and removal operations.  Measures are ...
	B. Protect all walks, roads, streets, curbs, pavements, trees, and plantings, on and off premises, and bear all costs for correcting such damage as directed by the Designer, and to the satisfaction of the Owner.
	C. Demolition shall be performed in such a manner that will ensure the safety of adjacent property.  Protect adjacent property from damage and protect persons occupying adjacent property from injuries which might occur from falling debris or other cau...
	D. Every precaution shall be taken to protect against movement or settlement of the building, of adjacent buildings, structures, sidewalks, roads, streets, curbs, and pavements.  Provide and place at the Contractor’s own expense, all necessary bracing...
	E. Remove portions of structures with care by using tools and methods that will not transfer heavy shocks to existing and adjacent building structures, both internal and external of the particular work area.
	F. Provide and maintain in proper condition, suitable fire resistive dust barriers around areas where interior demolition and removal work is in progress.  Dust barriers shall prevent the dust migration to adjacent areas.  Remove dust barriers upon co...
	G. Protect unaltered portions of existing construction, including finishes, furnishings, and equipment.
	H. Provide secure weather protection where demolition has removed a portion of the exterior envelope.

	3.6 DISCOVERY OF HAZARDOUS MATERIALS
	A. If hazardous materials, such as chemicals, asbestos-containing materials, or other hazardous materials are discovered during the course of the work, cease work in affected area only and immediately notify the Designer and the Owner of such discover...
	B. If unmarked containers are discovered during the course of the work, cease work in the affected area only and immediately notify the Designer and the Owner of such discovery.  Do not proceed with work in such areas until instructions are issued by ...

	3.7 CUTTING
	A. Perform all cutting of existing surfaces in a manner which will ensure a minimal difference between the cut area and new materials when patched.  Use extreme care when cutting existing surfaces containing concealed utility lines which are indicated...
	B. Provide a flush saw cut edge where pavement, curb and concrete removals abut new construction work or existing surfaces to remain undisturbed.
	C. Provide fire-safing through all interior penetration walls to seal around new penetrations.

	3.8 REMOVAL OF TIMBER FRAMING
	A. Identify timber framing members to be removed, where shown on the Contract Drawings. Prior to removal install temporary roof supports as necessary to support the roof loads during framing removal. Provide detail temporary support plan to the Owner ...
	B. With temporary supports in place relieve the load from the framing member to be removed.
	C. Mechanically remove the timber framing members where indicted on the Contract Drawings and prepare the opening for new framing.  Coordinate with Section 06 10 00 – Rough Carpentry.

	3.9 DISPOSAL OF DEMOLISHED MATERIALS
	A. Do not allow demolished materials to accumulate onsite.
	B. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	C. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.
	D. Burning:  Do not burn demolished materials.

	3.10 CLEAN-UP


	843180 06 10 00 Rough Carpentry
	A. Section 02 41 00 – Selective Demolition
	1. Coordinate this work with all trades to provide orderly progress of the tasks.
	2. Install timber structural framing members where shown and as described on the Contract Drawings.
	3. Remove and replace timber structural framing members where shown and as described on the Contract Drawings.
	4. Clean and restore all areas affected by the work.

	A. All surfaces to receive the new timber framing shall be thoroughly dry.  Should surface moisture such as dew exist, the Contractor shall provide the necessary equipment to dry the surface prior to application.  Do not dry with open flames.
	B. Coordinate this work with the work described in other Sections of this Specification.
	C. Protect all existing and new timber stored on site to prevent moisture absorption.  Use tarps over the timber pile (top, sides, and bottom) elevated on pallets (one side lower to shed water).
	D. Verify condition and securement of existing timber framing designated to remain.
	E. If delays in the project exceeding one (1) week are anticipated due to inclement weather (or due to any other condition), all wood shall be stored in weatherproof box trailers or storage sheds in locations to be designated by the Owner.
	A. AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)
	B. APA – THE ENGINEERED WOOD ASSOCIATION
	C. NATIONAL DESIGN SPECIFICATION (NDS)
	D. AMERICAN FOREST AND PAPER ASSOCIATION (AFPA)
	E. AWPA – AMERICAN WOOD PROTECTION ASSOCIATION
	A. Submittals shall be made in accordance with the General Conditions and Section 01 33 00 – Shop Drawings and Submittals.
	B. Product Data:  For each type of process and factory-fabricated product.  Indicate component materials and dimensions and include construction and application details.
	C. Contractor to provide site safety plan and Job Hazard Analysis.
	A. Forest Certification:  Provide rough carpentry produced from wood obtained from forests certified by an FSC-accredited certification body to comply with FSC’s "Principles and Criteria for Forest Stewardship."
	A. Stack lumber, plywood, and other panels; place spacers between each bundle to provide air circulation.  Provide for air circulation around stacks and under coverings.
	A. The Contractor shall supply the Owner with a minimum two (2) year workmanship warranty for their work.  In the event any work related to this section is found to be defective within two (2) years of substantial completion, the Contractor shall remo...
	3.2 INSTALLATION OF TIMBER FRAMING
	3.3 PROTECTING AND CLEANING




