



BID TABULATION SHEET

Project: Edward Little High School
 Project No: 16654

Bids opened and read aloud March 2, 2021 at 2 pm.

Contractor	Addenda 1 – 9 Acknowledged	Base Bid	Alternates													Filed Sub Bids						
			Alternate No. 1 Multi-Purpose Field Art. Turf	Alternate No. 2 Accordion Folding Security Doors	Alternate No. 3 Ctyd. Landscaping & Hardscape	Alternate No.4: Theatre Systems	Alternate No. 5 Athl. Field & Tennis Court Lighting	Alternate No. 6 Storage Bldg.	Alternate No. 7 Softball & Baseball Dugouts	Alternate No. 8 Rubber Floor Tile in Classrooms	Alternate No. 9 Ext. Cladding	Alternate No. 10 Int. Aluminum Storefront	Alternate No. 11 Suspended Wood Clgs.	Alternate No. 12 Roof Cover Board	Alternate No. 13 Skylights	Alternate No. 14 Greenhouse	Alternate No. 15 Sunshades	Alternate No. 16 Mech. Systems Controls	Site Divisions 31, 32 & 33	Mechanical/Plumbing Divisions 22 & 23	Electrical and Technology Divisions 26 & 27	054000 Combined Cold Formed Metal Framing and 092950 Drywall
Arthur C. Dudley 95 Blake Road Standish, ME 04084-1477	Received (bid bond included)	\$105,412,219	\$468,000	\$109,345	\$112,202	\$279,691	\$1,197,320	\$191,126	\$457,511	\$524,727	\$537,840	\$92,032	\$135,631	\$273,369	\$463,404	\$206,706	\$162,094	\$220,100	Crooker \$21,300,000	ABM \$17,046,067	Griffin \$10,670,000	LaPointe \$6,498,700
PC Construction 131 Presumpscot Street Portland, ME 04103		NA																				
Consigli Construction 15 Franklin Street Portland, ME 04101		NA																				
Landry /French 160 Pleasant Hill Road Scarborough, ME 04074	Received (bid bond included)	\$108,500,000	\$544,925	\$101,233	\$124,554	\$231,796	\$998,832	\$133,496	\$502,014	\$511,911	\$466,074	\$104,341	\$127,488	\$244,091	\$431,203	\$168,317	\$153,430	\$212,937	Shaw	ABM	Griffin	LaPointe