

BID TABULATION SHEETPROJECT NAME: **MSAD #54 - Bus Garage - Renovation & Addition**BID DUE DATE: **June 12, 2026**TIME: **2:00 p.m.**LOCATION: **196 West Front Street, Skowhegan, ME.**

BIDDER	Ducas Construction	HE Callahan	Ralph McNaughton	Blane Casey
Acknowledgment of Addenda No. 1 ,2, 3	Yes	Yes	Yes	Yes
Bid Bond Included	Yes	Yes	Yes	Yes
BASE BID	\$2,713,495	\$2,089,000	\$3,492,497	\$1,848,053
Alternate No. 1: Bus Circulation - Asphalt	\$181,700	\$62,500	\$242,275	\$149,573
Alternate No. 2A: Exist Garage Fl. Fin.	\$37,500	\$60,000	\$168,160	\$7,062
Alternate No. 2B: Exist Cold Stor Fl. Fin.	\$16,500	\$55,000	\$62,440	\$3,638
Total	\$2,949,195	\$2,266,500	\$3,965,372	\$2,008,326

BIDDER	Benchmark	Dotens Construction	Sheridan	Bowman Constructors
Acknowledgment of Addenda No. 1 ,2, 3	Yes	Yes	Yes	Yes
Bid Bond Included	Yes	Yes	Yes	Yes
BASE BID	\$2,100,000	\$2,449,349	\$2,293,900	\$2,188,000
Alternate No. 1: Bus Circulation - Asphalt	\$55,562	\$59,795	\$58,762	\$61,000
Alternate No. 2A: Exist Garage Fl. Fin.	\$13,222	\$26,662	\$13,484	\$27,200
Alternate No. 2B: Exist Cold Stor Fl. Fin.	\$7,441	\$11,411	\$7,335	\$11,700
Total	\$2,176,225	\$2,547,217	\$2,373,481	\$2,287,900