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 Effective January 20, 2010 
Supersedes December 1, 2008 

 
 

BIDDING INSTRUCTIONS 
 
FOR ALL PROJECTS: 
 
1. Use pen and ink to complete all paper Bids. 
2. As a minimum, the following must be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 
Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, 
and f) any other certifications or Bid requirements listed in the Bid Documents as due 
by Bid opening. 

For an Electronic Bid: 
a) a completed Bid using Expedite® software and submitted via the Bid Express™ 

webbased service, b) a Bid Guaranty (as described below) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other certifications or 
Bid requirements listed in the Bid Documents as due by Bid opening. 

3. Include prices for all items in the Schedule of Items.  
4. Include a Bid Guaranty. Acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or 
on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors. 

5. If a paper Bid is to be sent, Federal Express overnight delivery is suggested as the package is 
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta. 

6. Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable. 
 
IN ADDITION, FOR FEDERAL AID PROJECTS: 
 
7. Complete the DBE Proposed Utilization form in the proper amounts, and submit with your 

bid on bid opening day. If you are submitting your bid electronically, you must FAX your 
DBE Utilization Form to (207) 624-3431. 

 
 

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department 

of Transportation, Standard Specifications, Revision of December 2002. 



January 30, 2004 
Supercedes February 11, 2003 
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NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes or Mike Babb at the MDOT Contracts 
mailbox at: MDOT.contracts@maine.gov.  Each bid package will require a separate 
request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Larry Childs at 
Larry.Childs@maine.gov.  



NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



 
 

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. Questions are to be faxed to the number listed 
in the Notice to Contractors. This is the only allowable 
mechanism for answering Project specific questions. Maine DOT 
will not be bound to any answers to Project specific questions 
received during the Bidding phase through other processes.   



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  
RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    
  Response By:________________________________  Date: __________________ 



 
NOTICE 

Disadvantaged Business Enterprise Proposed Utilization 
 
All Bidders must submit the Disadvantaged Business Enterprise 
Proposed Utilization form with their bid. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains information that is required by 
U.S. DOT. 
 
The Maine Department of Transportation’s Contractor’s 
Disadvantaged Business Enterprise Proposed Utilization Plan 
form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact The Office of Civil Rights at (207) 
624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at  
www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php 
 



 
 

INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall: 
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan with your bid on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone, fax number and e-mail address. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each subcontractor, DBE and non-DBE firm to be 
used, provide the Unit/Item cost of the work/product to be provided by 
the subcontractor, give a brief description and the dollar value of the 
work. 
 
 
 



DBE GOAL NOTICE 
 

Maine Department of Transportation 
Disadvantaged Business Enterprise Program 

 
Notice is hereby given that in accordance with US DOT regulation 49 CFR Part 26, 
the Maine Department of Transportation has established a DBE Program for 
disadvantaged business participation in the federal-aid construction program;  
MaineDOT contracts covered by the program include consulting, construction, 
supplies, manufacturing, and service contracts.   
 
For FFY 2010 (October 1, 2009 through September 30, 2010), MaineDOT has 
established a DBE participation goal of 5.9% to be achieved through race/gender 
neutral means.   
 
Interested parties may view MaineDOT’s DBE goal setting methodology posted on 
this website.  If you have questions regarding this goal you may contact the Maine 
Department of Transportation, Civil Rights Office by telephone at (207) 624-3042 or 
by e-mail at: theresa.savoy@maine.gov.   
 
This DBE goal, at the request of Federal Highway Administration, has been 
recalculated and was resubmitted for approval on May 6, 2010.   This goal remains 
in effect through September 30, 2012 unless otherwise determined by Federal 
Highway Administration. 
 
 
 



____  Original Submission        Page ___  of   ___ 
 

____   Revision # ________ 
 

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR 
UTILIZATION FORM 

 
 

 
 
Contractor:______________________________________________       Telephone: ___________________ Ext. ______ 

 
Contact Person:___________________________________________        Fax: _______________________________ 
 
E-mail: ________________________________________________________ 
 
BID PRICE: $_________________________            BID DATE: ________/__________/__________ 
 
FEDERAL PROJECT  PIN # ____________________________ PROJECT LOCATION: _________________________________ 
 
 
                                               TOTAL  ANTICIPATED DBE ________ %  PARTICIPATION  FOR THIS  SUBMISSION 
 

W 
B 
E• 

D 
B 
E• 

Non 
DBE 

Firm Name Item  Number & 
Description of 

Work 

Quantity  Cost per 
Unit/Item 

Actual $ Value 

        

        

        

        

        

        

        

        

        

      Subcontractor        
Total › 

 

       
DBE Total > 

 

     
NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL 
FEDERALLY FUNDED MAINE DOT CONTRACTS.  THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL NOT 
BECOME A PART OF THE CONTRACTUAL TERMS.   
 
 
 
 
 
 
 
 
 

 
For a complete list of certified firms and company designation (WBE/DBE) go to 
http://www.maine.gov/mdot  
 
Rev. 7/10 

     Equal Opportunity Use: 
 
     Form received: ___/___/___   Verified by: ______________________________     
 
     cc:   Contracts     Other ___________________________  

All Bidders must furnish this form with their bid on Bid Opening day 



       

 

Maine Department of Transportation Civil 
Rights Office 

 

Directory of Certified Disadvantaged Business 
Enterprises  

 

Listing can be found at: 
www.maine.gov/mdot/disadvantagedbusiness-

enterprises/dbe-home.php 
  

 

For additional information and guidance contact: Civil 
Rights Office at (207) 624-3066 

 
  

It is the responsibility of the Contractor to access 
the DBE Directory at this site in order to have 
the most current listings. 

 
 

 



September 14, 2007 

Vendor Registration 
 
Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
 http://www.maine.gov/purchases/vendorinfo/vss.htm    
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NOTICE 
 

 
 

All bids for Federal Projects opened after December 
1, 2008 MUST be accompanied by the DBE 
Proposed Utilization form. If you are submitting an 
electronic bid, the DBE Utilization Form may be 
faxed to 207-624-3431. 
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Waterville/ 
Winslow 

      August 3, 2004 
     Supercedes March 17, 2004 

 
SPECIAL PROVISION 102.7.3                           PIN. 17288.00

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php 
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to 
download them, to incorporate them into their Bid Package, and to reference the Amendment 
number and the date on the form below. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      101006 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017288.00         PROJECT(S): STP-1728(800)X 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 

 
 SECTION 0001  PROJECT ITEMS 

 
 ------------------------------------------------------------------------------- 
      |201.23 REMOVING SINGLE   |               |          |     |          | 
  0010|TREE TOP ONLY            |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.11 PRECAST CONCRETE  |               |          |     |          | 
  0020|JUNCTION BOX             |         14.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.111 PRECAST CONCRETE |               |          |     |          | 
  0030|JUNCTION BOX 36 INCH     |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.22 NON-METALLIC      |               |          |     |          | 
  0040|CONDUIT                  |       3250.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.31 18 INCH           |               |          |     |          | 
  0050|FOUNDATION               |         37.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.33 30 INCH           |               |          |     |          | 
  0060|FOUNDATION               |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.331 36 INCH          |               |          |     |          | 
  0070|FOUNDATION               |          3.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.35 CONTROLLER        |               |          |     |          | 
  0080|CABINET FOUNDATION       |         18.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.36 REMOVE OR MODIFY  |               |          |     |          | 
  0090|CONCRETE FOUNDATION      |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |627.18 12 " SOLID WHITE  |               |          |     |          | 
  0100|PAVEMENT MARKING         |         50.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      101006 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017288.00         PROJECT(S): STP-1728(800)X 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |627.75 WHITE OR YELLOW   |               |          |     |          | 
  0110|PAVEMENT & CURB MARKING  |       1317.000|          |     |          | 
      |                         |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0120|MODIFICATION  BRIDGE ST  |LUMP           |LUMP      |     |          | 
      |& BAY ST & CLINTON AVE & |               |          |     |          | 
      |BENTON AVE               |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0130|MODIFICATION  COLLEGE    |LUMP           |LUMP      |     |          | 
      |AVE & HAZELWOOD AVE      |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0140|MODIFICATION  ELM ST AND |LUMP           |LUMP      |     |          | 
      |SILVER ST                |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0150|MODIFICATION  ELM ST AND |LUMP           |LUMP      |     |          | 
      |WESTERN AVE              |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0160|MODIFICATION  ELM ST,    |LUMP           |LUMP      |     |          | 
      |SPRING ST & PERCIVAL CT  |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0170|MODIFICATION  ELM ST,    |LUMP           |LUMP      |     |          | 
      |SPRING ST, & PERCIVAL CT |               |          |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0180|MODIFICATION  ELMS ST,   |LUMP           |LUMP      |     |          | 
      |PARK ST & APPLETON ST    |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0190|MODIFICATION  KMD & 1ST  |LUMP           |LUMP      |     |          | 
      |RANGEWAY DR              |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0200|MODIFICATION  KMD & CMD  |LUMP           |LUMP      |     |          | 
      |& SILVER STREET          |               |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      101006 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017288.00         PROJECT(S): STP-1728(800)X 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0210|MODIFICATION  KMD & COOL |LUMP           |LUMP      |     |          | 
      |ST & COLLETTE ST         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0220|MODIFICATION  KMD & I 95 |LUMP           |LUMP      |     |          | 
      |NB RAMPS                 |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0230|MODIFICATION  KMD & I 95 |LUMP           |LUMP      |     |          | 
      |SB RAMPS                 |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0240|MODIFICATION  KMD & JFK  |LUMP           |LUMP      |     |          | 
      |DR                       |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0250|MODIFICATION  KMD &      |LUMP           |LUMP      |     |          | 
      |SHAW'S DRIVEWAY          |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0260|MODIFICATION  KMD & W.   |LUMP           |LUMP      |     |          | 
      |RIVER RD                 |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0270|MODIFICATION  KMD &      |LUMP           |LUMP      |     |          | 
      |WASHINGTON ST            |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0280|MODIFICATION  KMD AND    |LUMP           |LUMP      |     |          | 
      |FIRST PARK DR            |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0290|MODIFICATION  MAIN ST &  |LUMP           |LUMP      |     |          | 
      |ARMORY ST.               |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0300|MODIFICATION  MAIN ST &  |LUMP           |LUMP      |     |          | 
      |I 95 SB RAMPS            |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0310|MODIFICATION  MAIN ST &  |LUMP           |LUMP      |     |          | 
      |I-95 NB RAMPS            |               |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      101006 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017288.00         PROJECT(S): STP-1728(800)X 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0320|MODIFICATION  MAIN ST &  |LUMP           |LUMP      |     |          | 
      |OAK ST & EUSTIS PARKWAY  |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0330|MODIFICATION  MAIN ST &  |LUMP           |LUMP      |     |          | 
      |TEMPLE & W. CONCOURSE    |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0340|MODIFICATION  MAIN ST &  |LUMP           |LUMP      |     |          | 
      |WATERVILLE COMMONS DR.   |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0350|MODIFICATION  SPRING ST  |LUMP           |LUMP      |     |          | 
      |& MAIN ST & WATER ST&    |               |          |     |          | 
      |BRIDGE S                 |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0360|MODIFICATION  SPRING ST, |LUMP           |LUMP      |     |          | 
      |SILVER ST & E CONCOURSE  |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.81 TRAFFIC SIGNAL    |               |          |     |          | 
  0370|CONTROL SYSTEM           |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0380|SYSTEM  ELM ST & PARK ST |LUMP           |LUMP      |     |          | 
      |& APPLETON ST            |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0390|SYSTEM  ELM ST & SILVER  |LUMP           |LUMP      |     |          | 
      |ST                       |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0400|SYSTEM  ELM ST & SPRING  |LUMP           |LUMP      |     |          | 
      |ST                       |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0410|SYSTEM  ELM ST & WESTERN |LUMP           |LUMP      |     |          | 
      |AVE                      |               |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      101006 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017288.00         PROJECT(S): STP-1728(800)X 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0420|SYSTEM  KMD & 1ST        |LUMP           |LUMP      |     |          | 
      |RANGEWAY DR.             |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0430|SYSTEM  KMD & I 95 NB    |LUMP           |LUMP      |     |          | 
      |RAMPS                    |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0440|SYSTEM  KMD & I 95 SB    |LUMP           |LUMP      |     |          | 
      |RAMPS                    |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0450|SYSTEM  KMD & JFK DR.    |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0460|SYSTEM  KMD & SHAW'S     |LUMP           |LUMP      |     |          | 
      |DRIVEWAY                 |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0470|SYSTEM  KMD & W. RIVER   |LUMP           |LUMP      |     |          | 
      |RD                       |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0480|SYSTEM  KMD & WASHINGTON |LUMP           |LUMP      |     |          | 
      |ST                       |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0490|SYSTEM  MAIN ST & ARMORY |LUMP           |LUMP      |     |          | 
      |ST                       |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0500|SYSTEM  MAIN ST & ELMS T |LUMP           |LUMP      |     |          | 
      |& COLLEGE AVE & RITE AI  |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0510|SYSTEM  MAIN ST & I 95   |LUMP           |LUMP      |     |          | 
      |NB RAMPS                 |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0520|SYSTEM  MAIN ST & I 95   |LUMP           |LUMP      |     |          | 
      |SB RAMPS                 |               |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      101006 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017288.00         PROJECT(S): STP-1728(800)X 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0530|SYSTEM  MAIN ST & OAK ST |LUMP           |LUMP      |     |          | 
      |& EUSTIS PARKWAY         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0540|SYSTEM  MAIN ST & TEMPLE |LUMP           |LUMP      |     |          | 
      |ST & W CONCOURSE         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0550|SYSTEM  MAIN ST &        |LUMP           |LUMP      |     |          | 
      |WATERVILLE COMMONS       |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.83 VIDEO DETECTION   |               |          |     |          | 
  0560|SYSTEM  SPRING ST & MAIN |LUMP           |LUMP      |     |          | 
      |ST & WATER ST & BRIDGE   |               |          |     |          | 
      |ST                       |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.86 TRAFFIC SIGNAL    |               |          |     |          | 
  0570|LOOP DETECTORS           |         10.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.90 INTERCONNECT WIRE |               |          |     |          | 
  0580|BETWEEN                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.92 PEDESTAL POLE     |               |          |     |          | 
  0590|                         |         35.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.94 DUAL PURPOSE POLE |               |          |     |          | 
  0600|                         |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.31 TYPE I BARRICADE  |               |          |     |          | 
  0610|                         |         15.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.33 DRUM              |               |          |     |          | 
  0620|                         |         60.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.34 CONE              |               |          |     |          | 
  0630|                         |         75.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           7 
                                                               DATE:      101006 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017288.00         PROJECT(S): STP-1728(800)X 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.35 CONSTRUCTION      |               |          |     |          | 
  0640|SIGNS                    |       1000.000|          |     |          | 
      |                         |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.361 MAINTENANCE OF   |               |          |     |          | 
  0650|TRAFFIC CONTROL DEVICES  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0660|                         |        432.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.381 TRAFFIC OFFICER  |               |          |     |          | 
  0670|                         |        836.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0680|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0690|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |                                         | 

      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 

 
 SECTION 0002  SECTION 2 

 
 ------------------------------------------------------------------------------- 
      |626.21 METALLIC CONDUIT  |               |          |     |          | 
  0810|                         |         30.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.22 NON-METALLIC      |               |          |     |          | 
  0820|CONDUIT                  |        400.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.331 36 INCH          |               |          |     |          | 
  0830|FOUNDATION               |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           8 
                                                               DATE:      101006 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017288.00         PROJECT(S): STP-1728(800)X 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |626.35 CONTROLLER        |               |          |     |          | 
  0840|CABINET FOUNDATION       |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |627.18 12 " SOLID WHITE  |               |          |     |          | 
  0850|PAVEMENT MARKING         |         90.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |627.75 WHITE OR YELLOW   |               |          |     |          | 
  0860|PAVEMENT & CURB MARKING  |         44.000|          |     |          | 
      |                         |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.80 TRAFFIC SIGNALS   |               |          |     |          | 
  0870|AT  KMD W/ AIRPORT RD.   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.91 MAST ARM POLE     |               |          |     |          | 
  0880|                         |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |                                         | 

      | SECTION 0002 TOTAL                      |                           . 
------------------------------------------------------------------------------- 

 
 SECTION 0003  SECTION 3 

 
 ------------------------------------------------------------------------------- 
      |626.21 METALLIC CONDUIT  |               |          |     |          | 
  0890|                         |         30.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.22 NON-METALLIC      |               |          |     |          | 
  0900|CONDUIT                  |         50.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.331 36 INCH          |               |          |     |          | 
  0910|FOUNDATION               |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.35 CONTROLLER        |               |          |     |          | 
  0920|CABINET FOUNDATION       |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           9 
                                                               DATE:      101006 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017288.00         PROJECT(S): STP-1728(800)X 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |627.18 12 " SOLID WHITE  |               |          |     |          | 
  0930|PAVEMENT MARKING         |         90.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |627.75 WHITE OR YELLOW   |               |          |     |          | 
  0940|PAVEMENT & CURB MARKING  |         44.000|          |     |          | 
      |                         |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.80 TRAFFIC SIGNALS   |               |          |     |          | 
  0950|AT  KMD & AIRPORT RD.    |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.93 STRAIN POLE       |               |          |     |          | 
  0960|                         |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |                                         | 

      | SECTION 0003 TOTAL                      |                           . 
------------------------------------------------------------------------------- 

 
 SECTION 0004  SECTION 4 

 
 ------------------------------------------------------------------------------- 
      |626.21 METALLIC CONDUIT  |               |          |     |          | 
  0710|                         |         10.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.22 NON-METALLIC      |               |          |     |          | 
  0720|CONDUIT                  |        225.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.31 18 INCH           |               |          |     |          | 
  0730|FOUNDATION               |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.331 36 INCH          |               |          |     |          | 
  0740|FOUNDATION               |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.35 CONTROLLER        |               |          |     |          | 
  0750|CABINET FOUNDATION       |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:          10 
                                                               DATE:      101006 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017288.00         PROJECT(S): STP-1728(800)X 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |627.18 12 " SOLID WHITE  |               |          |     |          | 
  0760|PAVEMENT MARKING         |         66.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |627.75 WHITE OR YELLOW   |               |          |     |          | 
  0770|PAVEMENT & CURB MARKING  |         87.000|          |     |          | 
      |                         |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.80 TRAFFIC SIGNALS   |               |          |     |          | 
  0780|AT  FRONT ST. W/ TEMPLE  |LUMP           |LUMP      |     |          | 
      |ST.                      |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.91 MAST ARM POLE     |               |          |     |          | 
  0790|                         |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |643.92 PEDESTAL POLE     |               |          |     |          | 
  0800|                         |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |                                         | 

      | SECTION 0004 TOTAL                      |                           . 
------------------------------------------------------------------------------- 

 
 SECTION 0005  SECTION 5 

 
 ------------------------------------------------------------------------------- 
      |643.715 EMERGENCY        |               |          |     |          | 
  0700|VEHICLE PREEMPTION       |         12.000|          |     |          | 
      |EMITTERS                 |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0005 TOTAL                      |                           | 

------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID ALL SECTIONS                  |                           | 

 ------------------------------------------------------------------------------- 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________        ____________                              
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 17288.00, for Traffic 
Signal Modifications and Upgrades in the city/town of Waterville - Winslow, 
County of Kennebec, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 14, 2011.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is 
 
Section 0001 $______________________________________________    _ 
 
Section 0002 $_________________________________________________  
 
Section 0003 $_________________________________________________  
 
Section 0004 $_________________________________________________  
                                                                                                                                    
Section 0005 $_________________________________________________  
                                                                   
Performance Bond and Payment Bond each being 100% of the amount awarded under 
this Contract (see award amount in Section G below). 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
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3. The person signing below is legally authorized by the Contractor to sign this 
Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: PIN 17288.00 – Traffic Signal Modifications and Upgrades  -  in the city/town 
of Waterville - Winslow, State of Maine, on which bids will be received until the time 
specified in the “Notice to Contractors” do(es) hereby bid and offer to enter into this 
contract to supply all the materials, tools, equipment and labor to construct the whole 
of the Work in strict accordance with the terms and conditions of this Contract at the 
unit prices in the attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.   
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
G. Award.   
 

Your offer is hereby accepted for (see checked boxes): 
 
Section 0001 � 
Section 0002 � 
Section 0003 � 
Section 0004 � 
Section 0005 � 
 
Contract Amount: ____________________________________ 
 
This award consummates the Contract, and the documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________        ____________                              
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 17288.00, for Traffic 
Signal Modifications and Upgrades in the city/town of Waterville - Winslow, 
County of Kennebec, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 14, 2011.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is 
 
Section 0001 $______________________________________________    _ 
 
Section 0002 $_________________________________________________  
 
Section 0003 $_________________________________________________  
 
Section 0004 $_________________________________________________  
                                                                                                                                    
Section 0005 $_________________________________________________  
                                                                   
Performance Bond and Payment Bond each being 100% of the amount awarded under 
this Contract (see award amount in Section G below). 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
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3. The person signing below is legally authorized by the Contractor to sign this 
Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: PIN 17288.00 – Traffic Signal Modifications and Upgrades  -  in the city/town 
of Waterville - Winslow, State of Maine, on which bids will be received until the time 
specified in the “Notice to Contractors” do(es) hereby bid and offer to enter into this 
contract to supply all the materials, tools, equipment and labor to construct the whole 
of the Work in strict accordance with the terms and conditions of this Contract at the 
unit prices in the attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.   
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
G. Award.   
 

Your offer is hereby accepted for (see checked boxes): 
 
Section 0001 � 
Section 0002 � 
Section 0003 � 
Section 0004 � 
Section 0005 � 
 
Contract Amount: ____________________________________ 
 
This award consummates the Contract, and the documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                        
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No.1224.00, for the Hot 
Mix Asphalt Overlay in the town/city of South Nowhere, County of  Washington, 
Maine.  The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions. 
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                        
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid. 

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

 
vii
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 
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General Decision Number: ME100009 09/03/2010  ME9 
 
Superseded General Decision Number: ME20080009 
 
State: Maine 
 
Construction Type: Highway 
 
Counties: Aroostook, Franklin, Hancock, Kennebec, Knox,  
Lincoln, Oxford, Piscataquis, Sagadahoc, Somerset, Waldo and  
York Counties in Maine. 
 
 
HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for 
example: bascule, suspension and spandrel arch bridges; those 
bridging waters presently navigating or to be navigatable; and 
those involving marine construction in any degree); tunnels, 
building structures in rest area projects and railroad 
construction. 
 
 
Modification Number     Publication Date 
          0              03/12/2010 
          1              03/26/2010 
          2              05/14/2010 
          3              09/03/2010 
 
* ENGI0004-015 04/01/2010 
 
                                  Rates          Fringes 
 
Power equipment operators:   
     Asphalt Roller..............$ 19.43             9.06 
     Pavers......................$ 19.43             9.06 
---------------------------------------------------------------- 
  SUME2000-008 10/24/2000 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 11.60             1.51 
   
Ironworkers:   
     Structural..................$ 12.03             1.58 
   
Laborers:   
     Drillers....................$ 10.00             2.50 
     Flaggers....................$  7.25                  
     Guardrail Installers........$  7.92                  
     Landscape...................$  7.87              .16 
     Line Stripper...............$  8.69              .23 
     Pipelayers..................$  9.21             2.31 
     Rakers......................$  9.00             1.51 
     Sign Erectors...............$ 10.00                  
     Unskilled...................$  8.66             1.38 
     Wheelman....................$  8.50              .43 
   
Power equipment operators:   
     Backhoes....................$ 11.87             2.05 
     Bulldozers..................$ 12.33             2.88 
     Cranes......................$ 14.06             1.75 
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     Excavators..................$ 12.38             2.48 
     Graders.....................$ 13.06             3.73 
     Loaders.....................$ 11.41             2.87 
     Mechanics...................$ 13.18             2.57 
   
Truck drivers:   
     Dump........................$  9.35             3.10 
     Tri axle....................$  8.70             1.18 
     Two axle....................$  8.56             2.19 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
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interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
 
================================================================ 
 
          END OF GENERAL DECISION 
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Town:     Waterville – Winslow  
Project:    STP-1728(800)X; PIN 17288.00  
Location: Interconnect between various  

      signal systems in Waterville and  
      one signal system in Winslow. 
 

SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

MEETING 
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specification is required. 
 
GENERAL INFORMATION  
The following list identifies all known utilities within the limits of City of Waterville and 
the Town of Winslow: 
 

Utility Aerial Underground Impacted 
GWI X  No 
Central Maine Power Company X  No 
City of Waterville (1) X  No 
Fair Point Communications X  Yes 
FPL Energy Maine N/A N/A No 
Kennebec Sanitary Treatment District  X No 
Kennebec Water District  X No 
Maine Central Railroad Company (2) N/A N/A No 
Mid-Maine Telecom X  No 
Oxford Networks X  Yes 
Time Warner Cable (Augusta West Office) X  Yes 
Town of Winslow (3) X  No 
Unity Tel, inc X  No 
Waterville Sewerage District  X No 
    
    

(1) The existing signal system to be upgraded/modified by the Contractor as part of 
this Contract, compensation for this work is included in the related contract pay 
items. 
(2) No Contractor’s equipment or materials will be placed on the railroad right-of-
way and no work will be accomplished from the railroad right-of-way and no 
contractor’s personnel will trespass on the railroad right-of-way. Though no work is 
anticipated within 50 feet of any railroad track, the contractor will be responsible 
for all coordination with the railroad and responsible for all expenses associated 
with any work within 50feet of the railroad including but not limited to required 
insurance. 
(3) The existing signal system to be upgraded/modified by the Me DOT Project. 
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Special Provisions – Utilities 
Waterville – Winslow 
PIN 17288.00 
July 26, 2010 
Page 2 
 
 
Special Note to the Contractor: 

1) During traffic control operations, no vehicle will be stopped within 50 feet of 
the railroad tracks during any work accomplished in-conjunction with the 
proposed project. 

2) No fire alarm conductors will be removed until the appropriate Fire 
Department has approved the location for fire alarm conductor removal. 

 
Temporary utility adjustments are not anticipated as part of this project. 
 
Each respective utility company will be responsible for adjusting their facilities, with the 
following exception: The Contract will remove the abandoned fire alarm cable on 
poles that will have new interconnect cable attached. All costs associated with the 
removal of the abandoned fire alarm cable, including but not limited to labor, 
materials, equipment, traffic control, etc. will be considered incidental to related 
contract items. 
 
Utility company working days are Monday through Friday, conditions permitting. 
Estimated utility working days are based on a single crew each day for each utility. 
 
Estimated working times mentioned in the specification are estimates only and are 
dependent upon favorable weather, working conditions and freedom from emergencies. 
The Contractor shall have no claim against the Department if they are exceeded. 
 
 

MISCELLANOUS INFORMATION 
 
SIGNING  
Any utility company working within the construction limits of this project shall ensure 
that the traveling public is adequately protected at all times. All work areas shall be 
signed, lighted and flaggers employed as field conditions determine. All traffic controls 
shall be in accordance with the latest edition of the Manual on Uniform Traffic Control 
Devices for Streets and Highways, as issued by the Federal Highway Administration. 
 
BLASTING 
In addition to any other notice that may be required, the Contractor shall notify an 
authorized representative of each utility company having facilities close to the work site 
no later than 24 hours before the blast. The notice shall state the approximate time of the 
blast. 
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Special Provisions – Utilities 
Waterville – Winslow 
PIN 17288.00 
July 26, 2010 
Page 3 
 
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility 
facilities prior to commencing any excavation work and shall notify utilities of proposed 
excavation in accordance with M.R.S.A. Title § 3360-A, Maine “Dig Safe” System. 
 
 

PROPOSED UTILITY ADJUSTMENTS 
 
Waterville Fire Department 
 

Pole Number Street Plan 
Sheet No. 

Estimated 
Working Hours 

Proposed 
Adjustment 

BA 51 51 41 Main Street north 
of Armory Road 42 2 Fire Alarm Down 6” 

CMP  3  3  2 Temple Street 43 2 Fire Alarm down 
one foot 

CMP 4  2  3 Temple Street 43 2 Fire Alarm down 3 
feet 

Total Estimated 
Hours   6  

 
 
Time Warner Cable 
 

Pole Number Street Plan Sheet No. 
Estimated 
Working 
Hours 

Proposed 
Adjustment 

NET 53 53 43 Main Street north 
of Armory Road 42 2 Time Warner 

down one foot 
CMP 54  230  54  

14  44 
Main Street north 
of Armory Street 42 2 Time Warner 

down one foot 

NET 13  3 Armory Street 46 2 Time Warner 
down one foot 

NET 15  1 Armory Street 46 2 Time Warner 
down 18” 

CMP 20  1/2 Hazelwood  46 2 Time Warner 
down 0ne foot 

CMP 501  9 Hazelwood 37 2 Time Warner 
down one foot 

CMP  1 Benton Ave 
(Winslow). 43 2 Time Warner 

down one foot 
Total Estimated 

Hours   14  
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Special Provisions – Utilities 
Waterville – Winslow 
PIN 17288.00 
July 26, 2010 
Page 4 
 
 
Oxford Networks 
 

Pole Number Street Plan Sheet No. 
Estimated 
Working 
Hours 

Proposed 
Adjustment 

NET 53 53 43 Main Street north 
of Armory Road 42 2 Oxford Networks 

down one foot 
CMP 54  230  54  

14  44 
Main Street north 
of Armory Street 42 2 Oxford Networks 

down one foot 
Total Estimated 

Hours   4  

 
 
Fair Point Communications 
 

Pole Number Street Plan Sheet No. 
Estimated 
Working 
Hours 

Proposed 
Adjustment 

NET 53 53 43 Main Street north 
of Armory Road 42 2 Fair Point down 

one foot 
CMP 54  230  54  

14  44 
Main Street north 
of Armory Street 42 2 Fair Point  down 

one foot 

NET 15  1 Armory Street 46 2 Fair Point down 
18” 

CMP 20  1/2 Hazelwood  46 2 Fair Point UP 
24” 

CMP 501  9 Hazelwood 37 2 

Fair Point lowest 
tel down 6”; Next 
lowest tel down 

one foot 
Total Estimated 

Hours   10  

 
 

Utility Contact Information 
The following list is provided as information to the Contractor and to assist the 
Contractor with contacting utility companies located within the City of Waterville and the 
Town of Winslow. The utility list is to be considered as a guide only and is not to be 
considered complete; it is the contractor’s responsibility to verify the existence of utility 
facilities within the proposed project limits. 
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Special Provisions – Utilities 
Waterville – Winslow 
PIN 17288.00 
July 26, 2010 
Page 5 
 
 
Waterville - Winslow 
 

Utility Contact Phone e-mail 
GWI. Joshua Massey (207)602-1174x174 jmassey@gwi.net 
Central Maine Power Company John Rugan (207)453-5605 john.rugan@cmpco.com 
Central Maine Power Company Dan Brady (207) 791-1041 daniel.brady@cmpco.com 
Fair Point Communications William Francini (207)990-5243 jsmith@fairpoint.com 
FPL Energy Maine Kirk Toth (207) 795-1342 kirk_s_toth@fpl.com 
Kennebec Sanitary Treatment District Timothy LeVasseur (207)873-0611 tl@kstd.com 
Kennebec Water District Jefferson Longfellow (207)872-2764 Jefferson@prexar.com 
Maine Central Railroad Company George Thayer (978)663-1262 gthayer@panamrailways.com 
MaineCom Mark Curtis (207)629-0198 mcurtis@mainecom.com 
OTT  Dave Blanchard (207)992-9945 dave.blanchard@pinetreenetworks.com 
Oxford Networks Michael Ellingwood 333-3471 mellingwood@oxfordnetworks.com 
Time Warner Cable David Bouchard 620-3411 x 667 dave.bouchard@twcable.com 
Town of Winthrop Cornell Knight 377-7200 cknight@winthropmaine.org 
Winthrop Utilities District Daniel Wells 377-2717 winutil@fairpoint.net 
    

 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT THE WORK ACCORDINGLY. 
 
/dpb 
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7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

NET 96 69 KMD 24 18 38

NET 299 95 68 KMD 24 18 38 N/A Use existing fiber optic

NY 94 67 KMD 24 18 38 N/A Use existing fiber optic

NY 93 66 KMD 24 18 38 N/A Use existing fiber optic
SB Off Left

No #     (MDOT 
Pole) KMD 24 18 38 N/A Use existing fiber optic

CMP 65 KMD 24 18 38 N/A Use existing fiber optic

No # KMD 24 18 38 N/A Use existing fiber optic (Fiber / CATV / Tel 
Only, Power only over I-95)

CMP 64 60 KMD N/A N/A 38 N/A Power only (Fiber attached to  NET 22 91 
635)

NET 22 91 635 KMD 24 18 38 N/A Use existing fiber optic

NET 229 90 62 
122 KMD 24 18 38 N/A Use existing fiber optic

89  61 121 KMD 24 18 38 N/A Use existing fiber optic

NET 88 60 2 
120 KMD 24 18 38 N/A Use existing fiber optic

59 119 87 KMD 24 18 38 N/A Use existing fiber optic

new VZ 286 
118 KMD 24 18 38 N/A Use existing fiber optic

229 85 57 117 KMD 24 18 38 N/A Use existing fiber optic

NET 229 84 56 
116 KMD 24 18 38 N/A Use existing fiber optic

NET 83 55 2 
115 KMD 24 18 38 N/A Use existing fiber optic

229 BA 81 KMD 24 18 38 N/A Use existing fiber optic

NET 80·1/2 
52·1/2 113 KMD 24 18 38 N/A Use existing fiber optic

BA 229/80 52 
112 KMD 24 18 38 N/A Use existing fiber optic

Waterville PIN 17288.00

2nd Rangeway Left

Jefferson Street Left

Washington Street Left/Right

Airport Road Right
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7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

NET 79 51 111 KMD 24 18 38 N/A Use existing fiber optic

VZ 78 50 CMP 
2 110 KMD 24 18 38 N/A Use existing fiber optic

VZ 77 49 109 KMD 24 18 38 N/A Use existing fiber optic

VZ 76 48 108 KMD 24 18 38 N/A Use existing fiber optic

VZ 229/75    47 
107 KMD 24 18 38 N/A Use existing fiber optic

74 46 106 KMD 24 18 38 N/A Use existing fiber optic

VZ 73 45      
2   105 KMD 24 18 38 N/A Use existing fiber optic

VZ 72 44 104 KMD 24 18 38 N/A Use existing fiber optic

VZ 71 43 103 KMD 24 18 38 N/A Use existing fiber optic

VZ  229/70   42 
102 KMD 24 18 38 N/A Use existing fiber optic

VZ 69  41·1/2 
101 KMD 24 18 38 N/A Use existing fiber optic

VZ 68·1/2     
2    100 KMD 24 18 38 N/A Use existing fiber optic

NET 68 40 99 KMD 24 18 38 N/A Use existing fiber optic

NET 67 39 98 KMD 24 18 38 N/A Use existing fiber optic

VZ 266 38 97 KMD 24 18 38 N/A Use existing fiber optic

VZ 229 65    37 
96 KMD 24 18 38/39 N/A Use existing fiber optic

NYNEX 64    
36  2  95 KMD 24 18 38/39 N/A Use existing fiber optic

NYNEX 63    
35 94 KMD 24 18 39 N/A Use existing fiber optic

NET 62       
34    93 KMD 24 18 39 N/A Use existing fiber optic

NET 61       
33    92 KMD 24 18 39 N/A Use existing fiber optic

NET 229 60   
32  91 KMD 24 18 39 N/A Use existing fiber optic

Mall Entrance Left
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7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

NET 229 59   
31  2  90 KMD 24 18 39 N/A Use existing fiber optic

NYNEX 58    
30    89 KMD 24 18 39 N/A Use existing fiber optic

NYNEX 57    
29 88 KMD 24 18 39 N/A Use existing fiber optic

NYNEX 229/55 
27 87 KMD 24 18 39 N/A Use existing fiber optic

NYNEX 54    
26   86 KMD 24 18 39 N/A Use existing fiber optic

NET 53 25    
2     85 KMD 24 18 39 N/A Use existing fiber optic

24  84 KMD 24 18 39 N/A Use existing fiber optic

VZ 51 23 83 KMD 24 18 39 N/A Use existing fiber optic

VZ 50 22 82 KMD 24 18 39 N/A Use existing fiber optic

VZ 49 21 81A KMD 24 18 39 N/A Use existing fiber optic

VZ 48 20      
2   80 KMD 24 18 39 N/A Use existing fiber optic

VZ 47 19 79 KMD 24 18 39 N/A Use existing fiber optic

VZ 46 18 78 KMD 24 18 39 N/A Use existing fiber optic

229 VZ 45    17 
77 KMD 24 18 39 N/A Use existing fiber optic

VZ 44 16 76 KMD 24 18 39 N/A Use existing fiber optic

VZ 43 15 75 KMD 24 18 39 N/A Use existing fiber optic

229 VZ 42    14 
74 KMD 24 18 39 N/A Use existing fiber optic

NET 41 13 73 KMD 24 18 39 N/A Use existing fiber optic

NET 40 12 72 KMD 24 18 39 N/A Use existing fiber optic

NET 229      
39    71 KMD 24 18 39 N/A Use existing fiber optic

NYNEX 38    
40  2  70 KMD 24 18 39 N/A Use existing fiber optic

1st Rangeway Left / Inland Hospital Entrance Right

Nelson Street Right

JFK Plaza Entrance Right

Brigham Street Left

Rideout Street Right

Carver Street Left / Right
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7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

NYNEX 37    
9    69 KMD 24 18 39 N/A Use existing fiber optic

NYNEX 36    
8     68 KMD 24 18 39 N/A Use existing fiber optic

NYNEX 229  
35 7    67 KMD 24 18 39 N/A Use existing fiber optic

NYNEX 34    
6     66

KMD (north of Cool 
Street) 24 18 39 N/A Use existing fiber optic

CMP 5       
2    65

KMD (south of Cool 
Street) 24 18 39 N/A Use existing fiber optic

64 KMD (south of Cool 
Street) 24 18 39 N/A Use existing fiber optic

CMP  1 KMD (south of Cool 
Street) 24 18 39 N/A Use existing fiber optic

CMP 48 KMD (south of West 
River Rd.)

Attach new 
fiber optic to 
existing fiber 
optic guy wire

N/A 39
Connects Proposed Interconnect System 
With The Signal System at Intersection of 
KMD, Silver Street and Route104

No # West River Road 24 18 39 N/A Use existing fiber optic

229 NYNEX   
26    1 Cool Street 24 & 24 18 & 18 39 N/A Use existing fiber optic

229 VZ 25 2 Cool Street 24 & 24 18 & 18 39 N/A Use existing fiber optic

3 NET 24 Cool Street 24 & 24 18 & 18 39/44 N/A Use existing fiber optic

4 NET 23 Cool Street 24 & 24 18 & 18 39/44 N/A Use existing fiber optic

NET 22 5 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

6 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

7 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

8 NET 19   8 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

9  9 NET 18 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

10 NET       
17   10 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

10 1/2 NET   
16 1/2 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

Webber Street Right

Barnet Avenue Left

Burrill Street Right

Glidden Street Right

Thurshwood Park Right

West River Road Right

Merryfield Avenue Right

Sawtelle Street Right

Carle Street Left

Cool Street Left

Collette Street Right
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11 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

NET 15       
12   10 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

NET 14  13 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

VZ 13  14 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

NET 229  12  
15 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

NET 1? 16 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

NET1?   17 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

NET 19  18 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

NET 8  19 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

NET 5  20 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

CMP  22 Cool Street 24 & 24 18 & 18 44 N/A Use existing fiber optic

CMP 1
Messalonskee Ave 
north of Western 

Ave
24 & 24 18 & 18 44/45 N/A Use existing fiber optic

CMP  3       
2

Messalonskee Ave 
north of Western 

Ave
24 & 24 18 & 18 45 N/A Use existing fiber optic

CMP  4       
3

Messalonskee Ave 
north of Western 

Ave
24 & 24 18 & 18 45 N/A Use existing fiber optic

45

CMP  5       
4

Messalonskee Ave 
north of Western 

Ave
24 & 24 18 & 18 N/A Use existing fiber optic

45

CMP   6       
5

Messalonskee Ave 
north of Western 

Ave
24 & 24 18 & 18 45 N/A Use existing fiber optic

CMP 6·1/2     
6 VZ

Messalonskee Ave 
north of Western 

Ave
24 & 24 18 & 18 45 N/A

Underground from CMP 6 1/2   6 VZ  to 
Superintendent's Office then underground 
to High School

CMP 23  7  1 Western Ave. North 
of Cool St. 12 10 44/46 N/A Use existing fiber optic

Brooklyn Avenue Left

Messalonskee Ave. Right

Violette Avenue Left

Matthews Avenue Left

Oakland Street Left

Foster Court Left
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CMP 24  2 Western Ave. North 
of Cool St. 12 10 44/46 N/A Use existing fiber optic

CMP 25 Western Ave. North 
of Cool St. 12 10 44/46 N/A Use existing fiber optic

CMP 26 Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 27      
7  5

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 28      
6

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 29 Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 30      
8

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 31      
9

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 32      
10

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

33           
11

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 34      
12

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 35      
13

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 36      
14

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 37      
15

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 38      
16

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

N/A Use existing fiber optic

CMP 39 Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 40      
18

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

Mae Terrace Right

Vose Street Right

Russell Street Left     Broad Street Right

Valley Avenue Left      Queens Way 
Right

Cedar Street Left

Morrison Avenue Right
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CMP 41      
19

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

42           
20

Western Ave. North 
of Cool St. 12 10 46 N/A Use existing fiber optic

CMP 42.1  20S Western Ave. North 
of Cool St. 12 10 46 N/A Fiber optic ends at Parks & Recreation 

Building

21           
229          
5

Western Ave. (South 
of Cool Street) 24 18 46 N/A Use existing fiber optic

20           
17

Western Ave. (South 
of Cool Street) 24 18 44/45 N/A Use existing fiber optic

CMP         
19           
16

Western Ave. (South 
of Cool Street) 24 18 44/45 N/A Use existing fiber optic

CMP         
18           
15

Western Ave. (South 
of Cool Street) N/A N/A 44/45 N/A Beyond Existing Fiber Optic Route

CMP 1    1 Burleigh Street 12  &  24 10  &  18 44/45 N/A Use existing fiber optic

 CMP 2 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

CMP  3 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

NET 4   4 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

NET 5  5 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

NET 6    6 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

NET  7 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

VZ  8 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

VZ   9 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

VZ  10 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

VZ  11  11 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

VZ 12   12 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

old CMP 13    
VZ 13    new 

CMP 1 13
Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

 

Winter Street Right

Heath Street Right

South Street Right     Burleigh Street Left
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VZ 14  14 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

VZ 16  16 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

VZ  17  17 Burleigh Street 12  &  24 10  &  18 45 N/A Use existing fiber optic

20  20 Burleigh Street 
(north of Gilman) 12 10 45 N/A Use existing fiber optic

CMP 12      
12

Gilman Street north 
of Burleigh 36  &  12 32  &  2 45 N/A Use existing fiber optic

CMP 13      
13

Gilman Street north 
of Burleigh 36  &  12 32  &  2 45 N/A Use existing fiber optic

CMP 14      
14

Gilman Street north 
of Burleigh 36  &  12 32  &  2 45 N/A Use existing fiber optic

CMP 15      
15

Gilman Street north 
of Burleigh 36  &  12 32  &  2 45 N/A Use existing fiber optic

CMP 16      
16

Gilman Street north 
of Burleigh 36  &  12 32  &  2 45 N/A Use existing fiber optic

16·1/2

Mayflower Hill Drive 
north of 

Messalonskee 
Stream 

36  &  12 32  &  2 45 N/A Use existing fiber optic

NET  1 CMP 3 Riverside Avenue 36  &  12 32  &  2 45 N/A Use existing fiber optic

CMP 1    3 Riverside Avenue 36  &  12 32  &  2 45 N/A Use existing fiber optic

CMP 15 Between Highland 
Ave & High School 36  &  12 32  &  2 45 N/A Use existing fiber optic

CMP 501 Between Highland 
Ave & High School 36  &  12 32  &  2 45 N/A Use existing fiber optic

CMP 501.1 Between Highland 
Ave & High School 36  &  12 32  &  2 45 N/A Use existing fiber optic

CMP 11      
11

Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

CMP 10      
10

Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

Highland Avenue Left / Right

Bartlett Street Right

Messalonskee Stream

Gilman Street Left / Right

Greglock Right
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CMP 9       
9

Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

CMP  8       
8 

Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

CMP  7 Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

CMP         
6            
6

Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

CMP         
5            
5

Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

CMP         
4            
4

Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

 CMP        
3                 3

Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

CMP         
2            

2A

Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

CMP 1       
1

Gilman Street south 
of Burleigh Street 36  &  24 32  &  12 45 N/A Use existing fiber optic

VZ  12 Pleasant Street east 
of Gilman 24 12 45/41 N/A Use existing fiber optic

CMP  11      
11

Pleasant Street east 
of Gilman 24 12 45/41 N/A Use existing fiber optic

NET  10      
10

Pleasant Street east 
of Gilman 24 12 41 N/A Use existing fiber optic

NET  9       
9

Pleasant Street east 
of Gilman 24 12 41 N/A Use existing fiber optic

VZ  8 Pleasant Street east 
of Gilman 24 12 41 N/A Use existing fiber optic

Middle Street Left

Pleasant Street Left / Right

Pleasant Street Place Right

West Street Left / Right
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NET  7 Pleasant Street east 
of Gilman 24 12 41 N/A Use existing fiber optic

Net  6        
6

Pleasant Street east 
of Gilman 24 12 41 N/A Use existing fiber optic

VZ  5         
5

Pleasant Street east 
of Gilman 24 12 41 N/A Use existing fiber optic

VZ  4         
4

Pleasant Street east 
of Gilman 24 12 41 N/A Use existing fiber optic

VZ  3         
3

Pleasant Street east 
of Gilman 24 12 41 N/A Use existing fiber optic

VZ 2         
1

Pleasant Street east 
of Gilman 24 12 41 N/A Use existing fiber optic

1   NET       
1/2

Park Street 
(Between Pleasant 

and Elm)
12 8 41 N/A Use existing fiber optic

NET         
1            
2

Park Street 
(Between Pleasant 

and Elm)
12 8 41 N/A Use existing fiber optic

NET         
2            
3

Park Street 
(Between Pleasant 

and Elm)
12 8 41 N/A Use existing fiber optic

NET         
3            
4

Park Street 
(Between Pleasant 

and Elm)
12 8 41 N/A Use existing fiber optic

NET         
4            
5

Park Street 
(Between Pleasant 

and Elm)
12 8 41 N/A Use existing fiber optic

 18.1         
NET         

5

Park Street 
(Between Pleasant 

and Elm)
12 8 41 N/A Use existing fiber optic

N/A Use existing fiber optic

NET  13      
13

Pleasant Street west 
of Gilman 36 32 41/45 N/A Use existing fiber optic

VZ  14 Pleasant Street west 
of Gilman 36 32 41/45 N/A Use existing fiber optic

VZ 14·1/2  
14·1/2

Pleasant Street west 
of Gilman 36 32 41/45 N/A Use existing fiber optic

Intersection Pleasant & Main Street

Intersection Park & Elm Street

Intersection Park & Pleasant Street

North Street Left / Right
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15           
15    

Pleasant Street west 
of Gilman 36 32 41/45 N/A Use existing fiber optic

 16          
16

Pleasant Street west 
of Gilman 36 32 41/45 N/A Use existing fiber optic

CMP  17      
17

Pleasant Street west 
of Gilman 36 32 41/45 N/A Use existing fiber optic

NET  18      
18

Pleasant Street west 
of Gilman 36 32 41/45 N/A Use existing fiber optic

NET 19       
19

Pleasant Street west 
of Gilman 36 32 45 N/A Use existing fiber optic

NET 20       
20

Pleasant Street west 
of Gilman 36 32 45 N/A Use existing fiber optic

CMP  21      
21

Pleasant Street west 
of Gilman 36 32 45 N/A Use existing fiber optic

CMP  22 Pleasant Street west 
of Gilman 36 32 45 N/A Use existing fiber optic

 CMP 23      
23

Pleasant Street west 
of Gilman 36 32 45 N/A Use existing fiber optic

CMP 24      
24

Pleasant Street west 
of Gilman 36 32 45 N/A Use existing fiber optic

CMP  25      
25

Pleasant Street west 
of Gilman 36 32 45 N/A Use existing fiber optic

CMP  26      
26

Pleasant Street west 
of Gilman 12 12 45 N/A Use existing fiber optic

CMP  27 Pleasant Street west 
of Gilman 12 12 45 N/A Use existing fiber optic

CMP  28 Pleasant Street west 
of Gilman 12 12 45 N/A Use existing fiber optic

CMP 29 Pleasant Street west 
of Gilman 12 12 44/45 N/A Use existing fiber optic

  CMP  30    30 Pleasant Street west 
of Gilman 12 12 44/45 N/A Use existing fiber optic

 CMP 31      
31

Pleasant Street west 
of Gilman 12 12 45 N/A Use existing fiber optic

CMP  32      
32

Pleasant Street west 
of Gilman 12 12 45 N/A Use existing fiber optic

Pleasant Court Right

Sheldon Place Right

Winter Street Left / Right

Dalton Street Right

School Street Left
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NET  33 Pleasant Street west 
of Gilman 12 12 45 N/A Use existing fiber optic

45

CMP  10      
8 1/3

Western Avenue 
south of Pleasant 

Street
12 12 45 N/A Use existing fiber optic

CMP 9       
8·1/2         
VA

Western Avenue 
south of Pleasant 

Street
12 12 45 N/A Use existing fiber optic

CMP 8       
8

Western Avenue 
south of Pleasant 

Street
12 12 40/45 N/A Use existing fiber optic

CMP 7
Western Avenue 
south of Pleasant 

Street
12 12 40/45 N/A Use existing fiber optic

CMP  6
Western Avenue 
south of Pleasant 

Street
12 12 40 N/A Use existing fiber optic

CMP  5
Western Avenue 
south of Pleasant 

Street
12 12 40 N/A Use existing fiber optic

CMP  4       
4

Western Avenue 
south of Pleasant 

Street
12 12 40 N/A Use existing fiber optic

19           
19           
23

Western Avenue 
south of Elm Street 12 12 45 N/A N/A

CMP         
18           
22

Elm Street

No Existing 
Fiber No 
Proposed 

Fiber

N/A 45 N/A N/A

CMP         
17           
17           
21

Elm Street

No Existing 
Fiber No 
Proposed 

Fiber

N/A 40 N/A N/A

CMP  16    
NYNEX  16    

2      20
Elm Street

No Existing 
Fiber No 
Proposed 

Fiber

N/A 40 N/A N/A

Intersection Pleasant & Western Avenue

Belmont Avenue Left

Intersection Western & Elm Street

Elm Court Left

Intersection Pleasant & Western Avenue
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CMP         
15           
5            

19

Elm Street

No Existing 
Fiber No 
Proposed 

Fiber

N/A 40 N/A N/A

CMP         
14           
14           
18

Elm Street

No Existing 
Fiber No 
Proposed 

Fiber

N/A 40 N/A N/A

CMP         
13           
13           
17

Elm Street

No Existing 
Fiber No 
Proposed 

Fiber

N/A 40 N/A N/A

12           
16 Elm Street No existing 

fiber optic N/A 40 N/A Remove existing traffic conductor; replace 
with new fiber optic

CMP         
11           
2            

15           
11

Elm Street No existing 
fiber optic N/A 40 N/A Remove existing traffic conductor; replace 

with new fiber optic

CMP         
10           
10           
14

Elm Street No existing 
fiber optic N/A 40 N/A Remove existing traffic conductor; replace 

with new fiber optic

CMP         
9            
9            

13

Elm Street No existing 
fiber optic N/A 40 N/A Remove existing traffic conductor; replace 

with new fiber optic

CMP         
7            
7            

12

Elm Street No existing 
fiber optic N/A 40 N/A Remove existing traffic conductor; replace 

with new fiber optic

CMP         
6            
6            

11

Elm Street No existing 
fiber optic N/A N/A Remove existing traffic conductor; replace 

with new fiber optic

CMP         
5 1/2         

2            
10 1/2

Elm Street No existing 
fiber optic N/A 40 N/A Remove existing traffic conductor; replace 

with new fiber optic

CMP         
5            
9

Elm Street No existing 
fiber optic N/A 40 N/A Remove existing traffic conductor; replace 

with new fiber optic

CMP         
1 Spring Street No existing 

fiber optic N/A N/A Remove existing traffic conductor; replace 
with new fiber optic
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  CMP        
2 Spring Street No existing 

fiber optic N/A 40 N/A Remove existing traffic conductor; replace 
with new fiber optic

 CMP        
3 Spring Street No existing 

fiber optic N/A 40 N/A Remove existing traffic conductor; replace 
with new fiber optic

CMP         
4 Spring Street No existing 

fiber optic N/A 40 N/A Remove existing traffic conductor; replace 
with new fiber optic

CMP         
2            
2            

21           
10

Spring Street 
(Intersection of 
Spring, Silver, 
Concourse E) 

No existing 
fiber optic N/A 40 N/A Remove existing traffic conductor; replace 

with new fiber optic

19 1/2      19 
1/2      24

Elm Street west of 
Western Avenue 12 12 40 N/A Use existing fiber optic

CMP  20  20  2 
25

Elm Street west of 
Western Avenue 12 12 40 N/A Use existing fiber optic

21  26 Elm Street west of 
Western Avenue 12 12 40 N/A Use existing fiber optic

22  22  NET  2 
27

Elm Street west of 
Western Avenue 12 12 40 N/A Use existing fiber optic

12.1  22 Elm Street west of 
Western Avenue 12 12 40 N/A Use existing fiber optic

CMP  14  14  2 
30  4  0  1

Silver Street west of 
Elm Street & Silver 

Terrace
12 12 40 N/A Use existing fiber optic

CMP 15  15  
31

Silver Street west of 
Elm Street & Silver 

Terrace
12 12 40 N/A Use existing fiber optic

CMP 15·1/2  
15·1/2   32  1/2

Silver Street west of 
Elm Street & Silver 

Terrace
12 12 40 N/A Use existing fiber optic

16 CMP 16 33
Silver Street west of 
Elm Street & Silver 

Terrace
12 12 40 N/A Use existing fiber optic

17  17  4  0  2
Silver Street west of 
Elm Street & Silver 

Terrace
12 12 40 N/A Use existing fiber optic

Silver Terrace Right

Redington Street Left

Intersection Western Avenue / Elm Street
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CMP 18 18  2  
35

Silver Street west of 
Elm Street & Silver 

Terrace
12 12 40 N/A Use existing fiber optic

CMP 10  32 Main Street north of 
Pleasant St. 24   24 12   4 41 N/A Use existing fiber optic

CMP 11  15   1 Main Street north of 
Pleasant St. 24   24 12   4 41 N/A Use existing fiber optic

CMP  12   12  
2

Main Street north of 
Pleasant St. 24   24 12   4 41 N/A Use existing fiber optic

NET 13   13   3 Main Street north of 
Pleasant St. 24   24 12   4 41 N/A Use existing fiber optic

41

CMP  1   1 Wentworth Court 24   24 4  12 41 N/A Use existing fiber optic

CMP  2   2 Wentworth Court 24   24 4  12 41 N/A CMP 2  2  To Public Works Building     Use 
existing Fiber optic

NET 14   14   4 Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

VZ8  15  15   
14  5

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

NET  16   16   
6

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

8  BA  17   7 Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

VZ  18      18   
8

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

CMP 19   19   
9

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

VZ  230   20  
14  10

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

BA  21     21   
11

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

22   8       22   
12

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

VZ  23  J23   
CMP  13

Main Street north of 
Pleasant St. 24 18 4141 N/A Use existing fiber optic

Prospect Street Left  Brook Street Right

Wentworth Court Left

Chaplin Street Right

Hillside Avenue Right

Boutelle Avenue Left

Sanger Avenue Left

Dunbar Court Left
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VZ 24       24  
14

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

VZ 230  25   25 
14   15

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

VZ  27      27  
16

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

NET 230  28   
28   17

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

230  29    29   
18

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

VZ  230  3  30  
19

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

CMP 31  31 14 
20

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

VZ  32      32   
21

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

NET 33    33  
22

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

NET  8  34   34 
23

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

VZ 230  VZ35  
35  24

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

NET  36  36  
14  25

Main Street north of 
Pleasant St. 24 18 41 N/A Use existing fiber optic

37  NET 37  26 Main Street north of 
Pleasant St. 24 18 41/42 N/A Use existing fiber optic

38  NET  38  
27

Main Street north of 
Pleasant St. 24 18 41/42 N/A Use existing fiber optic

NET  39  39  
28

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

VZ 230  4  40  
29

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

VZ  41      14  
30

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

VZ  42      42  
31

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

Roosevelt Avenue Left

Kelsey Street Right / Johnson Heights Left

Oak Street Right / Eustis Pkwy Left

High Street Right
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NET  43   43  
32

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

NET 43·1/2    
33

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

CMP 45  NET  
44  45  34

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

46            14   
35

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

NET  46  
46·1/2 36

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

NET  47    47  
37

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

NET  48   48  
3?

Main Street north of 
Pleasant St. 24 18 42 N/A Use existing fiber optic

230 49  CMP  
49  39

Main Street north of 
Armory Road 24 18 42 N/A Use existing fiber optic

230  50  50  14 
40

Main Street north of 
Armory Road

no existing 
fiber no existing fiber 42 Fair Point DOT 6" above Fire Alarm

BA 51 51 41 Main Street north of 
Armory Road

no existing 
fiber no existing fiber 42 Fair Point Fire Alarm down 6", DOT old Fire Alarm 

location

VZ  52  52  42 Main Street north of 
Armory Road

no existing 
fiber no existing fiber 42 Fair Point DOT one foot above CATV

NET  53  53  
43

Main Street north of 
Armory Road

no existing 
fiber no existing fiber 42 Fair Point

Oxford Networks down one foot, Fair Point 
down one foot, CATV down one foot, DOT 

at old CATV location

CMP  54 230  
54  14  44

Main Street north of 
Armory Road

no existing 
fiber no existing fiber 42 CMP Co.

Oxford Networks down one foot, Fair Point 
down one foot, CATV down one foot, DOT 

at old CATV location

CMP 55 230 
55

Main Street north of 
Armory Road

no existing 
fiber no existing fiber 42 CMP Co. DOT one foot above CATV

56 Main Street north of 
Armory Road

no existing 
fiber N/A 42 CMP Co. DOT one foot above CATV

CMP 58  58 Main Street north of 
Armory Road

no existing 
fiber N/A 42 CMP Co. DOT add anchor wire to existing CMP 

anchor  rod

NET 230  60  
60 

Main Street north of 
Armory Road

no existing 
fiber N/A 42 CMP Co. DOT one foot above CATV;                DOT 

add anchor

NET         60 
1/2       61

Main Street north of 
Armory Road

no existing 
fiber N/A 42 Fair Point Use existing fiber optic

SB Off  / SB On 

Armory Street Right

NB On Right
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7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

NET  1  15  
146  1 Armory Street 24 18 42/37 N/A Use existing fiber optic

NYNEX 14  2 Armory Street 24 18 42/37 N/A Use existing fiber optic

NET  3     13  3 Armory Street 24 18 42/46 N/A Use existing fiber optic

NET  4     12  4 Armory Street 24 18 46 N/A Use existing fiber optic

NET  5     11  5 Armory Street 24 18 46 N/A Use existing fiber optic

NET  6     10   
6 Armory Street 24 18 46 N/A Use existing fiber optic

9     7     7 Armory Street 24 18 46 N/A Use existing fiber optic

8     8     8 Armory Street 24 18 46 N/A Use existing fiber optic

NET 9        7   
9 Armory Street 24 18 46 N/A Use existing fiber optic

NET 10      6   
10 Armory Street 24 18 46 N/A Use existing fiber optic

NET 11      5  
11 Armory Street 24 18 46 N/A Use existing fiber optic

CMP       5.1 Between Armory 
and Mitchell School 24 18 46 N/A Use existing fiber optic

CMP 532 Between Armory 
and Mitchell School 24 18 46 N/A Use existing fiber optic

????? Between Armory 
and Mitchell School 24 18 46 N/A Use existing fiber optic

????? Between Armory 
and Mitchell School 24 18 46 N/A Use existing fiber optic

?????? Between Armory 
and Mitchell  School 24 18 46 N/A Use existing fiber optic

????? Between Armory 
and Mitchell School 24 18 46 N/A Use existing fiber optic

Industrial Street Left
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7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

NET         12   
4 Armory Street No existing 

fiber N/A 46/42 Fair Point DOT one foot above CATV

NET         13   
3 Armory Street No existing 

fiber N/A 46/42 Fair Point CATV down one foot, DOT one foot above 
CATV

NET         14   
2 Armory Street No existing 

fiber N/A 46/37 Fair Point DOT mid-way between CATV and light 
fixture

NET         15   
1 Armory Street No existing 

fiber N/A 46/37 Fair Point Fair Point & CATV down 18", DOT one foot 
above CATV

1/2 Armory Street No existing 
fiber N/A 46/37 Fair Point DOT 6"above CATV

CMP        20 
1/2

Hazelwood (Armory 
becomes Hazelwood 

at Drummond 
Avenue)

No existing 
fiber N/A 46/37 CMP Co.

CATV down one foot, DOT old CATV 
location,                                               Fair 

Point UP 24"

CMP       501   
9 Hazelwood No existing 

fiber N/A 37 CMP Co.
Lowest tel down 6", next lowest tel down 
one foot, CATV down one foot, DOT old 

CATV location

CMP       502   
8 Hazelwood No existing 

fiber N/A 37 CMP Co. Remove abandoned fire alarm, DOT 
abandoned fire alarm location

Cr

CMP       503 Hazelwood No existing 
fiber N/A 37 CMP Co. Remove abandoned fire alarm, DOT 

abandoned fire alarm location

CMP       504 Hazelwood No existing 
fiber N/A 37 CMP Co.

Remove abandoned fire alarm, DOT 
abandoned fire alarm location; DOT add 

guy wire

NET           5   
505 Hazelwood No existing 

fiber N/A 37 CMP Co. DOT one foot above CATV

N/A
NET           4   

506 Hazelwood No existing 
fiber N/A 37 Fair Point DOT one foot above CATV

NET        507 Hazelwood No existing 
fiber N/A 37 Fair Point

Remove abandoned fire alarm, DOT 
abandoned fire alarm location; DOT add 

guy wire

NET           2   
5 Hazelwood No existing 

fiber N/A 37 Fair Point
Remove abandoned fire alarm, CATV 
down 18", Tell down 6", DOT one foot 

above CATV

VZ           22 
1/2   CMP     

52 1/2       37
Hazelwood No existing 

fiber N/A 37 Fair Point DOT Between CATV and tel

Wilson Street

Crawford Street

Central Avenue
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7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

CMP  504  1   
5

Main Street north of 
College Ave

No existing 
fiber N/A 41 N/A No Proposed Fiber

CMP  503  4  4 
3

Main Street north of 
College Ave

No existing 
fiber N/A 41 N/A No Proposed Fiber

CMP 502  3  5  
2

Main Street north of 
College Ave

No existing 
fiber N/A 41 N/A No Proposed Fiber

CMP  201  2  6 
1

Main Street north of 
College Ave

No existing 
fiber N/A 41 N/A No Proposed Fiber

CMP 6  6  13 Main Street north of 
College Ave

No existing 
fiber N/A 41 N/A No Proposed Fiber

CMP   7  7  26 Main Street north of 
College Ave 24 4 41 N/A Use existing fiber optic

CMP  7·1/2  
7·1/2  27

Main Street north of 
College Ave 24 4 41 N/A Use existing fiber optic

CMP  8  8  28 Main Street north of 
College Ave 24 4 41 N/A Use existing fiber optic

CMP  8·1/2  
8·1/2  29

Main Street north of 
College Ave 24 4 41 N/A Use existing fiber optic

CMP  9  9  30 Main Street north of 
College Ave 24 4 41 N/A Use existing fiber optic

CMP 9·1/2  
9·1/2   31

Main Street north of 
College Ave 24 4 41 N/A Use existing fiber optic

CMP  10  32 Main Street north of 
College Ave 24 4 41 N/A Use existing fiber optic

41

CMP  4    VZ  
4 Getchell  Street 24 4 41 N/A Use existing fiber optic

VZ  3 Getchell  Street 24 4 41 N/A Use existing fiber optic

NET  2 Getchell  Street 24 4 41 N/A Use existing fiber optic

41

CMP  7 College Ave (west of 
Getchell) 24 4 41 N/A Use existing fiber optic

6 College Ave (west of 
Getchell) 24 4 41 N/A Use existing fiber optic

Intersection Getchell & College

Intersection Getchell & College

North Street Left

College Place Right

Main Place Right

Intersection of Getchell & Main Street
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7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

CMP  5  1/5 College Ave (west of 
Getchell) 24 4 41 N/A Use existing fiber optic

NO # College Ave (west of 
Getchell) 24 4 41 N/A Use existing fiber optic

CMP  3  1/3 College Ave (west of 
Getchell) 24 4 41/43 N/A Use existing fiber optic

CMP   2  1/2 College Ave (west of 
Getchell) 24 4 41/43 N/A Use existing fiber optic

CMP  5 Union Street (south 
of College) 24 4 41/43 N/A Use existing fiber optic

CMP   4 Union Street (south 
of College) 24 4 41/43 N/A Use existing fiber optic

CMP  3 Union Street (south 
of College) 24 4 43 N/A Use existing fiber optic

CMP  2 Union Street (south 
of College) 24 4 43 N/A Use existing fiber optic

CMP  1 Union Street (south 
of College) 24 4 43 N/A Use existing fiber optic

CMP  18 Front Street 24 4 43 N/A Use existing fiber optic

CMP  17 Front Street 24 4 43 N/A Use existing fiber optic

CMP  15 Front Street 24 4 43 N/A Use existing fiber optic

CMP  14  
13·1/2  35  7 Front Street 24  12 4    2 43 N/A Use existing fiber optic

13 Front Street 24  12 4    2 43 N/A Use existing fiber optic

CMP   12·1/2  
2 Front Street 24  12 4    2 43 N/A Use existing fiber optic

CMP   12   3 Front Street 24  12 4    2 43 N/A Use existing fiber optic

CMP 11·1/2 4 Front Street 24  12 4    2 43 N/A Use existing fiber optic

CMP   12  5 Front Street 24  12 4    2 43 N/A Use existing fiber optic

CMP  10   6 Front Street 24  24  12 4  2  19 43 N/A Use existing fiber optic

CMP  9      7 Front Street 24  24  12 4  2  19 43 N/A Use existing fiber optic

CMP  8     8 Front Street 24  24  12 4  2  19 43 N/A Use existing fiber optic

Intersection College & Union Street

56



7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

CMP 8-1    8-1 Front Street 24  24  12 4  2  19 43 N/A Use existing fiber optic

CMP  1 Approach to 2¢ 
Bridge 24 19 43 N/A Use existing fiber optic

CMP  2 Approach to 2¢ 
Bridge 24 19 43 N/A Use existing fiber optic

no # Approach to 2¢ 
Bridge 24 19 43 N/A Use existing fiber optic

2¢ Bridge 24 19 43 N/A Use existing fiber optic

no #
2¢ Bridge  to 

Winslow Town 
Office

24 19 43 N/A Use existing fiber optic

no #
2¢ Bridge  to 

Winslow Town 
Office

24 19 43 N/A Use existing fiber optic

no #
2¢ Bridge  to 

Winslow Town 
Office

24 19 43 N/A Use existing fiber optic

Marden's 
Street Light  

Pole
Mill Street N/A N/A 43 KRDP, LLC Install new Fiber Optic Conductor on 

existing light pole.

Marden's 
Street Light  

Pole
Mill Street N/A N/A 43 KRDP, LLC Install new Fiber Optic Conductor on 

existing light pole.

Marden's 
Street Light  

Pole
Mill Street N/A N/A 43 KRDP, LLC Install new Fiber Optic Conductor on 

existing light pole.

Marden's 
Street Light  

Pole
Mill Street N/A N/A 43 KRDP, LLC Install new Fiber Optic Conductor on 

existing light pole.

Marden's 
Street Light  

Pole
Mill Street N/A N/A 43 KRDP, LLC Install new Fiber Optic Conductor on 

existing light pole.

VZ           
5 Benton Avenue N/A N/A 43 Fair Point

Remove Abandoned Fire Alarm, DOT at 
old Fire Alarm location, DOT add anchor 

wire

4            
4 Benton Avenue N/A N/A 43 Fair Point Remove Abandoned Fire Alarm, DOT at 

old Fire Alarm location
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7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

3 Benton Avenue N/A N/A 43 CMP Co. Remove Abandoned Fire Alarm, DOT at 
old Fire Alarm location

3S Benton Avenue N/A N/A 43 CMP Co. DOT add anchor wire

NET         
2            
2

Benton Avenue N/A N/A 43 Fair Point Remove Abandoned Fire Alarm, DOT at 
old Fire Alarm location

CMP         
1

Benton Avenue 
(Intersection of 

Benton Ave., Clinton 
Ave., Bay St.,  

Bridge St.)

N/A N/A 43 CMP Co. CATV down one foot, DOT at old CATV 
location, DOT add sidewalk type anchor.

2            
121          
1

Temple Street N/A N/A 43 CMPCo. DOT 6" above Fire Alarm

CMP  3       
3     2   Temple Street N/A N/A 43 CMPCo. Fire Alarm down one foot;                  DOT 

at old Fire Alarm location

CMP     4      
2        3 Temple Street N/A N/A 43 CMPCo. Fire alarm down 3+/- feet;                  DOT 

one foot above fire alarm

CMP         
5            
4

Temple Street N/A N/A 43 CMPCo. DOT 6"above fire alarm

No # Temple Street N/A N/A 43 Me DOT
POLE TO BE CHANGED OUT BY ME 

DOT CONTRACTOR - ADDITIONAL FIVE 
FEET

CMP   1       
3       6

Appleton Street 
(north of Front 

Street)
12 2 43 N/A Use existing fiber

CMP  2       
1     5

Appleton Street 
(north of Front 

Street)
12 2 43 N/A Use existing fiber

CMP  3       
1     4

Appleton Street 
(north of Front 

Street)
12 2 43 N/A Use existing fiber

CMP  4       
1/4  3     

Appleton Street 
(north of Front 

Street)
12 2 43 N/A Use existing fiber

CMP  5       
1/3    2

Appleton Street 
(north of Front 

Street)

no existing 
fiber 43 N/A Use existing fiber
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7/24/2010
Existing Street Existing Fiber Available Fiber Plan Sheet Pole Comments
Pole #  Pairs Pairs For Use Number Ownership

CMP  1      11  
1

Hathaway Street 
(north of Appleton 

Street)
12 2 43 N/A Use existing fiber

CMP  2       
2            
2

Hathaway Street 
(north of Appleton 

Street)
12 2 43 N/A Use existing fiber

no # Between Hathaway 
&  Fire Station 12 2 43 N/A Use existing fiber

4 Between Hathaway 
&  Fire Station 12 2 43 N/A Use existing fiber

CMP 5       
11           
5

Between Hathaway 
&  Fire Station 12 2 43 N/A Use existing fiber

CMP         
6            

5D

Between Hathaway 
&  Fire Station 12 2 43 N/A Aerial To Fire Station
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December 30, 2009 
Supersedes January 21, 2009 

 

1 of 1 

SPECIAL PROVISION 
SECTION 104 

GENERAL RIGHTS AND RESPONSIBILITIES 
(Electronic Payroll Submission) 

 
104.3.8.1 Electronic Payroll Submission  The prime contractor and all subcontractors and 
lower-tier subcontractors will submit their certified payrolls electronically on this 
contract utilizing the Elation System web based reporting. There is no charge to the 
contracting community for the use of this service. The submission of paper payrolls will 
not be allowed or accepted. Additional information can be found at 
http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php under 
the first “Notice”. 
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April 1, 2010 

1 of 1 

SPECIAL PROVISION 
SECTION 105 

GENERAL SCOPE OF WORK 
(Buy America Certification) 

 
105.11  Federal Requirements  Add the following as the third paragraph: 
 
“Prior to payment by the Department, the Contractor shall provide a certification from 
the producer of steel or iron, or any product containing steel or iron as a component, 
stating that all steel or iron furnished or incorporated into the furnished product was 
manufactured in the United States in accordance with the requirements of the Buy 
America provisions of 23 CFR 635.410, as amended. Such certification shall also include 
(1) a statement that the product was produced entirely within the United States, or (2) a 
statement that the product was produced within the United States except for minimal 
quantities of foreign steel and iron valued at $ (actual value).” 
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       Waterville 

PIN 17288.00   
 STP-1728 (800)X 

September 09, 2010 
  

 
 
 

SPECIAL PROVISION 
SECTION 107 

Control of Work 
 

 The Contractor shall notify the Engineer five (5) working days prior to the 
commencement of construction activities. 
 
 The work shall not commence until the traffic control plan has been 
approved. Once the Contractor begins work at this location the Contractor shall continue 
to work at that location until the project is complete, unless otherwise approved by the 
Engineer. 
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April 5, 2007 
Supersedes March 8, 2007 

SPECIAL PROVISION 
SECTION 107

TIME 
(Scheduling of Work – Projected Payment Schedule) 

 
Description  The Contractor shall also provide the Department with a Quarterly Projected 
Payment Schedule that estimates the value of the Work as scheduled, including requests 
for payment of Delivered Materials.  The Projected Payment Schedule must be in 
accordance with the Contractor's Schedule of Work and prices submitted by the 
Contractor’s Bid.  The Contractor shall submit the Projected Payment Schedule as a 
condition of Award. 
 
 
   
 

Page 1 of 1 
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  December 12, 2002 

 
 1 of 1 

 
SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including QA 
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review 
of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, and a timeline.  Milestones to be included in the 
schedule include:  (A) start of Work,  (B) beginning and ending of planned Work 
suspensions,  (C) Completion of Physical Work, and  (D) Completion.  If the Contractor 
Plans to Complete the Work before the specified Completion date, the Schedule shall so 
indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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       Waterville 

PIN 17288.00   
 STP-1728 (800)X 

September 09, 2010 
     
         
 
 
 

SPECIAL PROVISION 
SECTION 107 

TIME 
 

The specified contract completion date for this contract is October 14, 2011. 
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May 5, 2010 
Supersedes September 29, 2004 

Page 1 of 4 

SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Quality Level Analysis) 

 
 

502.01 Description  In second sentence, replace “…METHOD B Small Quantity Product 
Verification…” with “…METHOD B Statistical Acceptance…”   
 
502.05 Composition and Proportioning  Delete Table 1 and replace with the following;  
  

TABLE 1- Methods A, B, and C 

 

                     
502.503 Delete and replace with the following; 
 
 “502.0503 Quality Assurance METHOD B  The Department will determine the 
acceptability of the concrete through a quality assurance program. 
 
 The Department will take Quality Assurance samples a minimum of once per sublot 
on a statistically random basis. Quality Assurance tests will include compressive strength, 
air content and permeability. 
 
 Concrete sampling for quality assurance tests will be taken at the discharge point, 
with pumped concrete sampling taken at the discharge end of the pump line. 
 

Lot Size  A lot size shall consist of the total quantity represented by each class of 
concrete in the Contract, except in the case when the same class of concrete is paid for 
under both lump sum items and unit price items in the Contract; in this case, the lump 
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a 
separate lot.  A lot shall consist of a minimum of 3 and a maximum of 10 sublots.  If a lot 
is comprised of more than 10 sublots, sized in accordance with Table #3, then this 
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3 
and a maximum of 10 sublots per lot.  If there is insufficient quantity in a lot to meet the 
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots.    
 

Concrete 
CLASS 

 Compressive 
Strength 

(PSI) 

Permeability 
(COULOMBS) 

 

Entrained
Air 
(%) 

Notes 

 LSL USL LSL USL LSL USL  
S 2,900 N/A N/A N/A 6.0 8.5 1, 5 
A  4,350 ----- ----- 2,400 6.0 8.5 1,2,5,6 
P ----- ----- ----- ----- 5 ½ 7 ½ 1,2,3,4,5 

LP 5,075 ----- ----- 2,000 6.0 8.5 1,2,5,6 
Fill 2,900 N/A N/A N/A N/A N/A 6 
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May 5, 2010 
Supersedes September 29, 2004 

Page 2 of 4 

Sublot Size, General  The size of each sublot shall be determined in accordance 
with Table #3. The Resident may vary sublot sizes based on placement sizes and 
sequence. 
 

Sublot Size, Unit Price Items  Sublot sizes will initially be determined from 
estimated quantities.  When the actual final quantity of concrete is determined:  If there is 
less than one-half the estimated sublot quantity in the remaining quantity, then this 
quantity shall be combined with the previous sublot, and no further Acceptance testing 
will be performed; if there is more than one-half the estimated sublot quantity in the 
remaining quantity, then this quantity shall constitute the last sublot and shall be 
represented by Acceptance test results.  If it becomes apparent part way through a lot that, 
due to an underrun in quantity, there will be an insufficient quantity of concrete to 
comprise three sublots, then the Resident may adjust the sizes of the remaining sublots 
and select new sample locations based on the revised estimated quantity of concrete 
remaining in the lot. 
 

Sublot Size, Lump Sum Items  Each lot shall be divided into sublots of equal size, 
based on the estimated quantity of concrete.  

 
TABLE 3 

 

                                          Quantity   m3 [cy]        Recommended Sublot Size m3 [cy] 
0-400 [0-500] 40 [50] 

401-800 [501-1000] 60 [75] 
801-1600 [1001-2000] 80 [100] 
1601 [2001]or greater  200 [250] 

 
 Determination of the concrete cover over reinforcing steel for structural concrete shall 
be made prior to concrete being placed in the forms.  Bar supports, chairs, slab bolsters, 
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute 
(CRSI) Manual of Standard Practice, Chapter 3 Section 2.5 Class 1, Section 2.6 Class 
1A, or Section 4.  All supports shall meet the requirements for type and spacing as stated 
in the CRSI Manual of Standard Practice, Chapter 3.  Concrete will not be placed until 
the placing of the reinforcing steel and supports have been approved by the Resident.   If 
the Contractor fails to secure Department approval prior to placement, the Contractor’s 
failure shall be cause for removal and replacement at the Contractor’s expense.  The 
Contractor shall notify the Resident, at least 48 hours prior to the placement, when the 
reinforcing steel will be ready for checking.  Sufficient time must be allowed for the 
checking process and any needed repairs.   
 
 Evaluation of materials will be made using the specification limits in Table 1. 
 
 Compressive strength tests will be completed by the Department in accordance with 
AASHTO-T22 at  28 days, except that no slump will be taken.  The average of two 
concrete cylinders per sublot will constitute a test result and this average will be used to 
determine the compressive strength for pay adjustment computations.  
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May 5, 2010 
Supersedes September 29, 2004 

Page 3 of 4 

 Testing for Entrained Air in concrete, at the rate of one test per sublot, shall be in 
accordance with AASHTO T152. 
 
 Rapid Chloride Permeability test specimens will be completed by the Resident in 
accordance with AASHTO T-277 at an age  56 days.  Two 100 mm x 200 mm [4 in x 8 
in] cylinders will be taken per sublot placed. 
 
 Surface Tolerance, Alignment and Trueness, Plumb and Batter, and Finish will be 
measured as described in Section 502.0502.  
 
  Rejection by Resident  For an individual sublot with a calculated pay factor of 
less than 0.80, the Department will, at its sole discretion: 

 
A.  Require the Contractor to remove and replace the entire affected 

placement with concrete meeting the Contract requirements at no additional 
expense to the Department, or 

 
B.  Accept the material, at a reduced payment as determined by the 

Department. (See also Section 502.191)  
 
 For a lot in progress, the Contractor shall discontinue operations whenever one or 
more of the following occurs: 
 

A.  The pay factor for any property drops below 1.00 and the Contractor is taking 
no corrective action  

 
  B.  The pay factor for any property is less than 0.90 
 
  C.  The Contractor fails to follow the QC Plan” 
 
502.18 Method of Measurement  Under Section E. make the following change from 
“….Method A, and under Section 502.19…” to “…Method A, Section 502.0503- Quality 
Assurance Method B,  and under Section 502.19…”    
 
502.19 Basis of Payment  Modify the first sentence of the seventh paragraph from 
“…accepted under Method A.” to “…accepted under Method A and Method B.”   
 
502.191 Pay Adjustment for Compressive Strength  Add the following as the second 
sentence to the first paragraph; “Pay factors (PF) for pay adjustments for compressive 
strength will be determined using the Quality Level Analysis as specified in Section 
106.”  
 
502.192 Pay Adjustment for Chloride Permeability  Delete and replace with the 
following;  
 “Pay factors (PF) for pay adjustments for Chloride Permeability will be determined 
using the Quality Level Analysis as specified in Section 106. 
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May 5, 2010 
Supersedes September 29, 2004 

Page 4 of 4 

 
 Values greater than 4000 coulombs shall be subject to rejection and replacement at no 
additional cost to the Department.” 
 
502.193 Pay Adjustment for Air Content   Delete and replace with the following; 
 
“Pay factors (PF) for pay adjustments for air content will be determined using the Quality 
Level Analysis as specified in Section 106.”   
  
 
Add the following Section; 
 
“502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and Air 
Content  The Composite Pay Factor (CPF) for each lot of concrete shall be computed 
as follows: 
 
 CPF = [(Compressive Strength PF-1)(0.20)] +  [(Air Content PF-1)(0.40)]  
                  +  [(Chloride Permeability PF-1)(0.40)] 
 
   The pay adjustment for each lot of concrete shall be computed as follows: 
 
 Lot Pay Adjustment = P x CPF x Lot Size  
 
 There will be no positive pay adjustments for Method B Concrete.” 
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Waterville - Winslow 
        17288.00     

           Oct. 6, 2010 
 SPECIAL PROVISION 

SECTION 626 
Foundations 

 
 
 
626.034  Concrete Foundations:  
 
Pre-cast Foundations shall not be permitted. Concrete foundations shall be class LP and 
method “C”. 
 
626.021 Miscellaneous Material:          
 
The 4th paragraph of this Section shall be amended with the following:                 
 
All concrete foundations shall be constructed with type LP concrete in accordance with 
the applicable requirements of Section 502 – Structural Concrete.    
          

1 of 1
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June 29, 2007 

Page 1 of 4 

 
SPECIAL PROVISION 

Section 634 and 643 
Highway Lighting and Traffic Signals 

 
 
 
Section 634.09 testing of highway lighting, the first sentence shall be amended as 
follows: 
 Before acceptance of the work, the contractor shall cause the following tests to be 
made on all lighting circuits, by a licensed electrician. 
 
 The tests do not need to be performed in the presence of the Resident, but the test 
results shall be recorded on the Highway Lighting Quality Control Check List and 
submitted to the Resident by the Contractor for acceptance. The form shall be signed by 
the licensed electrician certifying that the highway lighting meets the requirements of 
section 634.09. 
 
 
 
  Subsection 634.14, field testing of Traffic Signals, the first sentence shall be amended as 
follows: 
 Before acceptance of the work the contractor shall cause the following tests to be 
made on all traffic signal equipment and circuits, by a licensed electrician. 
 
 The tests do not need to be performed in the presence of the Resident, but the test 
results shall be recorded on the Traffic Signal Quality Control Check List and submitted 
to the Resident by the Contractor for acceptance. The form shall be signed by the licensed 
electrician certifying that the signal equipment and circuits meet the requirements of 
section 634.14. 
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Subsection 634.09 Field Testing 

Project Pin #

Location (if multiple services, please be specific)-

Grounding Electrode Resistance at service

Number of Circuits

Hand-Off-Auto Switch?

Circuit #1

Open Circuit Resistance- (Ohm out both hot legs at the 
cabinet while they are shorted together at the last pole and 
the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the 
cabinet while they are shorted together at the last pole and 
the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole 

Circuit #2

Open Circuit Resistance- (Ohm out both hot legs at the 
cabinet while they are shorted together at the last pole and 
the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the 
cabinet while they are shorted together at the last pole and 
the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole 

                                                                                                                          (YEAR)

Electrician's Signature

Electrician's License #

when tested, was functioning as intended.

Highway Lighting Quality Control Checklist

with subsection 643.14 and current NEC ___________________ guidelines, and  

I, _______________________________,  certify that this work was done in accordance
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Subsection 634.09 Field Testing 

Project Pin #

Location (if multiple services, please be specific)-

Grounding Electrode Resistance at service

Number of Circuits

Hand-Off-Auto Switch?

Circuit #3

Open Circuit Resistance- (Ohm out both hot legs at the 
cabinet while they are shorted together at the last pole 
and the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the 
cabinet while they are shorted together at the last pole 
and the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole 

Circuit #4

Open Circuit Resistance- (Ohm out both hot legs at the 
cabinet while they are shorted together at the last pole 
and the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the 
cabinet while they are shorted together at the last pole 
and the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole 

                                                                                                                          (YEAR)

Electrician's Signature

Electrician's License #

when tested, was functioning as intended.

Highway Lighting Quality Control Checklist

I, _______________________________,  certify that this work was done in accordance

with subsection 643.14 and current NEC ___________________ guidelines, and  
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Grounding Electrode Resistance at service

Location

Street Approach

Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Street Approach

Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Street Approach

Loop #

Phase #

L,C, or R Lane

Pulse or Presence

   (YEAR)

     Resistance

     Meg to ground

when tested, was functioning as intended.

Traffic Signal Quality Control Checklist

     Resistance

     Meg to ground

     Amount of bondo covering loop

Project Pin #

Subsection 643.14 Field Testing

ID tags on loop amps / detector cards?

     Amount of bondo covering loop

     Resistance

Electricain's License #

Electrician's Signature

     Meg to ground

     Amount of bondo covering loop

I, _______________________________,  certify that this work was done in accordance 

with subsection 643.14 and current NEC ___________________ guidelines, and 
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  Waterville-Winslow 
17288.00 
9/10/2010 

Special Provision 643 - Page 1 of 2 

SPECIAL PROVISION 
SECTION 643 
Traffic Signals 

 
The provisions of Section 643 of the Standard Specifications shall apply with the following 
additions and modifications: 
 
643.0211 Additional Materials  Materials shall also meet the requirements in the 
following Special Provision to Section of Division 700 - Materials: 
 
  Traffic Signal Control System    718.12 
  Emergency Vehicle Preemption System   718.13 
  Single Mode Fiber Optic Cable    718.14 
  Fiber Optic Splice Enclosure     718.15 
  Twelve (12) Position Fiber Optic Patch Panel  718.16 
  Ethernet Switch with Fiber Optic Interfaces   718.17 
  Messenger Wire      718.18 
  Pedestrian Crossing System     718.19 
 
643.12 Painting  All exterior parts of the listed equipment shall be delivered to the 
project finished as follows: 
 
  Vehicular Signal Heads – Federal yellow housing with black doors. 
  Pedestrian Signal Heads – All parts flat black. 
  Signal Backplates – Black louvered with yellow retro-reflective strip. 
  Controller Cabinets – Bare metal aluminum. 
  Pedestal Posts and Bases – Bare metal aluminum. 
  Mast Arm Poles (Bid Alternates) – Galvanized bare metal. 
 
643.19 Basis of Payment  Traffic signal modifications (Item 643.71) and new traffic 
signals approved as bid alternates (Item 643.80) will be paid for at the contract lump sum 
price, which payment will be full compensation for furnishing and installing all materials, 
both new and reused, including, but not limited to steel poles, mast arms, controllers, 
vehicular and pedestrian signal heads with countdown timers, signal related messenger 
cables, cabinets, 12 position patch panels, Ethernet switches, astro-brackets, aerial 
disconnects, pedestrian push buttons, audible pedestrian signal indications (APS), wiring, 
signal cable, tethers, pole risers, LED lamps, signs, emergency vehicle preemption and all 
appurtenances and incidentals required for complete functioning installations and for 
furnishing all tools and labor necessary for completing the installations. 
 
Traffic signal control system (Item 643.81) will be paid for at the contract lump sum 
price, which payment will be full compensation for furnishing and installing all materials, 
including, but not limited to supervisory PC software installation and upgrades, training, 
and all appurtenances and incidentals required for a complete functioning installation.  
Spare equipment shall also be included within the contract lump sum price for the Traffic 
signal control system.  See Special Provision 718.12 of Division 700 - Materials for more 
information.  Payment for signal system start-up, system loading and acceptance testing 
shall be considered incidental to the traffic signal control system. 
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Special Provision 643 - Page 2 of 2 

Video detection system (Item 643.83) will be paid for at the contract lump sum price, 
which payment will be full compensation for furnishing and installing all materials, 
including, but not limited to video processing unit, video cameras, supervisory PC 
software, and all appurtenances and incidentals required for a complete functioning 
installation.  It is noted that there are two types of video detection systems proposed in 
this project; full large camera video at 11 locations and (step down smaller “buckeye-
type”) traffic presence sensors at 8 locations. 
 
Payment will be made for each Loop Detector (Item 643.86) at locations to be 
determined at contract price, which will be full compensation for materials, labor, and 
equipment for each loop installed and fully operational. 
 
The quantity for 12- and 72- strand interconnect wire (Item 643.90) will be paid for at the 
contract lump sum price, which payment will be full compensation for furnishing and 
placing all materials between the termination points, within the controller cabinets, and 
within the splice enclosures at the locations shown on the plans including mounting 
hardware, splice enclosure appurtenances, performing and testing splices, and incidentals 
including fiber optic related messenger wire required for a complete functioning 
installation.  See Special Provision 718.14 to 718.18 of Division 700 - Materials for more 
information. The cost for metal conduit risers on utility poles at splice enclosures shall be 
incidental to the cost of the interconnect wire for 12-strand cable.   
 
Mast arm poles (Item 643.91), pedestal poles (Item 643.92), and strain poles (Item 
643.93) will be paid for at the contract unit price each which payment shall be full 
compensation for furnishing and installing all materials, tools and labor necessary to erect 
and install the structures. 
 
Dual purpose utility poles (wood for joint use signal strains and overhead utilities; Item 
643.94) will be paid for at the contract unit price each which payment shall be full 
compensation for furnishing and installing all materials, tools and labor necessary to erect 
and guy anchor the poles.   
 
The on-street light based fire pre-emptive system (see Special Provision 718.13) will be 
paid for under pay item 643.71 traffic signals, per associated intersection, which price 
will be full compensation for furnishing and installing all materials, appurtenances, and 
incidentals required for a complete functioning installation and for furnishing all tools 
and labor necessary for completing the installation.  The emergency vehicle emitters for 
the pre-emption system will be paid for at the contract lump sum price through a non 
participating bid alternate, which price will be full compensation for furnishing and 
installing all materials (wiring and switch, and/or closure devices), appurtenances, and 
incidentals required for a complete and functioning installation and for furnishing all 
tools and labor necessary for completing the installation. 
 
Payment will be made under: 
 
Pay Item         Pay Unit 
643.715  Emergency Vehicle Pre-emptive Emitters                             Each 
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       Waterville 
      PIN 17288.00 

STP-1728(800)X 
                   September 24, 2010 

 
SPECIAL PROVISION 

SECTION 643
Traffic Signals  

 
643.023 Design and Fabrication  
 
 The fatigue category specified for the mast arm design for mast arms over 
forty (40) feet in length, for this project, shall be Fatigue Category II. 
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May 31, 2005 
Supercedes January 29, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 

SECTION 643 
TRAFFIC SIGNALS 

 
Under 643.023 Design and Fabrication, add the following to the end of the first 
paragraph: 
 
Cantilevered signal support structures with mast arms shall be classified as Fatigue 
Category III with Fatigue Importance Factors (If) of 0.59 for Natural Wind Gusts and 
0.68 for Truck-Induced Gusts unless specified otherwise on the contract plans. 
 
If Category II is specified on the contract plans, the Fatigue Importance Factors (If) shall 
be 0.80 for Natural Wind Gusts and 0.84 for Truck-Induced Gusts.  If Category I is 
specified on the contract plans, the Fatigue Importance Factors (If) shall be 1.0 for 
Natural Wind Gusts and 1.0 for Truck-Induced Gusts. 
 
Designing for fatigue induced by Galloping or Vortex Shedding is not required for traffic 
signal structures with mast or bracket arms.    
 
643.09 Service Connection, add the following after the last paragraph: 
 
“All meter mounting devices shall be installed so that the meters will be upright (plumb). 
They shall be installed with the top of the meter not less than 1.2 M [48 in] nor more than 
1.5 M [60 in] from the floor to the final grade. Exceptions to this height requirement will 
be made where special permission has been given to install group or modular metering, 
overall metering enclosures, or pole-mounted meters. Level grade shall be maintained for 
a minimum of 1.0 M [3 ft] in front of the meter enclosure to provide a safe working 
space. In order to meet this requirement on uneven terrain, as an option, the Contractor 
may install a pressure-treated wood platform.  
 
For any non-residential (industrial or commercial) self-contained meter socket the by-
pass requirements are single phase, 100 or 150 amp, single handle lever operated. 
 
The Contractor shall meet all requirements and regulations of Utility Companies when 
installing equipment on their poles and for the service connection. It is the responsibility 
of the Contractor to contact the appropriate Utility to determine their specific 
requirements.” 
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Topsham 
17775.00 

June 4, 2010 
 
 

SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
(Traffic Officers) 

 
 
 

Description. This work shall consist of furnishing uniformed police officer(s) in the 
following situations:  

 
 

1.) As directed by the Resident 
 

 
 

General 
 
The Contractor shall make requests for uniformed police officers a minimum of 48 

hours in advance. 
 

 
Method of Measurement.  Traffic officers will be measured for payment by the 

number of man-hours measured to the nearest ¼ hour.  
 
 

Basis of Payment. The accepted quantity of traffic officers will be paid for at the 
contract unit price per man-hour with no additional payment for overtime.  The contract unit 
price will be full compensation for transporting, equipping, supervising and the payment of 
traffic officers and police cruisers, and for all incidentals necessary to complete the work.  
 
Payment will be made under: 
 
Pay Item           Pay Unit 
652.381        Traffic Officers       Man-hour 
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February 27, 2003 
Supersedes December 10, 2002 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
Approaches  Approach signing shall include the following signs as a minimum. Field conditions may 
warrant the use of additional signs as determined by the Resident. 
  
 Road Work Next x Miles    
 Road Work 500 Feet 
 End Road Work 
 
Work Area  At each work site, signs and channelizing devices shall be used as directed by the 
Resident.  Signs include: 
 

Road Work  xxxx¹       
 One Lane Road Ahead 
 Flagger Sign  
  
Other typical signs include: 
 
 Be Prepared to Stop 

Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not be restricted 
to one lane for more than 800 m [2,500 ft] at each work area.  Where more than one work area 
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile] 
of two way operation. 
 
Temporary Centerline  A temporary centerline shall be placed each day on all new pavement to be 
used by traffic.  The temporary centerline, when specified of reflectorized traffic paint, shall conform 
to the standard marking patterns used for permanent markings. 
 
Failure to apply a temporary centerline daily will result in suspension of paving until temporary 
markers are applied to all previously placed pavement.  
 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as 
directed by the Resident. 
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                                                                                January 19, 2007 
 

 
 1 of 1 

    SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
(Traffic Control) 

 
Failure by the contractor to follow the Contracts 652 Special Provisions and Standard 
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The 
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction 
in payment as shown in the schedule below.  The Departments Resident or any other 
representative of The Department reserves the right to suspend the work at any time and 
request a meeting to discuss violations and remedies.  The Department shall not be held 
responsible for any delay in the work due to any suspension under this item.  Any reduction 
in payment under this Special Provision will be in addition to forfeiting payment of 
maintenance of traffic control devices for that day.  
 
 
ORIGINAL CONTRACT AMOUNT 
      from     Up to and   Amount of Penalty  

More Than   Including   Damages per Violation 
              $0      $100,000      $250 
   $100,000      $300,000      $500 
   $300,000      $500,000      $750 
   $500,000   $1,000,000      $1,500 
$1,000,000   $2,000,000      $2,500 
$2,000,000   $4,000,000      $5,000 
$4,000,000   and more      $10,000 
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April 17, 2007 
Supersedes May 10, 2006 

 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
Construction Sign Sheeting Material 

 
 Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type 
VIII, or Type IX (prismatic), is required for all construction signs.  
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                                                                                               Waterville/Oakland 
                                                              17288.00   

 9/8/2010 
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

Standard Specification 656 of the Standard Specifications is deleted and replaced by this Special 
Provision.  
 
The following information and requirements will constitute the Soil Erosion and Water Pollution 
Control Plan for this Project.   The soil erosion and water pollution control measures associated 
with this work are as follows: 

All work shall be done in accordance with the latest revision of the Maine Department of 
Transportation Best Management Practices for Erosion and Sediment Control (a.k.a. Best 
Management Practices manual or BMP Manual).  The latest version is dated February 2008 and 
is available at: http://www.maine.gov/mdot/environmental-office-homepage/surface-water-
resources.php .  

Procedures specified shall be according to the BMP Manual unless stated otherwise.  

1. The on-site person responsible for implementation of this plan, shall be the Contractor’s 
Superintendent or other supervisory employee (the “Environmental Coordinator”) with 
the authority to immediately remedy any deficient controls and shall provide the Resident 
with their numbers (telephone number, cellular phone and pager numbers, if applicable) 
where the Environmental Coordinator can be reached 24 hours a day. 

2. All areas where soil is disturbed shall be permanently mulched on a daily basis and 
seeded on a weekly basis (if seeded by hand, it shall be done on a daily basis). All 
previously mulched areas shall be maintained and re-mulched on a daily basis if bare 
areas develop until an acceptable growth of grass has been obtained.   

3. All disturbed ditches shall receive erosion control blanket or stone rip rap, as required, 
prior to leaving the site each day. 

4. Winter stabilization BMPs shall be applied in accordance with the MDOT BMP Manual 
between November 1 and April 15 or during frozen ground conditions.  

5. If the Work includes the handling or storage of petroleum products or Hazardous 
Materials including the on site fueling of Equipment, the Resident must be provided with 
a Spill Prevention Control and Countermeasure Plan (SPCCP) plan.  At a minimum, the 
SPCCP shall include: 

• The name and emergency response numbers (telephone number, cellular phone and 
pager numbers, if applicable) of the Contractor's representative responsible for spill 
prevention; 

• General description and location of (1) handling, transfer, storage, and containment 
facilities of such products or Materials ("activities and facilities") and (2) potential 
receptors of such products or Materials including oceans, lakes, ponds, rivers, 
streams, wetlands, and sand and gravel aquifers ("sensitive resources") including the 
distances between said activities and facilities and said sensitive resources;  

 Special Provision 656 - Page 1 of 2 
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                                                                                               Waterville/Oakland 
                                                              17288.00   

 9/8/2010 
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

• Description of preventative measures to be used to minimize the possibility of a spill 
including Equipment and/or Materials to be used to prevent discharges including 
absorbent Materials, 

• A contingency response plan to be implemented if a spill should occur including a list 
of emergency phone/pager numbers including the Contractor's representative, MDEP 
Spill Response, the Resident, and local police and fire authorities.  For a related 
provision, see Standard Specification, Section, 105.2.2 - Project Specific Emergency 
Planning. 

6. The Environmental Coordinator must inspect and maintain daily all controls for the 
duration of the project. 

7. If the Project Resident directs new soil disturbance that requires temporary erosion and 
sedimentation control, all permits shall be obtained by the MaineDOT and a full 
SEWPCP will be required and paid for as Extra Work. 

Any costs related to this plan shall be considered incidental to the contract. 

 

 Special Provision 656 - Page 2 of 2 
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SPECIAL PROVISIONS 
SECTION 718 

Traffic Signals Material 
 
The provisions of Section 718 of the Standard Specifications shall apply with the following 
additions and modifications: 
 
718.12 Traffic Signal Control System  The traffic signal control system shall meet the 
following minimum performance standards: 
 

a.  General  The system must satisfy the following basic requirements: 
 

1. The system must be able to provide multiple signal group operation. Individual 
intersections within a group must be able to be reassigned to a different 
operational group by manual, time-of day, or traffic responsive command. 
 

2. All communications between the master system and the local controllers shall 
comply with NTCIP protocol consistent with other similar MaineDOT projects 
(Augusta-13013.00; Maine Mall-10825.00; Presque Isle-15989.00; etc.). 
Compatibility is required for all currently approved mandatory NTCIP standards 
and with the optional NTCIP consistent with the similar MaineDOT projects. To 
help assure this compatibility, the system manufacturer shall certify and list 
what level of NTCIP compliance is supported for all current mandatory and 
optional NTCIP standards. In addition, the list shall describe all manufacturer-
specific NTCIP functions available. The system supplier shall also list the non-
approved NTCIP standards in the system and furnish a description of the 
company’s involvement in and input to the various NTICP standards 
committees, their degree of involvement, and present efforts including time 
tables for meeting NTCIP standards under review. 
 

3. The system or system controllers shall be able to provide bus priority routing 
(for future expansion) through different signal groups. A written description of 
compliance with this requirement shall be included. 
 

4. The system software supplied shall to the maximum extent possible be installed 
on a standard off-the-shelf PC computer running Windows 7, 2000, XP, or NT. 
 

5. The system shall communicate directly to NEMA TS-2 Type 1 controllers 
(except the intersection in Winslow that will be NEMA TS-2 Type 2). Remote 
interface units are unacceptable. The system shall provide a continuous once per 
second or less monitoring of all controllers. 
 

6. The system software shall communicate over a LAN connected within the City 
of Waterville City Hall. Additionally, remote system software shall be installed 
on PC computers in the offices in the Town of Winslow and the Maine 
Department of Transportation (MaineDOT) and any personnel assigned to 
operate the system on behalf of the City of Waterville, Town of Winslow, and/or 
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MaineDOT. The remote license for System Software used by the operating 
engineer assigned by MaineDOT shall be transferable to another engineer at 
their discretion. Communications to the remote computers will be by either a 
Wide Area Connection Network (WAN) and/or other compatible technology. 
The Contractor shall explain any differences in remote system access between 
WAN and other technology. 
 

7. The system shall have various access levels settable on a per user/remote PC 
basis; for example read only, read and edit, and Administrator. The system shall 
serve on a regional basis and each jurisdiction shall have access to their portion 
of the controller database but not that of others. 
 

8. Where applicable, the controller cabinet shall be supplied with dual output 
detectors capable of operation with any type of detection hardware currently 
available. The dual output detectors shall be capable of providing vehicular 
count data for system operation as well as presence/pulse vehicle data for local 
controller operation.  
 

9. Each controller cabinet shall be supplied with full operational capabilities (load 
switches, flash transfer relays, and etc.) for eight vehicle phases, four pedestrian 
phases and/or four overlap phases (i.e., 12 position backpanels). 
 

10. Video detectors shall provide feedback of color video images for display at the 
system computer at the City of Waterville and the remote workstations.  
Software shall be provided to allow modification of video detection zones and 
settings from the remote workstations. 
 

11.  The system shall be set up to remotely contact an individual or a group of users 
via email of user defined alarms.  User defined alarms will be assigned during 
Training (see Section f). 
 

12.  The signal system must be able to be accessed remotely through a secure 
internet connection via web interface hardware and/or software. 
 
 

b.  System Requirements  The system shall satisfy the following basic requirements 
with regards to system architecture and components: 

 
1. System Architecture  The overall architecture of the system shall be a 

client/server design based on distributed open architecture concepts. 
 
Processing shall be distributed and “open” communications protocols for all 
interfaces. 
 
Central System communications to local intersection controllers shall be NTCIP. 
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2. System Components  The minimum principal system components shall be as 
follows: 
 
 Central Office - central servers and workstation. 
 System Software. 
 Four remote workstations (VPN based if applicable). 
 Central communications hardware and software. 
 Up to 26 new or upgraded NEMA TS2 Type 1 intersection controllers and 

21 cabinets.  New NEMA TS2 Type 1 controllers shall support Ethernet 
communications from proposed fiber optic switch (see 718.17) to the 
controller to support IP based communications to/from proposed Central 
Office computerized signal system. 

 1 new or upgraded NEMA TS2 Type 2 intersection controller.  NEMA 
TS2 Type 2 controller shall support Ethernet communications from 
proposed fiber optic switch (see 718.17) to the controller to support IP 
based communications to/from proposed Central Office computerized 
signal system. 

 Full video detection (color) and software at 11 locations. 
 Traffic presence sensors (color) at 8 locations. 
 Matrix Stop Line Radar at 2 locations (plus up to 2 additional locations 

with approved bid alternate). 
 Field communications hardware. 
 Preemption equipment including detectors and confirmation strobes. 

 
The Central System shall support the distributed client/server architecture 

via a local area network (LAN). 
 

The central office shall consist of a personal computer (PC) as a client 
workstation and server with peripheral and communications equipment as well 
as all necessary operating and traffic control software. 
 

Client workstations shall access servers that performs traffic management 
and real-time traffic control (traffic server), database management (database 
server), and communications (communications server) functions. 
 

Server functions should reside on a separate server computer but may be 
combined if the proposed system architecture is normally provided in this 
manner.   

 
An Uninterruptible Power Supply (UPS) shall be supplied to support the 

system.  The UPS shall be capable of providing a minimum of 600 volt-amps 
for one hour.  The UPS shall provide at least four outlets and one RJ-45 
connection port.  The UPS shall be connected to the rack Ethernet Switch via a 
patch cord.  The UPS shall include maintenance software loaded on to the 
traffic control system server for monitoring the UPS status. 
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The system shall be implemented using standard, commercially available 
Personal Computer (PC) hardware. 
 

The system manufacturer shall furnish all necessary cables and any other 
hardware necessary to install the central office equipment. The Supplier shall 
note if they prefer a direct LAN connection or a LAN bridge to accomplish this 
task. The signal system supplier shall provide and install any networking 
components between the Police Department LAN and the Server/workstation 
that may be necessary for a completed network.  The signal system supplier 
shall also provide and install any networking components to establish a 
connection to remote workstations in the local agencies offices. Any additional 
furniture required, and/or additional power outlets shall be the responsibility of 
the City of Waterville. The central office computer shall consist of, as a 
minimum, the equipment described in the following sections. 

 
3. Computing Platforms  The central office software shall provide: 
 

 Graphic Screens/Dynamic displays 
 System printouts 
 Database management 
 Security/Access 
 Directories 
 Data backup (either tape or backup to other area of the network) 
 Control modes 
 Alarms and Paging 

 
Window based graphical user interfaces (GUI) and geographically coded 

database components shall be an integral part of the system design. These 
elements shall form the basis of all user interactions with the system. They shall 
be integrated using industry standard Application Programming Interfaces (API) 
and protocols. 
 

The system shall provide the ability to exchange files with ArcView and 
other common Geographic Information Systems (GIS), databases, Computer 
Aided Design (CAD), and Excel spreadsheet products. 
 

The central office software shall be loaded into the specified personal 
computer system and operationally verified by the supplier. A menu driven 
installation program shall be provided for loading and verifying the software.  

 
4. Central Communications  At the central office, an Ethernet 10/100/1000baseTX 

switched local area network (LAN) shall support the distributed client/server 
architecture. 
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The LAN shall provide the capability of having multiple users and multiple 
workstations working simultaneously on a common database. 
 

The central office software shall operate in a LAN configuration with a 
minimum of one database, one communications server computer and two 
workstation computers (VPN based access as applicable). 
 

5. Remote Connections  The system shall provide WAN and/or VPN remote 
connection to local jurisdiction traffic operations centers as well as other remote 
users. This shall include setup of security access to allow outside jurisdictions 
access to their signal databases, but not to those belonging to others. 
 

The system shall support ten WAN or dial-up remote workstations. 
 

6. Field Communications  Communications from the central office server to the 
on-street traffic signal controllers shall be made through fiber optic interconnect 
cable.  The contractor shall furnish and install all materials necessary for a 
complete and operational fiber optic interconnection to all project intersections 
as shown on the plans.  Proposed fiber optic backbone cable shall be a 72 strand 
single mode cable.  Fiber optic drop cables shall be 12 strand spliced to either 
the proposed 72 strand or existing City fiber optic backbone.  All splices shall 
be water tight fusion splices.  The fiber optic cable shall be attached to the 
existing utility poles where there is existing municipal conductors attached to 
the utility poles, while removing the existing municipal cable(s).  This work 
shall be incidental to Item 643.90, Interconnect wire.  Video detection cables 
shall be attached to the fiber optic interconnect through the Ethernet switch (see 
718.17).  The interconnect shall run underground where necessary using 2” 
conduit from the nearest existing utility pole.  See 718.14 through 718.18 
detailing requirements for 72 Strand Single Mode Fiber Optic Cable, Aerial 
Fiber Optic Splice Enclosures, Fiber Optic Patch Panels, Ethernet Switches with 
Fiber and Messenger Wire.  Ethernet communications shall be connected from 
the fiber optic switch to the traffic signal controller to support IP-based 
communications. 

 
7. Field Equipment  The system shall support communications to NEMA TS-2 

Type 1 and Type 2 intersection controllers. Intersection controllers shall be  
shelf-mounted units. 
 

Intersection controllers shall be capable of communicating with the system, 
at a rate of once-per-second.  If the Contractor proposes to reuse existing 
NEMA TS 2 controllers, the Supplier shall note how they will make any 
revisions to any existing NEMA TS 2 controller cabinets to remain in the 
completed project to accommodate new controllers operating on the system.  
Any reuse of existing TS 2 controllers shall require upgrade of the existing 
system software level to match that of the new installed controllers in the 
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system. 
 

Intersection controllers shall be capable of operating under system control, 
operating under stand-alone time-based coordination, or operating in 
uncoordinated modes. Controllers shall support at least 64 timing plans, shall 
automatically adjust for the current daylight savings time calendar, and shall 
include a scheduler for holiday and special event programming.  Daylight 
saving programming shall be capable of programming by the user. 

 
Intersection controllers shall have a minimum of six railroad/emergency 

vehicle preemption inputs plus a minimum of four low priority bus preemption 
inputs. 
 

Controllers shall provide a minimum of 64 vehicle detector inputs. Each 
input shall be assignable to any phase. Detector inputs shall also be 
programmable with respect to detector functions. 
 

Controllers shall provide multiple detector “type” of operation. The Supplier 
shall describe the available detector types supported by their system and the 
degree of support provided. 
 

8. Spare Equipment for Field Display and Detection Devices  In support of the 
system inputs and outputs to field devices the following spare components shall 
be provided to the City of Waterville (and Town of Winslow as indicated): 

 
 1 – NEMA TS2 Type 1 Traffic Signal Controller. 
 1 – Wavetronix Matrix Radar Sensor or equal. 
 1 – Wavetronix Advance Sensor or equal. 
 1 – Full Video (Color) Detection Camera. 
 1 – Video Based (Color) Traffic Presence Sensor/Camera. 
 2 – Two channel / Four Output Rack Mount Data And Presence Video  

      Detector Cards. 
 2 – Two channel Card Rack Mount Loop Detector Amplifiers. 
 1 – Environmentally Hardened Fiber Switch. 
 1 – Four Channel Preemption Phase Selector. 
 2 – Optical Preemption Receiver. 
 1 – Red Preemption Confirmation Strobe. 
 2 – APS Advisor Accessible Pedestrian Signal Pushbuttons. 

 
c.  Performance Requirements  The system shall satisfy the following performance 
requirements with regards to size, expansion and communications: 

 
1. Size  The system shall be capable of managing at least 100 controllers. The 

system shall initially be sized to manage at least 24 controllers. 
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The local intersections shall transmit status information to the Central 
System at a rate of once-per-second or less. This shall include phase monitoring, 
controller mode status, and failure status flags. 
 

Local intersections shall transmit detector volume and occupancy 
information on a cycle-by-cycle basis and optionally by user input on a 30 or 60 
second basis. 
 

Upon operator request, local parameter data shall be uploaded from 
individual controllers for review. 
 

Measures of Effectiveness (MOE) summaries obtained from local system 
detectors shall be stored for historical reference in the central database. 

 
2. Expansion  The system architecture shall provide for modular expansion from 

24 to 100 intersections and shall support as many as 250 system detectors. 
 

The system shall be designed to enable expansion without redesign of any of 
the system components. Expansion shall require only the addition of off-the-
shelf hardware components, software replication, and expanded database 
creation. 

 
3. Communications  The system shall be capable of controlling, receiving status 

and detector data from, and uploading and downloading local controller 
parameters to and from each intersection. 
 

The Central System shall maintain a database of timings for local 
intersections including offsets, phases, intervals, and special functions to be 
performed. 
 

The system shall provide timing parameter upload/download to NEMA TS-
2 Type 1 and Type 2 controllers. 
 

The system shall display signal phase changes, phase calls, pedestrian calls, 
phase next, real-time split information, preemption call status, special function 
status, and the actual time of day at the local intersection including time 
difference from the central clock on workstation graphical displays within three 
seconds of occurrence. 

 
d.  Functional Requirements  The system shall satisfy the following functional  
requirements with regards to control modes, user interface, database management, 
time synchronization and monitoring and alarms: 

 
1. Control Modes  Controller modes shall be established based on operator 

command, time of day schedule, and equipment status monitoring. 
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Coordination shall be implemented using plan download and select, and 
local implementation. 
 

Timing plan data shall be stored locally at the intersection and selected in 
the time of day, traffic-responsive, and manual modes based on central 
command. 
 

All modes shall be continuously monitored for proper operation by the 
central computer. 
 

The basic controller modes recognized by the central software shall include: 
 
 Traffic-responsive (TR) - A controller shall be considered to be in the 

TR mode when it is operating on-line under central supervision and 
responding to system commands for plan selection based on the traffic-
responsive algorithm. 
 

 Time-of-Day (TOD) - a controller shall be considered to be in the TOD 
mode when the controller is operating in a pre-determined timing plan 
based on a time-of-day schedule stored at the Central System or the local 
controller. Controller time-of-day scheduling shall be performed based 
on schedule data stored locally at the controller and updated by periodic 
upload/download operations. In order to provide system backup 
operations, the TOD mode shall be operated from a local schedule 
downloaded to and maintained by the controller. 
 

 Manual (MAN) - A controller shall be operating under the MAN mode 
when it is responding to system commands for plan selection issued 
from central control using manual override. From the perspective of the 
controller, this mode shall be identical to TR. 
 

 Failed (FAIL) - A controller shall be deemed “Failed” when the 
controller fails one or more monitoring checks. Once failed, a controller 
shall be locked in the failed mode until the problem has been corrected 
and the failure state has been cleared by operator command or periodic 
retry commands from the schedule. 
 

 Off-line (OFL) - A controller shall be in the OFL mode when not being 
commanded for on-line operation by the Central System. 
Communication of detector data and other status information to the 
Central System shall continue even when in OFL mode. 
 

 Flash (FLH) - the system shall have the following FLH mode 
capabilities: 
 

o   Central Flash: individual intersections and sections shall be 
capable of being placed on flash by operator command or 
schedule entry. 
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o   Cabinet Flash: cabinet flash mode shall be indicated when a 
controller enters flash via manual selection at the cabinet. 

o   Conflict Flash: conflict flash shall result for a tripped conflict 
monitor at the local intersection. Conflict flash shall be 
considered a failure by the Central System. 

o   Police mode - The Police mode shall be indicated when an 
intersection is being controlled manually by police switch at the 
controller. 

 
Flash mode status shall be logged for each entry or exit from flash. Except 

in the case of Conflict Flash, controllers shall be brought back on-line upon 
termination of the flash mode. 
 

Up to 64 timing plans shall be supported at each local controller for 
selection. Each plan shall consist of a cycle length, offset, and phase split time. 
Timing plans shall also implement special functions, outputs, and phasing 
sequences. 
 

The Central System shall permit the user to define sections (groups) of 
intersections that can be independently controlled. It shall also be possible for 
an intersection to be assigned to different groups by any command mode. 
 

Control modes shall be provided to allow the system user the ability to 
control the system at multiple levels. A command issued to the entire system, 
zone, or section shall be applied to all controllers in the relevant group. 
 

Commands manually entered from central such as change to free, flash, or 
the manual implementation of a timing plan shall be logged documenting who 
was logged on when the change was made, when it was done, and a comment 
field. 
 

The system shall degrade in a controlled manner to allow continuation of a 
satisfactory level of coordinated operation should a Central System, 
communications hub, communications link, or intersection controller failure 
occur. 
 

Traffic Responsive Operation (for future use) 
 

 The system shall utilize algorithms developed by the US Department of 
Transportation for traffic-responsive operations. 
 

 The system shall support up to 256 traffic-responsive plan selection 
tables. Each table shall be able to apply the selected plan to any number 
of signals, sections, and zones or to the entire system. 
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 Traffic responsive mode (TR) shall be controlled on a system wide, 
zone, section, or intersection basis. 
 

 TR operation shall automatically select the timing plan for which traffic 
flow parameters have been defined that most closely match the detected 
pattern of traffic. The TR mode shall be selected on a command or a 
time-of-day basis. 

 
 Plans eligible for TR operation shall be identified on a time of day basis. 

 
 TR database shall identify the detectors that are to be used for TR plan 

selection for each section. Detector plan match data shall be stored with 
each timing plan.  These data elements shall include volume and 
occupancy for each detector. 
 

 Plans shall be selected for implementation using the following process 
sequence: 
 

o Process vehicle volumes and occupancies from all detectors. 
o Calculate weighted sum of volumes and occupancies.  
o Perform the calculation for all eligible plans. 
o Compare the weighted volumes and occupancies with the stored 

detector plan match data for each plan. 
o Select the plan with the closest match to the calculated value. 
o The selected timing plan shall be transmitted to the controllers, 

provided that the selected timing plan is available for all 
controllers in the applicable section or system. 

o The duration of each TR sampling period shall be operator 
selectable from one to fifteen minutes. 

o Traffic-responsive operation shall be capable of being overridden 
by either time-of-day/day-of-week or manual selection. 

o System detectors shall provide volume and occupancy data for 
archived storage and analysis purposes. 
 

 Controllers shall be assigned to sections or zones for plan 
implementation of traffic responsive, time-of-day, and manual control. 
In addition, central flash shall be commanded on a section-wide basis. 
 

 All sections operating on a common cycle length shall be automatically 
synchronized by virtue of the fact that they are referenced to the same 
Central System clock. 
 

 It shall be possible to select On-line or Off-line operations by operator 
command on a system, section, local intersection or level. 
 

 System detector data shall provide the basis for all traffic-responsive 
plan selections by the system. 
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Split Monitor 
 
 The software shall include the capability to display, from stored data, a 

split monitor report. This report shall be utilized in optimizing system 
operation on an intersection-by-intersection basis. 
 

 The split monitor report shall consist of an on line report, updated every 
cycle(s) or sample time set by the user, that gives the operator a 
comparison of actual programmed split times, in seconds, versus the 
actual split times utilized by each phase, in seconds, during the sample 
time. 
 

 The split monitor report shall show, as a minimum, the following: 
 

o Location number 
o Time and date report was started 
o Programmed split times for each phase (seconds) 
o Pattern in effect 
o Actual split time used per phase, per cycle (seconds)  

 
 Split monitor reports shall have the ability to store and retrieve the 

required information necessary to produce the Split Monitor report at a 
later date from the system stored data. 
 

Active Time-Space Diagram 
 

 The system shall provide a real-time dynamic display showing all 
intersections within a user selected signal group.  
 

 The display shall also graphically show: 
 

o The relative position of each intersection in the signal group as 
compared to the adjacent intersections 
o The signal status of each signal (red or green) 
o The system green band moving along the display updating at a 
minimum of once per second from real time field data 
o The impact of early main street green returns on the system 

 
 

Schedules 
 

 The system shall have the capability of scheduling any system 
command. The scheduling capability shall include time-of-day/day-of-
week/week-of-year schedules with a one-minute resolution. 
 

 The system shall automatically assign the schedule for each day to its 
corresponding day of week. In addition, a calendar scheduler shall be 
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used to define which day of the week or generic holiday schedule will be 
used in lieu of the normal day of the week schedule for a particular day 
of the year. 
 

 The system scheduling capability shall include two types of schedules: 
permanent (repeating) schedules and temporary (one time event) 
schedules. 
 

 All system functions executed by the system shall be recorded in the 
system log. The system log shall identify the source of the executed 
function as initiated by the scheduler or an interactive user, including 
identification of whether it represents a permanent or temporarily 
scheduled function. 
 

 Permanent schedules shall contain the schedule of events for each day of 
the week and several generic holidays. Functions shall be stored in the 
permanent schedule and remain unchanged after they have been 
executed. 
 

 Temporary schedules shall provide the capability of scheduling one-time 
events in addition to the events scheduled for the current day. 
Commands stored in the temporary schedule shall be deleted following 
their execution. A one-time event shall be scheduled to execute any time 
in the future. 
 

2. User Interface  All traffic system reports, graphic displays, and dialogues shall be 
functions of the user interface software running on individual workstations. 
 

Each workstation shall access data as needed from the traffic control and 
database servers. 

 
Programming Standards 
 

 All workstation user interface functions shall be implemented using 
window-based graphical user interface (GUI) concepts conforming to 
Microsoft Windows Standards. 
 

 The GUI shall use a Microsoft Windows platform or approved 
equivalent to manage the window’s workspace environment. 

 
Object Library 
 

 The user interface shall include an object library that contains dynamic 
icon objects for system control and monitoring devices. 
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 These objects shall include as a minimum traffic signals, pedestrian 
signals, and loop detectors/detection zones. 
 

 The library shall also include an interactive editor for placing these 
objects within dynamic graphic screens. 
 

 The system shall allow the user to link dynamic graphics objects directly 
to system database elements without programming or recompilation. 

 
 The library shall also include dynamic objects allowing the user to 

define directional roadway links using a simple vector drawing facility. 
Proper representation of directional status attributes shall be available at 
all zoom levels. 
 

Graphical User Interface (GUI) 
 

 Operators accessing the system will have security access based on their 
login password as assigned by the system administrator. 
 

 The GUI shall use icons and vectors, in conjunction with a pointing 
device (e.g. a mouse or track ball) to interact with and allow an operator 
to enter decisions, draw graphics, issue commands, and receive 
information from the system. 
 

 The GUI shall include an intersection/link base map with windowed 
table reports and management input windows. 
 

 The GUI shall provide access to all monitoring and control options from 
a single point. As a result, all operator actions shall be immediately 
visible as graphical status changes and on screen display windows. 
 

 The GUI shall provide interactive mechanisms to assist in creating, 
editing, and modifying dynamic graphic screens that are linked to 
system dynamic elements. These dynamic condition maps shall provide 
a simple mechanism for system navigation, presentation of status, and 
selections within the user interface. 
 

 The user interface available at each workstation shall simultaneously 
support the following operations by the operator: 
 
o Generate and display in real-time intersection status screens, section 

level maps, and system level maps. 
o Issue manual commands to the intersection controllers. 
o Provide intersection controller database management as follows: 
o Upload database from controllers. 
o Edit database and save on disk. 
o Download database to controllers. 
o Compare field and central databases. 
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o Retrieve detector logs and event logs from local controllers. 
o Print event reports from system SQL database. 
o Print or plot system detector data from system SQL database. 
o Provide an interface to traffic analysis programs. 

 
Graphical Displays 

 
 The operator shall assess system functions using map-based graphical 

displays. 
 

 Graphical icons shall be used on the graphical displays to represent 
system devices. 
 

 The icons shall provide access to traffic control data (signal timing, 
geometrics, etc.), real-time data (intersection, link status, etc.), the 
database, and graphical image files. 
 

 Graphical symbols (icons) shall be employed to activate common 
functions.  Graphics shall be used to provide added capabilities for 
portraying system status and soliciting input from operators. 
 

 The graphic map shall act as a system selection palate enabling the 
operator to make a selection by pointing to a particular system object 
(i.e. controller, changeable message sign, etc.). When that system object 
is selected, a more detailed status window shall be displayed. 
 

 The GUI shall provide interactive mechanisms to assist in creating, 
editing, and modifying dynamic graphic screens that are linked to 
system dynamic elements. 
 

 These dynamic condition maps shall provide a simple mechanism for 
system navigation, presentation of status, and selections within the user 
interface. Multiple traffic condition views shall be supported 
simultaneously on the desktop including multiple detailed interactive 
views. 
 

 The user shall be able to create a new window by clicking the 
appropriate button in the toolbar. Traffic condition graphics displays 
shall contain multiple levels of background images. 
 

 Backgrounds shall be capable of containing commercial vector images 
such as NavTech, Etak, Tiger and TIFF geographically accurate map 
scanned images. These images shall be compatible with standard 
graphical raster or vector image file types, common paint/drawing 
programs, and other packages that allow export of drawings in vector 
and/or bitmap form. These images shall be used as the display layers of 
real-time graphics displays. 
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 Zooming and scrolling and automatic control layers of graphic 
presentation shall be included with the system. 

 
Dynamic Graphics Displays 

 
 Workstations with high-resolution graphics (minimum 1024 x 768, with 

256 color) capability and color monitors shall be used for real-time 
graphical displays. In addition to being displayed on workstation 
monitors, the real-time graphics shall be capable of being displayed on 
graphic projection screens and wall maps. 
 

 Graphics displays shall be provided at the system, section, and 
intersection levels. 
 

 The system level map shall provide a dynamic display of the entire 
control area including expressways, major arterial roads, railroads, 
jurisdiction boundaries, and bodies of water. Intersections and roadway 
links shall change color dynamically based on user definable status 
functions.  The basis of this map may be aerial overlays available 
through MaineDOT. 

 
 The Contractor shall produce computer graphic representations of the 

nine intersections for the purposes of monitoring system status.  The 
Contractor shall also load them into the Central computer station as 
applicable and included in this project.  When instructed by the 
computer operator, the computer graphic maps shall be linked to on-
street or virtual masters or local controller units, and allow for a dynamic 
representation of system status for the operator.  Project plans may be 
used as the paper base for the maps. 

 
 At a minimum, the maps shall contain the following information: 
 

Intersection Maps: 
  

o Graphical representation of the intersection (scaled maps are 
not required) 

o Intersection ID 
o Municipality (City of Waterville or Town of Winslow) 
o Street Names 
o System Name 
o North Arrow 
o Lane Configuration 
o Real Time Signal Display Status; Vehicle and Pedestrian 
o Vehicle and System Detector Per Phase Call Status 
o System Parameters Status (Cycle, Split, Offset) 
o Intersection Operational Status (Flash, Coordinated, Free, On-

line, Preemption) 
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o Controller Cabinet Location (static) 
o Time/Date. 

 
System Map: 

 
o Graphical representation of the system showing all 

intersections within the Subsystem (scaled maps are not 
required) 

o Municipality (City of Waterville or Town of Winslow) 
o Street Names 
o Subsystem Number, if applicable 
o North Arrow 
o Coordinated Phase Green at Each Location 
o System Parameters Status (Cycle, Split, Offset) 
o System Detector Status 
o Intersection Operational Status (Flash, Coordinated, Free, On-

line, Preemption). 
 

 Intersection status screens shall provide an exploded dynamic display of 
local intersection geometries showing, via color code and icon symbols, 
the status of each item of field hardware (controllers, detectors, on-line 
controller status, etc.). The Intersection Status display shall also display 
text fields providing current status data. 
 

 All text data shall be displayed in common traffic engineering terms. 
Limited use of mnemonics is acceptable; however, the need for 
reference guides and manuals shall not be acceptable. All information 
shall be shown simultaneously and continuously displayed until 
canceled by the operator. Displays shall not affect system operation. All 
displays shall have a maximum three-second resolution. 
 

     Toolbar 
 
o The workspace session window shall display a toolbar. 
o The toolbar shall contain buttons for opening windows, setting session 

parameters, or invoking any other action or activity that affects the 
entire session. 

o The main workspace shall contain an action bar comprising menu 
selections for operator commands and actions. 

o Windows may also contain action bars and controls. Actions supported 
by and pertaining to a single window shall be invoked through that 
window’s action bar menu or controls internal to the window itself. 

o All action bar menus shall support a set of keyboard equivalent 
accelerators and arrow key navigation of the menu bar and individual 
pull-down menus. 
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o Menu and dialogue box options that are not appropriate in a particular 
context or not available to a given user shall be “grayed-out” and 
unavailable for selection. 

   o It shall be possible to select an object by entering its identification 
number on a data entry line on the GUI. 
 

 
3. Data Base Management  Database management shall allow programming of the 

intersection controller databases. 
   

Each intersection controller shall have separate database programming 
pages. 
 

These pages shall contain all the programming options unique to each 
intersection. 
 

All programming entries shall primarily consist of numerical values, 
YES/NO or ON/OFF entries. 
 

During program entry, the new data shall overwrite the old data. If the data 
is out of range or conflicts with minimum (or maximum) MUTCD listed values, 
changes shall not be permitted and either an error message on the display or a 
warning tone shall alert the user. 
 

Common traffic engineering terminology shall be used throughout the 
programming displays. 
 

Display organization and data entry approach shall allow system operators 
to operate the central office software without using reference cards or manuals. 

Mnemonic usage shall be minimized and limited to recognized traffic 
engineering terms. 
 

 
 
 
Upload/Download 

 
 All devices shall use upload/download techniques for database 

programming. 
 

 Upload/download shall transfer the entire programmable database 
from/to the selected intersection device. 
 

 All upload/download data shall use block transfer techniques and be 
verified by block check-sum or equivalent. 
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 Non-verified data shall cause termination of the upload/download with 
no data transfer taking place. It shall not be possible to load erroneous 
interval and configuration information to the local controllers. 
 

 Upload techniques shall not cause the section or intersection controller 
to go offline.  Traffic control operation shall remain intact in all respects. 
 

 Following an upload, it shall be possible to compare the database of an 
intersection controller to the database on file. 
 

 The compare function shall identify any differences between uploaded 
and file data. 

 
 

4. Time Synchronization  The system shall get clock updates from a manufacturer 
supplied GPS receiver or WWV clock for time synchronization at least once 
every 24 hours. 
 
 

5. Monitoring and Alarms  The system shall provide alarms at designated 
workstations. All alarms shall be recorded in the event log. 
 

Significant alarms shall be brought to the immediate attention of users via a 
“heads-up” alarm feature.  Heads-up alarms shall be provided as pop-up alerts on 
workstations. 
 

Each alert shall contain a message that notifies a user of the alarm condition. 
For example, if a status message from a controller is returned that indicates a 
critical controller event, such as cabinet flash, a pop-up window will be displayed 
on the user’s workstation notifying them of the condition. 

 
The user shall be required to acknowledge receipt of the alarm message by 

pressing an “OK” button displayed in the dialog box. 
 

e.  Technical Support  Telephone technical support shall be provided free for the life 
of the system. Support must be available Monday through Friday, during normal 
business hours of the manufacturer. Local technical support must be available for a 
period of three months after the “System Startup” project phase is completed. The 
presence of existing local support will be a factor which shall be considered in system 
selection. 
 
f.  Training  The Contractor shall provide one-week hands-on training classes to be 
held in or near the City of Waterville, which covers general operations and 
maintenance of the traffic signal system.  The training shall be designed for the 
primary local jurisdiction personnel and MaineDOT (operators and technicians) who 
use and maintain the system.  The Contractor should budget for up to 12 attendees.  
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Training documentation shall include operating manuals for all system equipment and 
components (see Section h, Manuals/Documentation, below for requirements). 
Documentation shall also be provided, explaining the operation of all system features.  
A quick start guide shall be provided which covers the operations of the basic system 
features for occasional users.  Hard copies of all handouts used during training shall 
be distributed. The Supplier is expected to present clear and organized instruction.  
The initial training shall consist minimally of the following: 

 
 System operation, system performance analysis, and revision of system 

operating parameters based on the analysis 
 Familiarity with construction details of central office equipment 

(disconnect locations, cable routing etc.). 
 How to enter commands. 
 Operation of all devices. 
 Generation and editing of intersection controllers. 
 Uploading/downloading of intersection controller databases. 
 Procedure for enabling dynamic displays. 
 Explanation of the communication system. 
 Basic troubleshooting procedures to isolate malfunctions. 
 A course syllabus for each proposed training day for approval by the 

Engineer at least 7 business days prior to the scheduled course. Each 
syllabus shall include a description of the topics covered, the level of 
detail to be covered in the class, and the number of teaching hours 
included in the class. The Supplier shall also supply a list of equipment, 
software, and manuals to be provided for the training at least 5 business 
days prior to the scheduled course. All training classes shall make use of 
the system data collected during the Start-up Phase of the project. 

 
g.  Start-up and System Loading  The system supplier shall initiate complete system 
operation from the controller and system timing schedules shown on the plans or data 
supplied by the Engineer and shall initiate detectors and system detector logging 
operation at the direction of the Engineer. After the supplier has initiated system 
operation and detector logging, the system shall be run for a continuous 7-day initial 
operational testing period. If any major functions of the system fail to operate during 
this testing period, as determined by the Engineer, the supplier shall correct or repair 
the system and the continuous 7-day testing period shall be restarted. At the 
completion of a successful 7-day testing period, the supplier shall advise the Engineer 
that the system is ready for the Start-up Phase. Within 7 days of completion of the 
initial testing period, and notification to the Engineer (Vanasse Hangen Brustlin, 
Inc.), the Engineer, with on-site assistance from the supplier’s engineer, will begin 
loading the system for full coordinated operations. After the coordination has been 
initiated and run for approximately two weeks, the Engineer shall evaluate system 
operation and make adjustments as necessary. The Supplier’s engineer does not need 
to be on-site during this period, but must be available by telephone or by demand on-
site as needed. Any major system malfunctions encountered during this testing period 
shall be corrected by the supplier, and the test restarted. During this period the 
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Engineer may make modifications to the system timing parameters, but this will not 
cause restarting of the testing period.  At the completion of the coordinated testing 
period the system will be deemed ready for final acceptance testing as described in 
section i, Acceptance Testing. 
 
h.  Manuals / Documentation  Operating manuals shall be supplied for all equipment 
and components of the system. Hard copies of all training handouts and operational 
manuals shall also be supplied. Each set of operating manuals shall provide all 
necessary instructions for day-to-day use of the system by the end user. The manuals 
shall contain, as a minimum, the following information: 
 

 Table of Contents 
 System Overview (to include operation of all system features). 
 Complete step-by-step instructions for performing each available 

function with sample screens, sample reports, and examples. 
 Quick Start Guide with instructions for performing the basic and 

common functions. 
 Updated manuals and system documentation must be provided as part of 

any system upgrade received by the City of Waterville. 
 
The controller cabinet shall contain a door sticker with laminated chart showing 
intersection layout and detection information.  A print of the as-built intersection plan 
would be acceptable.  The cabinet shall additionally be provided with the following 
documentation: 

 
 Operating manuals. 
 Box prints. 
 Laptop interface cable. 

 
i.  Acceptance Testing  Upon completion of the 14-day coordination testing period, 
the Engineer shall evaluate system operation. It is expected that the complete system 
shall operate fully functional at central control and at the remote locations for a period 
of 30 consecutive days without malfunction. Minor malfunctions of inoperability not 
the fault of the Supplier, as judged by the Engineer, are not included in the 30-day 
period. If the system fails to operate as intended by this specification or the Supplier’s 
claims, the malfunction shall be corrected by the Supplier at its cost and a new 30- 
day testing period shall begin. This process shall continue until a completely operable 
system is demonstrated for a consecutive 30-day period. 

 
Acceptance testing must demonstrate to the Engineer’s reasonable satisfaction that 

the hardware and licensed software function in accordance with the specifications, 
requirements, through-puts, functionalities, performance criteria or other benefits 
stated in documentation, promotional materials, proposals, and/or demonstrations 
given to the MaineDOT and the City of Waterville. 
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j.  System Maintenance  The system must come with a minimum five (5) year 
software maintenance agreement to become effective when the proposed system has 
been accepted, in writing, by the City of Waterville. 

 
Software updates shall be provided free of charge for five (5) years from date of 

system acceptance. Software corrections or required modifications for proper system 
operation per these specifications shall be furnished to the City of Waterville at no 
additional cost during the warranty period. 
 

Hardware equipment shall be warranted for three years, effective when the 
proposed system has been accepted in writing by the City of Waterville. 

 
Third party hardware and software licenses and warranties shall be passed to the 

City of Waterville. 
 

 
k.  License Agreement  The supplier of the central office software and other 
associated software shall provide a software license to the City of Waterville for use 
at the Central Computer and on up to three remote workstations.  If additional 
systems are installed and connected, any additional software licenses required shall be 
at the same cost as the remote licenses furnished for the initial project. Suppliers shall 
attach a copy of its standard Software License Agreement (SLA). The SLA, as 
negotiated, shall be made a part of the final equipment ordering contract. The 
licensing arrangement must address access to the system by agencies other than the 
City of Waterville. 
 

The supplier shall carry out no work that will infringe on the licensing of third party 
hardware and software. 
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718.13 Emergency Vehicle Preemption System  The emergency vehicle preemption 
systems shall be installed in the same cabinets as the controllers. 
   

The emergency vehicle preemption control systems shall consist of a data-encoded 
phase selector to be installed within the traffic control cabinets. Those units will serve to 
validate, identify, classify, and record the signal from the optical detectors located on 
support structures at the intersections.  Upon receiving a valid signal from the detectors, 
the phase selectors shall generate a preempt call to the controllers initiating preemption 
operations as shown on the plans.   The phase selectors shall have full ID and logging 
capabilities and be a rack-mounted plug-in four channel, dual priority devices.  The phase 
selectors shall plug into shelf-mounted single card slot chasses.  Programming the phase 
selectors shall be via a PC-based computer utilizing unit specific software.  One copy of 
software, shall be supplied and licensed to the City of Waterville.  A hard copy of final 
programming data shall be left in the control cabinets.  The Contractor shall supply a 
complete set of interface cables for phase selector to laptop connection in each controller 
cabinet.  The phase selectors shall be connected to the Ethernet Switch in each cabinet, as 
shown in the Plans, such that the phase selector logs and configuration can be remotely 
accessed through the communications system.  The Contractor shall supply and install 
any required converters, such as device servers or other devices, to interface the phase 
selector to the Ethernet switch in each cabinet.  The Contractor shall also supply any 
required cables.  The Contractor is notified that the City of Waterville currently has light 
based and hardwire (pushbuttons located at Central Fire Station) emergency preemption 
system.  The City is expanding to a Citywide light based emergency vehicle preemption 
with remote access to phase selectors provided through software applications. Emergency 
vehicle preemption installed under this project shall be functionally compatible with this 
new system.  Similar functionality shall be provided for the intersection in the Town of 
Winslow. 
 

The optical detectors shall be single input, single output units used to control one 
approach.  All traffic signal installations shall be supplied with a single optical detector 
for each approach to the intersection unless otherwise noted in the major items list or as 
shown on the plans. 
 

The Contractor shall install the quantity of confirmation strobes at each traffic 
signal location as shown in the plans or as directed by the Engineer.  The confirmation 
strobe shall serve to validate to the driver of the emergency vehicle that the traffic signal 
has recognized the preemption call and will initiate the proper preemption sequence.  The 
confirmation strobe shall be illuminated whenever any emergency vehicle preemption 
green is on.  The confirmation strobe shall be a red lens Whelan model 1500 or approved 
equivalent. 
 

The Contractor shall be responsible for the proper programming of the phase 
selector, orientation of the optical detectors, and all other work necessary to provide a 
complete and operating emergency vehicle preemption system. The Contractor may be 
required to field adjust the location of the optical detectors in the presence of the 
Engineer and the City of Waterville and/or Town of Winslow Fire Department to 
properly detect preemption calls from approaching vehicles. 
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718.14 Single Mode Fiber Optic Cable  This item of work shall conform to this 
specification, and with IMSA General Specification 70 for Single and Multi-Mode Fiber 
Optic Cable.  This item shall consist of furnishing and installing 72 strand, single mode 
fiber optic cable, necessary splices, and appurtenances.  This item shall also consist of 
furnishing and installing 12 strand, single mode fiber optic drop cable, necessary splices, 
and appurtenances.  
 
MATERIALS: The materials for this work shall conform to the following requirements: 
 
1. General Requirements:  All of the fiber optic cable for this project shall be from the 

same manufacturer and shall be either 72 strand, single-mode or 12 strand, single-
mode.  The Fiber Optic Cable shall meet the following requirements: 

 
1.1. The fiber optic cable shall be designed for both aerial and underground 

installations, and shall be recommended for these applications by the 
manufacturer. 
 

1.2. The fiber optic cable shall operate over a temperature range of -40 to 74 degrees 
C at a relative humidity of 10% to 90% condensing. 

 
1.3. All fiber optic strand materials shall be non-conductive to electricity. 

 
1.4. The fiber optic cable shall meet or exceed the following performance 

characteristics when tested in accordance with the following fiber optic test 
procedures (FOTP) from EIA/TIA-455-B Series standards: 

 
1.4.1. When tested in accordance with FOTP-3, "Procedure to Measure 

Temperature Cycling Effects on Optical Fibers, Optical Cable, and Other 
Passive Fiber Optic Components," the change in attenuation at extreme 
operational temperatures (-400C and +700C) shall not exceed 0.2 dB/km at 
1550 nm. 

 
1.4.2. When tested in accordance with FOTP-25, "Repeated Impact Testing of 

Fiber Optic Cables and Cable Assemblies," the cable shall withstand 25 
impact cycles. The change in attenuation shall not exceed 0.2 dB at 1550 
nm. 

 
1.4.3. When tested in accordance with FOTP-33, "Fiber Optic Cable Tensile 

Loading and Bending Test," using a maximum mandrel and sheave 
diameter of 560 mm, the cable shall withstand a tensile load of 2700 N 
(608 lbs). The change in attenuation shall not exceed 0.2 dB during 
loading and 0.1 dB after loading at 1550 nm. 

 
1.4.4. When tested in accordance with FOTP-37, "Low or High Temperature 

Bend Test for Fiber Optic Cable", the cable shall withstand four full turns 
around a mandrel of < 10 times the cable diameter for non-armored cables 
and < 20 times the cable diameter for armored cables after conditioning 
for four hours at test temperatures of -300C and +600C. Neither the inner 
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or outer surfaces of the jacket shall exhibit visible cracks, splits, tears or 
other openings. Optical continuity shall be maintained throughout the test. 

 
1.4.5. When tested in accordance with FOTP-41, "Compressive Loading 

Resistance of Fiber Optic Cables," the cable shall withstand a minimum 
compressive load of 440 N/cm (250 lbf/in) for armored cables and 220 
N/cm (125 lbf/in) for non-armored cables applied uniformly over the 
length of the sample. The load shall be applied at the rate of 3 mm to 20 
mm per minute and maintained for ten minutes. The change in attenuation 
shall not exceed 0.4 dB during loading and 0.2 dB after loading at 1550 
nm. 

1.4.6. When tested in accordance with FOTP-81, "Compound Flow (Drip) Test 
for Filled Fiber Optic Cable", the cable shall exhibit no flow (drip or leak) 
of filling and/or flooding material at 80ºC. 

 
1.4.7. When tested in accordance with FOTP-85, "Fiber Optic Cable Twist 

Test," a length of cable no greater than 4 meters shall withstand IO cycles 
of mechanical twisting. The change in attenuation shall not exceed 0.1 dB 
at 1550 nm. 

 
1.4.8. When tested in accordance with FOTP-104, "Fiber Optic Cable Cyclic 

Flexing Test," the cable shall withstand 25 mechanical flexing cycles 
around a sheave diameter not greater than 20 times the cable diameter. 
The change in attenuation shall not exceed 0.1 dB at 1550 nm. 

 
2. Cable Construction:  The cable shall be composed of the following elements: 
 

2.1. Anti-buckling central member which shall prevent the cable from buckling and 
stretching.  The central member shall consist of a dielectric glass reinforced 
plastic rod. The central member expansion and contraction characteristics shall 
be similar to the optical fibers and the fiber tubes. 

 
2.2. Loose Buffered Tubes in which multiple fibers strands are placed inside.  Each 

Buffer Tube shall meet the following requirements: 
 

2.2.1. Allowed buffered tube diameters shall be 3.0 mm or 1.9mm. 
 

2.2.2. The number of fibers inside a Buffer Tube shall not exceed 12 strands. 
 

2.2.3. Buffer Tube material shall prevent the fiber from adhering to the inside of 
the tube. 

 
2.2.4. Buffer Tubes shall be colored in accordance with TIA/EIA-598-A, “Color 

Coding of Optical Fiber Cables”. 
 
2.2.5. Fiber Optic strands shall be placed loosely inside the Buffer Tube to allow 

for fiber expansion and contraction due to temperature changes.  
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2.2.6. Buffer Tube shall be filled with a water blocking gel meeting the 

following requirements: 
 

2.2.6.1.Filling compound in the buffer tubes shall be a homogeneous 
hydrocarbon based gel with anti-oxidant additives. 

 
2.2.6.2.The filling shall prevent water intrusion, be nontoxic, and non-irritant 

to skin contact. 
 

2.2.6.3.The filling shall be non-nutritive to fungus. 
 

2.2.6.4.The filling shall be electrically non-conductive and readily removable 
with conventional non-toxic solvents. 

 
2.3. Fiber Optic Strands, which shall consist of a doped-glass cylindrical core, 

surrounded by a concentric cladding.  An acrylate coating shall cover the fiber to 
add protection and color. Each fiber optic strand shall meet the following 
requirements: 

 
2.3.1. Core diameter shall be 8.3 µm ± 0.5µm. 

 
2.3.2. Cladding diameter shall be 125 µm ± 1.0 m. 

 
2.3.3. Core to Cladding offset shall be less than 0.8 m. 
 
2.3.4. Cladding Non-Circularity shall be less than 1.0 %. 

 
2.3.5. Total coating diameter shall be 245 ± 10 m and shall be mechanically 

strippable. 
 

2.3.6. Coating color shall be in accordance with TIA/EIA-598-A, “Optical Cable 
Color Coding”. 

 
2.3.7. No point discontinuity along the fiber shall have attenuation greater than 

0.10 dB at either 1310 or 1550 nm. 
 

2.3.8. Attenuation at the Water Peak shall not exceed 2.1 dB/km at 1383 ± 3 nm. 
 

2.3.9. Mode-Field Diameter shall be 9.30 ± 0.50 m at 1310 nm, and 10.5  ± 1.0 
m at 1550 nm. 

 
2.3.10. Zero Dispersion Wavelength shall be between 1301.5 nm and 1321.5 nm. 

 
2.3.11. Zero Dispersion Slope shall be less than 0.092 ps/(nm2 * km). 
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2.3.12. Cable loss shall not exceed 0.4dB/Km when measured at a light 
wavelength of 1310nm. 
 

2.3.13. Cable loss shall not exceed 0.3dB/Km when measured at a light 
wavelength of 1550nm. 

 
2.4. The cable casing shall be composed of a minimum of two protective layers.  

Each layer requirements are as follows: 
 

2.4.1. The first casing layer shall be composed of high tensile strength dielectric 
yarns helically stranded evenly around the cable core. 

 
2.4.2. The second and outer most layer shall be a polyethylene jacket.  The 

jacket shall meet the following requirements: 
 

2.4.2.1.The jacket shall be black medium or high density polyethylene in 
accordance with ASTM D1248, Type II or Type III, Class C, Category 
3, 4, or 5 and contain a suitable antioxidant. 

 
2.4.2.2.The jacket shall contain carbon black to provide ultraviolet light 

protection. 
 

2.4.2.3.The jacket shall have a minimum thickness of 1.4 mm. 
 

2.4.2.4.The jacket shall have permanent affixed markings every two feet or 
every one meter along the cable.  These markings shall contain at a 
minimum the cable length (in feet if markings appear every two feet or 
in meters if markings appear every one meter) manufacturer’s name, 
date of manufacturer, and fiber count. 

 
2.4.3. A ripcord shall be provided between the first and second layer. 

 
2.4.4. All casing layers shall be non-nutritive to fungus. 

 
3. Construction Methods: The Contractor shall meet the following construction and 

installation procedure when installing the fiber optic cable: 
 
3.1. Shipping Reels: The fiber optic cable shall be shipped in reels that meet the 

following requirements: 
 

3.1.1. The reels shall be designed to prevent damage to the cable during 
shipment and installation. 
 

3.1.2. Each reel shall contain an identification tag with the following minimum 
information: 
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3.1.2.1.Date of Manufacture 
 

3.1.2.2.Manufacturer’s Cable Code 
 

3.1.2.3.Fiber Count 
 

3.1.2.4.Length of Cable 
 

3.1.2.5.Beginning and End length markings 
 

3.1.3. Both ends of the cable shall be accessible to provide access for testing. 
 

3.1.4. The cable ends shall be securely fastened and shall not protrude beyond 
any portion of the reel in an unprotected manner to prevent the cable from 
becoming loose in transport. 
 

3.1.5. Cables ends shall be sealed to prevent the escape of the water blocking 
material and entry of moisture during shipping, handling, storage, and 
installation.  
 

3.2. Testing and Certification:  
 

3.2.1. The personnel involved and responsible for the installation, splicing, and 
termination of the cable shall meet the following minimum requirements: 
 

3.2.1.1.Documented proof of three (3) years experience with the installation of 
single-mode fiber optic cable, including splicing, termination, and 
testing. 
 

3.2.1.2.The installation experience should be applicable to the work required 
for this project and shall include projects of similar or larger scope, 
providing mid-span access points and fusion splicing in field 
conditions. 
 

3.2.1.3.The Contractor shall provide the names and phone numbers of 
references to the Engineer. 
 

3.2.1.4.At least thirty (30) days prior to the installation of the fiber optic cable, 
the Contractor shall submit to the Engineer, documentation outlining 
the information above.  Permission for the Engineer to contact the 
owner must be authorized prior to submitting the information. 
 

3.2.2. The Contractor shall provide the Engineer with four (4) copies of the cable 
manufacturer’s recommendations and requirements, listed below, for each 
fiber optic cable type and size: 
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3.2.2.1.A list of the cable manufacturer’s approved pulling lubricants for use 
on the cable.  No other lubricants will be permitted. 
 

3.2.2.2.The maximum pulling tensions of the cable, which shall specify both 
pulling from the cable’s strength member(s) and for pulling from the 
outer jacket. 
 

3.2.2.3.The minimum bending radius of the cable, which shall specify a radius 
for both the installation and for long-term installation. 
 

3.2.3. Prior to shipping, the manufacturer of the cable shall conduct fiber loss 
tests on all strands on the entire length of cable to be delivered for this 
project.  These tests shall be conducted at both 1310 nm and 1550 nm light 
wavelengths.  Four  (4) manufacturer certified copies of the fiber loss tests 
shall be delivered with the cable for review by the Engineer. 
 

3.2.4. Upon delivery of the cable to the project site, the Contractor shall conduct 
fiber loss tests on all strands on the entire length of cable in the presence 
of the Engineer.  These tests shall be conducted at both 1310 nm and 1550 
nm light wavelengths.  The Contractor shall provide the Engineer with 
four (4) certified copies of the loss test results for comparison with the 
tests made on the cable prior to delivery. 
 

3.2.5. After installation of the cable is complete, the Contractor shall conduct 
fiber loss tests on all strands on the entire length of cable demonstrating 
that all requirements of this specification are met.  These tests shall be 
conducted at both 1310 nm and 1550 nm light wavelengths. 
 

3.2.6. All testing shall be performed with an Optical Time Domain 
Reflectometer (OTDR), as follows: 
 

3.2.6.1.Testing shall be conducted on all components of the fiber optic cable 
plant, including fiber cables, splices, and patch panels. 
 

3.2.6.2.The OTDR used shall include a floppy disk drive for storage of all 
fiber optic cable signatures.  Signatures of all cables tested shall be 
stored on floppy disk and supplied by the Contractor.  The Contractor 
shall supply OTDR emulation software manufactured by the OTDR 
manufacturer which is capable of reading the stored signatures from 
the floppy disk(s) and performing all measurement and analysis on the 
stored signatures as if the OTDR were connected live to the fiber optic 
cable.  The analysis shall include, but not be limited to, readout of 
fiber loss per unit length, splice loss measurement (amount of loss and 
distance from OTDR), connector loss measurement (amount of loss 
and distance from OTDR), total fiber optic cable length, generation of 
event tables, as well as identification and measurement of any other 
reflective events or faults. 
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3.2.6.3.The OTDR shall be located at one end of the fiber optic cable plant 
during the testing. 
 

3.2.6.4.The pulse width setting of the OTDR shall be set to the lowest possible 
setting while allowing the full length of fiber optic cable to be 
measured for faults or reflective events. 
 

3.2.6.5.The Contractor shall document the OTDR readings by supplying hard 
copies of the OTDR signatures for all fiber optic cables.  The 
Contractor shall also supply hard copy of the reflective event table for 
all optical fibers which shall be directly printed out from the OTDR. 
 

3.2.7. The Contractor shall supply fiber optic cable plant loss calculations for all 
installed components of the cable plant demonstrating that the total plant 
losses for each fiber are less than the minimum optical fiber optic modem 
power budget by a safety margin of at least 4dB. 
 

3.3. Installation: The Contractor shall adhere to the following installation procedures 
during the placement of the fiber optic cable: 
 

3.3.1. All fiber optic cables to be installed on aerial messenger or in a conduit or 
duct facility shall be pulled as a unit.  The Contractor shall ensure the 
cable is not damaged during storage, delivery and installation. 
 

3.3.2. The cable shall not be pulled along the ground or over or around 
obstructions.  The cable shall not be stepped on by workmen, nor run over 
by vehicles or equipment.  All cable shall be inspected and approved by 
the Engineer prior to installation. 
 

3.3.3. All cables shall be pulled on aerial messenger or in conduit with a cable 
grip designed to provide a firm hold on the exterior covering of the cable, 
with heat shrinkable end caps placed on the cable ends.  
 

3.3.4. The maximum pulling tensions and minimum bending radius shall not be 
violated at any time during installation, and shall be monitored at all times 
during installation.  Prior to any installation of cable, the Contractor shall 
clean existing conduit and aerial messengers (if applicable), per industry 
standards. 
 

3.3.5. The Contractor shall establish adequate voice communications between the 
cable feeding location and the cable pulling equipment prior to commencing 
any pulling operation.  The cable reels shall be placed on the same side of the 
pull box with the conduit where the cable is being installed.  The reel shall be 
made level and brought into proper alignment with the conduit or messenger 
section, such that the cable will pass from the top of the reel.  The cable shall 
be fed by manually rotating the reel. 
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3.3.6. For underground installations, the fiber optic cable shall not be pulled through 
an intermediate junction box, pull box, or any other opening in the conduit, 
unless approved by the Engineer.  The necessary length of cable to be 
installed shall be pulled from pull box, or cabinet to the immediate next 
downstream pull box, or cabinet.  The remaining length of cable to be 
installed in the next conduit or along aerial messenger shall be carefully 
stacked or stored in a manner that allows that length of cable to be safely 
pulled into the next conduit. 
 

3.3.7. An approved cable feeder guide shall be used between the cable reel or the 
storage stack and the face of the conduit to protect the cable, and to guide the 
cable installation.  The dimensions and set-up of the feeder guide shall be 
such that the cable does not bend at any location to a radius less than the 
cable’s minimum allowable bending radius.  The cable shall not be pulled 
over edges or corners, over or around obstructions, or through unnecessary 
curves or bends.  The cable shall be looped in and out to cabinets and pull 
boxes to provide adequate slack (as specified in Section 3.5 Cable Spare of 
this specification) and the least amount of stress on the fibers.  The Contractor 
shall ensure that the cable is not damaged during storage or installation. 
 

3.3.8. Fiber optic cable ends shall be kept sealed at all times during installation, 
using an approved cable end cap.  Tape shall not be permitted to seal the 
cable end.  The cable end shall remain sealed until the Contractor terminates 
the fiber cables.  Cables that are not immediately terminated shall have a 
minimum of six feet of slack. 
 

3.3.9. The allowable pulling tension shall be the lesser of either of the two values 
below: 
 

3.3.9.1. The cable manufacturer’s recommended pulling tension from the outer 
jacket for the cable. 
 

3.3.9.2. Eighty percent of the cable manufacturer’s maximum pulling tension 
from the outer jacket. 
 

3.3.10. The Contractor shall monitor the tension on the fiber optic cable with the use 
of an approved tension gauge.  The gauge shall be placed sufficient distance 
from the take up reel, such that the tension can be read throughout the entire 
pulling operation. 
 

3.3.11. When using lubricants, the Contractor shall adhere to the cable 
manufacturer’s requirements for the proper amount, application tools and 
method, and removal of the lubricant from the exposed cable. 
 

3.3.12. All cable shall run continuously from termination point to termination point 
as indicated on the plans or the Engineer.  The Contractor shall carefully 
determine the length of cable to reach from termination point to termination 
point.  Cutting of fiber optic cables at any location other than those shown on 
the plans shall not be permitted. 
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3.3.13. The Contractor shall document the locations of all splices and connections 
for each strand of fiber optic cable.  This documentation shall show the 
distance in feet of fiber optic cable from the end of the cable for every 
splice and connection, and shall also show the cable length marking as 
marked on the cable for every splice and connection.  Four copies of the 
documentation shall be furnished to the Engineer prior to testing. 
 

3.4. Cable Termination: The Contractor shall terminate fiber optic cables in the 
following manner: 
 

3.4.1. All splice installations shall be performed using a fusion splicing 
technique.  Splice insertion loss shall not exceed 0.1 dB. 
 

3.4.2. The Contractor shall provide all equipment and consumable supplies 
necessary for performing the splices. 
 

3.4.3. Each spliced fiber shall be packaged in a protective, waterproof sleeve. 
 

3.4.4. Bare fibers shall be completely re-coated with a protective room 
temperature vulcanizing (RTV) coating gel, or similar approved substance, 
prior to the application of the sleeve so as to protect the fiber from scoring, 
dirt, or microbending. 
 

3.5. Cable Spare: The Contractor shall install spare cable as follows and as indicated 
by the engineer: 
 

3.5.1. A total of 60 feet of cable shall be stored in all handholes unless otherwise 
noted on the Plans.  If there is a splice enclosure inside the handhole, then 
a minimum of 30 feet of slack cable shall be located on each side of the 
splice enclosure. 
 

3.5.2. A total of 120 feet shall be stored at all aerial splice enclosure locations 
unless otherwise noted on the Plans.  A minimum of 60 feet of slack cable 
shall be located on each side of the splice enclosure.  The slack cable shall 
be supported by mechanical means approved by the manufacturer and by 
the utility pole owner. 
 

3.5.3. A total of 40 feet shall be stored at all splice enclosure locations inside 
control cabinets unless otherwise noted on the Plans.  A minimum of 20 
feet of slack cable shall be located on each side of the splice enclosure. 
 

3.5.4. Cable storage shall be performed in an industry standard manner that does 
not violate the minimum bending radius specification of the cable. 
 

3.5.5. All spare cable shall be hung on cable racks where provided. 
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4. The Contractor is advised of the following information provided by the City of 
Waterville on the City’s existing fiber optic cable network from which existing dark 
fibers shall be used in this project.  Assigned fibers are identified as “Traffic Lights”. 
 
4.1. Plan ID Fiber Optic Backbone “A” (BB-A) 
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4.2. Plan ID Fiber Optic Backbone “B” (BB-B) 
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4.3. Plan ID Fiber Optic Backbone “C” (BB-C) 

 

 
 
 
 
 
 
 
 

121



  Waterville-Winslow 
17288.00 
9/10/2010 

 

Special Provision 718 - Page 35 of 49 

 
4.4. Plan ID Fiber Optic Backbone “D” (BB-D) 
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4.5. Plan ID Fiber Optic Backbone “E” (BB-E) 
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4.6. Plan ID Fiber Optic Backbone “F” (BB-F) 
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4.7. Plan ID Fiber Optic Backbone “G” (BB-G) 
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4.8. Additional Citywide Fiber Optic Connections. 
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718.15 Fiber Optic Splice Enclosures   This item of work shall conform to this 
specification.  This item shall consist of furnishing and installing splice enclosures, 
splices, and appurtenances of the type specified at the locations shown on the plans or as 
indicated by the Engineer. 
 
MATERIALS:  The Fiber Optic Splice Enclosure shall be a stand-alone unit 
manufactured for installation on aerial messenger wire, or on the utility pole as permitted, 
and shall meet the following requirements: 
 
1. The splice enclosures shall be either aerially mounted or wall-mounted as per the 

plans or as directed by the Resident. 
2. The wall-mounted splice enclosure shall be housed in a metallic NEMA 3R box 

suitable for wall-mounting. 
 

3. The splice enclosure shall be manufactured of non-corroding materials and resistant 
to caustic solutions. 
 

4. All splice enclosures shall employ re-usable sealing materials allowing multiple re-
entrance without replacing any component. 
 

5. If special tools or kits are required to enter and close splice cases, then these tools or 
kits shall be provided by the Contractor.  Three sets of keys for entering the NEMA 
3R box shall be provided by the Contractor. 
 

6. The splice enclosures shall be large enough to retain the number and size of splice 
trays capable of holding a minimum of 24 splices. 
 

7. Each splice case shall contain a splice tray organizer capable of holding the required 
number of splice trays. 
 

8. The splice trays shall meet the following requirements: 
 

9. The splice trays shall incorporate a system to retain and provide strain relief to the 
fiber optic buffers tubes. 
 

9.1 The splice trays shall incorporate grooves where the fiber optic splice can be 
held in place. 

9.2 Each splice tray shall incorporate a clear snap on lid. 
 

10. The Fiber Optic Splice Enclosure shall incorporate cable guides that maintain fiber 
strands and fiber buffer tubes bending radius greater than the minimum allowed by 
the manufacturer.  The Fiber Optic Splice Enclosure shall further incorporate a 
restraining mechanism to hold each fiber optic cable central member and outside 
jacket. 

 
CONSTRUCTION METHODS: The Contractor shall perform splices in each Fiber Optic 
Splice Enclosure as shown in the plans.  The maximum splice loss shall be 0.1 dB. 
 

129



  Waterville-Winslow 
17288.00 
9/10/2010 

 

Special Provision 718 - Page 43 of 49 

718.16 Twelve (12) Position Fiber Optic Patch Panel  This item of work shall conform 
to this specification.  This item shall consist of furnishing and installing 12 Position Fiber 
Optic Patch Panels at the locations shown on the plans or as indicated by the Engineer. 
 
MATERIALS:  The Fiber Optic Patch Panels shall meet the following requirements: 
 

1. The Fiber Optic Patch Panel - 12 position shall be a stand-alone unit manufactured for 
outdoor field cabinets. 
 

2. The Fiber Optic Patch Panel - 12 position shall include and be capable of 
accommodating a minimum of 12 SC type connector sleeves. 
 

3. The Fiber Optic Patch Panel - 12 position shall include and be capable of terminating 
up to 12 connectorized pigtails. 
 

4. The Fiber Optic Patch Panel shall incorporate a hinged access door. 
 

5. The Fiber Optic Patch Panel shall be rack, wall, or shelf mountable as required by the 
specific location.  The patch panel shall be securely fastened in place as 
recommended by the manufacturer. 
 

6. The Fiber Optic Patch Panel shall include splice trays meeting the following 
requirements: 
 

6.1 The splice trays in the Fiber Optic Patch Panel - 12 position shall be capable 
of holding a minimum of 24 splices.   
 

6.2 The splice trays shall incorporate a system to retain and provide strain relief to 
the fiber optic buffers tubes and connector pigtails. 
 

6.3 The splice trays shall incorporate grooves where the fiber optic splice can be 
held in place. 
 

6.4 Each splice tray shall incorporate a clear snap on lid. 
 

7. The Fiber Optic Patch Panel shall include a restraining system to hold the splice trays 
securely in place. 
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8. The Fiber Optic Patch Panel shall incorporate cable guides that maintain fiber strands 
and fiber buffer tubes bending radius greater than the minimum allowed by the 
manufacturer. 
 

9. The Fiber Optic Patch Panel - 12 Position shall use 12 connectorized pigtails to 
connect the fiber optic cable to the Fiber Optic Patch Panel.   
 

10. The number of pigtails to be furnished and spliced to the fiber optic cable are shown 
in the fiber optic splice tables in the plans.  The connectorized pigtails shall meet the 
following requirements: 
 

10.1 All fiber optic connectors shall be SC type with a PC (physical Contact) 
2.5 mm ceramic ferrule. 
 

10.2 The connector mean insertion loss shall be 0.3 dB and maximum                  
       0.5 dB. 
 

10.3 The connector mean return loss shall be  -59 dB and maximum of  
 -55 dB. 
 

10.4 All SC connectors shall have a durability rate of less than 0.2 dB change 
over 500 rematings. 
 

10.5 Connectors shall meet ANSI/TIA EIA-604-3A requirements. 
 

10.6 The fiber optic strand of the connectorized pigtail shall have matching 
optical properties as the fiber optic strand used on the fiber optic cable. 
 

11. The Fiber Optic Patch Panel shall incorporate a restraining mechanism to hold the 
fiber optic cable central member and outside jacket. 
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718.17 Ethernet Switch With Fiber Optic Interfaces    This item of work shall 
conform to this specification.  This item shall consist of furnishing and installing an 
Ethernet Switch with fiber optic interfaces, as well as all needed accessories required for 
a full and complete installation, including but not limited to power adapters, Ethernet 
cables, and fiber optic patch cords, as described herein. 

 
MATERIALS: The materials for this work shall conform to the following requirements: 
 
1. The work under this item specifies the requirements for the Ethernet Switch with 

single mode fiber optic interfaces.  The Ethernet Switch shall accept both RJ-45 
Ethernet connection as well as single mode SC fiber optic connections.  The Ethernet 
Switch shall be installed within the field cabinets and at the City of Waterville City 
Hall as shown on the plans.  The Ethernet Switch shall be capable of shelf mounting 
or wall mounting with supplied wall mount brackets, or equivalent meeting the 
following requirements: 
 

2. The Ethernet Switch specified herein shall be a self-contained unit capable of 24-hour 
per day unattended operation.  The Ethernet Switch shall be supplied, assembled and 
tested by the contractor. The Ethernet Switch shall be of rugged design and suitable 
for reliable operation when mounted in the configuration as specified in these 
Specifications and the Plans.  The Ethernet Switch shall be configured for minimum 
maintenance and need for adjustment after initial set-up.  The Ethernet Switch shall 
include all software required for monitoring and updating the Ethernet Switch from a 
computer within the Police Department.   

 
3. The Ethernet Switch shall have the following connections: 
 

3.1 Minimum of Six (6) 10/100/1000 Mbps Ethernet ports with RJ-45 connectors 
that shall support the following network standards: 

 
3.1.1 IEEE.802.3 10 Base-T 

 
3.1.2 IEEE.802.3u 100 Base-T 

 
3.1.3 IEEE.802.1d Spanning Tree 

 
3.1.4 IEEE.802.1w Rapid Spanning Tree 

 
3.1.5 IEEE.802.1q VLAN 

 
3.1.6 IEEE.802.1p Class of service (CoS) 

 
 

3.2 The Contractor shall supply, install, and test all Ethernet cables required to 
make all connections as shown in the Plans. 
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3.3 The Contractor shall supply, install, and test all fiber optic patch cords 
required to make all connections as shown in the Plans.  Fiber optic patch 
cords shall meet the following requirements: 
 

3.3.1 Each patch cord shall contain one single mode fiber strand with a 
factory terminated SC type connector. 
 

3.3.2 Each patch cord shall be 3 feet in length. 
 

3.3.3 The patch cords shall operate without degradation over a 
temperature range of -34 to 74 degrees Celsius at a relative 
humidity of 10% to 90% condensing. 
 

3.3.4 All fiber optic strands shall be nonconductive to electricity. 
 

3.3.5 The Fiber Optic Patch Cord shall meet or exceed the following 
performance characteristics: 
 
3.3.5.1 Fiber Optic Patch Cords shall consist of tight buffered 

optical fibers of the type used for interconnect cable with a 
900 µm secondary buffer. 
 

3.3.5.2 The fiber shall be surrounded by aramid fiber yarn strength 
members and a UL listed OFNR, UV resistant and fungus 
resistant yellow outer jacket 3mm in diameter. 
 

3.3.5.3 The optical fibers shall be 100 kpsi proof tested and have 
an attenuation change no greater than .05 dB/km. 
 

3.3.5.4 The attenuation of the Fiber Optic Patch Cord shall not 
exceed 1.0 dB/km at 1310 nm and 0.75 db/km at 1550 nm. 
 

3.3.5.5 The ST type connector shall meet the following 
requirements: 
 
3.3.5.5.1 All fiber optic connectors shall be SC type with 

a PC (physical Contact) 2.5 mm ceramic ferrule. 
 

3.3.5.5.2 The connector mean insertion loss shall be 0.3 
dB and maximum 0.5 dB. 
 

3.3.5.5.3 The connector mean return loss shall be -59 dB 
and maximum of -55 dB. 
 

3.3.5.5.4 All SC connectors shall have a durability rate of 
less than 0.2 dB change over 500 rematings. 
 

133



  Waterville-Winslow 
17288.00 
9/10/2010 

 

Special Provision 718 - Page 47 of 49 

3.3.5.5.5 Connectors shall meet ANSI/TIA EIA-604-3A 
requirements. 
 

3.4 Two single mode fiber optic ports, each containing two SC type connectors 
that shall support the following network standards: 

 
3.4.1 IEEE.802.3u 100 Base-FX 

 
3.4.2 IEEE.802.3ab 1000 Base-FX 

 
3.4.3 IEEE.802.1d Spanning Tree 

 
3.4.4 IEEE.802.1w Rapid Spanning Tree 

 
3.4.5 IEEE.802.1q VLAN 

 
3.4.6 IEEE.802.1p Class of Service (CoS) 

 
3.5 The two single mode fiber optic ports shall meet the following optical 

requirements: 
 

3.5.1 The two optical emitters shall be laser diode type. 
 

3.5.2 The two single mode fiber optic ports shall have an operating 
wavelength of 1310 nm, single mode. 
 

3.5.3 The two single mode fiber optic ports shall each have an optical 
power budget of 13dB, minimum. 
 

3.5.4 The two optical emitters shall have a transmit power of -15dbM, 
minimum. 
 

3.5.5 The two optical detectors shall have receive sensitivity of -28dbM, 
worst case. 

 
4. The Ethernet Switch shall be an Ethernet layer 2 device. 
 
5. The Ethernet Switch shall have a switching method of store and forward. 
 
6. The Ethernet Switch shall support the following protocols: 
 

6.1 RTP/ID 
 

6.2 TCP/IP with full multicast support 
 

6.3 DNS 
 

6.4 DHCP 
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7. The Ethernet Switch shall support the following network management protocols: 

 
7.1 SNMP V2c 

 
7.2 RMON for Ethernet agent 

 
7.3 Telnet/TFTP 

 
8. The Ethernet Switch shall have an operating temperature range of -34°C to +74° C 
 
9. The Ethernet Switch shall have a power usage of +12VDC to +24VDC at 1 amp or 

less.  This shall be provided by an included plug-in type AC adapter. 
 
 
718.18 Messenger Wire    This item of work shall conform to this specification.  This 
item shall consist of furnishing and installing aerial fiber optic messenger wire, and 
appurtenances at the locations shown on the plans or as indicated by the Engineer. 
 

MATERIALS:  The aerial fiber optic messenger wire shall be manufactured for aerial 
installation of fiber optic cable and shall be double galvanized, seven-strand steel wire 
cable not less than 0.3 inches in diameter and 6,600 lbf breaking strength, Extra High 
Strength Grade (EHS). 
 

INSTALLATION:  Installation shall meet the following requirements: 
 
1. The Contractor shall calculate the strain and sag for the specific aerial installation as 

shown on the plans and use the recommended tensions and messenger types per the 
fiber-optic cable and/or messenger wire manufacturer. 
 

2. The Contractor shall install messenger wire with a sag matching that of existing 
adjacent cables.  Messenger wire shall not sag into or near adjacent cables. 
 

3. All utility relocations and required guying shall be completed prior to the installation 
of messenger wire. 

 
 
718.19 Pedestrian Crossing System  Pedestrian crossings must have 16-inch by 18-inch 
countdown pedestrian signals that count down during the pedestrian clearance interval. 
The pedestrian countdown modules shall be GE Lumination GT1 Series in 16 inch – 
McCain Model 1000 Series (black finish) housings or approved equal. 
 
The Accessible Pedestrian Signal (APS) push buttons with locator tones shall be 
Campbell Company Advisor Model A-57 or approved equal. Signs shall be posted at 
each audible signal push button stating which street may be crossed based upon the 
related push button. The audible walk interval messages used shall be as follows: 
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1. For an exclusive pedestrian phase – “Walk sign is on for all crossings” 
2. For other locations with concurrent pedestrian phases – for example “Elm Street, 

Walk sign is on to cross.” The name of the street to cross at locations with 
concurrent pedestrian phases will change at each audible push button. 

 
The audible push button identification information messages used during the non-walk 
phases shall be as follows: 
 

1. For an exclusive pedestrian phase – “Wait to cross” 
2. For other locations with concurrent pedestrian phases – for example “Wait to 

cross Elm Street.” 
 
 
All controllers must have “Stop in Walk” set “On.” 
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STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://www.maine.gov/mdot/contractor-consultant-information/ss_standard_details_updates.php  
 
Detail # Description      Revision Date  
504(15) Diaphragms      12/30/02 
 
507(04) Steel Bridge Railing     2/05/03 
  
526(33) Concrete Transition Barrier    8/18/03 
 
645(06) H-Beam Posts – Highway Signing   7/21/04 
 
645(09) Installation of Type II Signs     7/21/04 
 
626(09) Electrical Junction Box for Traffic Signals  2/25/05 

and Lighting     
 
604(01) Catch Basins      11/16/05 
 
604(05) Type “A” & “B” Catch Basin Tops   11/16/05 
 
604(06) Type “C” Catch Basin Tops    11/16/05 
 
604(07) Manhole Top “D”     11/16/05 
 
604(09) Catch Basin Type “E”     11/16/05 
 
606(02) Multiple Mailbox Support    11/16/05 
 
606(07) Reflectorized Beam Guardrail Delineator Details 11/16/05 
 
609(06) Vertical Bridge Curb     11/16/05 
 
504(23) Hand-Hold Details     12/08/05 
 
609(03) Curb Type 3      6/27/06 
 
609(07) Curb Type 1      6/27/06 
 
535(01) Precast Superstructure  - Shear Key   10/12/06 
 
535(02) Precast Superstructure  - Curb Key & Drip Notch 10/12/06 
 
535(03) Precast Superstructure  - Shear Key   10/12/06 
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535(04) Precast Superstructure  - Shear Key   10/12/06 
 
535(05) Precast Superstructure  - Post Tensioning  10/12/06 
 
535(06) Precast Superstructure  - Sections   10/12/06 
 
535(07) Precast Superstructure  - Precast Slab & Box  10/12/06 
 
535(08) Precast Superstructure  - Sections   10/12/06 
 
535(09) Precast Superstructure  - Sections   10/12/06 
 
535(10) Precast Superstructure  - Sections   10/12/06 
 
535(11) Precast Superstructure  - Sections   10/12/06 
 
535(12) Precast Superstructure  - Sections   10/12/06 
 
535(13) Precast Superstructure - Sections   10/12/06 
 
535(14) Precast Superstructure  - Stirrups   10/12/06 
 
535(15) Precast Superstructure  - Plan    10/12/06 
 
535(16) Precast Superstructure  - Reinforcing   10/12/06 
 
535(17) Precast Superstructure  - Notes   10/12/06 
 
801(01) Drives on Sidewalk Sections    2/06/07 
 
801(02) Drives on Non-Sidewalk Sections   2/06/07 
 
535(03) Precast Superstructure  - Shear Key   12/5/07 
 
535(04) Precast Superstructure  - Shear Key   12/5/07 
 
535(05) Precast Superstructure  - Post Tensioning  12/5/07 
 
535(17) Precast Superstructure  - Notes   12/5/07 
 
801(01) Drives on Sidewalk Sections    1/04/08 
 
801(02) Drives on Non-Sidewalk Sections   1/04/08 
 
203(03) Backslope Rounding     1/29/08 
 
535(02) Precast Superstructure  - Curb Key & Drip Notch 5/20/08 
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535(05) Precast Superstructure  - Post Tensioning  5/20/08 
 
502(03) Concrete Curb - Bituminous Wearing Surface 2/2/09 
 
502(03)A Concrete Curb - Concrete Wearing Surface  2/2/09 
 
502(07) Precast Concrete Deck Panels  - Layout Plan  2/2/09 
 
502(07)A Precast Concrete Deck Panels  - Layout Plan  2/2/09 
 
502(08) Precast Concrete Deck Panels  - Panel Plan  2/2/09 
 
502(09) Precast Concrete Deck Panels  - Blocking Detail 2/2/09 
 
502(10) Precast Concrete Deck Panels    2/2/09 
 
502(11) Precast Concrete Deck Panels    2/2/09 
 
502(12) Precast Concrete Deck Panels  - Notes  2/2/09 
 
502(12)A Precast Concrete Deck Panels  - Notes  2/2/09 
 
526(06) Permanent Concrete Barrier    2/2/09 
 
526(08) Permanent Concrete Barrier – Type IIIA  2/2/09 
 
526(08)A Permanent Concrete Barrier – Type IIIA  2/2/09 
 
526(13) Permanent Concrete Barrier – Type IIIB  2/2/09 
 
526(14) Permanent Concrete Barrier – Type IIIB  2/2/09 
 
526(21) Concrete Transition Barrier    2/2/09 
 
526(39) Texas Classic Rail – Between Window  2/2/09 
 
526(40) Texas Classic Rail – Through Window  2/2/09 
 
526(41) Texas Classic Rail – Through Post   2/2/09 
 
526(42) Texas Classic Rail – Through Nose   2/2/09 
 
606(20) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
606(21) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
606(22) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
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606(23) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
609(06) Vertical Bridge Curb     2/2/09 
 
609(08) Precast Concrete Transition Curb   2/2/09 
 
502(12) Precast Concrete Desk Panels    9/09 
 
504(22) Diaphragm & Crossframe Notes   9/09  
 
626(09) Electrical Junction Box for Traffic Signals  8/20/10  
  and Lighting  
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SUPPLEMENTAL SPECIFICATION 
(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002) 

 
SECTION 101 

CONTRACT INTERPRETATION 
101.2 Definitions  
 
Closeout Documentation  Replace the sentence “A letter stating the amount….. DBE goals.” 
with “DBE Goal Attainment Verification Form” 
 
Add “Environmental Information  Hazardous waste assessments, dredge material test results, 
boring logs, geophysical studies, and other records and reports of the environmental 
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.” 
 
Add “Fabrication Engineer  The Department’s representative responsible for Quality 
Assurance of pre-fabricated products that are produced off-site.” 
 
Geotechnical Information  Replace with the following: “Boring logs, soil reports, geotechnical 
design reports, ground penetrating radar evaluations, seismic refraction studies, and other 
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation 
and Interpolation.” 

 SECTION 102 
DELIVERY OF BIDS 

 
102.7.1 Location and Time  Add the following sentence “As a minimum, the Bidder will 
submit a Bid Package consisting of the Notice to Contractors, the completed 
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other 
Certifications or Bid Requirements listed in the Bid Book.” 
 
102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not 
provided or a lump sum price is not provided or is illegible as determined by the Department.”  
 

SECTION 103 
AWARD AND CONTRACTING 

103.3.1 Notice and Information Gathering  Change the first paragraph to read as follows: 
“After Bid Opening and as a condition for Award of a Contract, the Department may require 
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder 
is responsible and qualified to perform the Work.” 
 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

 
104.3.14 Interpretation and Interpolation  In the first sentence, change “…and Geotechnical 
Information.” to “…Environmental Information, and Geotechnical Information.” 
Delete the entire Section 104.5.9 and replace with the following: 
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SECTION 105 
GENERAL SCOPE OF WORK 

 
Delete the entire Section 105.6 and replace with the following: 
 
105.6.1  Department Provided Services  The Department will provide the Contractor with the 
description and coordinates of vertical and horizontal control points, set by the Department, 
within the Project Limits, for full construction Projects and other Projects where survey control 
is necessary.  For Projects of 1,500 feet in length, or less:  The Department will provide three 
points.  For Projects between 1,500 and 5,000 feet in length:  The Department will provide one 
set of two points at each end of the Project.  For Projects in excess of 5,000 feet in length, the 
Department will provide one set of two points at each end of the Project, plus one additional 
set of two points for each mile of Project length. For non-full construction Projects and other 
Projects where survey control is not necessary, the Department will not set any control points 
and, therefore, will not provide description and coordinates of any control points.  Upon 
request of the Contractor, the Department will provide the Department’s survey data 
management software and Survey Manual to the Contractor, or its survey Subcontractor, for 
the exclusive use on the Department’s Projects. 
 
105.6.2 Contractor Provided Services  Utilizing the survey information and points provided by 
the Department, described in Subsection 105.6.1, Department Provided Services, the 
Contractor shall provide all additional survey layout necessary to complete the Work.  This 
may include, but not be limited to, reestablishing all points provided by the Department, 
establishing additional control points, running axis lines, providing layout and maintenance of 
all other lines, grades, or points, and survey quality control to ensure conformance with the 
Contract.  The Contractor is also responsible for providing construction centerline, or close 
reference points, for all Utility Facilities relocations and adjustments as necessary to complete 
the Work.  When the Work is to connect with existing Structures, the Contractor shall verify 
all dimensions before proceeding with the Work.  The Contractor shall employ or retain 
competent engineering and/or surveying personnel to fulfill these responsibilities. 
 
The Contractor must notify the Department of any errors or inconsistencies regarding the data 
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify 
Department If Ambiguities Discovered. 
 
105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey 
quality control.  Construction survey quality control is generally defined as, first, performing 
initial field survey layout of the Work and, second, performing an independent check of the 
initial layout using independent survey data to assure the accuracy of the initial layout; 
additional iterations of checks may be required if significant discrepancies are discovered in 
this process.  Construction survey layout quality control also requires written documentation of 
the layout process such that the process can be followed and repeated, if necessary, by an 
independent survey crew. 
 
105.6.3 Survey Quality Assurance  It is the Department’s prerogative to perform construction 
survey quality assurance.  Construction survey quality assurance may, or may not, be 
performed by the Department.  Construction survey quality assurance is generally defined as 
an independent check of the construction survey quality control.  The construction survey 
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quality assurance process may involve physically checking the Contractor’s construction 
survey layout using independent survey data, or may simply involve reviewing the 
construction survey quality control written documentation.  If the Department elects to 
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be 
required to be present.  The Department will provide a minimum notice of 48 hours to the 
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.  
Any errors discovered through the quality assurance process shall be corrected by the 
Contractor, at no additional cost to the Department. 
 
105.6.4 Boundary Markers  The Contractor shall preserve and protect from damage all 
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels 
that are outside the area that must be disturbed to perform the Work.  The Contractor 
indemnifies and holds harmless the Department from all claims to reestablish the former 
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.  
For a related provision, see Section 104.3.11 - Responsibility for Property of Others. 
 

SECTION 106 
QUALITY 

 
106.4.3 Testing  Change the first sentence in paragraph three from “…maintain records of all 
inspections and tests.” to “…maintain original documentation of all inspections, tests, and 
calculations used to generate reports.”   
 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and” 
 
106.7.1 Standard Deviation Method  Add the following to F: “Note: In cases where the mean 
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the 
computed value of s.”  
 
Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01” 
 

SECTION 107 
TIME 

107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.” 
 
107.7.2 Schedule of Liquidated Damages  Replace the table of Liquidated Damages as follows:  
 
From    Up to and   Amount of Liquidated  
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More Than   Including   Damages per Calendar Day 
              $0      $100,000      $225 
   $100,000      $250,000      $350 
   $250,000      $500,000      $475 
   $500,000   $1,000,000      $675 
$1,000,000   $2,000,000      $900 
$2,000,000   $4,000,000   $1,000 
$4,000,000   and more   $2,100 
 

SECTION 108 
PAYMENT 

 
Remove Section 108.4 and replace with the following: 
 
“108.4 Payment for Materials Obtained and Stored  Acting upon a request from the Contractor 
and accompanied by bills or receipted bills, the Department will pay for all or part of the value 
of acceptable, non-perishable Materials that are to be incorporated in the Work, including 
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored 
at places acceptable to the Department.  Examples of such Materials include steel piles, stone 
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other 
Materials.  The Department will not make payment on living or perishable Materials until 
acceptably planted in their final locations.   
 
 If payment for Materials is made to the Contractor based on bills, only, then the Contractor 
must provide receipted bills to the Department for these Materials within 14 days of the date 
the Contractor receives payment for the Materials.   Failure of the Contractor to provide 
receipted bills for these Materials within 14 days of the dated the Contractor receives payment 
will result in the paid amount being withheld from the subsequent progress payment, or 
payments, until such time the receipted bills are received by the Department.   
 
 Materials paid for by the Department are the property of the Department, but the risk of 
loss shall remain with the Contractor.  Payment for Materials does not constitute Acceptance of 
the Material.  If Materials for which the Department has paid are later found to be 
unacceptable, then the Department may withhold amounts reflecting such unacceptable 
Materials from payments otherwise due the Contractor. 
 
 In the event of Default, the Department may use or cause to be used all paid-for 
Materials in any manner that is in the best interest of the Department.” 
 

SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
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109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department” 
 
109.4.4 Investigation / Adjustment  Third sentence, delete the words “subsections (A) - (E)” 
 
109.5.1 Definitions - Types of Delays 
 

B. Compensable Delay  Replace (1) with the following; “a weather related 
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is 
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls 
within the geographic boundaries prescribed under the disaster declaration.” 
 
109.7.2 Basis of Payment  Replace with the following: “Adjustments will be established by 
mutual Agreement based upon Unit or Lump Sum Prices.  These agreed Unit or Lump Sum 
prices will be full compensation and no additions or mark-ups are allowed. If Agreement 
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided 
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work 
relating to the Equitable Adjustment.”   
 
109.7.3 Compensable Items  Delete this Section entirely.  
 
109.7.4 Non-Compensable Items  Replace with the following: “The Contractor is not entitled 
to compensation or reimbursement for any of the following items: 

A. Total profit or home office overhead in excess of 15%, 
B. …….” 

 
109.7.5 Force Account Work 
 

C.  Equipment    
Paragraph 2, delete sentence 1 which starts; “Equipment leased….” 

 
Paragraph 6, change sentence 2 from “The Contractor may furnish…” to read “If 
requested by the Department, the Contractor will produce cost data to assist the 
Department in the establishment of such rental rate, including all records that are 
relevant to the Actual Costs including rental Receipts, acquisition costs, financing 
documents, lease Agreements, and maintenance and operational cost records.”   
Add the following paragraph; “Equipment leased by the Contractor for Force Account 
Work and actually used on the Project will be paid for at the actual invoice amount plus 
10% markup for administrative costs.” 

 
Add the following section; 

“F. Subcontractor Work  When accomplishing Force Account Work that utilizes 
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and 
overhead on the Subcontractor’s portion of the Force Account Work. If the Department 
does not accept the Subcontractor quote, then the Subcontractor work will be subject to 
the Force Account provisions with a 5% markup for profit & overhead..” 
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SECTION 110 
INDEMNIFICATION, BONDING, AND INSURANCE 

 
Delete the entire Section 110.2.3 and replace with the following: 
110.2.3 Bonding for Landscape Establishment Period  The Contractor shall provide a signed, 
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the 
Contract, to the Department at Final Acceptance. 
 
 The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621, 
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on 
exact copies thereof, or on forms that do not contain any significant variations from the 
Department’s forms as solely determined by the Department. 
 
 The Contractor shall pay all premiums and take all other actions necessary to keep said 
bond in effect for the duration of the Landscape Establishment Period described in Special 
Provision 621.0036 - Establishment Period.  If the Surety becomes financially insolvent, ceases 
to be licensed or approved to do business in the State of Maine, or stops operating in the 
United States, the Contractor shall file new bonds complying with this Section within 10 Days 
of the date the Contractor is notified or becomes aware of such change. 
 
 All Bonds shall be procured from a company organized and operating in the United States, 
licensed or approved to do business in the State of Maine by the State of Maine Department of 
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the 
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies.” 
 
 By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including 
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the 
Contract are contained in the bond(s). 
 
 Regarding claims related to any obligations covered by the bond, the Surety shall provide, 
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written 
notice of all bases upon which it is denying or contesting payment.  Failure of the Surety to 
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to 
deny or contest payment and the Surety’s acknowledgment that the claim is valid and 
undisputed.  

SECTION 202 
REMOVING STRUCTURES AND OBSTRUCTIONS 

 
202.02 Removing Buildings  Make the following change to the last sentence in the final 
paragraph, change “…Code of Maine Regulations 401.” to “…Department of Environmental 
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting, 
Design and Operation.” 
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SECTION 203 
EXCAVATION AND EMBANKMENT 

 
203.01 Description  Under b. Rock Excavation; add the following sentence: “The use of 
perchlorate is not allowed in blasting operations.” 
 
Delete the entire Section 203.041 and replace with the following: 
“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt 
pavement designated to be removed under this contract must be salvaged for utilization.  
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be 
placed below subgrade in any embankment. 
 

Methods of utilization may be any of the following: 
  

 1. Used as a replacement for untreated aggregate surface course on entrances provided 
the material contains no particles greater than 50 mm [2 in] in any dimension.  Payment 
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10, 
Untreated Aggregate Surface Course, Truck Measure.  Material shall be placed, shaped, 
compacted and stabilized as directed by the Resident. 
 
 2.  Stockpiled at commercial or approved sites for commercial or   MaineDOT use. 

 
 3. Other approved methods proposed by the Contractor, and approved by the Resident 
which will assure proper use of the existing hot mix asphalt pavement. 

 
 The cost of salvaging hot mix asphalt material will be included for payment under the 
applicable pay item, with no additional allowances made, which will be full compensation for 
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in 
entrances or other approved uses, or stockpiling at an approved site as described above.  The 
material will also be measured and paid for under the applicable Pay Item if it is reused for 
aggregate in entrances, or other approved uses.” 

 
SECTION 502 

STRUCTURAL CONCRETE 
 

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change 
“…alcohol based saline sealer…” to “alcohol based silane sealer…”.  Add NOTE #6 to Class 
S Concrete. 
 
502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80……” 
 
502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……” 
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502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……” 
502.10 Forms and False work 
 
 D. Removal of Forms and False work  1., First paragraph; first, second, and third 
sentence; replace “forms” with “forms and false work”  
 
502.11 Placing Concrete 
 
 G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures  Last 
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C 
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24° 
C [75° F} at the time the concrete is placed in its final position.”  
 
502.15 Curing Concrete  First paragraph; replace the first sentence with the following; “All 
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days 
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10 
(D) - Removal of Forms and False work.”  
 
Second paragraph; delete the first two sentences. 
Third paragraph; delete the entire paragraph which starts “When the ambient temperature….” 
Fourth paragraph; delete “approved” to now read “…continuously wet for the entire curing 
period…” 
 
Fifth paragraph; second sentence; change “…as soon as it is possible to do so without 
damaging the concrete surface.” to “…as soon as possible.” 
 
Seventh paragraph; first sentence; change “…until the end of the curing period.” to “…until 
the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms 
and False work.” 
 
502.19  Basis of Payment  First paragraph, second sentence; add "pier nose armor" to the list of 
items included in the contract price for concrete. 
 

SECTION 503 
REINFORCING STEEL 

 
503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack 
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding 
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.” 

SECTION 504 
STRUCTURAL STEEL 

 
504.09 Facilities for Inspection  Add the follow as the last paragraph: “Failure to comply with 
the above requirements will be consider to be a denial to allow access to work by the 
Contractor. The Department will reject any work done when access for inspection is denied.” 
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504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: 
“…ASTM A 898/A 898 M…” to “…ASTM A 898/A 898 M or ASTM A 435/A 435 M as 
applicable and…” 
 
504.31 Shop Assembly  Add the following as the last sentence: “The minimum assembly 
length shall include bearing centerlines of at least two substructure units.” 
 
504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the 
third paragraph, first sentence from “One hundred percent…” to “Twenty five percent…” 
 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add 
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to 
the requirements in this section. 28 day compressive strength shall be as stated on the plans. 
Coarse aggregate….”  
 
535.05 Inspection Facilities  Add the follow as the last paragraph: “If the above requirements 
are not met, the Contractor shall be considered to be in violation of Standard Specification 
104.2.5 – Right to Inspect Work. All work occurring during a violation of this specification 
will be rejected.” 
 
535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with 
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods.  
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of 
the design jacking force.” 

SECTION 603 
PIPE CULVERTS AND STORM DRAINS 

603.0311 Corrugated Polyethylene Pipe for Option III  Replace the Minimum Mandrel 
Diameter Table with the following: 

Nominal Size 
US Customary (in) 

Minimum Mandrel 
Diameter (in) 

Nominal Size
Metric (mm) 

Minimum Mandrel 
Diameter (mm) 

12 11.23 300 280.73 
15 14.04 375 350.91 
18 16.84 450 421.09 
24 22.46 600 561.45 
30 28.07 750 701.81 
36 33.69 900 842.18 
42 39.30 1050 982.54 
48 44.92 1200 1122.90 
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SECTION 604 
MANHOLES, INLETS, AND CATCH BASINS 

 
604.02 Materials  Add the following: 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
 

SECTION 605 
UNDERDRAINS 

 
605.05 Underdrain Outlets  Make the following change: 
 
In the first paragraph, second sentence, delete the words “metal pipe”. 
 

SECTION 606 
GUARDRAIL 

 
606.02 Materials  Delete the entire paragraph which reads “The sole patented supplier of 
multiple mailbox….” and replace with “Acceptable multiple mailbox assemblies shall be listed 
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”  
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators….” and 
replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of 
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact, 
ultraviolet and weather resistant thermoplastic.  
 
606.09 Basis of Payment  First paragraph; delete the second and third sentence in their entirety 
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts 
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators 
shall be yellow on the left hand side and silver/white on the right hand side. On two-way 
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have 
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail 
delineators will not be paid for directly, but will be considered incidental to the guardrail 
items.”  

SECTION 609 
CURB 

 
609.04 Bituminous Curb  f., Delete the requirement “Color Natural (White)” 
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SECTION 610 
STONE FILL, RIPRAP, STONE BLANKET,  

AND STONE DITCH PROTECTION 
 
Add the following paragraph to Section 610.02: 
“Materials shall meet the requirements of the following Sections of Special Provision 703: 

Stone Fill    703.25 
Plain and Hand Laid Riprap  703.26 
Stone Blanket    703.27 
Heavy Riprap    703.28 
Definitions    703.32” 

 
Add the following paragraph to Section 610.032.a. 
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform 
layer.  The surface stones shall be chinked with smaller stone from the same source.” 
 
Add the following paragraph to Section 610.032.b: 
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer.  The surface 
stones shall be chinked with smaller stone from the same source.” 
 
Add the following to Section 610.032: “Section 610.032.d.  The grading of riprap, stone fill, 
stone blanket and stone ditch protection shall be determined by the Resident by visual 
inspection of the load before it is dumped into place, or, if ordered by the Resident, by 
dumping individual loads on a flat surface and sorting and measuring the individual rocks 
contained in the load.  A separate, reference pile of stone with the required gradation will be 
placed by the Contractor at a convenient location where the Resident can see and judge by eye 
the suitability of the rock being placed during the duration of the project.  The Resident 
reserves the right to reject stone at the job site or stockpile, and in place.  Stone rejected at the 
job site or in place shall be removed from the site at no additional cost to the Department.” 

 
SECTION 615 

LOAM 
 
615.02 Materials  Make the following change: 
Organic Content    Percent by Volume 
Humus      “5% - 10%”, as determined by Ignition Test 
 

SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a). 
618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
 
In 618.03(c) “1.8 kg [4 lb]/unit.” to “1.95 kg [4 lb]/unit.”  
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618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 
 
618.15 Temporary Seeding  Change the Pay Unit from Unit to Kg [lb]. 
 

SECTION 620 
GEOTEXTILES  

620.03 Placement  Section (c)  
Title: Replace “Non-woven” in title with “Erosion Control”.   

 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the second sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”   

 
 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 

SECTION 621 
LANDSCAPING 

 
621.0036 Establishment Period  In paragraph 4 and 5, change “time of Final Acceptance” to 
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end 
of the period of establishment” and change “date of Final Acceptance” to “end of the period of 
establishment”. 
 

SECTION 626 
HIGHWAY SIGNING 

 
626.034 Concrete Foundations  Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two 
years after the project is completed.  If the lean is greater than 2 degrees from normal or the 
foundation is spalling within the first two years, the Contractor shall replace the foundation at 
no extra cost.” 

SECTION 627 
PAVEMENT MARKINGS 

 
627.10 Basis of Payment  Add to the following to the end of the third paragraph: “If allowed 
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and 
White(As required) Delineators as temporary pavement marking lines and paid for at the 
contract lump sum price. Such payment will include as many applications as required and 
removal.” 
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SECTION 637 
DUST CONTROL 

 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction 
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.” 
 

SECTION 639 
ENGINEERING FACILITIES 

 
639.04 Field Offices  Change the forth to last paragraph from: “The Contractor shall provide a 
fully functional desktop copier…” to “….desktop copier/scanner…” 
 
Description  Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor 
area from “15 (160)” to “20 (217)”. 
 
639.09 Telephone  Paragraph 1 is amended as follows:  
“The contractor shall provide two telephone lines and two telephones,….” 
 
Add- “In addition the contractor will supply one computer broadband connection, modem lease 
and router. The router shall have wireless access and be 802.11n or 802.11g capable and 
wireless. The type of connection supplied will be contingent upon the availability of services 
(i.e. DSL or Cable Broadband).  It shall be the contractor’s option to provide dynamic or static 
IP addresses through the service.  The selected service will have a minimum downstream 
connection of 1.5 Mbps and 384 Kbps upstream.  The contractor shall be responsible for the 
installation charges and all reinstallation charges following suspended periods.  Monthly 
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly 
to the contractor.” 
 

SECTION 652 
MAINTENANCE OF TRAFFIC 

652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:  
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s 
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on 
the Maine Department of Transportations’ Approved Products List of Portable Changeable 
Message Signs & Flashing Arrow Panels.  
 
FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices 
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(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control 
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46 
elements capable of either flashing or sequential displays as well as the various operating 
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used, 
each element should be recess-mounted or equipped with an upper hood of not less than 180 
degrees. The color presented by the elements shall be yellow.  
 
FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full 
brilliance should be used for daytime operation and the dimmed mode shall be used for 
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].  
 
Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing 
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow 
point shall not operate.  
 
The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals 
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more 
than 40 flashes per minute. All on-board circuitry shall be solid state. 
 
Primary power source shall be 12 volt solar with a battery back-up to provide continuous 
operation when failure of the primary power source occurs, up to 30 days with fully charged 
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power 
source and the unit shall be equipped with a cable for this purpose. 
 
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.  
The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to 
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1 
M [7 feet] from the roadway to the bottom of the panel.  
 
The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective 
material, known as conspicuity material, in a continuous line as seen by oncoming drivers. 
 
A portable changeable message sign may be used to simulate an arrow panel display.” 
 
652.2.4 Other Devices Delete the last paragraph and add the following: 
“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message 
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National 
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine 
Department of Transportations’ Approved Products List of Portable Changeable Message 
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications 
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55. 
 
The front face of the sign should be covered with a low-glare protective material. The color of 
the LED elements shall be amber on a black background. The PCMS should be visible from a 
distance of 0.8 km [0.5 mile] day and night and have a minimum 15º viewing angle. Characters 
must be legible from a distance of at least 200 M [650 feet]. 
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The message panel should have adjustable display rates (minimum of 3 seconds per phase), so 
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall 
consist of either one or two phases. A phase shall consist of up to eight characters per line. The 
unit must be capable of displaying at least three lines of text with eight characters per line. 
Each character shall be 457 mm [18”] high. Each character module shall use at least a five 
wide and seven high pixel matrix. The text of the messages shall not scroll or travel 
horizontally or vertically across the face of the sign. 
 
Units shall automatically adjust their brightness under varying light conditions to maintain 
legibility. 
 
The control system shall include a display screen upon which messages can be reviewed before 
being displayed on the message sign. The control system shall be capable of maintaining 
memory when power is unavailable. Message must be changeable with either a notebook 
computer or an on-board keypad. The controller shall have the capability to store a minimum 
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments 
shall be enclosed in lockable, weather-tight boxes.  
 
PCMS units shall have the capability of being made programmable by means of wireless 
communications. PCMS units shall also be fully capable of having an on-board radar system 
installed if required for a particular application. 
 
PCMS’ primary power source shall be solar with a battery back-up to provide continuous 
operation when failure of the primary power source occurs. Batteries must be capable of being 
charged from a 110 volt AC power source. The unit must also be capable of being operated 
solely from a 110 volt AC power source and be equipped with a cable for this purpose. 
 
The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign 
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]  
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of 
a heavy duty type with a 51 mm [2”] ball hitch and a minimum of four leveling jacks (at each 
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the 
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as 
conspicuity material, in a continuous line as seen by oncoming drivers.” 
 
652.3.3 Submittal of Traffic Control Plan  In item e. change “A list of all certified flaggers…” 
to “A list of all the Contractor’s certified flaggers…”   
Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along 
with a list of emergency nighttime equipment available on-site.”  

In the last paragraph add the following as the second sentence: “The Department will review 
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the 
following as the last sentence: “The creation and modification of the TCP will be considered 
incidental to the related 652 items.” 
 
652.3.5 Installation of Traffic Control Devices  In the first paragraph, first sentence; change 
“Signs shall be erected…” to “Portable signs shall be erected..” In the third sentence; change 
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“Signs must be erected so that the sign face…” to “Post-mounted signs must also be erected so 
that the sign face…” 
 
652.4 Flaggers  Replace the first paragraph with the following; “The Contractor shall furnish 
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must 
have successfully completed a flagger test approved by the Department and administered by a 
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry 
an official certification card with them while flagging that has been issued by their employer. 
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly 
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and 
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel, 
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity. 
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be 
illuminated to assure visibility in accordance with 652.6.2.” 
 
Second paragraph, first sentence; change “…have sufficient distance to stop before entering 
the workspace.” to “…have sufficient distance to stop at the intended stopping point.” Third 
sentence; change “At a spot obstruction…” to “At a spot obstruction with adequate sight 
distance,…” 
 
Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10 
minute break, every 2 hours and a 30 minute or longer lunch period away from the work 
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid. 
Sufficient certified flaggers shall be available onsite to provide for continuous flagging 
operations during break periods. Breaker flaggers will not be paid for separately, but shall be 
considered incidental to the appropriate pay item.” 
 
Add the following: 
“652.5.1 Rumble Strip Crossing  When lane shifts or lane closures require traffic to cross a 
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install 
warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle 
Plaque, (W8-15P). 
 
When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip 
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that 
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced 
prior to the end of the project, when it is no longer necessary to cross them.”  
 
652.6 Nightwork Delete this section entirely and replace with the following: 
“652.6.1 Daylight Work Times  Unless otherwise described in the Contract, the Contractor is 
allowed to commence work and end work daily according to the Sunrise/Sunset Table at: 
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town 
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before 
sunrise or after sunset will be considered Night Work. 
 
652.6.2 Night Work  When Night Work occurs (either scheduled or unscheduled), the 
Contractor shall provide and maintain lighting on all equipment and at all work stations. 
 

156



July 26, 2010 
Supersedes June 29, 2010 

 

Page 17 of 27 

The lighting facilities shall be capable of providing light of sufficient intensity to permit 
good workmanship, safety and proper inspection at all times.  The lighting shall be cut off and 
arranged on stanchions at a height that will provide perimeter lighting for each piece of 
equipment and will not interfere with traffic, including commercial vehicles, approaching the 
work site from either direction. 

 
The Contractor shall have available portable floodlights for special areas. 
 
The Contractor shall utilize padding, shielding or other insulation of mechanical and 

electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare 
lamps, generators, etc. to maintain lighting of the work site. 

 
The Contractor shall submit a lighting plan at the Preconstruction Conference, showing the 

type and location of lights to be used for night work.  The Resident may require modifications 
be made to the lighting set up in actual field conditions. 

 
Prior to beginning any Night Work, the Contractor shall furnish a light meter for the 

Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles. 
 

Horizontal illumination, for activities on the ground, shall be measured with the 
photometer parallel to the road surface. For purposes of roadway lighting, the photometer is 
placed on the pavement.  Vertical illumination, for overhead activities, shall be measured with 
the photometer perpendicular to the road surface. Measurements shall be taken at the height 
and location of the overhead activity.  

 
The following minimum light levels are required for Night Work lighting; 
Level I: (5 foot-candles)  

 All work operations by Contractor’s personnel in areas of general construction 
operations, including layout and measurements ahead of the actual work, , cleaning and 
sweeping, , and seeding. 

 Areas where crew movement may take place. 
 Stockpile areas. 
 At the area of lane closure, continuously through the lane closure, including the setup 

and removal of the closures. 
 State Field Offices and facilities. 

Level II: (10 foot-candles) 
 On and around (360 degrees) construction equipment in the work zone. 
 50 feet ahead of, 100 feet behind, and along the sides of paving or milling machines in 

the work zone. 
Level III: (20 foot-candles) 

 Flagging Stations 
 Pavement or structural crack and pothole filling. 
 Pavement patching and repairs. 
 Installation of signal equipment, or other electrical or mechanical equipment. 
 Curb work, drainage, sidewalk work, excavation, landscaping, and any other work 

using ground labor, supervision, or inspection. 
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All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard 
performance for Class 3 risk exposure. 

 
The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white 

segments, to outline the front back and sides of construction vehicles and equipment, to define 
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt 
from this requirement. The Contractor shall furnish approved signs reading "Construction 
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed 
necessary by the Resident.  The signs shall be a minimum of 30 inches by 60 inches, Black and 
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).   

 
All vehicles used on the project, including pickup trucks and personal vehicles, shall be 

equipped with amber flashing lights, visible from both front and rear, or by means of single, 
approved type, revolving, flashing or strobe lights mounted so as to be visible 360º.  The 
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the 
project. 

 
The Resident or any other representative of the Department reserves the right to suspend 

the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.   

 
Payment for lighting, vehicle mounted signs and other costs accrued because of night work 

will not be made directly but will be considered incidental to the related contract items.” 
 

652.8.2 Other Items  Replace the last paragraph with the following: “There will be no payment 
made under any 652 pay items after the expiration of the adjusted total contract time.” 
 
 

SECTION 653 
POLYSTYRENE PLASTIC INSULATION 

 
653.05 Placing Backfill  In the second sentence; change “…shall be not less than 150 mm [6 
in] loose measure.” to “…shall be not less than 250 mm [10 in] loose measure.” In the third 
sentence; change “…crawler type bulldozer of not more than 390 kg/m2 [80 lb/ft2] ground 
contact pressure…” to “…crawler type bulldozer of not more than 4875 kg/m2 [2000 lb/ft2] 
ground contact pressure…” 
 
653.06 Compaction  In the last sentence; change “…not more than 390 kg/m2 [80 lb/ft2] 
ground contact…” to “…not more than 4875 kg/m2 [2000 lb/ft2] ground contact…” 
 
 
 

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction 
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.” 
 

SECTION 701 
STRUCTURAL CONCRETE RELATED MATERIALS 

 
701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to 
“ASTM C114”. 
 

SECTION 703 
AGGREGATES 

 
703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve 
from “85 – 10” to “85 – 100” 
 
703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall 
have…” and replace with “The material shall have a minimum degradation value of 15 as 
determined by Washington State DOT Test Method T113, Method of Test for Determination 
of Degradation Value (March 2002 version), except that the reported degradation value will be 
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [½ 
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement 
used." 
 

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend 
shall have…” and replace with “The composite blend, minus any reclaimed asphalt pavement 
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the 
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be 
performed. The material shall be acceptable if it has a value of 30 or more as determined by 
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation 
Value (March 2002 version) except that the reported degradation value will be the result of 
testing a single composite specimen from that portion of the sample that passes the 12.5mm 
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt 
pavement used." 

 
703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of 
Section 703.07.  The several aggregate fractions for mixtures shall be sized, graded, and 
combined in such proportions that the resulting composite blends will meet the grading 
requirements of the following table.      
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AGGREGATE GRADATION CONTROL POINTS 
 Nominal Maximum Aggregate Size---Control Points (Percent Passing) 

SIEVE 
SIZE 

TYPE 25 
mm 

TYPE 19 
mm 

TYPE 12.5 
mm 

TYPE 9.5 
mm 

TYPE  4.75 
mm 

  PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE 
37.5 mm   100     
25 mm   90-100 100    
19 mm   -90 90-100 100   
12.5 mm    -90  90-100 100 100 
9.5 mm    - -90 90-100 95-100 
4.75 mm    - - -90 80-100 
2.36 mm   19-45 23-49 28-58 32-67 40 - 80 
1.18 mm    - - - - 
600 μm   - - - - 
300 μm    - - - - 
75 μm   1-7 2-8 2-10 2-10 2-10 

 
Gradation Classification---- The combined aggregate gradation shall be classified as coarse-
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the 
following table. All other gradations shall be classified as fine-graded. 
                                         
                                       GRADATION CLASSIFICATION 

If a Grading “D” mixture is allowed per Special Provision Section 403, it shall meet the 
following gradation and the aggregate requirements of Section 703.07.  
 

    Sieve       Percentage by Weight  
    Designation    Passing Square Mesh Sieves  
   ½ inch         100 
   ⅜ inch       93-100 
   No. 4        60-80 
   No. 8        46-65 
   No. 16        25-55 
   No. 30        16-40 
   No. 50        10-30 
   No. 100                    6-22 
   No. 200       3.0-8.0 

703.18  Common Borrow Replace the first paragraph with the following: “Common borrow 
shall consist of earth, suitable for embankment construction.  It shall be free from frozen 
material, perishable rubbish, peat, and other unsuitable material including material currently or 

                          PCS Control Point for Mixture Nominal Maximum Aggregate Size  
                                                                 (% passing) 
Nominal Maximum Aggregate 

Size 
TYPE 25 

mm 
TYPE 19 

mm 
TYPE 12.5 

mm 
TYPE  9.5 

mm 
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm       2.36 mm 
PCS Control Point (% passing) 40 47 39 47 
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previously contaminated by chemical, radiological, or biological agents unless the material is 
from a DOT project and authorized by DEP for use.” 

703.22 Underdrain Backfill Material  Change the first paragraph from “…for Underdrain Type 
B…” to “…for Underdrain Type B and C…” 
 
Replace subsections 703.25 through 703.28 with the following: 
“703.25 Stone Fill   Stones for stone fill shall consist of hard, sound, durable rock that will not 
disintegrate by exposure to water or weather.  Stone for stone fill shall be angular and rough.  
Rounded, subrounded, or long thin stones will not be allowed.  Stone for stone fill may be 
obtained from quarries or by screening oversized rock from earth borrow pits.   The maximum 
allowable length to thickness ratio will be 3:1.  The minimum stone size (10 lbs) shall have an 
average dimension of 5 inches.  The maximum stone size (500 lbs) shall have a maximum 
dimension of approximately 36 inches.  Larger stones may be used if approved by the 
Resident.  Fifty percent of the stones by volume shall have an average dimension of 12 inches 
(200 lbs). 
 
703.26 Plain and Hand Laid Riprap   Stone for riprap shall consist of hard, sound durable rock 
that will not disintegrate by exposure to water or weather.  Stone for riprap shall be angular 
and rough.  Rounded, subrounded or long thin stones will not be allowed.  The maximum 
allowable length to width ratio will be 3:1.  Stone for riprap may be obtained from quarries or 
by screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall 
have an average dimension of 5 inches.  The maximum stone size (200 lbs) shall have an 
average dimension of approximately 12 inches.  Larger stones may be used if approved by the 
Resident.  Fifty percent of the stones by volume shall have an average dimension greater than 9 
inches (50 lbs). 
 
703.27 Stone Blanket   Stones for stone blanket shall consist of sound durable rock that will 
not disintegrate by exposure to water or weather.  Stone for stone blanket shall be angular and 
rough.  Rounded or subrounded stones will not be allowed. Stones may be obtained from 
quarries or by screening oversized rock from earth borrow pits.  The minimum stone size (300 
lbs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 lbs) shall 
have a maximum dimension of approximately 66 inches.   Fifty percent of the stones by 
volume shall have average dimension greater than 24 inches (1000 lbs). 
 
703.28 Heavy Riprap   Stone for heavy riprap shall consist of hard, sound, durable rock that 
will not disintegrate by exposure to water or weather.  Stone for heavy riprap shall be angular 
and rough.  Rounded, subrounded, or thin, flat stones will not be allowed.   The maximum 
allowable length to width ratio will be 3:1.  Stone for heavy riprap may be obtained from 
quarries or by screening oversized rock from earth borrow pits.  The minimum stone size (500 
lbs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by 
volume shall have an average dimension greater than 24 inches (1000 lbs).” 
 
Add the following paragraph: 
“703.32  Definitions  (ASTM D 2488, Table 1). 
Angular:   Particles have sharp edges and relatively plane sides with unpolished surfaces 
Subrounded:  Particles have nearly plane sides but have well-rounded corners and edges 
Rounded:   Particles have smoothly curved sides and no edges” 
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SECTION 706 
NON-METALLIC PIPE 

 
706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe  
Change the first sentence from “…300 mm diameters to 900 mm” to “…300 mm diameters to 
1200 mm” Delete, in it’s entirety, the last sentence which begins “This pipe and resins…” and 
replace with the following; “The manufacturing plants of polyethylene pipe shall be certified 
by the Eastern States Consortium. Polyethylene pipe shall be accepted based on third party 
certification by the AASHTO’s National Transportation Product Evaluation Program.”  
 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABIC 

 
709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch] AASHTO 
M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] diameter 
AASHTO M203 (ASTM A416)…” 
 

SECTION 710 
FENCE AND GUARDRAIL 

 
710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated 
shall conform to the requirements of AASHTO M181, Type IV-Class B.” 
 
710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall 
conform to the requirements of AASHTO M 180, Class A, Type II.  
 
When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A, 
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so 
handled and stored that the traffic face of these beams, used in a continuous run of guardrail, 
shall not show a distinctive color differential.  
 
When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or 
less, the beam sections shall be fabricated on an arc to the required radius and permanently 
stamped or embossed with the designated radius.  
 
The engineer may take one piece of guardrail, a backup plate, and end or buffer section from 
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for 
determination of compliance with specification requirements. If one piece fails to conform to 
the requirements of this specification, two other pieces shall be tested. If either of these pieces 
fails to conform to the requirements of this specification, the lot of material represented by 
these samples shall be rejected. A lot shall be considered that quantity of material offered for 
inspection at one time that bears the same heat and coating identification.” 
 
710.07 Guardrail Posts Section b. change “…AASHTO M183/M183M…” to “…AASHTO M 
270M/M 270 Grade 250 (36)…” 
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SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

 
712.04 Stone Curbing and Edging  Delete the existing and replace with the following: “Stone 
for curbing and edging shall be approved granite from acceptable sources. The stone shall be 
hard and durable, predominantly gray in color, free from seams that would be likely to impair 
its structural integrity, and of a smooth splitting character. Natural grain size and color 
variations characteristic of the source deposit will be permitted. Such natural variations may 
include bands or clusters of mineral crystallization provided they do not impair the structural 
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry 
that is the proposed source of the granite for curb materials along with full scale color photos 
of the granite. Such submission shall be made sufficiently in advance of ordering so that the 
Resident may have an opportunity to judge the stone, both as to quality and appearance. 
Samples of curbing shall be submitted for approval only when requested by the Resident. The 
dimensions, shape, and other details shall be as shown on the plans.” 
 
712.06 Precast Concrete Units In the first paragraph, change “…ASTM C478M…” to 
“…AASHTO M199…”  Delete the second paragraph and replace with the following; 
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire 
fabric when used at an approved dosage rate for the construction of manhole and catch basin 
units. The material used shall be one of the products listed on the Maine Department of 
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth 
paragraph and replace with the following; “The concrete mix design shall be approved by the 
Department. Concrete shall contain 6% air content, plus or minus 1½% tolerance when tested 
according to AASHTO T152. All concrete shall develop a minimum compressive strength of 
28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a 
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine 
percent of the dry mass.” 
 
Add the following: 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 
 
Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless 
otherwise designated.” 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190 
Type A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall conform 
to ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
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712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified. 

(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
 
Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 
 
Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a 
small high intensity portion with narrow distribution for long distance throw and a larger 
low intensity portion with wide distribution for short distance throw.  Lenses shall be 
marked to indicate the top and bottom of the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind 
the lens.  These lights shall also be externally illuminated by reflex-reflective elements 
built into the lens to enable it to be seen by reflex-reflection of the light from the 
headlights of oncoming traffic.  The batteries must be entirely enclosed in a case.  A 
locking device must secure the case.  The light shall have a flash rate of not less than 50 
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 
150 °F].  The light shall have an on time of not less than 10 percent of the flash cycle.  
The light beam projected upon a surface perpendicular to the axis of the light beam shall 
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5 
degrees each side of the horizontal axis.  The effective intensity shall not have an initial 
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its 
entire illuminated surface when viewed from any point within an angle of 9 degrees each 
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not 
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] 
minimum width around the periphery. The lens shall be yellow in color and have a 
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  
The lens shall be one-piece construction.  The lens material shall be plastic and meet the 
luminous transmission requirements of this specification.  The case containing the 
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batteries and circuitry shall be constructed of a material capable of withstanding abuse 
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The 
housing and the lens frame, if of metal shall be properly cleaned, degreased and 
pretreated to promote adhesion.  It shall be given one or more coats of enamel which, 
when dry shall completely obscure the metal.  The enamel coating shall be of such quality 
that when the coated case is struck a light blow with a sharp tool, the paint will not chip 
or crack and if scratched with a knife will not powder.  The case shall be so constructed 
and closed as to exclude moisture that would affect the proper operation of light.  The 
case shall have a weep hole to allow the escape of moisture from condensation.  
Photoelectric controls, if provided, shall keep the light operating whenever the ambient 
light falls below 215 lx [20 foot candles].  Each light shall be plainly marked as to the 
manufacturer's name and model number. 
 
If required by the Resident, certification as to conformance to these specifications shall 
be furnished based on results of tests made by an independent testing laboratory.  All 
lights are subject to random inspection and testing.  All necessary random samples shall 
be provided to the Resident upon request without cost to the Department.  All such 
samples shall be returned to the Contractor upon completion of the tests. 
 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
 
712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 
 
712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be steel 
conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved product, 
light gray in color and suitable for coating the surface. 
 
712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 
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The mineral constituents of the bituminous mixture shall be sized and graded and combined in 
a composite blend that will produce a stable durable curbing with an acceptable texture. 
 
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 
 
712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 
 
The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 
 

SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following: 
  Crown Vetch  25% 
  Perennial Lupine 25% 
  Red Clover  12.5% 
  Annual Rye  37.5%   
  
717.05 Mulch Binder  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
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SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND 

TRAFFIC SIGNALS 
 
720.08 U-Channel Posts  Change the first sentence from “…, U-Channel posts…” to “…, Rib 
Back U-Channel posts…”  
 

SECTION 722 
GEOTEXTILES 

 
722.01 Stabilization/Reinforcement Geotextile  Add the following to note #3; “The strengths 
specified in the columns labeled”<50%” and “≥ 50%” refer to the elongation at which the 
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must 
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include 
the percent elongation at which the material was tested.” 
 
722.02 Drainage Geotextile  Add the following to note #3; “The strengths specified in the 
columns labeled”<50%” and “≥ 50%” refer to the elongation at which the geotextile material 
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the 
minimum strength shown in the “<50%” column. Submittals must include the percent 
elongation at which the material was tested.” 
 
722.01 Erosion Control Geotextile  Add the following note to Elongation in the Mechanical 
Property Table; “The strengths specified in the columns labeled”<50%” and “≥ 50%” refer to 
the elongation at which the geotextile material was tested. For example; if a fabric is tested at 
15% elongation then it must meet or exceed the minimum strength shown in the “<50%” 
column. Submittals must include the percent elongation at which the material was tested.” 
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APPENDIX A TO DIVISION 100 
 

SECTION 1 - BIDDING PROVISIONS 
 

 A.  Federally Required Certifications  By signing and delivering a Bid, the Bidder certifies as 
provided in all certifications set forth in this Appendix A - Federal Contract Provisions 
Supplement including: 
 
• Certification Regarding No Kickbacks to Procure Contract as provided on this page 1 below. 
• Certification Regarding Non-collusion as provided on page 1 below. 
• Certification Regarding Non-segregated Facilities as provided by FHWA Form 1273, section 

III set forth on page 21 below. 
• "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion" as 

provided by FHWA Form 1273, section XI set forth on page 32 below. 
• "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form 

1273, section XII set forth on page 35 below. 
 
 Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications, 
includes the Bidder, its principals, and the person(s) signing the Bid.  Upon execution of the 
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated 
in this paragraph above.  Upon execution of the Contract, the Bidder (then called the Contractor) 
will again make all the certifications indicated in this paragraph above. 
  
CERTIFICATION REGARDING NO KICKBACKS TO PROCURE CONTRACT  Except 
expressly stated by the Bidder on sheets submitted with the Bid (if any), the Bidder hereby 
certifies, to the best of its knowledge and belief, that it has not:  
 
  (A)  employed or retained for a commission, percentage, brokerage, contingent fee, or 

other consideration, any firm or person (other then a bona fide employee working solely for 
me) to solicit or secure this contract; 

 
  (B)  agreed, as an express or implied condition for obtaining this contract, to employ or 

retain the services of any firm or person in connection with carrying out the contract, or; 
 
  C)  paid, or agreed to pay, to any firm, organization, or person (other than a bona fide 

employee working solely for me) any fee, contribution, donation, or consideration of any 
kind for, or in connection with, procuring or carrying out the contract; 
 

 By signing and submitting a Bid, the Bidder acknowledges that this certification is to be 
furnished to the Maine Department of Transportation and the Federal Highway Administration, 
U.S. Department of Transportation in connection with this contract in anticipation of federal aid 
highway funds and is subject to applicable state and federal laws, both criminal and civil. 

 
CERTIFICATION REGARDING NONCOLLUSION  Under penalty of perjury as provided by 
federal law (28 U.S.C. §1746), the Bidder hereby certifies, to the best of its knowledge and 
belief, that: 
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the Bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
competitive bidding in connection with the Contract. 
 

For a related provisions, see Section 102.7.2 (C) of the Standard Specifications - "Effects of 
Signing and Delivery of Bids" - "Certifications", Section 3 of this Appendix A entitled "Other 
Federal Requirements" including section XI  - "Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion" and section XII. - "Certification Regarding Use of 
Contract Funds for Lobbying."  
****************************************************************************** 

B.   Bid Rigging Hotline  To report bid rigging activities call:  1-800-424-9071 
 

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
****************************************************************************** 

SECTION 2 - FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS 
 
 Unless expressly otherwise provided in the Bid Documents, the provisions contained in this 
Section 2 of this "Federal Contract Provisions Supplement" are hereby incorporated into the Bid 
Documents and Contract. 
 
 A.  Nondiscrimination & Civil Rights - Title VI  The Contractor and its subcontractors shall 
not discriminate on the basis of race, color, national origin, or sex in the performance of this 
Contract.  The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT assisted contracts.  Failure by the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the Department deems appropriate.  The Contractor and 
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with 
all State of Maine and other Federal Civil Rights laws. 
 

For related provisions, see Subsection B - "Nondiscrimination and Affirmative Action - 
Executive Order 11246" of this Section 2 and Section 3 - Other Federal Requirements of this 
"Federal Contract Provisions Supplement" including section II - "Nondiscrimination" of the 
“Required Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273. 
 

B.  Nondiscrimination and Affirmative Action - Executive Order 11246  Pursuant to 
Executive Order 11246, which was issued by President Johnson in 1965 and amended in 1967 
and 1978, this Contract provides as follows. 
 
 The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity.  The evaluation of the Contractor’s compliance with these specifications shall be 
based upon its efforts to achieve maximum results from its actions.  The Contractor shall 
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document these efforts fully, and shall implement affirmative action steps at least as extensive as 
the following: 

 
1. Ensure and maintain a working environment free of harassment, intimidations, and 

coercion at all sites, and in all facilities at which the Contractor’s employees are assigned 
to work.  The Contractor, where possible, will assign two or more women to each 
construction project.  The Contractor shall specifically ensure that all forepersons, 
superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor’s obligation to maintain such a working environment, with specific attention 
to minority or female individuals working at such sites or in such facilities. 

 
2. Establish and maintain a current list of minority and female recruitment sources, provide 

written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its union have employment opportunities available, 
and to maintain a record of the organization’s responses. 

 
3. Maintain a current file of the names, addresses and telephone numbers of each minority 

and female off-the-street applicant and minority or female referral from a union, a 
recruitment source or community organization and of what action was taken with respect 
to each such individual.  If such individual was sent to the union hiring hall for referral 
and was not referred back to the Contractor by the union or, if referred, not employed by 
the Contractor, this shall be documented in the file with the reason therefore, along with 
whatever additional actions the Contractor may have taken. 

 
4. Provide immediate written notification to the Department’s Civil Rights Office when the 

union or unions with which the Contractor has a collective bargaining agreement has not 
referred to the Contractor a minority person or woman sent by the Contractor, or when 
the Contractor has other information that the union referral process has impeded the 
Design-Builder’s efforts to meet its obligations. 

 
5. Develop on-the-job training opportunities and/or participate in training programs for the 

area which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor’s employment needs, 
especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources compiled under B above. 

 
6. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting 
its EEO obligation; by including it in any policy manual and collective bargaining 
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific 
review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is 
performed. 

 
7. Review, at least annually, the company’s EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination, or other employment decisions including specific review 

170



December 14, 2005 
Supersedes September 1, 2005 

Page 4 of 36 

of these items with on-site supervisory personnel such as Superintendents, General 
Forepersons, etc., prior to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

 
8. Disseminate the Contractor’s EEO policy externally by including it in any advertising in 

the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor’s EEO policy with other 
Contractor’s and Subcontractors with whom the Contractor does or anticipates doing 
business. 

 
9. Direct its recruitment efforts, both orally and written to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor’s recruitment area and 
employment needs.  Not later that one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment source, the 
Contractor shall send written notification to organizations such as the above describing 
the openings, screenings, procedures, and test to be used in the selection process. 

 
10. Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment to 
minority and female youth, both on the site and in other areas of a Contractor’s 
workforce. 

 
11. Validate all tests and other selection requirements. 
 
12. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 
13. Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor’s 
obligations under these specifications are being carried out. 

 
14. Ensure that all facilities and company activities are non segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

 
15. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction Contractor’s and suppliers, including circulation of 
solicitations to minority and female Contractor associations and other business 
associations. 

 
16. Conduct a review, at least annually, of all supervisors’ adherence to and performance 

under the Contractor’s EEO policies and affirmative action obligations. 
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 C.  Goals for Employment of Women and Minorities  Per Executive Order 11246, craft 
tradesperson goals are 6.9% women and .5% minorities employed.  However, goals may be 
adjusted upward at the mutual agreement of the Contractor and the Department.  Calculation of 
these percentages shall not include On-the-Job Training Program trainees, and shall not include 
clerical or field clerk position employees. 
 
For a more complete presentation of requirements for such Goals, see the federally required 
document “Goals for Employment of Females and Minorities” set forth in the next 6 pages 
below. 
****************************************************************************** 

Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 
Federally Required Contract Document 

 
§60-4.2  Solicitations 
 

(d)  The following notice shall be included in, and shall be part of, all solicitations for offers 
and bids on all Federal and federally assisted construction contracts or subcontracts in 
excess of $10,000 to be performed in geographical areas designated by the Director 
pursuant to §60-4.6 of this part (see 41 CFR 60-4.2(a)): 

 
Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order 

11246) 
 

1.   The Offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the 
"Standard Federal Equal Employment Specifications" set forth herein. 

 
2.  The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor's aggregate work force in each trade on all construction work in the 
covered area, are as follows: 

 
Goals for female participation in each trade       6.9% 

 
 

Goals for minority participation for each trade 
Maine 
001 Bangor, ME       0.8% 
  Non-SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington) 

 
002 Portland-Lewiston, ME 
   SMSA Counties: 4243 Lewiston-Auburn, ME     0.5% 
   (Androscoggin) 

 
   6403 Portland, ME                       0.6% 
    (Cumberland, Sagadahoc) 

 
   Non-SMSA Counties:      0.5% 
  (Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, York) 
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These goals are applicable to all the Contractor's construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally 
involved and non federally involved construction. 

 
The contractor's compliance with the Executive Order and the regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and training 
must be substantially uniform throughout the length of the contract, and in each trade, and 
the contractor shall make a good faith effort to employ minorities and women evenly on each 
of its projects.  The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the Contractor's goals 
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part 
60-4.  Compliance with the goals will be measured against the total work hours performed. 

 
3.   The Contractor shall provide written notification to the Director of the Office of Federal 
Contract Compliance Programs within 10 working days of award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor, estimated 
dollar amount of the subcontract; estimated started and completion dates of the subcontract; 
and the geographical area in which the subcontract is to be performed. 

 
4.  As used in this Notice, and in the Contract resulting from this solicitation, the "covered 
area" is (insert description of the geographical areas where the contract is to be performed 
giving the state, county and city, if any). 

 
 STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 

CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 
 
1.   As used in these specifications: 
 

a.  "Covered area" means the geographical area described in the solicitation from which this 
contract resulted; 

 
b.  "Director" means Director, Office of Federal Contract Compliance Programs, United 

States Department of Labor, or any person to whom the Director delegates authority; 
 
c.  "Employer identification number" means the Federal Social Security number used on the 

Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941; 
 
d.  "Minority" includes: 

(i)  Black (all persons having origins in any of the Black African racial groups not of 
Hispanic origin); 
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(ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or 
other Spanish Culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples 
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original 
peoples of the North America and maintaining identifiable tribal affiliations through 
membership and participation or community identification). 

 
2.   Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 
$10,000 the provisions of these specifications and the Notice which contains the applicable 
goals for minority and female participation and which is set forth in the solicitations from 
which this contract resulted. 

 
3.  If the contractor, is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved 

by the U.S. Department of Labor in the covered area either individually or through an 
association, its affirmative action obligations on all work in the Plan area (including goals 
and timetables) shall be in accordance with that Plan for those trades which have unions 
participating in the Plan.  Contractors must be able to demonstrate their participation in and 
compliance with the provisions of any such Hometown Plan.  Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its 
obligations under the EEO clause, and to make a good faith effort to achieve each goal under 
the Plan in each trade in which it has employees.  The overall good faith performance by 
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any 
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan 
goals and timetables. 

 
4.   The Contractor shall implement the specific affirmative action standards provided in 

paragraphs 7 a. through p. of these specifications.  The goals set forth in the solicitation from 
which this contract resulted are expressed as percentages of the total hours of employment 
and training of minority and female utilization the Contractor should reasonably be able to 
achieve in each construction trade in which it has employees in contractors performing 
construction work in geographical areas where they do not have a Federal or federally 
assisted construction contract shall apply the minority and female goals established for the 
geographical areas where the work is being performed.  Goals are published periodically in 
the Federal Register in notice form and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or from Federal procurement contracting 
officers.  The Contractor is expected to make substantially uniform progress in meeting its 
goals in each craft during the period specific. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with 

whom the Contractor has a collective bargaining agreement, to refer either minorities or 
women shall excuse the Contractor's obligations under these specifications, Executive Order 
11246, or the regulations promulgated pursuant, thereto. 

 
6.  In order for the non working training hours of apprentices and trainees to be counted in 

meeting the goals, such apprentices and trainees must be employed by the Contractor during 
the training period, and the Contractor must have made a commitment to employ the 
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apprentices and trainees at the completion of their training, subject to the availability of 
employment opportunities.  Trainees must be trained pursuant to training programs approved 
by the U.S. Department of Labor. 

 
7.  The Contractor shall take specific affirmative actions to ensure equal employment 

opportunity.  The evaluation of the Contractor's compliance with these specifications shall be 
based upon its effort to achieve maximum results from its actions.  The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as 
expensive as the following: 

 
a. Ensure and maintain a working environment free of harassment, intimidation, coercion at 

all sites, and in all facilities at which the Contractor's employees are assigned to work.  
The Contractor, when possible, will assign two or more women to each construction 
project.  The Contractor shall specifically ensure that all foremen, superintendents, and 
other on-site supervisory personnel are aware of and carry out the Contractor's obligation 
to maintain such a working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment sources provide 

written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its unions have employment opportunities 
available, and maintain a record of the organization's responses. 

 
c. Maintain a current file of the names, addresses and telephone numbers of each minority 

and female off-the-street applicant and minority or female referral from a union, a 
recruitment sources or community organization and of what action was taken with 
respect to each such individual.  If such individual was sent to the union hiring hall for 
referral and was not referred back to the Contractor by the union or, if referred, not 
employed by the Contractor, this shall be documented in the file with the reason 
therefore, along with whatever additional actions the Contractor may have taken. 

 
d. Provide immediate written notification to the Director when the union or unions with 

which the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority person or woman sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contractor's efforts 
to meet its obligations. 

 
e.  Develop on-the-job training opportunities and/or participate in training programs for the 

area which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor's employment needs, 
especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources complied under 7b 
above. 

 
f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting 
its EEO obligations; by including in any policy manual and collective bargaining 
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific 
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review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is 
performed. 

 
g. Review, at least annually, the company's EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination or other employment decisions including specific review 
of these items with on-site supervisory personnel such as Superintendents, General 
Foremen, etc., prior to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

 
h. Disseminate the Contractor's EEO policy externally by including it in any advertising in 

the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor's EEO policy with other Contractors 
and Subcontractors with whom the Contractor does or anticipates doing business. 

 
i. Direct its recruitment, efforts, both oral and written, to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and 
employment needs.  Not later than one month other training by any recruitment source, 
the Contractor shall send written notification to organizations such as the above, 
describing prior to the date for the acceptance of applications for apprenticeship or the 
openings, screening procedures, and tests to be used in the selection process. 

 
j. Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment to 
minority and female youth both on site and in other areas of a Contractor's work force. 

 
k. Validate all tests and other selection requirements where there is an obligation to do so 

under 41 CFR Part 60-3. 
 
l. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 
m. Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor's 
obligations under these specifications are being carried out. 

 
n. Ensure that all facilities and company activities are non segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

 
o. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction contractors and suppliers, including circulation of 

176



December 14, 2005 
Supersedes September 1, 2005 

Page 10 of 36 

solicitation to minority and female contractor associations and other business 
associations. 

 
p. Conduct a review, at least annually, of all supervisor's adherence to and performance 

under the Contractor's EEO policies and affirmative action obligations. 
 
8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling 

one or more of their affirmative action obligations (7 a through p.).  The efforts of a 
contractor association, joint contractor-union, contractor-community, or other similar group 
of which the contractor is a member and participant, may be asserted as fulfilling any one or 
more of its obligations under 7 a through p. of these specifications provided that the 
contractor actively participates in the group, makes every effort to assure that the group has a 
positive impact on the employment of minorities and women in the industry, ensures that the 
concrete benefits of the program and reflected in the Contractor's minority and female work 
force participation, makes a good faith effort to meet its individual goals and timetables, and 
can provide access to documentation which demonstrates the effectiveness of actions take on 
behalf of the Contractor.  The obligation to comply, however, is the Contractor's and failure 
of such a group to fulfill an obligation shall not be a defense for the Contractor's 
noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been established.  The 

Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both make and female, and all women, both 
minority and non-minority.  Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate manner (for 
example, specific minority group of women is underutilized.) 

 
10. The Contractor shall not use the goals and timetables or affirmative action even through the 

Contractor has achieved its goals for women generally, the Contractor may be in violation of 
the Executive Order if standards to discriminate against any person because of race, color, 
religion, sex, or national origin. 

 
11. The Contractor shall not enter into any Subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspension, termination and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 
Order 11246, as amended, and its implementation regulations by the Office of Federal 
Contract Compliance Programs.  Any Contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 11246, as 
amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications, shall implement 

specific affirmative action steps, at least as extensive as those standards prescribed in 
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity.  If the Contractor fails to comply with the 
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requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director shall proceed in accordance with 41 CFR 60-4.6. 

 
14. The Contractor shall designate a responsible official to monitor all employment related 

activity to ensure that the company EEO policy is being carried out, to submit reports 
relating to the provisions hereof as may be required by the Government and to keep records.  
Records shall at least include for each employee the name, address, telephone numbers, 
construction trade, union affiliation if any, employee identification number when assigned, 
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper, or 
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, 
and location sat which the work was performed.  Records be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this 
requirement, contractors shall not be required to maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other laws 

which establish different standards of compliance or upon the application of requirements for 
the hiring of local or other area residents (e.g., those under the Public Works Employment 
Act of 1977 and the Community Development Block Grant Program). 

 
End of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 

Federally Required Contract Document 
****************************************************************************** 
 D. Disadvantaged Business Enterprise (DBE) Requirements  The Department has 
established an annual Disadvantaged Business Enterprise goal to be achieved through race 
neutral means.  This goal will adjusted periodically and will be provided by Supplemental 
Provision.  The Contractor shall comply with all provisions of this section regarding DBE 
participation and the Department’s latest version of the Disadvantaged Business Enterprise 
Program Manual, said Manual being incorporated herein by reference.  In the case of conflict 
between this Contract and said Manual, this Contract shall control.  The Department reserves the 
right to adjust DBE goals on a project-by-project basis by addendum. 
 

Policy.  It is the Department’s policy that DBEs as defined in 23 CFR Part 26 and referenced 
in the Transportation Equity Act for 21st Century of 1998, as amended from the Surface 
Transportation Uniform Relocation Assistance Act of 1987, and the Intermeddle Surface 
Transportation Efficiency Act of 1991.  The intent hereto remains to provide the maximum 
opportunity for DBEs to participate in the performance of contracts financed in whole or in part 
with federal funds. 
 

The Department and its Contractors shall not discriminate on the basis of race, color, national 
origin, ancestry, sex, age, or disability in the award and performance of DOT assisted contracts. 
 

Disadvantaged Business Enterprises are those so certified by the Maine Department of 
Transportation Civil Rights Office prior to bid opening date. 

 
The Department has determined that elements of a good faith effort to meet the contract goal 

include but are not limited to the following: 
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1. Whether the Contractor advertised in general circulation, trade association, and 
minority/women’s-focus media concerning the subcontracting opportunities;  

 
2. Whether the Contractor provided written notice to a reasonable number of specific DBEs 

that their interest in the contract is being solicited; 
 

3. Whether the Contractor followed up on initial solicitations of interest by contacting 
DBEs to determine with certainty whether the DBEs were interested; 

 
4. Whether the Contractor selected portions of the work to be performed by DBEs in order 

to increase the likelihood of meeting the DBE goals; 
 

5. Whether the Contractor provided interested DBEs with adequate information about the 
plans, specification and requirements of the contract; 

 
6. Whether the Contractor negotiated in good faith with interested DBEs, not rejecting the 

DBE as unqualified without sound reasons based on a thorough investigation of their 
capabilities; 

 
7. Whether the Contractor made efforts to assist interested DBEs with other appropriate 

technical/financial assistance required by the Department or Contractor; 
  

8. Whether the Contractor effectively used the services of available minority/women’s 
community organizations, minority/women’s business assistance offices; and other 
organizations that provide assistance in the recruitment and placement of DBEs. 

 
Substitutions of DBEs.  The following may be acceptable reasons for Civil Rights Office 

approval of such a change order: 
• The DBE defaults, voluntarily removes itself or is over-extended; 
• The Department deletes portions of the work to by performed by the DBE. 
 

It is not intended that the ability to negotiate a more advantageous contract with another 
certified DBE be considered a valid basis for such a change in DBE utilization once the DBE 
Bid Submission review has been passed.  Any requests to alter the DBE commitment must be in 
writing and included with the change order. 
 

Failure to carry out terms of this Standard Specification shall be treated as a violation of this 
contract and will result in contract sanctions which may include withholding of partial payments 
totaling the creditable dollars amount which would have been paid for said DBE participation, 
termination of this contract or other measures which may affect the ability of the Contractor to 
obtain Department contracts. 
 

Copies of the Maine Department of Transportation’s DBE Program may be obtained from:  
Maine Department of Transportation 

Civil Rights Office 
 #16 State House Station 

 Augusta, Maine 04333-0016 
tel. (207) 624-3519 
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 Quarterly Reporting Requirement.  The Contractor must submit Semi-annual reports of 
actual dollars paid to Disadvantaged Business Enterprises (DBE's) on this Project to the MDOT 
Civil Rights Office by the end of the third week of April and October for the period covering the 
preceding six months considered Federal Fiscal Year periods.  The reports will be submitted 
directly to the Civil Rights Office on the form provided in the latest version of the DBE Program 
Manual.  Failure to submit the report by the deadline may result in a withholding of approval of 
partial payment estimates by the Department. 
 

SECTION 3 - OTHER FEDERAL REQUIREMENTS 
 
 Unless expressly otherwise provided in the Bid Documents, the provisions contained in 
this Section 3 of this "Federal Contract Provisions Supplement" are hereby incorporated into the 
Bid Documents and Contract. 
 
 A.  Buy America 
 
 If the cost of products purchased for permanent use in this project which are manufactured 
of steel, iron or the application of any coating to products of these materials exceeds 0.1 percent 
of the contract amount, or $2,500.00, whichever is greater, the products shall have been 
manufactured and the coating applied in the United States.  The coating materials are not subject 
to this clause, only the application of the coating.  In computing that amount, only the cost of the 
product and coating application cost will be included. 
 
 Ore, for the manufacture of steel or iron, may be from outside the United States; however, 
all other manufacturing processes of steel or iron must be in the United States to qualify as 
having been manufactured in the United States. 
 
 United States includes the 50 United States and any place subject to the jurisdiction thereof. 
 
 Products of steel include, but are not limited to, such products as structural steel, piles, 
guardrail, steel culverts, reinforcing steel, structural plate and steel supports for signs, luminaries 
and signals. 
 
 Products of iron include, but are not limited to, such products as cast iron grates. 
 
 Application of coatings include, but are not limited to, such applications as epoxy, 
galvanized and paint. 
 
 To assure compliance with this section, the Contractor shall submit a certification letter on 
its letterhead to the Department stating the following: 
 

“This is to certify that products made of steel, iron or the application of any coating to 
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the 
original contract amount, whichever is greater, were manufactured and the coating, if 
one was required, was applied in the United States.” 

 
B.  Materials 
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a. Convict Produced Materials  References: 23 U.S.C. 114(b)(2), 23 CFR 635.417 
Applicability: FHWA's prohibition against the use of convict material only applies to 

Federal-aid highways.  Materials produced after July 1, 1991, by convict labor may only be 
incorporated in a Federal-aid highway construction project if: 1) such materials have been 
produced by convicts who are on parole, supervised release, or probation from a prison; or  
2) such material has been produced in a qualified prison facility, e.g., prison industry, with the 
amount produced during any 12-month period, for use in Federal-aid projects, not exceeding the 
amount produced, for such use, during the 12-month period ending July 1, 1987. 
  

Materials obtained from prison facilities (e.g., prison industries) are subject to the same 
requirements for Federal-aid participation that are imposed upon materials acquired from other 
sources. Materials manufactured or produced by convict labor will be given no preferential 
treatment. 

 
The preferred method of obtaining materials for a project is through normal contracting 

procedures which require the contractor to furnish all materials to be incorporated in the work. 
The contractor selects the source, public or private, from which the materials are to be obtained 
(23 CFR 635.407). Prison industries are prohibited from bidding on projects directly (23 CFR 
635.112e), but may act as material supplier to construction contractors. 

 
Prison materials may also be approved as State-furnished material. However, since public 

agencies may not bid in competition with private firms, direct acquisition of materials from a 
prison industry for use as State-furnished material is subject to a public interest finding with the 
Division Administrator's concurrence (23 CFR 635.407d). Selection of materials produced by 
convict labor as State-furnished materials for mandatory use should be cleared prior to the 
submittal of  the Plans Specifications & Estimates (PS&E). 

 
b. Patented/Proprietary Products  References: 23 U.S.C. 112, 23 CFR 635.411 
 
FHWA will not participate, directly or indirectly, in payment for any premium or royalty 

on any patented or proprietary material, specification, or process specifically set forth in the 
plans and specifications for a project, unless: 

 
• the item is purchased or obtained through competitive bidding with equally suitable 

unpatented items,  
• the STA certifies either that the proprietary or patented item is essential for 

synchronization with the existing highway facilities or that no equally suitable alternative 
exists, or  

• the item is used for research or for a special type of construction on relatively short 
sections of road for experimental purposes. States should follow FHWA's procedures for 
"Construction Projects Incorporating Experimental Features" (expermnt.htm) for the 
submittal of work plans and evaluations.  

 
The primary purpose of the policy is to have competition in selection of materials and 

allow for development of new materials and products. The policy further permits materials and 
products that are judged equal may be bid under generic specifications. If only patented or 
proprietary products are acceptable, they shall be bid as alternatives with all, or at least a 
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reasonable number of, acceptable materials or products listed; and the Division Administrator 
may approve a single source if it can be found that its utilization is in the public interest.  

 
Trade names are generally the key to identifying patented or proprietary materials. Trade 

name examples include 3M, Corten, etc. Generally, products identified by their brand or trade 
name are not to be specified without an "or equal" phrase, and, if trade names are used, all, or at 
least a reasonable number of acceptable "equal" materials or products should be listed. The 
licensing of several suppliers to produce a product does not change the fact that it is a single 
product and should not be specified to the exclusion of other equally suitable products. 

 
c. State Preference  References: 23 U.S.C. 112, 23 CFR 635.409 
 
Materials produced within Maine shall not be favored to the exclusion of comparable 

materials produced outside of Maine. State preference clauses give particular advantage to the 
designated source and thus restrict competition. Therefore, State preference provisions shall not 
be used on any Federal-aid construction projects. 

 
This policy also applies to State preference actions against materials of foreign origin, 

except as otherwise permitted by Federal law. Thus, States cannot give preference to in-State 
material sources over foreign material sources. Under the Buy America provisions, the States are 
permitted to expand the Buy America restrictions provided that the STA is legally authorized 
under State law to impose more stringent requirements. 

 
d. State Owned/Furnished/Designated Materials  References: 23 U.S.C. 112, 23 CFR 

635.407 
 
Current FHWA policy requires that the contractor must furnish all materials to be 

incorporated in the work, and the contractor shall be permitted to select the sources from which 
the materials are to be obtained. Exceptions to this requirement may be made when there is a 
definite finding, by MDOT and concurred in by Federal Highway Administration’s (FHWA) 
Division Administrator, that it is in the public interest to require the contractor to use materials 
furnished by the MDOT or from sources designated by MDOT. The exception policy can best be 
understood by separating State-furnished materials into the categories of manufactured materials 
and local natural materials.  

 
Manufactured Materials  When the use of State-furnished manufactured materials is 

approved based on a public interest finding, such use must be made mandatory. The optional use 
of State-furnished manufactured materials is in violation of our policy prohibiting public 
agencies from competing with private firms. Manufactured materials to be furnished by MDOT 
must be acquired through competitive bidding, unless there is a public interest finding for 
another method, and concurred in by FHWA’s Division Administrator. 

 
Local Natural Materials  When MDOT owns or controls a local natural materials source 

such as a borrow pit or a stockpile of salvaged pavement material, etc., the materials may be 
designated for either optional or mandatory use; however, mandatory use will require a public 
interest finding (PIF) and FHWA’s Division Administrator's concurrence. 
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In order to permit prospective bidders to properly prepare their bids, the location, cost, 
and any conditions to be met for obtaining materials that are made available to the contractor 
shall be stated in the bidding documents. 

 
Mandatory Disposal Sites  Normally, the disposal site for surplus excavated materials is 

to be of the contractor's choosing; although, an optional site(s) may be shown in the contract 
provisions. A mandatory site shall be specified when there is a finding by MDOT, with the 
concurrence of the Division Administrator, that such placement is the most economical or that 
the environment would be substantially enhanced without excessive cost. Discussion of the 
mandatory use of a disposal site in the environmental document may serve as the basis for the 
public interest finding. 

 
Summarizing FHWA policy for the mandatory use of borrow or disposal sites: 
 

• mandatory use of either requires a public interest finding and FHWA’s Division 
Administrator's concurrence,  

• mandatory use of either may be based on environmental consideration where the 
environment will be substantially enhanced without excessive additional cost, and  

• where the use is based on environmental considerations, the discussion in the 
environmental document may be used as the basis for the public interest finding.  

 
Factors to justify a public interest finding should include such items as cost effectiveness, system 
integrity, and local shortages of material. 

 
 C.  Standard FHWA Contract Provisions - FHWA 1273 
 
 Unless expressly otherwise provided in the Bid Documents, the following “Required 
Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273, are hereby incorporated 
into the Bid Documents and Contract.  
****************************************************************************** 

Start of FHWA 1273 REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS(As revised through March 10, 1994) 

 
I.  GENERAL  
 
1. These contract provisions shall apply to all work performed on the contract by the 

contractor's own organization and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the contract by piecework, station 
work, or by subcontract.  

 
2. Except as otherwise provided for in each section, the contractor shall insert in each 

subcontract all of the stipulations contained in these Required Contract Provisions, and 
further require their inclusion in any lower tier subcontract or purchase order that may in turn 
be made. The Required Contract Provisions shall not be incorporated by reference in any 
case. The prime contractor shall be responsible for compliance by any subcontractor or lower 
tier subcontractor with these Required Contract Provisions.  
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3. A breach of any of the stipulations contained in these Required Contract Provisions shall be 
sufficient grounds for termination of the contract.  

 
4. A breach of the following clauses of the Required Contract Provisions may also be grounds 

for debarment as provided in 29 CFR 5.12:  
 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 

 
5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and 

Section V of these Required Contract Provisions shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in accordance with the procedures of 
the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the DOL, or the contractor's employees or their representatives.  

 
6. Selection of Labor: During the performance of this contract, the contractor shall not:  

 
a.  discriminate against labor from any other State, possession, or territory of the United 

States (except for employment preference for Appalachian contracts, when applicable, as 
specified in Attachment A), or  

 
b.  employ convict labor for any purpose within the limits of the project unless it is labor 

performed by convicts who are on parole, supervised release, or probation.  
 

II.   NONDISCRIMINATION  (Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more.)  
 
1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to 

discriminate and to take affirmative action to assure equal opportunity as set forth under 
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and 
orders of the Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action 
standards for the contractor's project activities under this contract. The Equal Opportunity 
Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 
29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract, 
the contractor agrees to comply with the following minimum specific requirement activities 
of EEO:  
a.  The contractor will work with the State highway agency (SHA) and the Federal 
Government in carrying out EEO obligations and in their review of his/her activities under 
the contract. 
 
b.  The contractor will accept as his operating policy the following statement:  

"It is the policy of this Company to assure that applicants are employed, and that 
employees are treated during employment, without regard to their race, religion, sex, 
color, national origin, age or disability. Such action shall include: employment, 

184



December 14, 2005 
Supersedes September 1, 2005 

Page 18 of 36 

upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship, preapprenticeship, and/or on-the-job training." 

 
2. EEO Officer. The contractor will designate and make known to the SHA contracting officers 

an EEO Officer who will have the responsibility for and must be capable of effectively 
administering and promoting an active contractor program of EEO and who must be assigned 
adequate authority and responsibility to do so.  

 
3. Dissemination of Policy. All members of the contractor's staff who are authorized to hire, 

supervise, promote, and discharge employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant of, and will implement, 
the contractor's EEO policy and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above agreement will be met, the 
following actions will be taken as a minimum:  
 
a.  Periodic meetings of supervisory and personnel office employees will be conducted 

before the start of work and then not less often than once every six months, at which time 
the contractor's EEO policy and its implementation will be reviewed and explained. The 
meetings will be conducted by the EEO Officer.  

 
b.  All new supervisory or personnel office employees will be given a thorough 

indoctrination by the EEO Officer, covering all major aspects of the contractor's EEO 
obligations within thirty days following their reporting for duty with the contractor.  

 
c.  All personnel who are engaged in direct recruitment for the project will be instructed by 

the EEO Officer in the contractor's procedures for locating and hiring minority group 
employees.  

 
d.  Notices and posters setting forth the contractor's EEO policy will be placed in areas 

readily accessible to employees, applicants for employment and potential employees.  
 
e.  The contractor's EEO policy and the procedures to implement such policy will be brought 

to the attention of employees by means of meetings, employee handbooks, or other 
appropriate means.  

 
4. Recruitment. When advertising for employees, the contractor will include in all 

advertisements for employees the notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large circulation among minority 
groups in the area from which the project work force would normally be derived.  
 
a.  The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 

and direct recruitment through public and private employee referral sources likely to 
yield qualified minority group applicants. To meet this requirement, the contractor will 
identify sources of potential minority group employees, and establish with such identified 
sources procedures whereby minority group applicants may be referred to the contractor 
for employment consideration.  
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b.  In the event the contractor has a valid bargaining agreement providing for exclusive hiring 
hall referrals, he is expected to observe the provisions of that agreement to the extent that 
the system permits the contractor's compliance with EEO contract provisions. (The DOL 
has held that where implementation of such agreements have the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, such 
implementation violates Executive Order 11246, as amended.)  

 
c.  The contractor will encourage his present employees to refer minority group applicants 

for employment. Information and procedures with regard to referring minority group 
applicants will be discussed with employees.  

 
5. Personnel Actions. Wages, working conditions, and employee benefits shall be established 

and administered, and personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, 
color, religion, sex, national origin, age or disability. The following procedures shall be 
followed:  
 
a.  The contractor will conduct periodic inspections of project sites to insure that working 

conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel.  

 
b.  The contractor will periodically evaluate the spread of wages paid within each 

classification to determine any evidence of discriminatory wage practices.  
 
c.  The contractor will periodically review selected personnel actions in depth to determine 

whether there is evidence of discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the discrimination may 
extend beyond the actions reviewed, such corrective action shall include all affected 
persons.  

 
d.  The contractor will promptly investigate all complaints of alleged discrimination made to 

the contractor in connection with his obligations under this contract, will attempt to 
resolve such complaints, and will take appropriate corrective action within a reasonable 
time. If the investigation indicates that the discrimination may affect persons other than 
the complainant, such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every complainant of all of 
his avenues of appeal.  

 
6. Training and Promotion.  

 
a.  The contractor will assist in locating, qualifying, and increasing the skills of minority 

group and women employees, and applicants for employment.  
 
b.  Consistent with the contractor's work force requirements and as permissible under Federal 

and State regulations, the contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the geographical area of contract 
performance. Where feasible, 25 percent of apprentices or trainees in each occupation 
shall be in their first year of apprenticeship or training. In the event a special provision 
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for training is provided under this contract, this subparagraph will be superseded as 
indicated in the special provision.  

 
c.  The contractor will advise employees and applicants for employment of available training 

programs and entrance requirements for each.  
 
d.  The contractor will periodically review the training and promotion potential of minority 

group and women employees and will encourage eligible employees to apply for such 
training and promotion.  

 
7. Unions.   If the contractor relies in whole or in part upon unions as a source of employees, 

the contractor will use his/her best efforts to obtain the cooperation of such unions to 
increase opportunities for minority groups and women within the unions, and to effect 
referrals by such unions of minority and female employees. Actions by the contractor either 
directly or through a contractor's association acting as agent will include the procedures set 
forth below:  
 
a.  The contractor will use best efforts to develop, in cooperation with the unions, joint 

training programs aimed toward qualifying more minority group members and women 
for membership in the unions and increasing the skills of minority group employees and 
women so that they may qualify for higher paying employment.  

 
b.  The contractor will use best efforts to incorporate an EEO clause into each union 

agreement to the end that such union will be contractually bound to refer applicants 
without regard to their race, color, religion, sex, national origin, age or disability.  

 
c.  The contractor is to obtain information as to the referral practices and policies of the labor 

union except that to the extent such information is within the exclusive possession of the 
labor union and such labor union refuses to furnish such information to the contractor, 
the contractor shall so certify to the SHA and shall set forth what efforts have been made 
to obtain such information.  

 
d.  In the event the union is unable to provide the contractor with a reasonable flow of 

minority and women referrals within the time limit set forth in the collective bargaining 
agreement, the contractor will, through independent recruitment efforts, fill the 
employment vacancies without regard to race, color, religion, sex, national origin, age or 
disability; making full efforts to obtain qualified and/or qualifiable minority group 
persons and women. (The DOL has held that it shall be no excuse that the union with 
which the contractor has a collective bargaining agreement providing for exclusive 
referral failed to refer minority employees.) In the event the union referral practice 
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, 
as amended, and these special provisions, such contractor shall immediately notify the 
SHA.  

 
8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment.  The 

contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, 
age or disability in the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  
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a.  The contractor shall notify all potential subcontractors and suppliers of his/her EEO 

obligations under this contract.  
  
b.  Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal 

opportunity to compete for and perform subcontracts which the contractor enters into 
pursuant to this contract. The contractor will use his best efforts to solicit bids from and 
to utilize DBE subcontractors or subcontractors with meaningful minority group and 
female representation among their employees. Contractors shall obtain lists of DBE 
construction firms from SHA personnel.  

 
c.  The contractor will use his best efforts to ensure subcontractor compliance with their EEO 

obligations.  
 
9. Records and Reports.  The contractor shall keep such records as necessary to document 

compliance with the EEO requirements. Such records shall be retained for a period of three 
years following completion of the contract work and shall be available at reasonable times 
and places for inspection by authorized representatives of the SHA and the FHWA.  

 
 a. The records kept by the contractor shall document the following:  

 
(1) The number of minority and non-minority group members and women employed in 

each work classification on the project;  
 
(2) The progress and efforts being made in cooperation with unions, when applicable, to 

increase employment opportunities for minorities and women;  
 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and 

upgrading minority and female employees; and  
 
(4) The progress and efforts being made in securing the services of DBE subcontractors 

or subcontractors with meaningful minority and female representation among their 
employees.  

 
b. All such records must be retained for a period of three years following completion of the 

contract work and shall be available at reasonable times and places for inspection by 
authorized representatives of the MDOT and the Federal Highway Administration. 

 
 The Contractor will submit to the MDOT a report for the month of July, indicating the total 
hours worked by minority, women and non-minority group employees currently engaged in each 
work classification required by the contract work.  This information is to be reported on Form 
PR-1391.  If on-the-job training is being required by “Training Special Provision,” the 
Contractor will be required to furnish Form FHWA-1409.  The report is required for week 
ending July 15 and can be obtained from MDOT, is due by week ending August 20th.  This 
report is to be furnished directly to MDOT - Civil Rights Office.   
 
III.   NONSEGREGATED FACILITIES  (Applicable to all Federal-aid construction contracts 
and to all related subcontracts of $10,000 or more.)  
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a. By submission of this bid, the execution of this contract or subcontract, or the consummation 

of this material supply agreement or purchase order, as appropriate, the bidder, Federal-aid 
construction contractor, subcontractor, material supplier, or vendor, as appropriate, certifies 
that the firm does not maintain or provide for its employees any segregated facilities at any 
of its establishments, and that the firm does not permit its employees to perform their 
services at any location, under its control, where segregated facilities are maintained. The 
firm agrees that a breach of this certification is a violation of the EEO provisions of this 
contract. The firm further certifies that no employee will be denied access to adequate 
facilities on the basis of sex or disability.  

 
b. As used in this certification, the term "segregated facilities" means any waiting rooms, work 

areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker 
rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for employees which are 
segregated by explicit directive, or are, in fact, segregated on the basis of race, color, 
religion, national origin, age or disability, because of habit, local custom, or otherwise. The 
only exception will be for the disabled when the demands for accessibility override (e.g. 
disabled parking).  

 
c. The contractor agrees that it has obtained or will obtain identical certification from proposed 

subcontractors or material suppliers prior to award of subcontracts or consummation of 
material supply agreements of $10,000 or more and that it will retain such certifications in its 
files.  

 
IV.   PAYMENT OF PREDETERMINED MINIMUM WAGE  (Applicable to all Federal-aid 
construction contracts exceeding $2,000 and to all related subcontracts, except for projects 
located on roadways classified as local roads or rural minor collectors, which are exempt.)  
 
1. General: 

 
a.   All mechanics and laborers employed or working upon the site of the work will be paid 

unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account [except such payroll deductions as are permitted by regulations (29 
CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276c)] the 
full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at 
time of payment. The payment shall be computed at wage rates not less than those 
contained in the wage determination of the Secretary of Labor (hereinafter "the wage 
determination") which is attached hereto and made a part hereof, regardless of any 
contractual relationship which may be alleged to exist between the contractor or its 
subcontractors and such laborers and mechanics. The wage determination (including any 
additional classifications and wage rates conformed under paragraph 2 of this Section IV 
and the DOL poster (WH-1321) or Form FHWA-1495) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a prominent and accessible 
place where it can be easily seen by the workers. For the purpose of this Section, 
contributions made or costs reasonably anticipated for bona fide fringe benefits under 
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or 
mechanics are considered wages paid to such laborers or mechanics, subject to the 
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provisions of Section IV, paragraph 3b, hereof. Also, for the purpose of this Section, 
regular contributions made or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs, which cover the particular weekly 
period, are deemed to be constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits 
on the wage determination for the classification of work actually performed, without 
regard to skill, except as provided in paragraphs 4 and 5 of this Section IV.  

 
b. Laborers or mechanics performing work in more than one classification may be 

compensated at the rate specified for each classification for the time actually worked 
therein, provided, that the employer's payroll records accurately set forth the time spent 
in each classification in which work is performed.  

 
c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 

CFR 1, 3, and 5 are herein incorporated by reference in this contract.  
 
2.   Classification: 

 
a. The SHA contracting officer shall require that any class of laborers or mechanics 

employed under the contract, which is not listed in the wage determination, shall be 
classified in conformance with the wage determination.  

 
b. The contracting officer shall approve an additional classification, wage rate and fringe 

benefits only when the following criteria have been met:  
 
(1) the work to be performed by the additional classification requested is not performed 

by a classification in the wage determination;  
 
(2) the additional classification is utilized in the area by the construction industry;  
 
(3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination; and  
 
(4) with respect to helpers, when such a classification prevails in the area in which the 

work is performed.  
 
c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) 

to be employed in the additional classification or their representatives, and the 
contracting officer agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the DOL, Administrator of the Wage and Hour 
Division, Employment Standards Administration, Washington, D.C. 20210. The Wage 
and Hour Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise 
the contracting officer or will notify the contracting officer within the 30-day period that 
additional time is necessary.  
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d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to 
be employed in the additional classification or their representatives, and the contracting 
officer do not agree on the proposed classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the contracting officer shall refer the 
questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for determination. Said 
Administrator, or an authorized representative, will issue a determination within 30 days 
of receipt and so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary  

 
e. The wage rate (including fringe benefits where appropriate) determined pursuant to 

paragraph 2c or 2d of this Section IV shall be paid to all workers performing work in the 
additional classification from the first day on which work is performed in the 
classification.  

 
3.    Payment of Fringe Benefits:  

 
a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or 

mechanics includes a fringe benefit which is not expressed as an hourly rate, the 
contractor or subcontractors, as appropriate, shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly case 
equivalent thereof.  

 
b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or 

other third person, he/she may consider as a part of the wages of any laborer or mechanic 
the amount of any costs reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, provided, that the Secretary of Labor has found, upon the 
written request of the contractor, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program.  

 
4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:  
 

a. Apprentices:  
  

(1)  Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the DOL, Employment and 
Training Administration, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau, or if a person is employed in his/her 
first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been 
certified by the Bureau of Apprenticeship and Training or a State apprenticeship 
agency (where appropriate) to be eligible for probationary employment as an 
apprentice.  

 
(2) The allowable ratio of apprentices to journeyman-level employees on the job site in 

any craft classification shall not be greater than the ratio permitted to the contractor 
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as to the entire work force under the registered program. Any employee listed on a 
payroll at an apprentice wage rate, who is not registered or otherwise employed as 
stated above, shall be paid not less than the applicable wage rate listed in the wage 
determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor or subcontractor is 
performing construction on a project in a locality other than that in which its program 
is registered, the ratios and wage rates (expressed in percentages of the journeyman-
level hourly rate) specified in the contractor's or subcontractor's registered program 
shall be observed.  

 
(3) Every apprentice must be paid at not less than the rate specified in the registered 

program for the apprentice's level of progress, expressed as a percentage of the 
journeyman-level hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification. If the Administrator for the 
Wage and Hour Division determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that 
determination.  

 
(4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship 

agency recognized by the Bureau, withdraws approval of an apprenticeship program, 
the contractor or subcontractor will no longer be permitted to utilize apprentices at 
less than the applicable predetermined rate for the comparable work performed by 
regular employees until an acceptable program is approved.  

  
 b. Trainees:  
 

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than 
the predetermined rate for the work performed unless they are employed pursuant to 
and individually registered in a program which has received prior approval, 
evidenced by formal certification by the DOL, Employment and Training 
Administration.  

  
(2) The ratio of trainees to journeyman-level employees on the job site shall not be 

greater than permitted under the plan approved by the Employment and Training 
Administration. Any employee listed on the payroll at a trainee rate who is not 
registered and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed. In addition, any 
trainee performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  
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(3) Every trainee must be paid at not less than the rate specified in the approved program 
for his/her level of progress, expressed as a percentage of the journeyman-level 
hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program. If the trainee 
program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage 
and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyman-level wage rate on the wage determination which 
provides for less than full fringe benefits for apprentices, in which case such trainees 
shall receive the same fringe benefits as apprentices.  

  
(4) In the event the Employment and Training Administration withdraws approval of a 

training program, the contractor or subcontractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved.  

  
c. Helpers.  Helpers will be permitted to work on a project if the helper classification is 

specified and defined on the applicable wage determination or is approved pursuant to 
the conformance procedure set forth in Section IV.2. Any worker listed on a payroll at a 
helper wage rate, who is not a helper under a approved definition, shall be paid not less 
than the applicable wage rate on the wage determination for the classification of work 
actually performed.  

 
5. Apprentices and Trainees (Programs of the U.S. DOT).  Apprentices and trainees working 

under apprenticeship and skill training programs which have been certified by the Secretary 
of Transportation as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight 
time hourly wage rates for apprentices and trainees under such programs will be established 
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be 
greater than permitted by the terms of the particular program.  

 
6. Withholding.  The SHA shall upon its own action or upon written request of an authorized 

representative of the DOL withhold, or cause to be withheld, from the contractor or 
subcontractor under this contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements which is held by the same prime contractor, as much of the accrued payments 
or advances as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full 
amount of wages required by the contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, employed or working on the site of 
the work, all or part of the wages required by the contract, the SHA contracting officer may, 
after written notice to the contractor, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds until such violations have 
ceased.  

 
7. Overtime Requirements.  No contractor or subcontractor contracting for any part of the 

contract work which may require or involve the employment of laborers, mechanics, 
watchmen, or guards (including apprentices, trainees, and helpers described in paragraphs 4 
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and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in any 
workweek in which he/she is employed on such work, to work in excess of 40 hours in such 
workweek unless such laborer, mechanic, watchman, or guard receives compensation at a 
rate not less than one-and-one-half times his/her basic rate of pay for all hours worked in 
excess of 40 hours in such workweek.  

 
8. Violation.  Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of 

the clause set forth in paragraph 7 above, the contractor and any subcontractor responsible 
thereof shall be liable to the affected employee for his/her unpaid wages. In addition, such 
contractor and subcontractor shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such District or to such territory) 
for liquidated damages. Such liquidated damages shall be computed with respect to each 
individual laborer, mechanic, watchman, or guard employed in violation of the clause set 
forth in paragraph 7, in the sum of $10 for each calendar day on which such employee was 
required or permitted to work in excess of the standard work week of 40 hours without 
payment of the overtime wages required by the clause set forth in paragraph 7.  

 
9. Withholding for Unpaid Wages and Liquidated Damages.  The SHA shall upon its own 

action or upon written request of any authorized representative of the DOL withhold, or 
cause to be withheld, from any monies payable on account of work performed by the 
contractor or subcontractor under any such contract or any other Federal contract with the 
same prime contractor, or any other Federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph 8 above.  

 
V.   STATEMENTS AND PAYROLLS  (Applicable to all Federal-aid construction contracts 
exceeding $2,000 and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural collectors, which are exempt.) 
  
1. Compliance with Copeland Regulations (29 CFR 3).  The contractor shall comply with the 

Copeland Regulations of the Secretary of Labor which are herein incorporated by reference.  
 
2. Payrolls and Payroll Records: 
 

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each 
subcontractor during the course of the work and preserved for a period of 3 years from 
the date of completion of the contract for all laborers, mechanics, apprentices, trainees, 
watchmen, helpers, and guards working at the site of the work.  

  
b. The payroll records shall contain the name, social security number, and address of each 

such employee; his or her correct classification; hourly rates of wages paid (including 
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent 
thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and 
weekly number of hours worked; deductions made; and actual wages paid. In addition, 
for Appalachian contracts, the payroll records shall contain a notation indicating whether 
the employee does, or does not, normally reside in the labor area as defined in 
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Attachment A, paragraph 1. Whenever the Secretary of Labor, pursuant to Section IV, 
paragraph 3b, has found that the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a plan or program described 
in Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall 
maintain records which show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially responsible, that the plan or program 
has been communicated in writing to the laborers or mechanics affected, and show the 
cost anticipated or the actual cost incurred in providing benefits. Contractors or 
subcontractors employing apprentices or trainees under approved programs shall 
maintain written evidence of the registration of apprentices and trainees, and ratios and 
wage rates prescribed in the applicable programs.  

 
c. Each contractor and subcontractor shall furnish, each week in which any contract work is 

performed, to the SHA resident engineer a payroll of wages paid each of its employees 
(including apprentices, trainees, and helpers, described in Section IV, paragraphs 4 and 5, 
and watchmen and guards engaged on work during the preceding weekly payroll period). 
The payroll submitted shall set out accurately and completely all of the information 
required to be maintained under paragraph 2b of this Section V. This information may be 
submitted in any form desired. Optional Form WH-347 is available for this purpose and 
may be purchased from the Superintendent of Documents (Federal stock number 029-
005-0014-1), U.S. Government Printing Office, Washington, D.C. 20402. The prime 
contractor is responsible for the submission of copies of payrolls by all subcontractors.  

 
d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by 

the contractor or subcontractor or his/her agent who pays or supervises the payment of 
the persons employed under the contract and shall certify the following:  

  
(1) that the payroll for the payroll period contains the information required to be 

maintained under paragraph 2b of this Section V and that such information is correct 
and complete;  

 
(2) that such laborer or mechanic (including each helper, apprentice, and trainee) 

employed on the contract during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in the Regulations, 29 CFR 3;  

 
(3) that each laborer or mechanic has been paid not less that the applicable wage rate and 

fringe benefits or cash equivalent for the classification of worked performed, as 
specified in the applicable wage determination incorporated into the contract.  

  
e. The weekly submission of a properly executed certification set forth on the reverse side 

of Optional Form WH-347 shall satisfy the requirement for submission of the "Statement 
of Compliance" required by paragraph 2d of this Section V.  

  
f. The falsification of any of the above certifications may subject the contractor to civil or 

criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.  
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g.  The contractor or subcontractor shall make the records required under paragraph 2b of 
this Section V available for inspection, copying, or transcription by authorized 
representatives of the SHA, the FHWA, or the DOL, and shall permit such 
representatives to interview employees during working hours on the job. If the contractor 
or subcontractor fails to submit the required records or to make them available, the SHA, 
the FHWA, the DOL, or all may, after written notice to the contractor, sponsor, applicant, 
or owner, take such actions as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12.  

 
VI.   RECORD OF MATERIALS, SUPPLIES, AND LABOR  
 
1. On all Federal-aid contracts on the National Highway System, except those which provide 

solely for the installation of protective devices at railroad grade crossings, those which are 
constructed on a force account or direct labor basis, highway beautification contracts, and 
contracts for which the total final construction cost for roadway and bridge is less than 
$1,000,000 (23 CFR 635) the contractor shall:  

 
a. Become familiar with the list of specific materials and supplies contained in Form 

FHWA-47, "Statement of Materials and Labor Used by Contractor of Highway 
Construction Involving Federal Funds," prior to the commencement of work under this 
contract.  

 
b. Maintain a record of the total cost of all materials and supplies purchased for and 

incorporated in the work, and also of the quantities of those specific materials and 
supplies listed on Form FHWA-47, and in the units shown on Form FHWA-47.  

 
c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form 

FHWA-47 together with the data required in paragraph 1b relative to materials and 
supplies, a final labor summary of all contract work indicating the total hours worked and 
the total amount earned.  

 
2. At the prime contractor's option, either a single report covering all contract work or separate 

reports for the contractor and for each subcontract shall be submitted.  
 
VII.   SUBLETTING OR ASSIGNING THE CONTRACT  
 
1. The contractor shall perform with its own organization contract work amounting to not less 

than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by the State. Specialty items 
may be performed by subcontract and the amount of any such specialty items performed may 
be deducted from the total original contract price before computing the amount of work 
required to be performed by the contractor's own organization (23 CFR 635).  

 
a. "Its own organization" shall be construed to include only workers employed and paid 

directly by the prime contractor and equipment owned or rented by the prime contractor, 
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with or without operators. Such term does not include employees or equipment of a 
subcontractor, assignee, or agent of the prime contractor.  

 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized 

knowledge, abilities, or equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid on the contract as a whole and in general are 
to be limited to minor components of the overall contract.  

  
2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is 

computed includes the cost of material and manufactured products which are to be purchased 
or produced by the contractor under the contract provisions.  

 
3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed 

by the firm, has full authority to direct performance of the work in accordance with the 
contract requirements, and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational resources (supervision, 
management, and engineering services) as the SHA contracting officer determines is 
necessary to assure the performance of the contract.  

 
4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the 

written consent of the SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the contractor of any responsibility for 
the fulfillment of the contract. Written consent will be given only after the SHA has assured 
that each subcontract is evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract.  

 
VIII.   SAFETY:   ACCIDENT PREVENTION  
 
1. In the performance of this contract the contractor shall comply with all applicable Federal, 

State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor 
shall provide all safeguards, safety devices and protective equipment and take any other 
needed actions as it determines, or as the SHA contracting officer may determine, to be 
reasonably necessary to protect the life and health of employees on the job and the safety of 
the public and to protect property in connection with the performance of the work covered by 
the contract.  

  
2. It is a condition of this contract, and shall be made a condition of each subcontract, which the 

contractor enters into pursuant to this contract, that the contractor and any subcontractor shall 
not permit any employee, in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as 
determined under construction safety and health standards (29 CFR 1926) promulgated by 
the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and 
Safety Standards Act (40 U.S.C. 333).  

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or 

authorized representative thereof, shall have right of entry to any site of contract performance 
to inspect or investigate the matter of compliance with the construction safety and health 
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standards and to carry out the duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 333).   

 
IX.   FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  In order to assure high 
quality and durable construction in conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by engineers, contractors, suppliers, 
and workers on Federal-aid highway projects, it is essential that all persons concerned with the 
project perform their functions as carefully, thoroughly, and honestly as possible. Willful 
falsification, distortion, or misrepresentation with respect to any facts related to the project is a 
violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and 
similar acts, the following notice shall be posted on each Federal-aid highway project (23 CFR 
635) in one or more places where it is readily available to all persons concerned with the project:  

 
NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS  

 
18 U.S.C. 1020 reads as follows:  
 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, 
or whoever, whether a person, association, firm, or corporation, knowingly makes any false 
statement, false representation, or false report as to the character, quality, quantity, or cost of 
the material used or to be used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or  
 
Whoever knowingly makes any false statement, false representation, false report or false claim 
with respect to the character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection with the construction of any 
highway or related project approved by the Secretary of Transportation; or  
 
Whoever knowingly makes any false statement or false representation as to material fact in any 
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act 
approved July 1, 1916, (39 Stat. 355), as amended and supplemented;  
 
Shall be fined not more that $10,000 or imprisoned not more than 5 years or both."  
 
X.  IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION 
CONTROL ACT  (Applicable to all Federal-aid construction contracts and to all related 
subcontracts of $100,000 or more.)  
 
 By submission of this bid or the execution of this contract, or subcontract, as appropriate, the 
bidder, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to 
have stipulated as follows:  
 
1. That any facility that is or will be utilized in the performance of this contract, unless such 

contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended 
by Pub.L. 91-604), and under the Federal Water Pollution Control Act, as amended (33 
U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order 11738, and regulations 
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in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the 
U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 
15.20.  

  
2. That the firm agrees to comply and remain in compliance with all the requirements of 

Section 114 of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act 
and all regulations and guidelines listed thereunder.  

 
3. That the firm shall promptly notify the SHA of the receipt of any communication from the 

Director, Office of Federal Activities, EPA, indicating that a facility that is or will be utilized 
for the contract is under consideration to be listed on the EPA List of Violating Facilities.  

  
4. That the firm agrees to include or cause to be included the requirements of paragraph 1 

through 4 of this Section X in every nonexempt subcontract, and further agrees to take such 
action as the government may direct as a means of enforcing such requirements.  

 
XI.  CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 

VOLUNTARY EXCLUSION  
 
1.  Instructions for Certification - Primary Covered Transactions:  
 (Applicable to all Federal-aid contracts - 49 CFR 29)  
 

a. By signing and submitting this proposal, the prospective primary participant is providing 
the certification set out below.  

 
b. The inability of a person to provide the certification set out below will not necessarily 

result in denial of participation in this covered transaction. The prospective participant 
shall submit an explanation of why it cannot provide the certification set out below. The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, failure of the 
prospective primary participant to furnish a certification or an explanation shall 
disqualify such a person from participation in this transaction.  

 
c. The certification in this clause is a material representation of fact upon which reliance 

was placed when the department or agency determined to enter into this transaction. If it 
is later determined that the prospective primary participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction for cause of 
default.  

 
d. The prospective primary participant shall provide immediate written notice to the 

department or agency to whom this proposal is submitted if any time the prospective 
primary participant learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances.  

 
e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier 

covered transaction," "participant," "person," "primary covered transaction," "principal," 
"proposal," and "voluntarily excluded," as used in this clause, have the meanings set out 
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in the Definitions and Coverage sections of rules implementing Executive Order 12549. 
You may contact the department or agency to which this proposal is submitted for 
assistance in obtaining a copy of those regulations.  

  
f. The prospective primary participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower 
tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  

 
g. The prospective primary participant further agrees by submitting this proposal that it will 

include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," provided by the department 
or agency entering into this covered transaction, without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions.  

  
h. A participant in a covered transaction may rely upon a certification of a prospective 

participant in a lower tier covered transaction that is not debarred, suspended, ineligible, 
or voluntarily excluded from the covered transaction, unless it knows that the 
certification is erroneous. A participant may decide the method and frequency by which it 
determines the eligibility of its principals. Each participant may, but is not required to, 
check the nonprocurement portion of the "Lists of Parties Excluded From Federal 
Procurement or Nonprocurement Programs" (Nonprocurement List) which is compiled 
by the General Services Administration.  

  
i. Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this clause. 
The knowledge and information of participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings.  

  
j. Except for transactions authorized under paragraph f of these instructions, if a participant 

in a covered transaction knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily excluded from participation 
in this transaction, in addition to other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause or default.  

****************************************************************************** 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-- 

Primary Covered Transactions  
 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it 
and its principals:  
 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency;  

  
b. Have not within a 3-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
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local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property;  

  
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph 1b of this certification; and  

  
d. Have not within a 3-year period preceding this application/proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.  
 

2. Where the prospective primary participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal.  

****************************************************************************** 
2.  Instructions for Certification - Lower Tier Covered Transactions:  (Applicable to all 
subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29)  
 
a. By signing and submitting this proposal, the prospective lower tier is providing the 

certification set out below.  
  
b. The certification in this clause is a material representation of fact upon which reliance was 

placed when this transaction was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or agency with which this 
transaction originated may pursue available remedies, including suspension and/or 
debarment.  

  
c. The prospective lower tier participant shall provide immediate written notice to the person to 

which this proposal is submitted if at any time the prospective lower tier participant learns 
that its certification was erroneous by reason of changed circumstances.  

  
d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered 

transaction," "participant," "person," "principal," "proposal," and "voluntarily excluded," as 
used in this clause, have the meanings set out in the Definitions and Coverage sections of 
rules implementing Executive Order 12549. You may contact the person to which this 
proposal is submitted for assistance in obtaining a copy of those regulations.  

  
e. The prospective lower tier participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated.  

  
f. The prospective lower tier participant further agrees by submitting this proposal that it will 

include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower 
tier covered transactions and in all solicitations for lower tier covered transactions.  
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g. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous. A participant may decide the method and frequency by which it determines the 
eligibility of its principals. Each participant may, but is not required to, check the 
Nonprocurement List.  

  
h. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this clause. The 
knowledge and information of participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings.  

  
i. Except for transactions authorized under paragraph e of these instructions, if a participant in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department or agency with which this transaction originated may pursue available remedies, 
including suspension and/or debarment.  

****************************************************************************** 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-- 

Lower Tier Covered Transactions:  
 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it 

nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency.  

  
2. Where the prospective lower tier participant is unable to certify to any of the statements in 

this certification, such prospective participant shall attach an explanation to this proposal.  
****************************************************************************** 

XII.  CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING  
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed 
$100,000 - 49 CFR 20)  
 
1. The prospective participant certifies, by signing and submitting this bid or proposal, to the 

best of his or her knowledge and belief, that:  
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement.  

  
b. If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
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Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure 
Form to Report Lobbying," in accordance with its instructions.  

 
2. This certification is a material representation of fact upon which reliance was placed when 

this transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to 
file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure.  

 
3. The prospective participant also agrees by submitting his or her bid or proposal that he or she 

shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.  

 
End of FHWA 1273 
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Environmental Summary Sheet 

 
Pin: 17288.00      Date Submitted:  September 8, 2010 
Town:  Waterville-Oakland 
CPD Team Leader:  J Nichols 
NEPA Complete:   9/8/10 
  

 Section 106  
  PA-B   
  Special Conditions: 
 

 Section 4(f) and 6(f) 
Section 4(f) 

Review Complete 
Section 6(f) 
 Not Applicable 
  

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
   

Not Applicable   Timing Window: Not Applicable 
    

 Section 7 
  No Effect    

Species of Concern:  Atlantic Salmon DPS   
         Atlantic Salmon-Critical Habitat 
Comments/References: Not Applicable 

__________________________________________________________________________________________________ 
 Maine Department of Conservation/Public Lands, Submerged Land Lease 

  Not Applicable 
    

 Maine Land Use Regulation Commission 
  Not Applicable 
                      
*Applicable Standards and Permits are included with the contract 
 

 Maine Department of Environmental Protection 
  Not Applicable 
                      
*Applicable Standards and Permits are included with the contract 
    

 Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
  Not Applicable 
                      
*Applicable Standards and Permits are included with the contract 
 

 Coast Guard 
  Not Applicable 
*Applicable Standards and Permits are included with the contract  

 Special Provisions Required 
  Special Provision 105-Timing of Work Restriction   N/A   Applicable  
  Special Provision 656-Erosion Control Plan   N/A   Applicable  
  Special Provision 203-Dredge Spec    N/A   Applicable  
  General Note for Hazardous Waste    N/A   Applicable  

Special Provision 203-Hazardous Waste    N/A   Applicable  
  Special Provision 105.9      N/A   Applicable  
 
*All permits and approvals based on plans/scope as of: 9/8/10 204
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