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BIDDING INSTRUCTIONS

FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:
a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid

Amendments form, c) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
NOTE: Not all projects accept Electronic Bids.  Please review the Notice to 
Contractors and see if it specifically states that Electronic Bids will be accepted.

a) a completed Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond
(with original to be delivered within 72 hours), and c) any other Certifications or Bid
requirements listed in the Bid Documents as due by Bid opening.

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:

6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are
submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, March  Edition.
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February 5, 2026 
Supersedes April 28, 2017 

NOTICE 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list. 

Prospective bidders, subcontractors or suppliers who wish to download a copy of the bid 
package and receive a courtesy notification of project specific bid amendments must fill 
out the on-line plan holder registration form and provide an email address to the MDOT 
Contracts mailbox at: MDOT.contracts@maine.gov. Each bid package will require a 
separate request. 

Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those Bid 
Amendments in their bids using the Acknowledgement of Bid Amendment Form. 

The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department. Electronic bids must be submitted via 
http://www.BIDX.com. For information on electronic bidding contact Guy 
Berthiaume at guy.berthiaume@maine.gov. 
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NOTICE
For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open
:

Town:
Date of Bid Opening:
Name of Contractor with mailing address and telephone 
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed
:

Town:
Date of Bid Opening:
Name of Contractor:
This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following information:

Bid Enclosed: Do Not Open 
:

Town:
Name of Contractor:

4



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of

as Principal, and as Surety, a

Corporation duly organized under the laws of the State of and having a usual place of

Business in and hereby held and firmly bound unto the Treasurer of

acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full

force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:

the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of this obligation is that the Principal has submitted to the Maine Department of

Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly

completed in accordance with said bid) and shall furnish bonds for this faithful performance of

said contract, and for the payment of all persons performing labor or furnishing material in

connection therewith, and shall in all other respects perform the agreement created by the
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NOTICE
Bidders:

when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required.
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts.MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
for form and include the word

along with the Project name and Identification number in the subject line.
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State of Maine RFI No: 

Department of Transportation

REQUEST FOR INFORMATION
Date Time

Information Requested for:

WIN(S): Town(s): Bid Date: 

Question(s):

Request by:
Company Name: Phone:( )

Email: Fax:  ( )

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
to or Email questions to RFI-Contracts.MDOT@maine.gov, Please

include the word along with the Project Name and Identification Number in the
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail
page.

7



NOTICE
 

All Bidders must submit the  orm with 
their bid.  

The  contains information required by 
USDOT. 

The  must be completed by each Prime 
Contractor. 

A copy of the new  and instructions for 
completing it are attached. 

The DBE Directory can be found on the MaineDOT 
Website at: https://www.maine.gov/mdot/civilrights/dbe/ 

Questions about the Directory or this form should be sent 
to the Civil Rights Office at mary.bryant@maine.gov or by 
calling 207-624-3056. 

Revised: /202  
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INSTRUCTIONS FOR PREPARING THE MAINEDOT 
 FORM 

The Contractor shall extend equal opportunity to MaineDOT certified DBE 
firms (as listed in MaineDOT’s DBE Directory of Certified Businesses) in 
the selection and utilization of subcontractors and suppliers. 

Each prime contractor submitting a bid on a federally funded project must 
complete each section of the  orm in its entirety for itself and 
each subcontractor on that project. 

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 

Section A: 

Insert Contractor Name
Insert WIN for the Federal Project bidding on
Insert Bid Date
Insert Project Location
Insert Email address of Contact Person

Section B: 

Enter each Contractor’s and Sub-Contractor’s name and address
(including zip code) – Prime Contractor’s name should be listed in first
box of this section; then each additional line would be proposed
subcontractors – DBE  NonDBE
Enter each Contractor’s and Sub-Contractor’s annual gross receipts
bracket (see the legend on the form)
Enter DBE status (DBE or non-DBE) for each contractor/sub-contractor
Enter each Contractor’s and Sub-Contractor’s NAICS (North Amer.
Industry Classification System) code (may be more than one) and Scope
of Work
For each Contractor and Sub-Contractor enter the Race and Gender of
the firm's majority owner
Enter the Age of each Contractor Sub-Contractor
Enter the Proposed amount of payment (Bid amount) for each
Contractor/Sub-Contractor.

Revised /202  
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Maine Department of Transportation Civil Rights Office

Directory of Certified Disadvantaged Business Enterprises 

Listing can be found at:

https://www.maine.gov/mdot/civilrights/dbe/

For additional information and guidance contact: 

Civil Rights Office at (207) 624-30 6

It is the responsibility of the Contractor to access the DBE
Directory at this site in order to have the most current listing.
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September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link
http://www.maine.gov/purchases/venbid/index.shtml
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South Portland 
  Lincoln Street Multi-Use Path 
  WIN 018638.00 
  April 14, 2011 

Supersedes August 3, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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Maine Department of Transportation
10/8/2026

Proposal ID: 018638.00 Project(s): 018638.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0010 201.23

REMOVING SINGLE TREE TOP ONLY EA
2.000

_________._____

_________._____
0020 201.24

REMOVING STUMP EA
2.000

_________._____

_________._____
0030 203.20

COMMON EXCAVATION CY
1,900.000

_________._____

_________._____
0040 304.10

AGGREGATE SUBBASE COURSE -
GRAVEL

CY
2,000.000

_________._____

_________._____
0050 403.208

HOT MIX ASPHALT 12.5 MM HMA
SURFACE

T
320.000

_________._____

_________._____
0060 403.210

HOT MIX ASPHALT 9.5 MM T
340.000

_________._____

_________._____
0070 409.15

BITUMINOUS TACK COAT - APPLIED G
158.000

_________._____

0080 515.21
PROTECTIVE COATING FOR
CONCRETE SURFACES

_________._____LUMP SUM LUMP SUM

_________._____
0090 603.199

24 INCH CULVERT PIPE OPTION III LF
44.000

_________._____

_________._____
0100 604.164

REBUILDING CATCH BASIN EA
4.000

_________._____

_________._____
0110 604.18

ADJUSTING MANHOLE OR CATCH
BASIN TO GRADE

EA
6.000

_________._____

_________._____
0120 604.2402

BEHIND CURB CATCH BASIN EA
14.000

_________._____

Proposal Schedule of Items Page 1 of 5
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Maine Department of Transportation
10/8/2026

Proposal ID: 018638.00 Project(s): 018638.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0130 605.09

6 INCH UNDERDRAIN TYPE B LF
80.000

_________._____

_________._____
0140 605.11

12 INCH UNDERDRAIN TYPE C LF
620.000

_________._____

_________._____
0150 605.12

15 INCH UNDERDRAIN TYPE C LF
230.000

_________._____

_________._____
0160 605.13

18 INCH UNDERDRAIN TYPE C LF
100.000

_________._____

_________._____
0170 605.15

24 INCH UNDERDRAIN TYPE C LF
90.000

_________._____

_________._____
0180 607.16

CHAIN LINK FENCE - 4 FOOT LF
170.000

_________._____

_________._____
0190 607.173

CHAIN LINK FENCE - 6 FOOT PVC
COATED

LF
430.000

_________._____

_________._____
0200 607.34

BRACING ASSEMBLY CHAIN LINK
FENCE

EA
9.000

_________._____

_________._____
0210 607.35

BRACING ASSEMBLY CHAIN LINK
FENCE PVC COATED

EA
4.000

_________._____

_________._____
0220 607.46

STOCKADE FENCE - 8 FOOT TALL LF
110.000

_________._____

_________._____
0230 608.26

CURB RAMP DETECTABLE WARNING
FIELD

SF
200.000

_________._____

_________._____
0240 609.11

VERTICAL CURB TYPE 1 LF
200.000

_________._____

Proposal Schedule of Items Page 2 of 5
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Maine Department of Transportation
10/8/2026

Proposal ID: 018638.00 Project(s): 018638.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0250 609.12

VERTICAL CURB TYPE 1 - CIRCULAR LF
20.000

_________._____

_________._____
0260 609.21

CONCRETE SLIPFORM CURB LF
350.000

_________._____

_________._____
0270 609.219

CONCRETE SLIPFORM CURB -
TERMINAL END

LF
130.000

_________._____

_________._____
0280 609.221

TERMINAL CURB TYPE 1 LF
160.000

_________._____

_________._____
0290 609.222

TERMINAL CURB TYPE 1 - CIRCULAR LF
53.000

_________._____

_________._____
0300 609.38

RESET CURB TYPE 1 LF
1,200.000

_________._____

_________._____
0310 610.08

PLAIN RIPRAP CY
9.000

_________._____

_________._____
0320 610.18

STONE DITCH PROTECTION CY
7.000

_________._____

_________._____
0330 613.319

EROSION CONTROL BLANKET SY
300.000

_________._____

_________._____
0340 615.07

LOAM CY
250.000

_________._____

_________._____
0350 618.13

SEEDING METHOD NUMBER 1 UN
20.000

_________._____

_________._____
0360 619.12

MULCH UN
20.000

_________._____

_________._____
0370 620.58

EROSION CONTROL GEOTEXTILE SY
57.000

_________._____

Proposal Schedule of Items Page 3 of 5
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Maine Department of Transportation
10/8/2026

Proposal ID: 018638.00 Project(s): 018638.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0380 629.05

HAND LABOR, STRAIGHT TIME HR
20.000

_________._____

_________._____
0390 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR
20.000

_________._____

_________._____
0400 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR
20.000

_________._____

_________._____
0410 631.18

CHAIN SAW RENTAL (INCLUDING
OPERATOR)

HR
10.000

_________._____

_________._____
0420 631.20

STUMP CHIPPER (INCLUDING
OPERATOR)

HR
10.000

_________._____

_________._____
0430 631.22

FRONT END LOADER (INCLUDING
OPERATOR)

HR
20.000

_________._____

_________._____
0440 631.32

CULVERT CLEANER (INCLUDING
OPERATOR)

HR
40.000

_________._____

_________._____
0450 639.19

FIELD OFFICE TYPE B EA
1.000

_________._____

_________._____
0460 645.292

REGULATORY, WARNING,
CONFIRMATION AND ROUTE
MARKER ASSEMBLY SIGNS TYPE II

SF
76.000

_________._____

_________._____
0470 645.71

REMOVE AND RESET SIGNS EA
18.000

_________._____

_________._____
0480 652.33

DRUM EA
50.000

_________._____

Proposal Schedule of Items Page 4 of 5
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Maine Department of Transportation
10/8/2026

Proposal ID: 018638.00 Project(s): 018638.00

1 INITIAL GROUPSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0490 652.34

CONE EA
50.000

_________._____

_________._____
0500 652.35

CONSTRUCTION SIGNS SF
400.000

_________._____

0510 652.361
MAINTENANCE OF TRAFFIC
CONTROL DEVICES

_________._____LUMP SUM LUMP SUM

_________._____
0520 652.38

FLAGGER HR
2,700.000

_________._____

_________._____
0530 652.381

TRAFFIC OFFICER HR
40.000

_________._____

0540 656.75
TEMPORARY SOIL EROSION AND
WATER POLLUTION CONTROL

_________._____LUMP SUM LUMP SUM

0550 659.10
MOBILIZATION _________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 5 of 5
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 018638.00 for 
construction of a multi-use path beginning at the Rte. 1/Billy Vachon Dr. 
intersection extending north along Lincoln St. and Broadway to the 
Broadway/Evans St. intersection in the city of South Portland, County of 
Cumberland, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work; performing construction quality control including inspection, testing and 
documentation; providing all required documentation at the conclusion of the project; 
warrantying its work; and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract. Payment shall be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before     
June 30, 2028.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2026 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                               
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2026 Edition, Standard Details March 2026 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications March 2026 Edition, Standard Details March 2026 Edition as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds contained herein for construction of: WIN 018638.00,  
construction of a multi-use path beginning at the Rte. 1/Billy Vachon Dr. 
intersection extending north along Lincoln St. and Broadway to the 
Broadway/Evans St. intersection, State of Maine, on which bids will be received 
until the time specified in the “Notice to Contractors” do(es) hereby bid and offer to 
enter into this contract to supply all the materials, tools, equipment and labor to 
construct the whole of the Work in strict accordance with the terms and conditions of 
this Contract at the unit prices in the attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2026 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2026 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: Dale F. Doughty, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 018638.00 for 
construction of a multi-use path beginning at the Rte. 1/Billy Vachon Dr. 
intersection extending north along Lincoln St. and Broadway to the 
Broadway/Evans St. intersection in the city of South Portland, County of 
Cumberland, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work; performing construction quality control including inspection, testing and 
documentation; providing all required documentation at the conclusion of the project; 
warrantying its work; and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract. Payment shall be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before     
June 30, 2028.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2026 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                               
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2026 Edition, Standard Details March 2026 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications March 2026 Edition, Standard Details March 2026 Edition as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds contained herein for construction of: WIN 018638.00,  
construction of a multi-use path beginning at the Rte. 1/Billy Vachon Dr. 
intersection extending north along Lincoln St. and Broadway to the 
Broadway/Evans St. intersection, State of Maine, on which bids will be received 
until the time specified in the “Notice to Contractors” do(es) hereby bid and offer to 
enter into this contract to supply all the materials, tools, equipment and labor to 
construct the whole of the Work in strict accordance with the terms and conditions of 
this Contract at the unit prices in the attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2026 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2026 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: Dale F. Doughty, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                        
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN No.0112345.00, for the 
Hot Mix Asphalt Overlay in the town/city of South Nowhere, County of  
Washington, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warrantying 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2026 Edition and related Special Provisions. 
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                        
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2026 Edition, Standard Details March 2026 Edition, Supplemental 
Specifications, Special Provisions, Contract Agreement; and Contract Bonds.   It is 
agreed and understood that this Contract will be governed by the documents listed 
above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications March 2026 Edition (Federal Contract 
Provisions Supplement), and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, March 2026 Edition, Standard Details March 2026 Edition, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds contained herein for construction of:  

 
 WIN  012345.00  South Nowhere, Hot Mix Asphalt Overlay, 
 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2026 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2026 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid. 
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: Dale F. Doughty, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________
___________________ in the State of _________________________, as principal, 
and……………………………………….............................................................................,
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... ..................................................................................,
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ),
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents.

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 

Signed and sealed this .................................. day of ............................................, 20….. .

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS ..................................................
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

vii
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BOND # _______________________ 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________
_______________________ in the State of ______________________, as principal, 
and....................................................................…..................................................................
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of
__________________________________________ and 00/100 Dollars ($                    )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 

Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......….............................................................
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY:
Signature....................................................      ...…...............................................................
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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          "General Decision Number: ME20260046 05/18/2026

State: Maine

Construction Types: Highway

Counties: Maine Counties of 
Cumberland

 

Modification Number     Publication Date
          0                01/02/2026
          1                05/18/2026

 SUME2014-041 06/23/2017
                                                     Rates                  Fringes
TRUCK DRIVER:  DUMP TRUCK...........................$ 16.71                  2.80
TRAFFIC CONTROL:   LABORER-CONES/ 
BARRICADES/BARRELS -  SETTER/MOVER/SWEEPER..........$ 17.02                  5.37
TRAFFIC CONTROL:   FLAGGER..........................$ 9.00                  0.00
OPERATOR: ROLLER ASPHALT............................$ 19.30                  4.09
OPERATOR: ROLLER (EARTH)............................$ 18.57                  2.50
OPERATOR:  PAVER  (ASPHALT, AGGREGATE, AND 
CONCRETE)...........................................$ 19.98                  4.95
OPERATOR:  MILLING MACHINE..........................$ 28.51                  5.44
OPERATOR:  MECHANIC.................................$ 24.69                  8.18
OPERATOR:  LOADER...................................$ 19.95                  2.86
OPERATOR:  GRADER/BLADE.............................$ 27.40                  8.13
OPERATOR:  BULLDOZER................................$ 21.71                  5.67
OPERATOR:  BROOM/SWEEPER............................$ 19.02                  0.00
OPERATOR:  BOBCAT/SKID STEER/SKID LOADER............$ 21.97                  1.74
OPERATOR:  BACKHOE/EXCAVATOR/TRACKHOE...............$ 21.07                  4.39
LABORER:  WHEELMAN..................................$ 20.34                  3.43
LABORER:  EPOXY INJECTOR (CONCRETE).................$ 13.43                  1.15
LABORER:  COMMON OR GENERAL.........................$ 15.29                  2.08
LABORER:  ASPHALT, INCLUDES RAKER, SHOVELER, 
SPREADER AND DISTRIBUTOR............................$ 17.44                  2.07
IRONWORKER, STRUCTURAL..............................$ 22.33                  4.50
IRONWORKER, REINFORCING.............................$ 21.85                  0.00
INSTALLER - GUARDRAIL...............................$ 19.98                  2.55
HIGHWAY/PARKING LOT STRIPING:  LABORER..............$ 15.53                  2.04
ELECTRICIAN.........................................$ 26.40                  6.66
CEMENT MASON/CONCRETE FINISHER......................$ 19.27                  1.13
CARPENTER, INCLUDES FORM WORK.......................$ 18.95                  3.23
----------------------------------------------------------------

----------------------------------------------------------------------------------------------------
WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
================================================================
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
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employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts subject 
to the Davis-Bacon Act that were awarded on or between January 1, 
2015 and January 29, 2022, and that have not been renewed or 
extended on or after January 30, 2022. Executive Order 13658 does 
not apply to contracts subject only to the Davis-Bacon Related Acts 
regardless of when they were awarded. If a contract is subject to 
Executive Order 13658, the contractor must pay all covered workers 
at least $13.65 per hour (or the applicable wage rate listed on this 
wage determination, if it is higher) for all hours spent performing on 
the contract from May 11, 2026, through December 31, 2026.  The 
applicable Executive Order minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker 
protections under Executive Order 13658 is available at 
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).
-----------------------------------------------------------------------------------------------------
The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
�SU�, �UAVG�, �SA�, or �SC� denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers
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The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The �SU� identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

�SU� wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The �SA� identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the �SA� identifier took
effect under state law in the state from which the rates were
adopted.
-----------------------------------------------------------------------------------------------------
WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can
be:
           a) a survey underlying a wage determination
           b) an existing published wage determination
           c) an initial WHD letter setting forth a position on
                a wage determination matter
           d) an initial conformance (additional classification
                and rate) determination
On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:
            Branch of Wage Surveys 39



            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210
Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:
            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210
2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:
            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:
            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.
================================================================
          END OF GENERAL DECISION
"
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SPECIAL PROVISIONS  
SECTION 104 

UTILITIES 
 
 
 

UTILITY COORDINATION 

The Contractor has primary responsibility for coordinating their work with Utilities AFTER contract 
award.  The Contractor shall communicate directly with the Utilities regarding any utility work necessary 
to maintain the Contractor’s schedule and prevent project construction delays.  The Contractor shall 
notify the Resident of any issues. 

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.  

MEETING 

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications IS 
required. 

GENERAL INFORMATION 

These Special Provisions outline the arrangements that have been made by the Department for utility 
and/or railroad work to be undertaken in conjunction with this project.  The following list identifies all 
known Utilities and/or Railroads having facilities presently located within the limits of this project or 
intending to install facilities, either prior to or during project construction. 

Utilities have been notified and will be furnished with a project specification. 

The Contractor shall give all Utilities 10 working days’ notice prior to beginning ANY work on this 
project.  In addition to the 10 working days’ notice, the Contractor shall adhere to any specific 
notification periods stipulated in the utility/railroad summaries below.  

All work shall be performed in accordance with Section 104.4.6 Utility Coordination of the MaineDOT 
Standard Specifications. 

OVERVIEW 

Utility Aerial Subsurface Contact Phone 
Buckeye Partners  X Walter Ronfeldt (207) 274-0914 
Central Maine Power Co. (CMP) X  Mark Buxton (207) 233-6477 
Charter Communications X  Mark Pelletier (207) 939-2630 

Fidium  X X Mike McPherson 
Keith Lawrence 

(207) 217-7711 
(207) 210-2347 

Firstlight X  Jarrod Smith (603) 396-1100 
GWI X  Thomas Gilmore (207) 286-7479 
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GoNetSpeed X  Jim Knight (207) 590-5111 

Portland Pipe Line Corp. (PPLC)  X Jeffrey Leary 
Nick Payeur 

(207) 233-1977 
(207) 232-5158 

Portland Water District (PWD)  X Joseph Parent (207) 232-3851 
City of South Portland  X X Melissa Hutchins (207) 767-7637 
Unitil Corp  X Mike Rodney   (207) 632-3132    

Temporary utility adjustments are NOT anticipated.  If any unexpected utility relocations become 
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications and 
shall be performed by the appropriate Utility Company in conjunction with the work by the Contractor.  
Should the Contractor choose to have any poles temporarily relocated, all work shall be done at the 
Contractor’s request and expense, with no additional cost or schedule impacts to the Department. 
 
Unless otherwise specified, any underground utility facilities shown on the project plans represent 
approximate locations gathered from available information.  The Department cannot certify the level of 
accuracy of this data.  Underground facilities indicated on the topographic sheets (plan views) have been 
collected from historical records and/or on-site designations provided by the respective Utilities.  
Underground facilities indicated on the cross-sections have been carried over from the plan view data and 
may also include further approximations of the elevations (depths) based upon straight-line interpolation 
from the nearest manholes, gate valves, or test pits. 
 
All adjustments are to be made by the respective Utility/Railroad unless otherwise specified herein.   
 
Fire hydrants, if present, shall not be disturbed until all necessary work has been accomplished in order to 
ensure proper fire protection. 
 
All clearing and tree removal in areas where Utilities are affected must be completed before the Utilities 
are able to relocate their facilities.   
 
It is the responsibility of the Contractor, with the utility pole owner, to layout proposed pole locations in 
the field where needed, and prior to the start of those utility relocations.  Should any adjustments to 
planned pole relocations become necessary, the Utility will document said adjustments and inform the 
Department prior to those utility relocations.  The Contractor shall provide the Utilities access to new pole 
locations, where needed.    
 
** Specific information regarding line voltages can be requested from Central Maine Power Co.** 
 
Utility working days are Monday through Friday.  Times are estimated on the basis of a single crew for 
each Utility.  Any times and dates mentioned are estimates only and are dependent upon favorable 
weather, working conditions, and freedom from emergencies.  
 
AERIAL 

Aerial utility adjustments ARE anticipated at this time for the project and will be scheduled in compliance 
with Section 104 of the Standard Specifications. 
 
Aerial utilities require 5 working days’ notice prior to any operations involving work around their lines. 
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Aerial Summary: 

 
Utility 

No. of 
Pole Sets 

New 
Wires / 
Cables 

Trans. 
Wires / 
Cables 

No. of Pole 
Removals 

Estimate of 
Workdays 
Required 

Central Maine Power Co. (CMP) 1 - X 1 10 
Charter Communications, Inc. N/A - X N/A 2 
Fidium 12 - X 12 22 
Firstlight N/A - X N/A 2 
GoNetSpeed N/A - X N/A 2 
GWI N/A - X N/A 1 
City of South Portland N/A - X N/A 3 

               Total:  42 

Fidium - has aerial facilities located within the limits of this project.  Fidium will place 12 new poles on 
Billy Vachon Drive, Lincoln St. & Broadway as part of this project, and in accordance with the below 
pole list.  Fidium will notify CMP to transfer its facilities when poles have been set.  Fidium will require 
10 working days’ notice for the scheduling of their personnel to be on-site, and 12 total working days to 
set and remove all poles.  

Central Maine Power Co. (CMP) - has aerial facilities located within the limits of this project.  CMP 
will place 1 new pole at the intersection of Billy Vachon Drive & Main St. as part of this project, and in 
accordance with the below pole list.  CMP will transfer and/or place new facilities upon notification.  
CMP will notify Charter, and/or the Contractor upon completion.  CMP will require 10 working days’ 
notice for the scheduling of its personnel to be on-site, and 10 working days to complete all of its work.  

Charter Communications, Inc. - has aerial facilities located within the limits of this project.  Charter 
will transfer and/or place new facilities upon notification.  Charter will be relying on CMP and/or the 
Contractor to keep them informed, and will notify GoNetSpeed, and/or the Contractor upon completion.  
Charter will require 10 working days’ notice for the scheduling of their personnel to be on-site, and 2 
working days to complete its work.   

GoNetSpeed - has aerial facilities located within the limits of this project.  GoNetSpeed will transfer 
and/or place new facilities upon notification.  GoNetSpeed will be relying on Charter and/or the 
Contractor to keep them informed, and will notify Fidium, and/or the Contractor upon completion.  
GoNetSpeed will require 10 working days’ notice for the scheduling of their personnel to be on-site, and 
2 working days to complete its work. 

Fidium - has aerial facilities located within the limits of this project.  Fidium will transfer and/or place 
new facilities upon notification.  Fidium will be relying on GoNetSpeed and/or the Contractor to keep 
them informed, and will notify Firstlight, and/or the Contractor upon completion. Fidium will require 10 
working days’ notice for the scheduling of their personnel to be on-site, and 10 working days to 
complete its work.  

Firstlight - has aerial facilities located within the limits of this project.  Firstlight will transfer and/or 
place new facilities upon notification.  Firstlight will be relying on Fidium and/or the Contractor to keep 
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them informed, and will notify Fidium, and/or the Contractor upon completion so that old poles can be 
removed.  Firstlight will require 10 working days’ notice for the scheduling of their personnel to be on-
site, and 2 working days to complete its work.   

GWI -  has aerial facilities located within the limits of this project on Broadway only, consisting of a 
single fiber optic drop at CMP pole #135.1.  GWI will transfer this drop to the new pole upon 
notification.  GWI will be relying on Fidium and/or the Contractor to keep them informed, and will notify 
Fidium, and/or the Contractor upon completion.  GWI will require 2 working days’ notice for the 
scheduling of their personnel to be on-site, and 1 working day to complete its work.    

City of South Portland -  has aerial facilities located within the limits of this project.  The City will 
remove its signal lighting at the intersection of Billy Vachon Dr. & Main St., as well as transfer or replace 
its overhead lighting facilities upon notification.  Once the City’s work is complete, the City will notify 
CMP and Fidium that they can remove the old poles.  The City will require 15 working days’ notice for 
the scheduling of their personnel to be on-site, and 3 working days to complete its work. 

Pole List:   

Pole # Existing 
Station 

Left/ 
Right Existing 

Offset 
Proposed 
Station 

Left/ 
Right Proposed 

Offset Comments 
L R L R 

Billy Vachon Drive 
Fidium - 
CMP - 19+43 X  46’- 0” ± 19+44 X  48’- 0” ±                  

Fidium - 
CMP - 19+97 X  31’- 6” ± 20+00 X  35’- 6” ± CMP taking ownership of pole 

from the City.  
Fidium - 
CMP 61 20+80 X  25’- 0” ± 21+00 X  35’- 0” ±  

Lincoln Street 

Fidium 14 
CMP 14 31+22 X  20’- 0” ± 31+21 X  24’- 0” ± 

Fidium intends to utilize 
CMP’s easement for 
anchoring/guying 

Fidium - 
CMP 15 32+51 X  19’- 0” ± 32+51 X  24’- 0” ±  

Fidium - 
CMP 15.5 33+42 X  19’- 6” ± 33+32 X  24’- 0” ± 

Per CMP, shifted pole 10 ft. 
north due to proximity of 
CMP service pole 14.21 

Fidium - 
CMP 16 34+33 X  19’- 0” ± 34+36 X  24’- 0” ± 

Underground service to 
Rectifier Meter is owned by 
PPLC. 

Fidium - 
CMP 17 35+39 X  20’- 6” ± 35+38 X  24’- 0” ±  

Fidium - 
CMP 18 36+54 X  17’- 6” 36+54 X  24’- 0” ±  

Fidium - 
CMP 19 37+63 X  17- 0” ± 37+71 X  24’- 0” ± 

Pole shifted 8’ up-station to 
avoid trees in order to add 
anchor & guy (will require an 
easement from City of 
Portland) 
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Hutchinson Street 

Fidium - 
CMP - N/A - - N/A 39+26  X 38’- 0” ± 

Pole & Anchor added in R/W 
mid span to accommodate 
reverse corner at CMP #20.  
Proposed location is an 
approximation, and pole will 
be field fit within R/W by 
Fidium and the Contractor. 

Broadway 

Fidium - 
CMP 135.1 76+06  X  27’- 0” ± 76+08 X  27’- 6” ± 

Poles to be placed 18” behind 
face of proposed curb.  Pole is 
mis-labeled in plans as CMP # 
134.1 

Fidium - 
CMP 134S 77+20 X  27’- 0” ± 77+17 X  27’- 6” ± 

Poles to be placed 18” behind 
face of proposed curb.  
Anchor easement needed from 
the City of Portland. 

SUBSURFACE 

Subsurface Utility adjustments ARE anticipated at this time for the completion of this project and will be 
scheduled in compliance with Section 104 of the Standard Specifications.  Adjustments to buried facilities 
such as sewer manholes and/or water gate valves is planned.  Where water gates need to be adjusted, they 
will be checked, loosened & lowered, repaired and replaced if necessary, by the District.   

Summary: 

 
Utility Summary of Work 

Estimate of 
Workdays 
Required 

Portland Water District Removing blow-off drain & appurtenances, adjusting 5 
water gate valves to grade and relocating 1 hydrant  7 

Unitil Place Rock-Shield  1 
                                                                                                    Total:  8 

 
Buckeye Partners - has underground facilities located within the limits of this project, consisting of a 
single 6” steel petroleum pipeline that crosses Lincoln St. in the vicinity of Sta. 33+17.  Buckeye facilities 
should not impact, nor be impacted by this project.  Buckeye requires 3 working days’ notice prior to 
excavating anywhere within 10’ of its facilities in order to have personnel on-site.   

Fidium - has underground facilities located within the limits of this project.   Fidium facilities should not 
impact, nor be impacted by this project.  Fidium will require 5 working days’ notice prior to excavating 
near its facilities in order to have personnel on-site. 

Portland Pipe Line Corp. (PPLC) - has 3 underground facilities located within the limits of this project, 
consisting of a single 18” steel petroleum pipe line that traverses Lincoln St. in the vicinity of Sta. 34+41, 
a 24” petroleum transmission pipe line that follows Broadway, and a 12” petroleum pipe line that follows 
both Lincoln St. & Broadway.  PPLC facilities will be impacted by this project.  PPLC will require 2 
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working days’ notice prior to excavating anywhere within 10 ft. of its facilities in order to have 
personnel on-site.  

Portland Water District (PWD) - has a drinking water system located within the limits of this project. 
PWD will loosen & lower 5 gate valve boxes, repairing/replacing as needed, to the minimum required 
depths below grade.  PWD will coordinate directly with the Contractor to adjust valve boxes to grade in 
the sidewalks after sidewalk demolition and gravel work have been completed, using Department 
approved HMA for basing in if required.   

PWD will also be relocating a single hydrant in the vicinity of Sta. 32+15 LT and will also remove a 
‘blow-off drain’ in the vicinity of Sta. 77+00 (to be done in conjunction with the project).  The District 
will require 15 working days’ notice prior to operations in order to have personnel on-site, and 7 
working days to complete its work.   

City of South Portland - has underground facilities located within the limits of this project.  City 
facilities consist of sewer mains, manholes, and service lines that could be impacted by this project.  The 
City will require 10 working days’ notice prior to any excavating near its facilities in order to have 
personnel on-site.  

Unitil - has underground gas facilities located within the limits of this project, consisting of a 6” steel 
pipeline along Broadway, followed by a 6” plastic pipe on Lincoln St. that changes to a 2” plastic pipe in 
the vicinity of Clark Rd. before terminating at Bodge St.  Unitil facilities will be impacted by this project.  
Unitil will provide ‘Rock-Shield’ insulation at the Clark Rd. cemetery entrance, where their 6” pipe will 
be in close proximity to drainage structures. Unitil will require 2 working days’ notice prior to 
excavating anywhere within 10 ft. of its facilities in order to have personnel on-site, and 1 working day to 
install Rock-Shield.  

MAINTAINING UTILITY LOCATION MARKINGS 

The Contractor will be responsible for maintaining the buried utility location markings following the 
initial locating by the appropriate Utility or its designated representative. 
 
UTILITY SIGNING 

Any Utility working within the construction limits of this project shall ensure that the traveling public is 
adequately protected at all times.  All work areas shall be signed, lighted, and traffic flaggers employed, 
as determined by field conditions.  All traffic controls shall be in accordance with the latest edition of the 
Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway 
Administration. 
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 South Portland 

                                                                                                        Lincoln St & Broadway 
                                                                                                                            WIN 018638.00 

August 19, 2025 
 

SPECIAL PROVISION 
SECTION 105 

GENERAL SCOPE OF WORK 
(Traffic Control and Management) 

 
1. For Broadway:  

1.1. Single lane closures shall be allowed during the hours of 7:00 PM to 6:00 AM.  
1.2. The Contractor shall not close more than one lane at a time.  
1.3. The Contractor shall maintain two-way traffic at all times.  
1.4. The Contractor may be allowed to close shoulders and occupy parking stalls in order 

to perform this work.  
1.5. Lane closures shall be a maximum length of 1,500 feet. 

 
2. For Lincoln Street and Billy Vachon Drive: 

2.1. Single Lane closures shall be allowed. 
2.2. The Contractor shall maintain one lane of traffic in each direction at all times. 
2.3. Lane closures shall be a maximum length of 1,500 feet. 

 
 

3. Work on or near sidewalks will ensure safe passage of pedestrians meeting MUTCD and 
ADA requirements.  
 

4. Access to businesses and the cemetery will remain open at all times. 
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Town: South Portland 
WIN #: 18638.00 

Date: 6/18/2026 
SPECIAL PROVISION 

SECTION 105 
General Scope of Work 

(Environmental Requirements) 
 

I. To minimize the effects to endangered bat species the following is required:  
1. Tree clearing (see Standard Specifications Section 201, and/or Pay Items 201.11, 201.12, and 

201.13) is limited to the area shown on the plans and those limits should be reviewed and/or 
clearly marked in the field prior to mobilization.  

a. Tree clearing shall occur during the bat inactive season November 1 – April 15 

2. Any temporary lighting used must be directed away from trees. 

3. If the contractor witnesses a bat (dead or alive), any activities that may injure any live bats 
must cease immediately and the MaineDOT Environmental Office must be contacted for 
further coordination. Deceased bats must be collected for further investigation and injured bats 
must be properly transferred to a veterinarian.  MaineDOT Environmental Office will 
coordinate. Work in that area of the lighting project should not resume until the Environmental 
Office or Project Resident confirms it is acceptable to do so.   

 
II. Approvals:  

1. Temporary Soil Erosion and Water Pollution Control Plan  
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Project No. 018638.00 

 
SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the City of South Portland has been established by the Maine Department of 
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 
 (a) The section of highway under construction in the City of South Portland, Cumberland 

County on Billy Vachon Drive, Lincoln Street and Broadway.  
 
 (b) (Billy Vachon Drive) station 10+65.00 to station 23+75.53 of the construction plus 

approaches. 
  
 (c) (Lincoln Street) station 30+26.79 to station 37+74.20 of the construction plus approaches. 
 
 (d) (Broadway) station 75+21.75 to station 81+56.50 of the construction plus approaches. 
 
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment 
employed on public way construction projects, United States Government projects or construction of private 
ways, when within construction areas established by the Department of Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas and 
may provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department of 
Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the City of South Portland agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified 
in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined 
prior to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by the 
municipality. 
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 

49



South Portland 
  Lincoln Street Multi-Use Path 

  WIN 018638.00 
  July 17, 2026 

 
 

SPECIAL PROVISION 
SECTION 107 - TIME 

(Contract Time and Contract Completion Date) 
 
This section is amended by the addition of the following: 
 
107.1 Contract Time and Contract Completion Date –  
 

The Contract Completion Date is June 30th, 2028. 
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South Portland 
  Lincoln Street Multi-Use Path 

  WIN 018638.00 
  July 17, 2026 

 
1 of 1 

SPECIAL PROVISION 
SECTION 201 – CLEARING RIGHT-OF-WAY 

 
This section is amended by addition of the following: 

 
201.10 Basis of Payment -  
 

Pay Item Pay Unit 
201.24 Removing Stump Each 
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August 18, 2026 

 
Page 1 of 28 

 
SECTION 401 - HOT MIX ASPHALT PAVEMENT 

 
401.01 Description  The Contractor shall furnish a uniformly blended, homogeneous mixture placed as 
one or more courses of Hot Mix Asphalt Pavement (HMA) using a single approved design for each item 
on an approved base in accordance with the contract documents and in reasonably close conformity with 
the lines, grades, thickness, and typical cross sections shown on the plans or established by the Resident.  
The Department will accept this work under Quality Assurance provisions, in accordance with these 
specifications and the requirements of Section 106 – Quality, the provisions of AASHTO M 323 except 
where otherwise noted in sections 401 and 703 of these specifications, and the MaineDOT Policies and 
Procedures for HMA Sampling and Testing. 
 
 
401.02 Materials  Materials shall meet the requirements specified in Section 700 - Materials: 
 

Asphalt Cement 702.01 
Aggregates for HMA Pavement 703.07 
RAP for HMA Pavement 703.08 
HMA Mixture Composition 703.09 

 
 
401.03 Composition of Mixtures  The Contractor shall compose the Hot Mix Asphalt Pavement with 
aggregate, Performance Graded Asphalt Binder (PGAB), approved antistrip, warm mix additive, and/or 
mineral filler if required. HMA shall be designed and tested according to AASHTO R 35 and the 
volumetric criteria in Table 1.  The Contractor shall size, uniformly grade, and combine the aggregate 
fractions in proportions that provide a mixture meeting the grading requirements of the Job Mix Formula 
(JMF).  Unless otherwise noted in Special Provision 403 - Hot Mix Asphalt Pavement, the design, 
verification, Quality Control, and Acceptance tests for this mix will be performed at 65 gyrations.   
 

TABLE 1:  VOLUMETRIC DESIGN CRITERIA 

Design 
ESAL’s 

(Millions) 

Required Density 
(Percent of Gmm) 

Voids in the Mineral Aggregate 
(VMA) (Minimum Percent) Voids Filled 

with Binder 
(VFB) 

(Minimum %) 

Fines/Eff. 
Binder 
Ratio 

Nominal Maximum Aggregate Size 
(mm) 

Ninitial Ndesign Nmax 25.0 19.0 12.5 9.5 4.75 

< 3.0 <90.5 
96.0 <98.0 13.0 14.0 15.0 16.0 16.0 65-80* 0.6-1.2 3 to <10 <89.0 > 10 

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82. For 4.75 mm nominal 
maximum aggregate size mixtures, the maximum VFB is 84.  
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The Contractor shall submit a JMF to the Department for each mixture to be supplied. The JMF will be 
approved by the Department in accordance with the MaineDOT HMA Policies and Procedures for 
HMA Sampling and Testing Manual. At the time of JMF submittal, the Contractor shall identify and 
make available the stockpiles of all proposed aggregates at the plant site.  There must be a minimum of 
150 ton for coarse aggregate stockpiles and 75 ton for fine aggregate stockpiles before the JMF may be 
submitted.  The Contractor shall provide aggregate samples to the Department unless otherwise 
required.  The Contractor shall also make available to the Department the PGAB proposed for use in 
the mix in sufficient quantity to test the properties of the asphalt and to produce samples for testing of 
the mixture. The first day’s production shall be monitored, and the approval may be withdrawn if the 
mixture exhibits undesirable characteristics such as checking, shoving or displacement.  The Contractor 
shall be allowed to submit aim changes for a JMF as outlined in the MaineDOT HMA Policies and 
Procedures for HMA Sampling and Testing Manual: Mix Design Approval Section. 
 
The Contractor shall submit a new JMF for approval each time a change in material source or materials 
properties is proposed.  The same approval process shall be followed.  The cold feed percentage of any 
aggregate may be adjusted up to 10 percentage points from the amount listed on the JMF, however no 
aggregate listed on the JMF shall be eliminated.   The cold feed percentage for RAP may be reduced up 
to 10 percentage points from the amount listed on the JMF and shall not exceed the percentage of RAP 
approved in the JMF or for the specific application under any circumstances. 
 
401.031 Warm Mix Technology   The Contractor may place Hot Mix Asphalt Pavement produced with 
an accepted WMA technology if approved by the Department. Methods or technologies shall generally 
be at the Contractors option, but will be limited to proven, Agency and Industry accepted practice. 
Mixture production, placement and volumetric testing details, including temperatures, shall be 
included in the project specific QCP, and submitted to the Department for approval prior to any work.  
 
401.04 Temperature Requirements  The temperature of the mixture shall conform to the tolerances in 
Table 2 as measured at the truck at the mixing plant and at the paver unless otherwise authorized by the 
Department. 
 

TABLE 2:  ALLOWABLE TEMPERATURE RANGES 
PGAB Grade(s) Temperature Range (°F) 

PG58-28 / PG64-28 275-325 
PG64E-28 / PG70E-28 285-335 

 
401.05 Performance Graded Asphalt Binder  The Contractor shall utilize either a PG58-28, PG64-28, 
PG64E-28, PG70E-28, or other grade as specified in the 403 Special Provision. The Contractor shall 
utilize a PG64-28 if no liquid grade is specified within the 403 Special Provision.  
 
401.06 Weather and Seasonal Limitations  The State is divided into two paving zones as follows: 
 

a. Zone 1    Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from 
Bangor to Calais. 

b. Zone 2   Areas south of Zone 1 including the US Route 2 and Route 9 boundaries. 
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TABLE 3:  SEASONAL AND TEMPERATURE LIMITATIONS 

Description Zone 1 Allowable 
Placement Dates 

Zone 2 Allowable 
Placement Dates 

Minimum 
Ambient Air 
Temperature 

HMA Surface Course greater than or equal to 1” 
(Travelway)  

May 1 to Saturday 
following  
October 1  

April 15 to Saturday 
following 

October 15 

50°F 

HMA Surface Course less than 1” 
(Travelway)  

May 15 to Saturday 
following September 

15  

May 15 to Saturday 
following 
October 1 

HMA Surface Course less than 1”  
considered to be “Night Work”  

(Travelway)  
June 1 to the Saturday 
following September 1  

HMA Surface Course less than 1” 
(Shoulders)  

May 15 to the Saturday 
following October 15  

HMA for Surface Course on Bridge Decks  
May 1 to Saturday 

following 
October 1  

April 15 to Saturday 
following 

October 15 
HMA for Base or Shim Course on Bridge Decks  April 15 to November 15 

HMA for use other than  
Travelway Surface Course 

(Shoulders greater than or equal to  
1”, Intermediate, Base, Shim)  

April 15 to 
November 15 40°F 

HMA for curb, driveways, sidewalks, islands, or 
other incidentals  N/A 

With Use of Approved Warm Mix Technology as Compaction Aid 
(Surface Course Ambient Air Temperature Allowances) 

HMA Surface Course greater than or equal to 1” 
(Travelway) 

May 1 to Saturday 
following 
October 1 

April 15 to Saturday 
following 

October 15 

Begin at 50°F 
and pave 

down to 45°F 

HMA Surface Course less than 1” 
(Travelway) 

May 15 to Saturday 
following 
October 1 

May 15 to Saturday 
following 

October 15 
HMA Surface Course less than 1” considered to be 

“Night Work” 
(Travelway) 

June 1 to the Saturday 
following September 15 

HMA Surface Course less than 1” 
(Shoulders) 

May 15 to the Saturday 
following October 15 

With Use of Approved Warm Mix Technology as Compaction Aid 
(Seasonal Limitation Extensions) 

HMA Surface Course greater than or equal to 1” 
(Travelway) 

Saturday 
following 
October 1 

to Saturday 
following 

October 15 

Saturday 
following 

October 15 
to Saturday 
following 

October 29 
50°F 

HMA Surface Course less than 1” 
(Shoulders) 

Saturday following 
October 15 to Saturday 
following October 29 

HMA for use other than  
Travelway Surface Course 

(Shoulders greater than or equal to  
1”, Intermediate, Base, Shim) 

April 15 to Saturday 
following November 15 35°F 

1. Shoulders paved with the travelway pass shall meet travelway ambient air temperatures 
2. Refer to the 461 SP for UTBWC for seasonal and temperature requirements. 
3. The minimum ambient air temperature for placement of HMA for curbs, driveways, sidewalks, islands, and other incidental work shall be 40°F, 
regardless of whether the mixture is produced using an approved WMA technology. 
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The ambient air temperature shall be determined by an approved thermometer placed in the shade at the 
paving location. Unless otherwise specified, the Contractor shall not place Hot Mix Asphalt Pavement 
on a wet or frozen surface regardless of the ambient air temperature. The Hot Mix Asphalt Pavement 
produced with an approved WMA technology shall meet the requirements of section 401.04 - 
Temperature Requirements, unless otherwise approved by the Department. For the purposes of this 
Section, the traveled way includes truck lanes, ramps, approach roads and auxiliary lanes.   
 
 
401.07 Hot Mix Asphalt Plant 
 
401.071 General Requirements  HMA plants shall conform to AASHTO M 156, Standard Specification 
for Requirements for Mixing Plants for Hot-Mixed, Hot-Laid Bituminous Paving Mixtures with 
exception of Section 4.2.1, 4.2.2, 4.3.4, 4.3.5, and 4.12.2.  
 
All HMA plants will be inspected annually by the Department prior to producing HMA for Department 
projects. The Contractor shall provide the Department at least 72 hours’ notice that the plant is ready 
for inspection. The Contractor shall equip the plant with ladders and platforms that are accessible and 
safe to obtain samples of PGAB, aggregate and mix from the relevant tanks, collector belts and haul 
units. Silo storage time of mixtures shall not exceed 36 hours.  
 
401.072 Stockpiles  The Contractor shall provide sufficient space for stockpiles and maintain a 
minimum of supply for 2 days production of all aggregate products used in MaineDOT approved mix 
designs currently under production. A minimum stockpile supply of 100 ton (70 yards) shall be 
maintained at all times. The Contractor shall construct stockpiles to prevent intermingling and to 
minimize segregation. All stockpiles used in MaineDOT mixes shall be identified with weatherproof 
signs at least 12” high and 24” wide, with reflective lettering at least 2” high.  
 
401.073 Cold Feeds  Cold Feed Bins will have bin dividers to keep aggregate products separated. 
Adequate means must be provided for obtaining samples of the combined flow of all Cold feed bins. 
 
401.074 Dryer  Dryer shall be capable of heating aggregate to required mixing temperature and shall be 
in good operation and condition. Dryer shall be subject to annual inspection prior to start-up. The 
Contractor shall dry and heat the aggregates for the HMA to the required temperature, adjusting flames 
to avoid damaging the aggregates.  The Contractor shall provide the Department a minimum period of 
72 hours to inspect the dryer and provide at least 24 hours’ notice that the dryer is ready for inspection. 
 
401.075 Asphalt Binder  The plant shall include a heating system and insulation to maintain the asphalt 
binder at a uniform temperature for proper mixing and compaction. A thermometer shall be provided in 
the asphalt binder line. No direct flame may come in contact with tank. A sampling valve shall be 
provided in the circulation line downstream of any binder additive used unless otherwise approved by 
the Department. The Contractor shall drain down the asphalt as low as safely possible in any tank that 
will be switched to a new source or grade prior to adding the new PGAB.  
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401.076 Additives  Additives (WMA, anti-strip, etc.) introduced into the binder at the HMA plant shall 
be introduced per the supplier’s recommendations and shall be approved by the Department. The 
system for introducing additives shall be interlocked with the aggregate feed or weigh system to 
maintain correct proportions for all production rates and batch sizes. Additive introduction systems 
shall be controlled by a proportioning device to the amount required on the JMF plus or minus 0.1% of 
the target. Additive introduction systems shall be interlocked with the plant and the recordation (batch 
tickets or drum recordation) shall display the additive and the weight and percentage added. A means 
for sampling the PG binder with additive introduced will be provided. The sampling point shall be after 
the additive is mixed with the PGAB before entering the drum or mixer unit. 
  
401.077 Batch Plants    
 
Hot Bins  Hot bins shall provide uniform continuous operation and be in good working condition. The 
plant shall be able to provide samples of hot bins upon request. Overflow shall be provided for each hot 
bin. Hot bin gates shall close without leaking. Bin walls must prevent intermingling between bins. Each 
hot bin shall have low level indicators which will alert the operator when the bin is empty. 
 
Mixer Unit  Clearance between blades and liner shall be 1” maximum, unless the aggregate exceeds 1 
¼” then the clearance shall be 1 ½”. The spray bar length shall be at least 75% of the mixer length. The 
mixer unit shall be a twin pug mill-type mixer capable of mixing continuously for at least 45 seconds 
after all materials have been introduced into the mixer. The blades in the mixer shall be capable of 
producing a homogenous mixture. If the mixer is not enclosed, it shall be equipped with an adjustable 
hood to prevent loss of dust by dispersion. The mixer unit shall be subject to annual inspection prior to 
removal of safety features and being readied for service. The Contractor shall provide the Department 
the opportunity to inspect the mixer unit prior to the annual inspection. The Contractor shall provide the 
Department a minimum period of 72 hours to inspect the mixer unit and provide at least 24 hours’ 
notice that the mixer unit is ready for inspection. 
 
Mineral Filler  Mineral filler and fiber shall utilize separate bins and feed systems to store and 
proportion the required quantity into the mixture. The feed systems shall be accurate to no more than 
10% of the required weight with a convenient and accurate means of calibration. Mineral filler and 
fiber shall be introduced in the weigh hopper and uniformly distributed prior to the injection of the 
asphalt binder.  
 
Automation  The HMA batch plant shall automatically batch, mix and discharges mixes. The batch 
plant shall accurately proportion the various materials in the proper order by weight.  The entire 
batching and mixing cycle shall be continuous and shall not require any manual operations.  The batch 
plant shall use auxiliary interlock circuits to trigger an audible alarm whenever an error exceeding the 
acceptable tolerance occurs.  Along with the alarm, the printer shall print an asterisk on the delivery 
slip in the same row containing the out-of-tolerance weight.  The automatic proportioning system shall 
be capable of consistently delivering material within the full range of batch sizes.  When RAP is being 
used, the plant must be capable of automatically compensating for the moisture content of the RAP.  
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The HMA batch plant shall be operated within the following tolerances: 

 Each aggregate component    +/- 1.5% cumulative, per bin 
 Mineral Filler       +/- 0.5% 
 Bituminous Material     +/- 0.1% 
 Zero return (aggregate)     +/- 0.5% 
 Zero Return (AC)      +/- 0.1% 
 Additives        +/- 0.1% 

 
Recordation  All plants shall be equipped with an approved digital recording device. The printer shall 
mark any weight on the ticket that exceeds tolerance. The delivery slip shall contain information 
required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass and paragraphs a, 
b, and c of Section 401.078. 
 
401.078 Drum Plants 
 
Cold Feeds and Delivery System  A scalper screen shall be used to remove oversize material. The 
accuracy of the belt scale shall be within +/- 1.0% of the actual weight being measured. The plant shall 
be capable of correcting for aggregate moisture. Mineral filler and fiber shall utilize separate bin(s) and 
feeder systems to store and proportion the required quantity into the mixture. The feed systems shall be 
accurate to no more than +/- 10% of the required weight with a convenient and accurate means of 
calibration. The plant shall be equipped with a single control to change all feed rates. Mineral filler and 
fiber shall be introduced such that dry mixing is accomplished no less than 18 inches prior to the 
injection of the asphalt binder.  The Contractor shall ensure that the mineral filler does not become 
entrained in the exhaust stream of the dryer.  
 
Binder System  The flow of asphalt binder shall adjust automatically with dry aggregate weights. The 
Department will conduct an asphalt flow meter check annually and after each change of plant location. 
The flow meter check must be performed prior to producing mix for Department projects. The plant 
must be configured to provide a convenient means to check accuracy of the flow meter. The flow meter 
will be considered accurate if the measured weight is within 1% of actual weight. 
Drum Mixer  The plant shall be equipped with a diversion system where mix can be diverted at 
startup/shutdown and any time. The drum mixer shall be subject to annual inspection prior to removal 
of safety features and being readied for service. The Contractor shall provide the Department a 
minimum period of 72 hours to inspect the drum mixer while providing at least 72 hours’ notice that 
the drum mixer is ready for inspection. 
 
Recordation  An approved automatic ticket printer system shall be used to print delivery slips. The 
requirements for delivery slips for payment of materials measured by weight, as given in the following 
Sections, shall be waived: 108.1.3 a., 108.1.3 b., 108.1.3 c., and 108.1.3 d.  The automatic printed ticket 
will be considered as the Weight Certificate. The dry aggregate weights and binder flow shall be 
recorded as well as mineral filler and all binder additives. The recordation of materials shall be printed 
a minimum of every ten minutes while in production.  

 
The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the delivery slip printed by the 
automatic system, which accompanies each truckload, except for the following changes: 

a. The quantity information required shall be individual weights of each batch or total net weigh of 
each truckload. 

b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a 
malfunction as described in 401.074 c.). 

c. The MaineDOT designation for the JMF. 
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401.079 Scales and Weight Checks  Scales shall meeting the requirements of Section 108 - Payment. 
The scales shall be inspected and sealed by the State Sealer (or approved alternative) as often as the 
Department deems necessary to verify their accuracy. Plant scales shall be checked prior to the start of 
the paving season, and each time a plant is moved to a new location.  Subsequent checks will be made 
as determined by the Resident.  The Contractor will have at least ten 50 pound masses for scale testing 
at batch plants. At Contractor’s option, the Contractor can use one single test weight that has been 
checked on sealed scales. This weight shall be 1,000 lbs. or greater. At least twice during each 5 days 
of production either of the following checks will be performed: 

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the 
State Sealer of Weights and Measures within the past 12 months. The inspector will notify the 
producer to take corrective action on any discrepancy over 1.0%.   The producer may continue 
to operate for 48 hours under the following conditions. 

1. If the discrepancy does not exceed 1.5%; payment will still be governed by the printed 
ticket.   

2. If the discrepancy exceeds 1.5%, the plant will be allowed to operate as long as payment 
is determined by truck platform scale net weight.  

If, after 48 hours the discrepancy has not been addressed and reduced below 1.0%, then plant 
operations will cease.  Plant operation may resume after the discrepancy has been brought 
within 1.0%. 

b. Where platform scales are not readily available, a check will be made to verify the accuracy and 
sensitivity of each scale within the normal weighing range and to assure that the interlocking 
devices and automatic printer system are functioning properly. If platform scales are not readily 
available, a weight with a known mass-verified and sealed annually by a licensed scale 
company, may be used by hanging weight from silo or surge hopper, at lower middle and upper 
third levels upon request to verify scale accuracy. 

c. In the event of a malfunction of the automatic printer system, production may be continued          
without the use of platform truck scales for a period not to exceed the next two working days, 
providing total weights of each batch are recorded on weight tickets and certified by a Licensed 
Public Weighmaster. 

 
 
401.08 Hauling Equipment  Units hauling HMA shall have tight, clean, and smooth metal bodies, 
which have been thinly coated with a small amount of approved release agent to prevent the mixture 
from adhering to the bodies. Release agents that dissolve or strip asphalts, including diesel fuel, will not 
be allowed. 
 
All mix haul units shall have a cover of water repellent material capable of heat retention, which 
completely covers the mixture.  The cover shall be securely fastened on the truck, unless unloading. 
Haul units shall have an opening on both sides near the midpoint of the body, at least 12 in above the 
bed, which will accommodate a thermometer stem.  
 
 
401.09 Pavers  The Contractor shall use pavers meeting the requirements of this section unless 
otherwise authorized by the Department. Pavers shall meet the requirements of Table 4: Paver 
Requirements. 
  

58



August 18, 2026 

 
Page 8 of 28 

 
 

TABLE 4:  PAVER REQUIREMENTS 
Use Paver Requirement 

Traveled 
Way  

& 
Auxiliary 

Lanes 
 

Equipped with a 10 ft minimum main screed with activated extensions. The minimum tractor 
weight shall be 30,000 pounds. 

Equipped with automatic grade and slope controls that automatically adjust the screed and 
increase or decrease the layer thickness to compensate for irregularities in the preceding course.  

The controls shall maintain the proper transverse slope and be readily adjustable so that 
transitions and superelevated curves can be properly paved.  The controls shall operate from a 

fixed or moving reference such as a grade wire or ski type device (floating beam) with a 
minimum length of 30 ft, a non-contact grade control with a minimum span of 24 ft, except that a 
40 ft reference shall be used on interstate and divided highway projects. Unless approved by the 

Department, a single sensor “joint matcher” shall not be permitted. 

All HMA 
Placement 

 

Self-contained, self-propelled units of sufficient class and size to place Hot Mix Asphalt 
Pavement in full lane widths specified in the contract on the main line, shoulder, or similar 

construction. 
Equipped with a free-floating activated heated main screed with activated extensions. Pavers with 

extendible screeds shall have auger extensions and tunnel extenders as per the manufacturer’s 
recommendations, a copy of which shall be available if requested. 

Equipped with a receiving hopper with sufficient capacity for a uniform spreading operation and 
a distribution system to place the mixture uniformly, without segregation in front of the screed. 

Operated in such a manner as to produce a visually uniform surface texture and a thickness within 
the requirements of Section 401.11 - Surface Tolerances. The screed assembly shall produce a 
finished surface of the required evenness and texture without tearing, shoving, or gouging the 
mixture. 
Auger and tunnel extensions will be required as needed to complete the work. The distance 
between the auger/tunnel and the paver screed end-gate will be as specified by the manufacturer, 
but shall not exceed 24 inches.  

 
The Contractor shall have the paver at the project site sufficiently before the start of paving operations 
to be inspected and approved by the Department.  The Contractor shall repair or replace any paver 
found worn or defective, either before or during placement, to the satisfaction of the Department.  
Pavers that produce an unevenly textured or non-uniform mat will be repaired or replaced before 
continuing to place HMA on MaineDOT projects. On a daily basis, the Contractor shall perform 
density testing across that mat as detailed in Section 401.191 Quality Control - Method A, B & C.  
 
 
401.10 Rollers  Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type.  
Rollers shall be in good mechanical condition, capable of starting and stopping smoothly, and be free 
from backlash when reversing direction.  Rollers shall be equipped and operated in such a way as to 
prevent the picking up of hot mixed material by the roller drums or tires.  Crushing of the aggregate or 
displacement of the HMA during rolling will not be permitted.  Any HMA Pavement that becomes 
loose, broken, contaminated, shows an excess or deficiency of PGAB, or is in any other way defective 
shall be removed and replaced at no additional cost with fresh material which shall be immediately 
compacted to conform to the adjacent area. 
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The Contractor shall repair or replace any roller found to be worn or defective, either before or during 
placement, to the satisfaction of the Department.  Rollers that produce grooved, unevenly textured or 
non-uniform mat will be repaired or replaced before continuing to place HMA. The type of rollers to be 
used and their relative position in the compaction sequence shall generally be the Contractor’s option 
unless otherwise specified in the contract, provided specified density is attained and with the following 
requirements: 

a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, on 
irregular or milled surfaces, or on bridges, at least one roller shall be 16 ton pneumatic-tired.  
Pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of HMA 
materials from the paved surface. When required by the Department, the roller shall be ballasted 
to 20 ton. 

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, unless 
otherwise authorized by the Department. 

c. Vibratory rollers shall not be operated in the vibratory mode on bridge decks. 
d. Any method, which results in cracking or checking of the mat, will be discontinued and 

corrective action taken.  
e. The use of an oscillating steel roller shall be required to compact all mixtures placed on bridge 

decks. 
 
The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the 
manufacturer’s recommendations, a copy of which shall be available if requested.  
 
 
401.11 Surface Tolerances  The Department will check the following surface tolerances: 

 
a. Longitudinally: The pavement surface profile shall be free of deviations in excess of +/- ¼ 

inches from the required pavement surface profile grade. To verify the surface tolerance a 
straight plane shall be established using 16 foot straight edge or a taught string line placed 
parallel to the direction of travel and checked continuously across the width of the lane. 

b. Transversely:  The pavement surface profile shall be free of deviations in excess of 0 inches 
below and ¼ inches above the required cross-sectional profile grade. To verify the surface 
tolerance a straight plane shall be established using a 10 foot straight edge or taught string line 
placed perpendicular to the direction of travel and checked continuously along the length of the 
lane. 
 

The Contractor shall correct defective areas by removing defective work and replacing it with new 
material as directed by the Department.  The Contractor shall furnish a 10 foot straightedge for the 
Department’s use. 
 
 
401.12 Preparation of Existing Surface  The Contractor shall thoroughly clean the surface upon which 
Hot Mix Asphalt Pavement is to be placed of all objectionable material.  When the surface of the 
existing base or pavement is irregular, the Contractor shall bring it to uniform grade and cross section. 
All surfaces shall have a tack coat applied prior to placing any new HMA course. 
 
When covering portland cement concrete surfaces (concrete slabs, concrete backfill around utilities or 
as curb fill) the concrete shall be placed to a depth that allows for a minimum of 3 inches of a hot mix 
asphalt pavement over the concrete. The 3 inches of pavement may be conprised of base, shim and 
surface layer as may be specified in Special Provision 403. A triple application of tack coat, as a  
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minimum, shall be applied on concrete surfaces prior to any hot mix pavements being placed over the 
concrete.  
 
Tack coat shall conform to the requirements of Section 409 – Bituminous Tack Coat, Section 702 – 
Bituminous Material, and all applicable sections of the contract.  
 
401.13 Spreading and Finishing  In areas where irregularities or unavoidable obstacles make the use of 
mechanical spreading and finishing equipment impracticable, the Contractor shall spread, rake, and lute 
the HMA with hand tools to provide the required compacted thickness. Release agents that dissolve or 
strip asphalts, including diesel fuel, will not be allowed. On roadways with adjoining lanes carrying 
traffic, the Contractor shall place each course per the conditions in Table 5, unless otherwise noted by 
the Department in Section 403 - Hot Mix Asphalt Pavement.  
 

TABLE 5:  PLACEMENT CONDITIONS FOR ADJOINING LANES 
Depth 

(at centerline) Placement Conditions 

Vertical Longitudinal Joint 
¾” and less 
(incl. shim) 

The Contractor may place the HMA course over the full single travel lane width for each 
production day. 

1” to 1 ¼” 

The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before weekend or holiday suspension. A maximum unmatched 
centerline joint of the project’s 1 days’ average production will be permitted over the 

weekend. 

1 ½” to 2” 
The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before the end of the following calendar day.  

Greater than 2” The Contractor shall place each course over the full width of the traveled way section being 
paved that day. 

Notched-Wedge Longitudinal Joint 

1 ½” to 2” 

The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before weekend or holiday suspension. A maximum unmatched 
centerline joint of the project’s 1 days’ average production will be permitted over the 

weekend. 

Greater than 2” 
The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before the end of the following calendar day.  
Longitudinal Joints (<45 mph) * 

Greater than 
2”  

With use of a Notch-Wedge device, the Contractor may place the HMA course over the full 
single travel lane width for each production day and will be required to place a matching 

course of HMA over the adjacent section of travel lane before weekend or holiday 
suspension. A maximum unmatched centerline joint of  the project’s 1 days’ average 

production will be permitted over the weekend. 
* Longitudinal joint allowances for segments under 45 mph will only be permitted if the segment length is continuous for 

one mile or greater or the total length of the project is one mile or less.  
 
Constructed wedge joints that degrade or break off will not qualify for the open joint duration as 
described above. The impacted area shall be matched up within 48 hours of notification by the 
Department. Prior to matching, the Contractor shall trim off the impacted area and construct a vertical 
joint. Failure to comply will result in an automatic Traffic Control Violation as per section 652.8. 
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The Contractor shall place the specified course over the full width of the mainline traveled way being 
paved, regardless of use, depth, or longitudinal joint type prior to Memorial Day, July 4th, Labor Day, 
paving suspensions exceeding three days, or other dates as specified by special provision.  
 
The Contractor shall install additional warning signage that clearly defines the centerline elevation 
differential hazard. Unless otherwise addressed in the contract, the Contractor shall install additional 
centerline delineation such as a double application of raised pavement markers at 100 foot intervals, or 
temporary painted line. For any exposed vertical edge between the shoulder and traveled way, at a 
minimum, the use of temporary painted line, or RPMs placed along the edge of traveled way at 200 
foot intervals is required. The Traffic Control Plan shall be amended to include this option and the 
additional requirements. All signs and traffic control devices will conform to Section 719.01, and 
Section 652, and will be installed prior to the work, at a maximum spacing of 0.50 mile for the entire 
length of effected roadway section. If this option is utilized, all additional signing, labor, traffic control 
devices, or incidentals will not be paid for directly, will be considered incidental to the appropriate 652 
items. 
 
When covering a portland cement concrete surface (concrete slabs, concrete backfill around utilities or 
as curb fill) a minimum of 3 inches of HMA pavement will be required over the concrete. 
 
HMA shall be installed to match the surrounding pavement depth around utilities, structures, or when 
placing HMA as curb fill, up to 6 inches total unless otherwise directed in the project documents.  
 
 
401.14  Hot Mix Asphalt Placement on Bridge Decks  Hot mix asphalt pavement placed on bridges 
shall also conform to Section 508.04 and the following requirements: 

a. The minimum production and placement temperature for the Hot Mix Asphalt placed over 
membrane shall conform to the manufacturer’s recommendations. 

b. The bottom course shall be placed with an approved rubber mounted paver of such type and 
operated in such a manner that the membrane waterproofing will not be damaged in any way. 

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide 
stability. 

d. The Contractor will not be required to cut sample cores from the compacted pavement on the 
bridge deck, unless otherwise directed by Special Provision. 

e. After the top course has been placed, the shoulder areas shall be sealed 3 ft wide with two 
applications of an emulsified bituminous sealer meeting the requirements of Section 612.03 - 
Sealing and Section 702.12 - Emulsified Bituminous Sealing Compound.  The first application 
shall be pre-mixed with fine, sharp sand, similar to mortar sand, as needed to fill all voids in the 
mix in the area being sealed.  The second application may be applied without sand.  The sealer 
shall be carried to the curb at the gutter line in sufficient quantity to leave a bead or fillet of 
material at the face of the curb.  The area to be sealed shall be clean, dry and the surface shall be 
at ambient temperature. The furnishing and applying of the required quantity of sealer for the 
bridge shoulder areas shall be incidental to placing the hot mix asphalt pavement. 

f. The area between the edge of the membrane and the vertical surface of bridge curbing and 
concrete bridge headers shall be completely sealed with hot-applied asphaltsealant material, 
meeting the requirements of Type 4 or mastic crack seal. Sealant shall be applied to form a 
complete seal between the membrane and the vertical surface and shall extend up the vertical 
surface to within ½ inch of the top of the HMA wearing surface. This work shall be considered 
incidental to the contract pavement items unless 508 membrane items are included in the 
contract. 
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401.15 Compaction  Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, and 
any surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by 
rolling.   
 
The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling 
does not cause undue displacement, cracking, or shoving.  The Contractor shall prevent adhesion of the 
HMA to the rollers or vibrating compactors without the use of fuel oil or other petroleum-based release 
agents. Solvents designed to strip asphalt binders from aggregates will not be permitted as release 
agents on equipment, tools, or pavement surfaces.  
 
The Contractor shall immediately correct any displacement occurring as a result of the reversing of the 
direction of a roller or from other causes to the satisfaction of the Department.  Any operation other 
than placement of variable depth shim course that results in breakdown of the aggregate shall be 
discontinued.  Any new pavement that shows obvious cracking, checking, or displacement shall be 
removed and replaced for the full lane width as directed by the Resident at no cost to the Department. 
 
Along forms, curbs, headers, walls, manhole and catch basin structures, and other places not accessible 
to the rollers, the Contractor shall thoroughly compact the HMA with mechanical vibrating compactors.  
The Contractor shall only use hand tamping in areas inaccessible to all other compaction equipment.  
On depressed areas, the Contractor may use a trench roller or cleated compression strips under a roller 
to transmit compression to the depressed area. 

 
Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or deformation 
as a result of an interruption in mix delivery shall be removed and replaced with material that meets 
contract specifications at no cost to the Department.  
 
For all items requiring pavement density testing, the Contractor shall cut 6-inch diameter cores at no 
additional cost to the Department by the end of the working day following paving. Cores shall be cut such 
that the nearest edge at least 9 inches from any joint. Pre-testing of the cores will not be allowed.  If the 
Contractor and the Department mutually determine that a core is damaged, the Contractor shall cut new 
core(s) at the same offset and within 3 ft of the initial sample.  The Contractor and the Department will 
mutually determine if underlying material is adhered to the core and if so will mark the core at the point 
where sawing is needed.  The Department will place the cores in a secure container and the Contractor 
shall transport the cores to the designated MaineDOT lab. The cores will be saw cut by the Department to 
remove underlying layers.  No recuts are allowed at a test location after the core has been tested. 
 
On all sections of overlay with wearing courses designed to be 1 in or less in thickness, there shall be 
no pay adjustment for density otherwise noted in Section 403 - Hot Mix Asphalt Pavement. For 
overlays designed to be 1 in or less in thickness, density shall be obtained by the same rolling train and 
methods as used on mainline travelway surface courses with a pay adjustment for density, unless 
otherwise directed by the Department. 
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There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - Hot 
Mix Asphalt Pavement.  Density for shoulders shall be obtained by the same rolling train and methods 
as used on mainline travelway, unless otherwise directed by the Department.  Efforts to obtain optimum 
compaction will not be waived by the Department unless it is apparent during construction that local 
conditions make densification to this point detrimental to the finished pavement surface course. 
 
401.16 Joints  The Contractor shall construct wearing course transverse and longitudinal joints in such 
a manner that minimum tolerances shown in Section 401.11 - Surface Tolerances are met when 
measured with a straightedge. The paver screed shall maintain a uniform head of HMA during 
transverse and longitudinal joint construction. The HMA shall be free of segregation and meet 
temperature requirements outlined in Section 401.04.   Transverse joints of the wearing course shall be 
straight and neatly trimmed.  The Contractor may form a vertical face exposing the full depth of the 
course by inserting a header, by breaking the bond with the underlying course, or by cutting back with 
hand tools.  The Contractor shall apply a coating of emulsified asphalt immediately before paving all 
joints to the vertical face and 3 in of the adjacent portion of any pavement being overlaid except those 
formed by pavers operating in echelon.  The Contractor shall use an approved spray apparatus designed 
for covering a narrow surface.  The Department may approve application by a brush for small surfaces, 
or in the event of a malfunction of the spray apparatus, but for a period of not more than one working 
day. 
 
Where pavement under this contract joins an existing pavement, or when the Department directs, the 
Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint.  
The Department will not permit broken or raveled edges.  The cost of all work necessary for the 
preparation of joints is incidental to related contract pay items. Longitudinal joints shall be generally 
straight to the line of travel and constructed in a manner that best ensure joint integrity.  Methods or 
activities that prove detrimental to the construction of straight, sound longitudinal joints will be 
discontinued. 
 
The Contractor may utilize an approved notched wedge joint device on all HMA layers 1 ½ inches in 
depth or greater. A notched wedge joint shall be constructed as shown in Figure 1 using a device that is 
attached to the paver screed and is capable of independently adjusting the top and bottom vertical 
notches.  

 
FIGURE 1: Notched Wedge Joint 

Notes 
1. An emulsified tack coat shall be applied to the vertical edges and the wedge surface so that the total rate is 0.05 G/SY 

plus the normal specified rate prior to placing the adjacent layer. The Contractor may elect to apply the emulsified tack 
coat in one or multiple passes.  

2. Dimensions shown are compacted depths (after rolling is complete). 
 
The Department reserves the right to have centerline cores cut by the Contractor’s QC personnel for 
informational purposes to monitor the density along the joint. Informational cores at the centerline joint 
will be taken centered over the tapered part of the wedge joint. 
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Any notched wedge joint constructed areas that become cracked or broken shall be trimmed back to the 
limits affected prior to placing the adjoining lane.  Any materials that become unbound or separated 
from the wedge or tapered joint section, or contaminated by materials determined by the Department as 
being detrimental to the construction of a sound construction joint, shall be removed by sweeping, 
compressed air and lance, or by hand tools as required. This work, if necessary, will not be paid for 
directly, but shall be considered incidental to the related contract items. 
 
The Contractor shall apply a coating of emulsified asphalt on the vertical and tapered surface of the 
longitudinal centerline joint immediately before paving if the notched wedge joint device is used.  
 
The total rate of application shall be 0.050 G/SY plus the normal specified tack coat rate. The 
Contractor shall use an approved spray apparatus designed for covering a narrow surface.  The 
Department may approve application by a brush for small surfaces. 
 
 
401.17 Hot Mix Asphalt Documentation  The Contractor and the Department shall agree on the amount 
of Hot Mix Asphalt Pavement that has been placed each day. All delivery slips shall conform to the 
requirements of 401.078. 
 
 
401.18 Prepave Meeting  Prior to placing any mix, the Department and the Contractor shall hold a Pre-
paving conference to discuss the paving schedule, source of mix, type and amount of equipment to be 
used, sequence of paving pattern, rate of mix supply, random sampling, project lots and sublots and 
traffic control.  A copy of the density QC random numbers to be used on the project shall be provided 
to the Resident.  The Departments’ random numbers for Acceptance testing shall be generated and on 
file with the Resident and the Project Manager.  All personnel of the Department and the Contractor 
who have significant information relevant to the paving items shall attend, including the responsible 
onsite paving supervisor for the Contractor. The Resident will prepare minutes of the conference and 
distribute them to all attendees.  Any requests to revise the minutes must be made to the Resident 
within 7 Days of Receipt.  These minutes will constitute the final record of the Pre-paving conference. 
On the first day of paving and whenever there is a change in the onsite paving foreman or paving 
inspector, the Department and the Contractor shall hold an informal onsite meeting to review the 
minutes of the Pre-paving conference, Project Specific QCP, Plans, Typicals, Special Provisions and 
communication process.  This meeting shall be held prior to placing any mix and, at minimum, shall 
occur yearly for multi-year contracts.  The onsite paving supervisor, QCT, Superintendent, Resident 
and/or paving inspector shall attend.  
 
 
401.19 Contractor Quality Control – Method A, B, C & D 
The Contractor shall operate in accordance with the approved Quality Control Plan (QCP) to assure a 
product meeting the contract requirements. The Contractor shall not begin paving operations until the 
Department approves the QCP in writing.  
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401.191 Quality Control  The QCP shall meet the requirements of Section 106.6 – Acceptance and this 
Section. The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement, and 
shall include the following personnel meeting these minimum requirements: 
 

a. QCP Administrator – The QCP Administrator must be a full-time employee of or a consultant 
engaged by the Contractor or paving subcontractor.  The QCP Administrator shall have full 
authority to institute any and all actions necessary for the successful operation of the QCP.  The 
QCP Administrator (or their designee in the QCP Administrator’s absence) shall be available to 
communicate with the Department at all times.  
 

 For items accepted under Methods A and B, the QCP Administrator shall be certified as 
a Quality Assurance Technologist (QAT) by NETTCP.  

 For items accepted under Methods C and D, the QCP Administrator shall be certified by 
NETTCP as a Quality Assurance Technologist (QAT), Plant Technician, or Paving 
Inspector. 
 

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control practices 
to assure the quality of aggregates and other mix components and control proportioning to meet 
the JMF(s).  The PCT shall inspect all equipment used in mixing to assure it is operating 
properly and that mixing conforms to the mix design(s) and other Contract requirements, and 
that delivery slips and plant recordation accurately reflects the mix being produced with all the 
required information.  The QCP shall detail how these duties and responsibilities are to be 
accomplished and documented, and whether more than one PCT is required.  The Plan shall 
include the criteria to be utilized by the PCT to correct or reject unsatisfactory materials.  The 
PCT shall be certified as a Plant Technician by the NETTCP. 

 
c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job 

site to assure that delivered materials meet the requirements of the JMF(s).  The QCT shall 
inspect all equipment utilized in transporting, laydown, and compacting to assure it is operating 
properly and that all laydown and compaction conform to the Contract requirements.  The QCP 
shall detail how these duties and responsibilities are to be accomplished and documented, and 
whether more than one QCT is required.  The QCP shall include the criteria utilized by the QCT 
to correct or reject unsatisfactory materials.  The QCT shall be certified as a Paving Inspector 
by the NETTCP. 

 
The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT.  
The Project Superintendent shall be named in the QCP, and the responsibilities for successful 
implementation of the QCP shall be outlined. 
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The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but 
not limited to, the following: 
 

a. General Requirements: 
 

 Job Mix Formulas (JMFs) 
 Name of QCP Administrator, and certification number 
 Description of corrective action process 
 Disposition of defective material 
 A procedure to take immediate possession of acceptance samples once released by 

MaineDOT and deliver said samples to the designated acceptance laboratory.  
 Type of release agent to be used on haul units, tools and rollers. 
 A note stating that the use of petroleum-based fuel oils, such as diesel or kerosene, or 

asphalt stripping solvents will not be permitted. 
 

b. Process Control Requirements: Each Hot Mix Asphalt plant shall have a Plant Specific Process 
Control Plan. At minimum the plan shall include:  
 

 Name of Plant Specific Process Control Technician(s) and certification number(s) 
 Hot mix asphalt plant details 
 Stockpile Management 
 Mixing & transportation 
 Silo management and details 
 A detailed description of RAP processing, stockpiling and introduction into the plant 
 PG Binder management: 

 Tanks and storage (including polymer modified binders if applicable) 
 Binder temperature 
 Sample points 
 Method to ensure mixture contains the specified binder grade 
 Additive introduction details if introduced at the plant 

 Testing and inspection plan for control of aggregates and RAP 
 Mix Testing and inspection plan  

 
c. Quality Control Requirements – Method A & B: 

 
 Name of Quality Control Technicians(s) and certification number(s) 
 Laydown operations  
 Longitudinal joint construction including the tacking of all joints. 
 Procedures for avoiding paving in inclement weather 
 Compaction of shoulders 
 Methods to ensure that segregation is minimized 
 Procedures to determine the maximum rolling and paving speeds based on best 

engineering practices and past experience in achieving acceptable pavement smoothness. 
 Sequence for paving around drainage structures, under guard rail, around curb, at 

bridges, intersections, drives and minor approaches to ensure proper compaction, finish, 
and drainage. 
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d. Quality Control Requirements – Method C and D: 
 

 Name of QCP Administrator and certification number(s) as specified in Section 401.19. 
 Name of Process Control Technicians(s) and certification number(s). 
 Name of Quality Control Technicians(s) and certification number(s). 
 Anticipated Compaction Temperature Zones for each roller zoneduring placement. 
 Mix TMD to be used for density gauge setting for method spec density work 
 Procedures for avoiding paving in inclement weather. 

 
The Contractor shall also supply a Laydown Operation Plan that addresses sequence of work, layout of 
work, longitudinal joint construction, compaction of shoulders, methods to minimize segregation, and 
procedures to achieve acceptable pavement smoothness. 
 
For each production day, a summary of each day’s results, including a daily paving report, 
summarizing the mixture type, mixture temperature, equipment used, environmental conditions, and the 
number of roller passes, shall be recorded and signed by the QCT and presented to the Department’s 
representative by 1 PM the following working day. 
 
Unless otherwise noted in Section 403 – Hot Mix Asphalt Pavement, the Contractor shall submit a 
modified QC Plan every year detailing, how the mix is to be placed, what equipment is to be used, and 
what HMA plant is to be used for Items covered under the Plan.  All mix designs (JMF) shall be 
approved and verified by MaineDOT prior to use.  
  
The Contractor shall certify the mix and the test results for each item by a Certificate of Compliance. 
 
The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary to 
complete the tests in Table 6.  The Contractor shall generate QC sampling random numbers for each 
approved mix design every year. A copy of the random numbers shall be emailed to the 
QC.mainedot@maine.gov email address and remain on-file (in print) and be available for inspection at 
the QC laboratory. The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in 
accordance with the minimum frequencies per each approved mix design. 
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TABLE 6:  MINIMUM QUALITY CONTROL FREQUENCIES 

Test or Action Frequency Test Method 

Temperature of mix 6 per day at street 
and plant - 

Temperature of mat 4 per day - 
%TMD (In-Place Density - Surface) 1 per 125 ton AASHTO T 355 or AASHTO T 343 

%TMD (In-Place Density - Base) 1 per 250 ton AASHTO T 355 or AASHTO T 343 
Fines / Effective Binder 1 per 500 ton AASHTO T 312* 

Gradation 1 per 500 ton AASHTO T 30 
PGAB Content 1 per 500 ton AASHTO T 164 or AASHTO T 308 
Voids at Ndesign 1 per 500 ton AASHTO T 312* 
VMA at Ndesign 1 per 500 ton AASHTO T 312* 

Rice Specific Gravity 1 per 500 ton AASHTO T 209 
Percent Fractured Particles 1 per 5,000 ton AASHTO T 335 
Flat and Elongated Particles 1 Per 5,000 ton ASTM D4791 
Fine Aggregate Angularity 1 Per 5,000 ton AASHTO T 304 

 
 
The Contractor shall monitor plant production on each approved mix design using running average of 
three control charts as specified in Section 106 - Quality.  Control limits shall be as noted in Table 7 
below. The UCL and LCL, shall not exceed the allowable gradation control points for the particular type 
of mixture as outlined in Table 1 of Section 703.09. 
 

TABLE 7:  CONTROL LIMITS 
Property UCL and LCL 

Percent Passing 4.75 mm and larger sieves Target +/- 4.0 
Percent Passing 2.36 mm sieve Target +/- 2.5 

Percent Passing 0.075 mm sieve Target +/- 1.0 
PGAB Content Target +/- 0.25 
VMA at Ndesign LCL = LSL + 0.2 
Voids at Ndesign JMF Target +/- 1.2 

Theoretical Maximum Specific Gravity JMF Target +/- 0.020 
 
The Contractor shall submit all QC test and inspection reports and updated control charts to the Resident 
and QC.mainedot@maine.gov by email. The reports and updated control charts shall be signed by the 
appropriate technician and be submitted to the Department by 1:00 P.M. on the next working day, 
except when otherwise noted in the QCP and approved by the Department. 
 
The Contractor shall also retain splits of the previous 5 QC tests, with QC results enclosed for random 
selection and testing by the Department. Test results of splits that do not meet the Dispute Resolution  
 
Variance Limits in Table 18 shall trigger an investigation by the MaineDOT Independent Assurance Unit 
and may result in that lab losing NETTCP certification and the ability to request a dispute [Section 401.50 
- Process for Dispute Resolution].  
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The Contractor shall make density test results, including randomly sampled densities, available to the 
Department onsite.  Summaries of each day's results, including a daily paving report summarizing the 
mixture type, mixture temperature, equipment used, environmental conditions, and the number of roller 
passes, shall be recorded and signed by the QCT and provided to the QC.mainedot@maine.gov email 
address and Resident in writing by 1:00 p.m. the next working day. The Contractor shall fill all holes in 
the pavement resulting from cutting cores by the Contractor or the Department with a properly 
compacted, acceptable mixture no later than the following working day.  Before filling, the Contractor 
shall carefully clean the holes and apply a coating of emulsified asphalt.  The Contractor may only cut 
additional cores for verification of the densometer, at a rate not to exceed 3 per day or 2 per 1000 ton 
placed. 
 
If the Contractor’s control chart shows the process for a given mix design to be out of control (defined as 
a single point outside of the control limits on the running average of three chart) on any property listed in 
Table 7: Control Limits, the Contractor shall notify the Resident of all affected projects in writing of the 
corrective action by 1:00 PM the next working day. The written description shall detail what action is 
being taken by the Contractor to bring the property in question back within control limits. Subsequent 
quality control results are expected to demonstrate an improvement and regression towards the aim. The 
Department reserves the right to take action, to include cessation of production, in the case of repeated 
results outside the Table 7 control chart control limits. 
 
On a daily basis, or whenever equipment type or sequence is modified, the Contractor shall perform 
density testing across the mat being placed, prior to being compacted by equipment at 12 in intervals.  If 
the density values vary by more than 2.0% from the mean, the Contractor shall make adjustments to the 
screed until the inconsistencies are remedied. Failure to replace or repair defective placement equipment 
may result in a letter of suspension of work and notification of a quality control violation resulting in 
possible monetary penalties as governed by Section 106 – Quality. 
 
The Contractor shall cease paving operations whenever one of the following occurs:  
 

a. The quality level for density using all quality control tests for the current Lot is less than 60 
PWL. 

b. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the 
requirements of Section 703.07, Table 3: Aggregate Consensus Properties Criteria for the design 
traffic level. 

c. The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 
d. There is any visible damage to the aggregate due to over-densification other than on variable 

depth shim courses. 
e. The Contractor fails to follow the approved QCP. 

 
The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the corrective 
action, by the end of the workday. Failure to do so will be treated as a second incident under 106.4.6 QCP 
Non-compliance. The Department will only allow the continuation of paving operations when it is 
satisfied the corrective action will result in an improvement in results. The Department may require the 
submittal of a passing verification sample to allow further production. The Department  
 
retains the exclusive right, with the exception of the first day’s production of a new JMF, to determine 
whether the resumption of production involves a significant change to the production process.  If the 
Department so determines, then the current lot will be terminated, a pay factor established, and a new lot 
will begin. 
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The Contractor may utilize innovative equipment or techniques not addressed by the Contract documents 
to produce or monitor the production of the mix, subject to approval by the Department.  
 
401.192 Quality Control and Acceptance for Item 403.209 Hot Mix Asphalt, 9.5 mm Nominal 
Maximum Size, (sidewalks, drives, islands  & incidentals) and visual acceptance items  Item 403.209 
will be accepted under method D acceptance unless otherwise noted in the 403 special provision.  A 
QCP, certified QC personnel, or Prepave Meeting shall not be required for Item 403.209 - Hot Mix 
Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands & incidentals) when accepted 
under either visual acceptance or under Method D acceptance unless otherwise specified in the 403 SP. 
An approved JMF shall be provided to the Resident prior to placement. 
 
401.20 Acceptance Method A & C  These methods utilize Quality Level Analysis and pay factor 
specifications. For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance 
provisions, the Department will sample once per sublot on a statistically random basis, test, and 
evaluate in accordance with the Acceptance Properties as outlined in Table 8: 
 

TABLE 8:  ACCEPTANCE PROPERTIES – METHOD A & C 
Properties Point of Sampling Test Method 
Gradation Paver Hopper AASHTO T 30 
PGAB Content Paver Hopper AASHTO T 308 
% TMD (In-Place Density) Mat behind all Rollers AASHTO T 269 
Voids at Ndesign Paver Hopper AASHTO T 312 
VMA at Ndesign Paver Hopper AASHTO T 312 
Fines to Effective Binder Paver Hopper AASHTO T 312 
VFB Paver Hopper AASHTO T 312 

 
The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with AASHTO R 97, 
Sampling Asphalt Mixtures, and the MaineDOT Policies and Procedures for HMA Sampling and Testing. 
The Contractor shall transport the samples in containers provided by the Department to the designated 
MaineDOT Laboratory within 48 hours except when otherwise noted in the project specific QCP or as 
directed by the Resident. Failure to deliver an acceptance sample to the designated acceptance laboratory 
will be considered the second incident under 106.4.6–QCP Non-Compliance.  
 
Target values shall be as specified in the JMF.  The Department will withhold reporting of the test results 
for the Acceptance sample until 7:00 AM, on the second working day of receipt of the sample, or after 
receipt of the Contractors results of the Acceptance sample split. Upon conclusion of each lot being 
evaluated under quality level analysis, where there is a minimum of four sublots, results shall be 
examined for statistical outliers, as stated in Section 106.7.2 - Statistical Outliers. 
 
Lot sizes and sublot sizes shall be determined as outlined in Table 9. 
 

TABLE 9:  LOT AND SUBLOT SIZES – METHOD A & C 

Lot Size* Entire production per item per contract per year up to 
6000 ton 

Maximum Sublot Size – Mix 750 ton 

Maximum Sublot Size – Density Surface Layers – 250 ton 
Base / Intermediate Layers – 500 ton 

Minimum Number of Samples – Mix Four 
Minimum Number of Samples – Density Five 

*General – Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as 
otherwise agreed upon at the Prepave Meeting 
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If there is less than one-half of a sublot remaining at the end of production for the year, then it shall be 
combined with the previous sublot.  If there is more than one-half sublot remaining at the end of 
production for the year, then it shall constitute the last sublot and shall be represented by test results.  If it 
becomes apparent partway through a Lot that, due to an underrun, there will be insufficient mix 
quantity to obtain the minimum number of sublots needed, the Resident may adjust the size of the 
remaining sublots and select new sample locations based on the estimated quantity of material 
remaining in the Lot. Unanticipated over-runs of up to 1500 ton shall be rolled into the last lot. Cases 
where the lot is terminated prior to reaching completion shall be handled in accordance with Section 
106.7.3 Early Termination of Lots. In cases where a density incentive/disincentive provision apply, 
additional cores shall be taken to attain a minimum of three for the Lot.  
 
Isolated Areas  During the course of inspection, should it appear that there is an isolated area that is not 
representative of the lot based on a lack of observed compactive effort, excessive segregation, a change in 
process or any other questionable practice, that area may be isolated and tested separately.  An area so 
isolated that has a calculated pay factor below 0.80 for Method A, based on three random tests shall be 
removed and replaced at the expense of the Contractor for the full lane width and a length not to be less 
than 150 ft.     
 

TABLE 10:  ACCEPTANCE LIMITS – METHOD A & C 
Property USL and LSL 

Method A Method C 
Percent Passing 4.75 mm and larger 

sieves Target +/- 7% Target +/- 7% 
Percent Passing 2.36 mm to 1.18 mm 

sieves Target +/- 4% Target +/- 5% 
Percent Passing 0.60 mm sieve Target +/- 3% Target +/- 4% 

Percent Passing 0.30 mm to 0.075 mm 
sieve Target +/- 2% Target +/- 2% 

PGAB Content Target +/- 0.4% Target +/- 0.4% 
Voids at Ndesign 4.0% +/- 1.5% N/A 

Fines to Effective Binder 0.9 +/- 0.3 N/A 
VMA at Ndesign LSL from Table 1 N/A 

VFB Table 1 plus a 4% production tolerance for 
USL N/A 

% TMD (In-place Density) 94.5% +/- 2.5% 94.5% +/- 2.5% 
 
Cease Production  The Contractor shall cease paving operations whenever one of the following occurs on 
a lot in progress: 
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TABLE 11:  CEASE PRODUCTION – METHOD A & C 

Property 
Percent Within Limits (PWL) 

Method A Method C 
Percent Passing NMAS sieve* 

<60 PWL 
 

<60 PWL 
 

Percent Passing 2.36 mm sieve* 
Percent Passing 0.30 mm sieve* 
Percent Passing 0.075 mm sieve* 

PGAB Content 
Voids at Ndesign 

N/A Fines to Effective Binder* 
VMA at Ndesign 

VFB 
% TMD (In-place Density) <60 PWL 

*Paving operations shall not be required to cease if the mean test value is equal to the LSL or USL and s = 0. 
 
In cases where the Contractor is to cease paving operations based upon an Acceptance result or payfactor, 
the Contractor will submit a corrective action plan to the Department. The Department will only allow the 
continuation of paving operations when it is satisfied the corrective action will result in an improvement 
in results. The Department may require the submittal of a passing verification sample to allow further 
production. 
 
401.201 Pay Adjustment - Method A & C  The Department will use the following criteria for pay 
adjustment at the completion of the Lot using the pay adjustment factors under Section 106.7 - Quality 
Level Analysis. 
 
Density   Upon conclusion of each lot, density results shall be examined for statistical outliers as stated in 
Section 106.7.2. If the pay factor for Density falls below 0.80, all of the cores will be randomly re-cut 
by Sublot.  A new pay factor will be calculated that combines all initial and retest results.  If the 
resulting pay factor is below 0.80 , the entire Lot shall be removed and replaced with material meeting 
the specifications at no additional cost to the Department, except that the Department may, when it 
appears that there is a distinct pattern of defective material, isolate any defective material by 
investigating each mix sample sublot and require removal of defective mix sample sublots only, leaving 
any acceptable material in place if it is found to be free of defective material.  Pay factors equal to or 
greater than the reject level will be paid accordingly. 
 
Mix Properties  The Department will determine a pay factor (PF) using the applicable Acceptance Limits. 
If all three pay factors for PGAB Content, VMA at Ndesign, and Voids at Ndesign fall below 0.80 for Method 
A, then the composite pay factor for PGAB Content, VMA at Ndesign, and Voids at Ndesign shall be 0.50.  
 
The following variables will be used for pay adjustment: 
 

PA   = Pay Adjustment 
     Q   = Quantity represented by PF in ton 

  P      = Contract price per ton 
  PF   = Pay Factor 
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The Department will determine a pay adjustment using Table 12: Pay Adjustment Calculations as 
follows: 
 
TABLE 12:  PAY ADJUSTMENT CALCULATIONS – METHOD A & C 
Acceptance 

Method Mix Properties / Gradation Density 

Method A PA = (Voids @ Nd PF - 1.0)(Q)(P)x0.20 + (VMA @ Nd -1.0)(Q)(P)x0.20 + 
(PGAB Content PF- 1.0)(Q)(P)x0.10 

PA = (density PF- 
1.0)(Q)(P)x0.50 

Method C 
PA = (% Passing Nom. Max PF-1.0)(Q)(P)x0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)x0.05+(%passing 0.30 mm PF-1.0)(Q)(P)x0.05+(%passing 0.075 

mm PF-1.0)(Q)(P)x0.10+(PGAB Content PF-1.0)(Q)(P)x0.25 

PA = (density PF- 
1.0)(Q)(P)x0.50 

 
In addition, for 9.5 mm NMAS mixtures the following pay adjustment shall also apply: 
 
The average percent passing for the 0.075 mm sieve shall be evaluated for each Lot. If the average is 
greater than 6.5%, a pay adjustment according to Table 13 below shall apply in addition to the other 
pay adjustments for the given method of testing.  
 

TABLE 13:  0.075 MM SIEVE PAY ADJUSTMENT 
Average Percent Passing 0.075 mm Sieve Pay Adjustment 

6.6% - 7.0% -5% 
> 7.0% -10% 

 
The Department shall notify the Contractor whenever the average of at least three samples in a given 
Lot is greater than 6.5%.  
 
401.21 Acceptance Method B & D  Unless otherwise stated in the 403 special provision, the Lot shall 
be the entire mix quantity per item per contract per year. The Department will sample once per sublot 
per pay item on a statistically random basis, test, and evaluate in accordance with the Acceptance 
Properties in Table 14. The Department will obtain samples of Hot Mix Asphalt Pavement in 
conformance with AASHTO R 97, Sampling Asphalt Mixtures, and the MaineDOT Policies and 
Procedures for HMA Sampling and Testing. The Contractor shall transport the samples in containers 
provided by the Department to the designated MaineDOT Laboratory within 48 hours except when 
otherwise noted in the project specific QCP or as directed by the Resident. Failure to deliver an 
acceptance sample to the designated acceptance laboratory will be considered the second incident under 
106.4.6–QCP Non-Compliance. Target values shall be as specified in the JMF.  The Department will 
withhold reporting of the test results for the Acceptance sample until 7:00 AM, on the second working 
day of receipt of the sample, or after receipt of the Contractors results of the Acceptance sample split. 
 

TABLE 14:  ACCEPTANCE PROPERTIES – METHOD B & D 

Properties Point of Sampling Test Method Method B Method D 
Gradation Paver Hopper Paver Hopper or Truck AASHTO T 30 

PGAB Content Paver Hopper Paver Hopper or Truck AASHTO T 308 
% TMD (In-Place Density) Mat behind all Rollers Mat behind all Rollers AASHTO T 269 

Voids at Ndesign Paver Hopper N/A AASHTO T 312 
VMA at Ndesign Paver Hopper N/A AASHTO T 312 

Fines to Effective Binder Paver Hopper N/A AASHTO T 312 
VFB Paver Hopper N/A AASHTO T 312 
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TABLE 15:  LOT AND SUBLOT SIZES – METHOD B & D 

Lot Size* Entire mix quantity per item per contract per year 
Maximum Sublot Size – Mix 250 ton (Max 4 Sublots) 

Sublot Size – Density 125 ton (Max 5 Sublots) 
*General – Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as 
otherwise agreed upon at the Prepave Meeting 

 
If there is less than one-half of a sublot remaining at the end of production for the year, then it shall be 
combined with the previous sublot.  If there is more than one-half sublot remaining at the end of 
production for the year, then it shall constitute the last sublot. 
 

TABLE 16:  ACCEPTANCE LIMITS – METHOD B & D 

Property USL and LSL 
Method B Method D 

Percent Passing 4.75 mm and larger Target +/- 7% Target +/- 7% 
Percent Passing 2.36 mm sieve Target +/- 5% Target +/- 7% 
Percent Passing 1.18 mm sieve Target +/- 5% Target +/- 5% 
Percent Passing 0.60 mm sieve Target +/- 4% Target +/- 4% 
Percent Passing 0.30 mm sieve Target +/- 3% Target +/- 3% 

Percent Passing 0.075 mm sieve Target +/- 3% Target +/- 3% 
PGAB Content Target +/- 0.5% Target +/- 0.5% 
Voids at Ndesign 4.0% +/- 2.0% N/A 

Fines to Effective Binder 0.9 +/- 0.3 N/A 
VMA at Ndesign LSL from Table 1 N/A 

VFB Table 1 plus a 4% production tolerance for USL N/A 
% TMD (In-place Density) 94.5% +/- 2.5% LSL of 92.0% 

 
The Contractor shall cease paving operations whenever two consecutive Method B or D tests fall outside 
specification limits on the same property. The Contractor will submit a corrective action plan to the 
Department. The Department will only allow the continuation of paving operations when it is satisfied the 
corrective action will result in an improvement in results. The Department may require the submittal of a 
passing verification sample to allow further production. 
 
401.211 Pay Adjustment - Method B & D  For items accepted under Method B or D, if the mix is 
within the tolerances listed in Table 16, the Department will pay the contract unit price. Otherwise, pay 
adjustments as shown in Table 17 shall be applied to the quantity of mix represented by the test. The 
Contractor shall cut one 6 in core per sublot unless otherwise noted in Section 403 - Hot Mix Asphalt 
Pavement. If the density result is not within the specified limits the disincentive shall apply. If the 
sublot density is less than 88.5 percent or greater than 99.0 percent of the sublot TMD, two additional 
cores shall be cut at random locations determined by the Department. If either of the additional cores 
has a density less than 88.5 percent or greater than 99.0 percent of the sublot TMD, the sublot shall be 
removed and replaced at no cost to the Department; otherwise, the average of the three cores will be 
used to determine the sublot pay adjustment.  
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TABLE 17:  PAY ADJUSTMENTS – METHOD B & D 

Property Method B Method D 
Percent Passing 
2.36 mm sieve N/A -2.0% 
Percent Passing 
0.30 mm sieve N/A -1.0% 
Percent Passing 
0.075 mm sieve -2.0% -2.0% 
PGAB Content -5.0% -5.0% 
Voids at Ndesign -3.0% N/A 

% TMD (In-place 
Density) 

91.5% - 91.9% or 97.1% - 97.5% -5.0% 91.5% - 91.9% -5.0% 
90.5% - 91.4% or 97.6% - 98.5% -10.0% 90.5% - 91.4% -10.0% 
89.5% - 90.4% or 98.6% - 99.0% -20.0% 89.5% - 90.4% -20.0% 

88.5% - 89.4% -30.0% 88.5% - 89.4% -30.0% 
<88.5% or >99.0% Reject <88.5% or >99.0% Reject 

 
401.30 Method of Measurement  The Department will measure Hot Mix Asphalt Pavement by the ton in 
accordance with Section 108.1 - Measurement of Quantities for Payment. 
 
 
401.40 Basis of Payment  The Department will pay for the work, in place and accepted, in accordance 
with the applicable sections of this Section, for each type of HMA specified. 
 
The Department will pay for the work specified in Section 401.12, for the HMA used, except that 
cleaning objectionable material from the pavement and furnishing and applying bituminous material to 
joints and contact surfaces is incidental. Payment for this work under the appropriate pay items shall be 
full compensation for all labor, equipment, materials, and incidentals necessary to meet all related 
contract requirements, including design of the JMF, implementation of the QCP, obtaining core samples, 
transporting cores and samples, filling core holes, applying emulsified asphalt to joints, and providing 
testing facilities and equipment. The Department will make a pay adjustment for quality as specified in 
Section 401.20 Acceptance Method A & B or 401.21 Acceptance Method C & D. 
 
 
401.50  Process for Dispute Resolution At the time of Hot-Mix Asphalt sampling, the Department will 
obtain a split sample of each Acceptance test random sample for possible dispute resolution testing.  
The Contractor shall also obtain a split sample of the HMA at this same time. If the Contractor wishes 
to retain the option of requesting dispute testing of the initial Acceptance sample, the Contractor will 
test their split of the Acceptance sample in accordance with applicable AASHTO procedure and 
accepted supplemental practice as described in the Department’s HMA Sampling and Testing Policies 
and Procedures manual. The Contractor shall report their results to the Resident, with a copy to 
Contractor.mainedot@maine.gov by 7:00 AM, on the second working day from time of QA sampling, 
otherwise dispute resolution will not be initiated. The Department’s dispute resolution split sample will 
be properly labeled and stored for a period of at least two weeks after it has been reported, or until the 
sample is tested. The properties eligible for dispute and the respective variances are shown in Table 18. 
 
The Contractor may dispute the Department’s Acceptance results and request that the dispute resolution 
split sample be tested by notifying the Department’s Resident and QA Engineer in writing within two 
working days after the results of the Acceptance test are reported.  The following shall be provided in 
the request: 
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 Acceptance sample reference number  
 The specific test result(s) or property(ies) being disputed, and 
 The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and 

MaineDOT) of their split of the Acceptance sample indicating that the variances in Table 18 for 
the specific test result(s) or property(ies) were met or exceeded. 
 

TABLE 18:  DISPUTE RESOLUTION VARIANCE LIMITS 

Property Method A & B Method C & D* Variance 
Limits 

PGAB Content Yes Yes +/- 0.4% 
Gmb Yes No +/- 0.030 

Gmm Yes Only if referenced 
to a Core +/- 0.020 

Voids at Ndesign 
Only if Gmb or Gmm is not 

disputable No +/- 0.8% 

VMA at Ndesign 
Only if Gmb or Gmm is not 

disputable No +/- 0.8% 

Percent Passing 4.75 mm and larger sieves No Yes^ +/- 4.0% 
Percent Passing 2.36 mm to 0.60 mm sieves No Yes^ +/- 3.0% 
Percent Passing 0.30 mm to 0.15 mm sieves No Yes^ +/- 2.0 % 

0.075 mm sieve Only for 9.5 mm NMAS 
mixes Yes +/- 0.8% 

*Disputes will not be allowed on Item 403.209 
^Disputes will only be allowed on Sieve Sizes used for pay adjustment calculations  

 
The value of any disputed result or property reported for the initial Acceptance sample shall stand if the 
value reported for the dispute resolution sample is not closer to the value the Contractor reported for 
their split sample than to the value reported for the initial Acceptance sample. If the value reported for 
the dispute resolution falls precisely half-way between the other two values the value reported for the 
dispute resolution will replace the original acceptance value. Otherwise, the value reported for the 
dispute resolution sample will replace the value reported for the initial Acceptance sample and will be 
used to re-calculate any other affected results or properties.  
 

SECTION 402 - PAVEMENT SMOOTHNESS 
 
 
402.00 Smoothness Projects   Projects to have their pavement smoothness analyzed in accordance with 
this Specification will be so noted in Special Provision 403 - Hot Mix Asphalt Pavement. 

 
 

402.01 Pavement Smoothness  The final pavement surface shall be evaluated for smoothness using a 
Class I or Class II profiler as defined by ASTM E950 (94).  Smoothness measurements will be 
expressed in terms of the International Roughness Index (IRI) as defined by the World Bank, in units of 
inches/mile.  
 
 
402.02 Lot Size  Lot size for smoothness will be 3000 lane-feet.  A sublot will consist of 50 lane-feet.  
Partial lots will be included in the previous lot if less than one-half the size of a normal lot. If equal to 
or greater than one-half the normal lot size, it will be tested as a separate lot. 
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402.03 Acceptance Testing  The Department will conduct Acceptance testing following completion of 
the surface course.  Sections to be excluded from testing include the following: 
 

 Bridge decks and joints (no smoothness measurements will be taken within 100 ft of bridge 
joints) 

 Acceleration and deceleration lanes 
 Shoulders and ramps 
 Side streets and roads 
 Within 100 ft of transverse joints at the beginning and end of the project  
 Within 100 ft of railroad crossings  
 Urban areas with speed limits of 30 mph or lower 

 
Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements will 
determine the smoothness for that lot. The smoothness measurements will be statistically evaluated for 
pay factors as described in Subsection 106.7 - Quality Level Analysis, using the specification limits 
shown below. 
 

TABLE 1:  ACCEPTANCE LIMITS 
Level USL 

I 55 in/mile 
II 65 in/mile 
III 75 in/mile 

Computation of Smoothness Pay Adjustment: 
  
 PA = (PF-1.0)(Q)(P)  where: 

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, ramps, 
acceleration and deceleration lanes)  

 PF = smoothness pay factor for the Lot 
 P = Contract unit price for surface pavement 
 PA = pay adjustment 
 
402.04 Unacceptable Work  In the event that any Lot is found to have a pay factor less than 0.80, the 
Contractor shall take whatever remedial action is required to correct the pavement surface in that Lot at 
no additional expense to the Department.  Such remedial action may include but is not limited to 
removal and replacement of the unacceptable pavement.  In the event remedial action is necessary, the 
Contractor shall submit a written plan to the Resident outlining the scope of the remedial work.  The 
Resident must approve this plan before the remedial work can begin.  Following remedial work, the Lot 
shall be retested, and will be subject to the specification limits listed above.  The resulting pay factor, if 
within the acceptable range, will be used in the final pay adjustment.  The Contractor shall pay the cost 
of retesting the pavement following corrective action. 
 
Localized surface tolerance defects will be subject to the provisions outlined in Section 401.11 Surface 
Tolerances. 
 
Payment will be made under: 
 
Pay Item                                                           Pay Unit 
402.10  Incentive/Disincentive - Pavement Smoothness             Lump Sum 
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SECTION 403 - HOT MIX ASPHALT PAVEMENT 

 
403.01 Description  This work shall consist of constructing one or more courses of Hot Mix Asphalt 
pavement on an approved base in accordance with these specifications, and in reasonably close 
conformity with the lines, grades, thickness and typical cross sections shown on the plans or 
established. The HMA pavement shall be composed of a mixture of aggregate, filler if required, and 
asphalt material. 

 
403.02 General  The materials and their use shall conform to the requirements of Section 401 - Hot Mix 
Asphalt Pavement. 

 
403.03 Construction  The construction requirements shall be as specified in Section 401 - Hot Mix 
Asphalt Pavement. 

 
403.04 Method of Measurement  Hot mix asphalt pavement will be measured as specified in Section 
401.21- Method of Measurement. 
 
403.05 Basis of Payment  The accepted quantities of hot mix asphalt pavement will be paid for at the 
contract unit price per ton for the mixtures, including hot mix asphalt material complete in place. 
Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 
- Hot Mix Asphalt Pavements.  (See Complementary Notes, Section 403 - Hot Mix Asphalt Pavement, 
for Method location). 
 
Payment will be made under: 
 

Pay Item  Pay Unit 
403.102 Hot Mix Asphalt Pavement for Special Areas Ton 
403.206 Hot Mix Asphalt, 25 mm Nominal Maximum Size Ton 
403.207 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size  Ton 
403.2071 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size (Polymer Modified) Ton 
403.2072 Asphalt Rich Hot Mix Asphalt, 19.0 mm Nominal Maximum Size  

(Asphalt Rich Base and Intermediate course) 
Ton 

403.208 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  Ton 
403.2081 Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (Polymer Modified) Ton 
403.209 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size  

(Sidewalks, Drives, Islands & Incidentals) 
Ton 

403.210 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size Ton 
403.2101 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Polymer Modified) Ton 
403.2104 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Thin Lift Surface Treatment) Ton 
403.211 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming) Ton 
403.2111 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming, Polymer Modified)) Ton 
403.212 Hot Mix Asphalt, 4.75 mm Nominal Maximum Size Ton 
403.213 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  

(Base and Intermediate Base course) 
Ton 

403.2131 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  
(Base and Intermediate Base course, Polymer Modified) 

Ton 

403.2132 Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  
(Base and Intermediate Base course) 

Ton 

403.214 Hot Mix Asphalt, 4.75 Nominal Maximum Size (5/8” Surface Treatment) Ton 
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SPECIAL PROVISION 
SECTION 403 

HOT MIX ASPHALT 
Desc. Of 
Course 

Grad 
Design. 

Item 
Number 

Total 
Thickness 

No. Of 
Layers 

Comp. Notes 

 
 

4” HMA - Clark Road & Lake Street (As Indicated) 
Wearing 12.5 mm 403.208 1 ½” 1 4,10,12,30,31,32,35,36,53 

Base 12.5 mm 403.208 2 ½” 1 4,10,12,30,31,32,35,36,53 
5” or 6” HMA - Curb Installation Areas (As Indicated) 

Wearing 12.5 mm 403.208 1 ½” 1 4,10,12,30,31,32,33,37,53,54 
Base 12.5 mm 403.208 3 ½” or 4 ½” 2/more 4,10,12,30,31,32,33,37,53,54 

2” HMA - Multi-Use Pathway & Private Drives (As Indicated) 
Wearing 9.5 mm 403.210 2” 1/more 4,10,12,20,30,31,32,34,37,56 

 

3” HMA - Commercial Drives (As Indicated) 
Wearing 9.5 mm 403.210 3” 2/more 4,10,12,20,30,31,32,34,37,56 

 

 
COMPLEMENTARY NOTES 

 
4. The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix 

placed under this contract. The design, verification, Quality Control, and Acceptance tests for this 
mix will be performed at 65 gyrations. 

10. Section 106.6 Acceptance, (2) Method D as specified Section 401.21 - Quality Assurance 
Methods C and D. As a minimum, one sample will be taken per mix pay item per project paving 
phase (paving mobilization). 

12. A Pre-Pave Meeting is required prior to the commencement of work paid under this item. The 
Contractor shall submit an approved Mix Design and a QCP (if required) to the Resident no less 
than 14 days prior to the beginning of work on this item. 

20. The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin Lift 
Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in 703.09. 

30. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the 
requirements of this special provision. The use of an oscillating steel roller shall be required to 
compact all mixtures pavements placed on bridge decks. 

31. A dedicated Quality Control Technician (QCT) is not required during placement of HMA under 
this item. However, a daily paving report, summarizing the mixture type, mixture temperature, 
equipment used, environmental conditions, and number of roller passes, shall be recorded and 
signed by a NETTCP Certified Paving Inspector acting as the Contractor’s representative 
and presented to the Department’s representative by the end of the working day. If requested by 
the Contractor, the Department may allow the use of the MaineDOT Competent Person Policy in 
lieu of a NETTCP Certified Paving Inspector. A MaineDOT approved release agent is required to 
ensure the mixture does not adhere to hand tools, rollers, pavers, and truck bodies. The use of 
petroleum based fuel oils, or asphalt stripping solvents will not be permitted. 

32. A MaineDOT approved release agent is required to ensure the mixture does not adhere to hand 
tools, rollers, pavers, and truck bodies. The use of petroleum based fuel oils, or asphalt stripping 
solvents will not be permitted. 

33. Compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal roller train 
consisting of a 3-5 ton vibratory roller. Areas equal to or less than 2 feet wide shall be compacted 
with a minimum of a 150 pound plate compactor. 
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34. Compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal roller train 
consisting of a 3-5 ton vibratory and a 3-5 ton finish roller for roadway work. 

35. Compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal roller train 
consisting of a 10 ton vibratory and a 3-5 ton finish roller for roadway work. For roadways 
greater than 50 feet in length, an additional 12 ton Pneumatic or a 10 ton Oscillatory Roller in 
the intermediate position will be required. 

36. Roadway HMA mixtures may be placed with a track or rubber tire mounted highway class paver 
with a minimum tractor weight of 28,000 pounds, equipped with a minimum main screed width of 
eight feet. 

37. For areas 4 feet or greater in width, the roadway HMA mixtures shall be placed with a track or 
rubber tire mounted, self-contained, self-propelled paver of sufficient size to place Hot Mix 
Asphalt Pavement in the shoulder or multi-use path to the total specified width. Longitudinal joints 
shall not be permitted in the multi-use path. 

53. The use of concrete fill will be required to back fill around granite curbing (Type 1 & 5). At least 
3” of HMA shall be placed on top of the concrete fill for cover on the mainline edge of curb (face 
of curb). At minimum, the Concrete shall be a 3000 psi Class S or Class Fill Concrete. Flowable 
fill shall not be permitted. Unless otherwise specified, there will not be additional compensation 
for the Concrete Fill but shall be considered incidental to the 609 items. 

54. A mixture meeting the gradation requirements of 9.5 mm hot mix asphalt may be used at the 
Contractor’s option. Should this option be utilized by the Contractor, the mixture will be tested 
under 403.210 and payment will be made under item 403.208. 

56. Work completed under this item shall be considered “HMA for curb, driveways, sidewalks, 
islands, or other incidentals” in Table 3 of section 401.06 Weather and Seasonal Limitations of the 
most recent Standard Specifications. 

 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1, RS-1h, CRS-1 or CRS-1h, Item 409.15 shall be applied to any 
existing pavement at a rate of approximately 0.030 gal/yd², and on milled pavement approximately 0.05 
gal/yd² prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim 
/base courses and surface course as well as to any bridge membrane prior to the placement of HMA layers 
at a rate not to exceed 0.030 gal/yd². Tack used will be paid for at the contract unit price for Item 
409.15 Bituminous Tack Coat. 
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South Portland
Lincoln Street Multi-Use Path

WIN 018638.00
July 17, 2026

SPECIAL PROVISION
SECTION 604 – MANHOLES, INLETS, AND CATCH BASINS

(Behind Curb Catch Basin)

This section is amended by addition of the following:

604.01 Description - This work shall consist of constructing catch basins and 
manholes in accordance with the requirements of Section 604 of the Standard 
Specifications and Standard Details, revision of March 2020 for Construction.  
The catch basin frame and lid shall conform to Neenah Foundry Item R-3303 or 
an approved equal.

604.05 Method of Measurement - Measurement shall be in accordance with 
Subsection 604.05. 

604.06 Basis of Payment - Payment shall be in accordance with Subsection 604.06.

Payment shall be made under:

Pay Item Pay Unit
604.2402 Behind Curb Catch Basin Each
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Lincoln Street Multi-Use Path 

 WIN 018638.00
 July 17, 2026

SPECIAL PROVISION 
SECTION 607 - FENCES 
(Stockade Fence – 8 Foot) 

This section is amended by addition of the following: 

607.01 Description -  The following paragraph is added: 

This work shall consist of constructing eight-foot-tall wood stockade fencing.  

607.02 Materials - The following sentences are added: 

Cedar Posts 710.06 

Stockade fence shall be 8 feet tall premium grade solid White Maine Cedar 
stockade fencing with tails and round posts. Fencing shall be provided in 8’ 
typical sections. Fencing shall include custom-built sections if required due to 
site conditions.  

Stockade fencing shall be equivalent to Premium Maine White Cedar Fence as 
manufactured by Mainline Fence, Gorham, Maine.   

607.07 Basis of Payment - Payment shall be in accordance with Subsection 607.07. 

Payment shall be made under: 

Pay Item Pay Unit 
607.46 Stockade Fence – 8 Foot Linear Foot 
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Lincoln Street Multi-Use Path 

 WIN 018638.00
 July 17, 2026

SPECIAL PROVISION 
SECTION 609 - CURB 
(Terminal Curb Type 1) 

(Terminal Curb Type 1 – Circular) 

This section is amended by addition of the following: 

609.01 Description - The first paragraph is deleted and replaced with the following: 

Curb, both new and reset, and terminal curb will be measured by the linear foot 
along the front face of the curb at the elevation of the finished pavement, 
complete in place and accepted. Curb inlets at catch basins, including 
doweling, will not be measured for payment. Reset transition sections and 
terminal curb will be included in the measurement for resetting curb.

609.10 Basis of Payment -   

Payment shall be made under: 

Pay Item Pay Unit 
609.221 Terminal Curb Type 1 Linear Foot 
609.222 Terminal Curb Type 1 – Circular Linear Foot 
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South Portland
Lincoln Street Multi-Use Path 

 WIN 018638.00
 July 17, 2026

SPECIAL PROVISION 
SECTION 645 - HIGHWAY SIGNING 

(Remove and Reset Signs) 

This section is amended by addition of the following: 

645.01 Description - The work of remove and reset signs shall consist of demounting 
and deinstalling all signs and poles as noted on the plans and then remounting 
and reinstalling at the locations as noted on the plans.  

645.02 General - All signs shall be reset at the locations noted on the plans unless 
otherwise directed by the resident. If after demounting and deinstalling, it is 
determined that new signs or new poles are necessary, this shall be paid for in 
accordance with Section 645 of the Standard Specifications.  

645.07 Demounting and Reinstalling Existing Signs and Poles - The following 
paragraph shall be added: 

Any signs, poles or hardware damaged during removal or reinstallation of signs 
shall be replaced or repaired by the contractor to the satisfaction of the 
resident. 

645.08 Method of Measurement - Remove and reset signs will be measured by each 
unit successfully removed and reset.  

645.09 Basis of Payment - Payment shall include all work, time and material required 
to demount and deinstall existing signs and hardware, remount and reinstall 
signs, posts and hardware in the new locations. This includes required earth 
excavation and backfilling. For any signs removed or installed outside the 
limits of the project, loam, seed and other incidentals will not be paid for 
directly but will be considered incidental to the cost of the signs.  

Payment shall be made under: 

Pay Item Pay Unit 
645.71 Remove and Reset Signs Each 
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  September 9, 2026        
  Replaces August 27, 2026 

Page 1 of 4 
 

SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications – March 2026) 

 
Throughout the entire Document; Replace “AASHTO NTPEP” with “AASHTO Product 
Evaluation and Audit Solutions” 

 
DIVISION 100 

GENERAL CONDITIONS 

100.1  In the first sentence, replace “2025” with “2026”   

so that it says” …. This 2026 edition…” 

101.2  Under the definition of Standard Specifications remove the phrase “Revision of 
2020”. 

104.5.4 In front of “Prompt Payment of Subcontractors” place the subsection number 
“104.5.5”. 

 At the end of the paragraph starting with “Payment Tracking Federal Projects” 
add the sentence “ Contractors and Subcontractors shall acknowledge 
Payments within 30 Days.” 

 

APPENDIX A TO DIVISION 100 

A-18  Starting on page A-18, Replace Section 1273 in the appendix with the current 
version dated June 25, 2026. 

SECTION 201 

STRUCTURAL EXCAVATION 

201.24  Under ‘Pay Item’ add  

201.24  Removing Stump      Each 
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SECTION 524 

TEMPORARY STRUCTURAL SUPPORTS 

524.06 Basis of Payment, in the item chart change the description of Item Number 
524.301 from “Temporary Structural Support, Approaches”    To “Temporary 
Structural Support, _______” 

SECTION 639 

ENGINEERING FACILITIES 

639.01 Subsection 639.091 of the standard specification is deleted and replaced with the 
following: 

“639.092 Communication Services The Contractor shall provide a secure, high-speed internet 
connection for the exclusive use of State personnel within the field office. The 
connection must remain active and functional for the entire duration of the project. 
 
 

A. Performance Requirements: 
 

 Bandwidth: The connection must deliver a minimum continuous download 
speed of 25 Mbps and a minimum upload speed of 5 Mbps per field office. 
For construction contracts over $10 million, the minimum download speed 
shall scale to 50 Mbps. 

 Latency: The network latency must not exceed 80 milliseconds round-trip to 
ensure stable connection to State VPN environments. 

 Data Allowance: The service plan must include unlimited data, or a business-
tier data allowance of no less than 200 GB per month per user. Data throttling 
below the minimum required bandwidth speeds is prohibited. 

 
 

B. Acceptable Technologies: 
 
The Contractor may utilize any commercially available broadband technology 
that meets the performance requirements of Section A, including but not limited 
to: 
 

 Cable or Fiber-optic broadband 
 Fixed Wireless Access (FWA) or 4G LTE/5G Cellular Routers 
 Low Earth Orbit (LEO) Satellite Systems (e.g., Starlink Business) 

 
Traditional Geostationary (GEO) satellite internet systems (characterized by 
latencies exceeding 200 milliseconds) are explicitly prohibited unless a specific 
geographic exception is approved in writing by the Resident Engineer. 
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C. Hardware and Security: 

 
 The Contractor shall supply a commercial-grade Wi-Fi router capable of 

supporting Wi-Fi 6 (802.11ax) standards. 
 The field office network must be protected by a secure, unique WPA3 (or 

WPA2-Enterprise) password provided only to State personnel. A separate 
"guest" network must be configured if the Contractor's personnel share the 
physical connection. 
 
The Contractor shall be responsible for the installation charges and all 
reinstallation charges following suspended periods. Monthly service and 
maintenance charges shall be billed by the Communication Service Provider 
(CSP) directly to the Contractor. 

 
 

D. Waiver of Performance Requirements: 
 
In locations where commercially available communication services are unable to 
meet one or more of the performance requirements specified in Section A, the 
Contractor may submit a written request to the Department for a waiver of the 
affected requirement(s). The request shall identify the requirement(s) that cannot 
be met, document the communication technologies reasonably available at the 
project location, and demonstrate that the proposed service represents the highest 
level of performance commercially available. 
 

 

 

SECTION 643 

TRAFFIC SIGNALS 

643.19  Under ‘Pay Item’ replace 

643.83  Non-Invasive Detection – Stop Bar     Each 

643.84  Non-Invasive Detection – Advance     Each 

With the following: 

643.83  Video Detection System      Lump Sum 

643.84  Interconnect Wire Between     Lump Sum 
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  September 9, 2026        
  Replaces August 27, 2026 

Page 4 of 4 
 

SECTION 652 

MAINTENANCE OF TRAFFIC 

652.2            Materials.  Revise the second paragraph beginning with “ All signs shall be…” by 
adding the word “cones” to the second sentence so it reads in part 

“All barricades, cones, drums, and vertical panel markers shall be …” 

652.8.2 Revise the last paragraph beginning with “ There will be no payment…” by 
adding the following to the end: 

 “There will be no payment for Maintenance of Traffic Control Devices 
during approved Contractor Requested Suspensions; The Contractor shall 
be responsible for maintaining all traffic control devices left in place during 
the suspension.” 
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FHWA-1273 – Revised June 25, 2026 
 
 

CONTRACT PROVISIONS FOR 
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 
I.  General  
II.  Nondiscrimination 
III. Davis-Bacon and Related Act Provisions 
IV. Contract Work Hours and Safety Standards Act 

Provisions 
V.  Subletting or Assigning the Contract 
VI. Safety: Accident Prevention 
VII.  False Statements Concerning Highway Projects 
VIII. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
IX.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
X.  Certification Regarding Use of Contract Funds for 

Lobbying 
XI. Use of United States-Flag Vessels 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only). 
 
 
I. GENERAL 
 
1. Historically, contracting agencies using Federal-aid highway 
funds were required to ensure Form FHWA-1273 was 
physically incorporated into all contracts and subcontracts. 
Effective June 10, 2026, this requirement was eliminated [91 
FR 25492]. Future use of Form FHWA-1273 is now optional on 
the part of the contracting agency using Federal-aid highway 
funds. FHWA continues to make Form FHWA-1273 available 
as a convenience to contracting agencies. Contracting 
agencies must continue to ensure compliance with the 
provisions cited in Form FHWA-1273 in accordance with the 
provisions regardless of the use of Form FHWA-1273. 
Accordingly, the contracting agency retains the authority to 
determine whether the contractor must use Form FHWA-1273 
to physically incorporate required contract provisions in each 
subcontract and in lower tier contracts. Where permitted by the 
contracting agency, the contractor may choose other ways to 
include required contract provisions in each subcontract, 
besides incorporating Form FHWA-1273. Contract provisions 
in Form FHWA-1273 are not required to be physically included 
in subcontracts for design services on Federal-aid design-build 
contracts, or in purchase orders, rental agreements and other 
agreements for supplies or services.  
 
The applicable provisions of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor or design-builder shall be responsible for 
compliance by any subcontractor, lower-tier subcontractor or 
service provider.  
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents. 
 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 

immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 
  
3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.  
 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 
 
  
II. NONDISCRIMINATION  
 
The contractor and all subcontractors must comply with the 
following policies: 29 CFR Parts 1625-1627, 23 U.S.C. 140, 
Section 504 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794), Title VI of the Civil Rights Act of 1964, as 
amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27, including any 
amendments thereto. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with 29 CFR Parts 1625-1627. The 
contracting agency and the FHWA have the authority and the 
responsibility to ensure compliance with 23 U.S.C. 140, 
Section 504 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794), and Title VI of the Civil Rights Act of 1964, as 
amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27, including any 
amendments thereto. 
 
The provisions of the Americans with Disabilities Act of 1990 
(42 U.S.C. 12101 et seq.) set forth under 28 CFR Part 35 and 
29 CFR Part 1630 are incorporated by reference in this 
contract.  
 
1. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26, including any 
amendments thereto, and the State DOT’s FHWA-approved 
Disadvantaged Business Enterprise (DBE) program are 
incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26, including any 
amendments thereto, in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy 
as the recipient deems appropriate, which may include, but is 
not limited to: 
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(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E, including any 
amendments thereto, are incorporated by reference. 49 CFR 
Part 21. 
 
 
III. DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 
Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.  

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1. Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 

paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 

and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
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classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 
under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2. Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 

necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 

necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
2.a. of this section or Section IV, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
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of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 
agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 

inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  
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(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 

12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 
of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
29 CFR part 30, including any amendments thereto. 

c. Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section III. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.  

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs (1) 
through (11) of this section, along with the applicable wage 
determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 
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contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b)  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b)  

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
IV. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 

Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $33 as of January 15, 2025 (See 90 FR 1859) as may be 
adjusted annually by the Department of Labor, pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 

necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section III 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  
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(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 
event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
V. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 

the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a. The term “perform work with its own organization” in 
paragraph 1. of this section refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. Such 
term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph 1. of this section 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
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contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d).  
 
 
VI. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 
 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 

character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
VIII. IMPLEMENTATION OF CLEAN AIR ACT AND 
FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 
7606; 2 CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts. 48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements. 2 CFR 
200.327. 
 
 
IX. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
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covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 CFR 
180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for ensuring 
that its principals are not suspended, debarred, or otherwise 
ineligible to participate in covered transactions. 2 CFR 
180.335. To verify the eligibility of its principals, as well as the 

eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325.  
 
    i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 
 
* * * * * 
 
2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a. The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335; 
 
    (2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3) Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 CFR 
180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
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  b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200). 2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 

transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 
4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.  
 
* * * * * 
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X. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XI. USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 

extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (40 U.S.C. sections 14501(d) and 14701 
and the Appalachian Regional Commission Code as 
authorized under 40 U.S.C. section 14302) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 
contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 40 U.S.C. 14501 allow the contracting 
agency to provide a contractual preference for the use of 
mineral resource materials native to the Appalachian region.  

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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South Portland 
Various Roads 
Highway Rehabilitation 
WIN 18638.00 
 
GENERAL NOTE 
 
A review of Maine Department of Environmental Protection (MDEP) File Room 
Databases specific to South Portland, ME indicates several documented petroleum 
product and/or hazardous material releases associated with properties adjacent to the 
project alignment.  In addition, historical and current land use activities adjacent to the 
project alignment raise some concern for potential unknown contamination impacts in 
areas of the proposed new underdrain.  Subsequent on-site subsurface exploration by 
MaineDOT-ENV at locations adjacent to identified properties/areas of concern failed to 
unearth any soil and/or groundwater contamination impacts.  However, in consideration 
of the existing environmental data, the Contractor shall remain alert for evidence of 
petroleum product and/or hazardous material contamination during excavation activities.  
In the event the Contractor encounters evidence of soil and/or groundwater 
contamination, the Contractor shall immediately stop work in the impacted area, secure 
the excavation, and notify the Resident.  In addition, the Contractor shall employ 
appropriate health and safety measures to protect its workers against hazards associated 
with working near petroleum / hazardous materials impacted soil and/or groundwater.  
The Resident shall contact the Senior Geologist in MaineDOT’s Environmental Office at 
207-624-3000, and the MDEP at 800-482-0777.  Work may only continue with 
authorization from the Resident.   
     
 
     
 
 

114



*All permits and approvals based on plans/scope as of: 7/17/2025

Environmental Summary Sheet

WIN:  18638.00            Date Submitted: 6/18/2026
Town:  South Portland
CPD Team Leader:  Danielle Tetreau
ENV Field Contact:  Nick Koltai
NEPA Complete:  Section 326 Categorical Exclusion (CE) 23 CFR 771.117.c.3 issued on 4/27/2023

Section 106 
Review Complete: No effect - SHPO Concurrence 9/15/2025
Section 106 Resources: Boston & Maine Railroad 

Section 4(f) and 6(f)
Section 4(f) Section 6(f)
Review Complete - properties present, no use Review Complete - No takes

Section 7 – Endangered Species Act
Species of Concern:  northern long-eared bat: Informal Consultation  - not likely to adversely affect

Roseate tern – no effect
*See SP 105 for Environmental Requirements.
Essential Fish Habitat

Species of Concern: Atlantic salmon – No Effect - no in-water work proposed

Maine Department of Inland Fisheries and Wildlife
Not Applicable Timing Window: Not Applicable

Maine Department of Agriculture, Conservation, and Forestry
Public Lands, Submerged Land Lease: Not Applicable
Maine Land Use Planning Commission: Not Applicable

Maine Department of Environmental Protection
Not Applicable – no resource impacts

Army Corps of Engineers: Clean Water Act.
Not Applicable - no resource impacts

Stormwater Review
Review Complete - within UIS, complies with Chapter 500 MOA. 

Hazardous Material Review
Review complete – Areas identified during review, general note required.

Special Provisions Required
Standard Specification 656-Erosion Control Plan N/A Applicable
Standard Specification 105.8.8-Protected Species N/A Applicable
General Note for Hazardous Waste N/A Applicable
Special Provision 105-Environmental Requirements N/A Applicable
Special Provision 203-Hazardous Waste N/A Applicable
Special Provision 656-Minor Soil Disturbance N/A Applicable
Special Provision 203-Dredge Spec N/A Applicable
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