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BIDDING INSTRUCTIONS
1. Use pen and ink to complete all paper Bids.
2. As aminimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:
a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid Amendments
form, c) the completed Schedule of Items, d) two copies of the completed and signed
Contract Agreement, Offer & Award form, e) the completed Contractor Information Sheet,
and f) any other certifications or Bid requirements listed in the Bid Documents as due by Bid
opening.
For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web- based
service, and b) any other Certifications or Bid requirements listed in the Bid Documents as
due by Bid opening.

3. Include prices for all items in the Schedule of Items.

4. All Bid Packages which are mailed or sent express, shall be provided in double (one envelope inside
the other) envelopes, for security and other reasons. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

WIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone number:

In Addition to the usual address information, the Outer Envelope should have written or typed on it:
Double Envelope: Bid Enclosed
WIN:
Town:
Date of Bid Opening:
Name of Contractor:

If a paper Bid is to be sent express, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building, Mailroom, in Augusta located at 24 Child
Street in Augusta. Other means, such as U.S. Postal’s Service Express Mail has proven not to be
reliable. If a paper bid is to be mailed, the mailing address is Maine Department of Transportation, 16
State House Station, Augusta, ME 04333-0016.

If a paper Bid is to be hand carried, deliver directly to the Reception Desk using the “Public
Entrance” which is located on the Capitol Street side of the DOT Headquarters Building in Augusta.
http://www.maine.gov/mdot/mainedotdirections.htm.  Hand-carried Bids may be in one envelope,
and should be marked with the following information:

Bid Enclosed: Do Not Open

WIN:

Town:

Date of Bid Opening:

Name of Contractor:

If you need further information regarding Bid preparation, call the DOT Contracts
Section at (207) 624-3410.
For complete bidding requirements, refer to Section 102 of the Maine Department of
Transportation, Standard Specifications, November 2014 Edition.



April 28, 2017
Supersedes October 15, 2015

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments must
fill out the on-line plan holder registration form and provide an email address to the
MDOT Contracts mailbox at: MDOT .contracts@maine.qov. Each bid package will
require a separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com.  For information on electronic bidding contact Rebecca
Snowden at rebecca.snowden@maine.gov or Diane Barnes at diane.barnes@maine.gov.
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NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific
guestions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:
Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the

“Notice to Contractors”), or Email guestions to RFI-Contracts. MDOT @maine.aov, Please

include the word “RFI” along with the Project Name and ldentification Number in the
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail
page.



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml




CONTRACTOR INFORMATION

Contractor Name:

Mailing Address:

Vendor Customer Number:

Contact Information (Primary Contact):

Phone: Cell Phone:

Fax:

Email:

Mailing Address (if different from above):

The company has the following organizational structure:

O Sole Proprietorship O Limited Liability Company
O Partnership O Joint Venture
O Corporation O Other:

(Date) (Signature)

(Name and Title Printed)



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper

«Bids for Culvert Replacement in the town of MOUNT VERNON" will be received from contractors at the
Reception Desk, Maine DOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on
December 5, 2018 and at that time and place publicly opened and read. Bids will be accepted from all bidders. We
now accept electronic bids for those bid packages posted on the bidx.com website. Electronic bids do not have to
be accompanied by paper bids. Please note: the Department will accept a facsimile of the bid bond; however,
the original bid bond must then be received at the MDOT Contract Section within 72 hours of the bid opening.
Until further notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking
precedence. The lowest responsive bidder must demonstrate successful completion of projects of similar size and
scope to be considered for the award of this contract.

Description: WIN 022896.00
Location: In Kennebec County, project is located on North Road.
Outline of Work: Culvert replacement, erosion control, traffic control and other incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-3410.
Our webpage at hitp /lwww.maine.gov/mdot/contractors/ contains a copy of the Schedule of Items, Plan Holders List,
written portions of bid amendments, bid results and an electronic form for RFI submittal. For Project-specific
information fax all questions to Gail Iler at (207) 624-3431, use electronic RFI form or email questions to RFI-
Contracts. MDOT@maine.gov, project name and identification number should be in the subject line. Questions received
after 12:00 noon of Friday prior to bid date will not be answered. Bidders shall not contact any other Departmental
staff for clarification of Contract provisions, and the Department will not be responsible for any interpretations so
obtained. TTY users call Maine Relay 711.

Bid Documents, plans, specifications and bid forms can be viewed and obtained digitally at no cost at
hitp://www.maine.gov/mdot/contractors/. Plans, specifications and bid forms may be seen at the Maine DOT Building
in Augusta, Maine and at the Department of Transportation’s Regional Office in Augusta. They may be purchased
from the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check
payable to Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16 State House
Station, Augusta, Maine 04333-0016. They also may be purchased by telephone at (207) 624-3536 between the hours
of 8:00 a.m. to 4:30 p.m. Bid Book $10 ($13 by mail), payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $12,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable State Laws.
All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, November

2014 Edition", price $10 [$15 by mail], and Standard Details, November 2014 Edition, price $10 [$15 by mail]. They
also may be purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Standard Detail

updates can be found at http://www.maine. gov/mdot/contractors/publications/ .

The right is hereby reserved to the Maine DOT to reject any or all bids.

Augusta, Maine
November 14, 2018

ASST. HIGHWAY MAINTENANCE ENGINEER
BUREAU OF MAINTENANCE & OPERATIONS



Mount Vernon

022896.00

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are

located at http://www.maine.gov/mdot/contractors/ .

It is the responsibility of the Bidder to

determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number

Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

Page 1 of 1

(Name and Title Printed)
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Maine Department of Transportation

11/7/2018

Proposal Schedule of Items Page 1 of 1
Proposal ID: 022896.00 Project(s): 022896.00
SECTION: 1 PROJECT ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line ltem 1D gpp’??;'matg
uantity an
Number Description 4 Dollars  Cents Dollars  Cents
Units
0010 603.400 1.000 | |
81 INCH SPAN 59 INCH RISE PIPE EA . .
ARCH -PIPE 1
Section: 1 Total: |
Total Bid: |
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and
(Contractor)
a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 22896.00 for Culvert
Replacement in the town of Mount Vernon, County of Kennebec, Maine. The Work
includes construction, maintenance during construction, warranty as provided in the
Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 28, 2019. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Special
Provision 107 and Sections 107.7 and 107.8 of the State of Maine Department of
Transportation Standard Specifications, November 2014 Edition and related Special
Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and that the amount of this offer is

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
November 2014 Edition, Standard Details November 2014 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions and Contract
Agreement. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

13



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications November 2014 Edition, Standard Details November 2014 Edition as
updated through advertisement, Supplemental Specifications, Special Provisions and
Contract Agreement contained herein for construction of:

WIN 22896.00 for Culvert Replacement in the town of Mount VVernon,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached *“Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
November 2014 Edition, and as addressed in the contract documents.

Second: To begin the Work as stated in Section 107.2 of the Standard Specifications
November 2014 Edition and complete the Work within the time limits given in the
Special Provisions of this Contract.

Third: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fourth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

14



IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

Date

By: Brian T. Burne
Highway Maintenance Engineer
Bureau of Maintenance & Operations

15



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and
(Contractor)
a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 22896.00 for Culvert
Replacement in the town of Mount Vernon, County of Kennebec, Maine. The Work
includes construction, maintenance during construction, warranty as provided in the
Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 28, 2019. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Special
Provision 107 and Sections 107.7 and 107.8 of the State of Maine Department of
Transportation Standard Specifications, November 2014 Edition and related Special
Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and that the amount of this offer is

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
November 2014 Edition, Standard Details November 2014 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions and Contract
Agreement. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

17



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications November 2014 Edition, Standard Details November 2014 Edition as
updated through advertisement, Supplemental Specifications, Special Provisions and
Contract Agreement contained herein for construction of:

WIN 22896.00 for Culvert Replacement in the town of Mount VVernon,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached *“Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
November 2014 Edition, and as addressed in the contract documents.

Second: To begin the Work as stated in Section 107.2 of the Standard Specifications
November 2014 Edition and complete the Work within the time limits given in the
Special Provisions of this Contract.

Third: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fourth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

18



IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

Date

By: Brian T. Burne
Highway Maintenance Engineer
Bureau of Maintenance & Operations
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, AMaine 04333-0016, and

(Name of the firm bidding the job) (Contractor)
a corporation or other legal entity organized underthe laws of ;[h?date of (State), with its
principal place of business located at ____(address\of the firm bidding the job)

atiqn\of ises set forth in this

o\\ s))

rk\\n gon rmit wikh\the\Contract, P 0.1224.00, for the Hot

s#le for furnishing all supervision, labor, equipment,
dterials and temporary materials required to perform the
copstruction quality control including inspection, testing and
| required documentation at the conclusion of the project, warranting
forming all other work indicated in the Contract.

documentation,
its work an

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, November 2014 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the

basis for determining the original Contract amount and that the amount of this offer is
(Place bid here in alphabetical form such as One Hutidlred and Two dollars

and 10 cents)

$_ (repeat bid here in numerical terms, such as $102.10)

Contract.

Division 100<0f the Standard Specifications November 2014 Edition (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, November 2014 Edition, Standard Details November 2014 Edition as
updated through advertisement, Supplemental Specifications, Special Provisions, and
Contract Agreement contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contradt to supply all the
materials, tools, equipment and labor to construct the
accordance with the terms and conditions of t e unit prices in the
attached “Schedule of Items”.

edule of Items”, which
as full compensation the amount

gted in Section 107.2 of the Standard Specifications
d complete the Work within the time limits given in the
Special Provisigns of this Contract.

Third: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fourth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

22



IN WITNESS WHEREOF, the Contractor, for itself,

\ % iq
(Signatuyre of Legally Ayt Representative
f the Contracto
(Pkint Nanye
\X \X\Eﬁﬁrﬁam Titt€ Printed)

Your offer is hereby“accepted. = This award consummates the Contract, and the
documents referenced herein.

ts successyrs @nd assigns, hereby
i Il covenants,

(Witness Si
Witkes

G. Award.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the
Bureau of Labor Standards, of the fair minimum wage rate to be paid to laborers and workers

employed on the below titled project.

Title of Project -------- 22896.00-Mount Vernon Culvert Replacement

Location of Project --Mount Vernon, Kennebec County

2018 Fair Minimum Wage Rates
Highway & Earth Kennebec County

Minimum  Minimum Minimum  Minimum
Occupation Title Wage Benefit Total Occupation Title Wage Benefit
Asphalt Raker $17.63 $0.56 $18.19 Ironworker — Ornamental $23.13 $4.80
Backhoe Loader Operator $20.00 $2.23 $22.23 Ironworker - Reinforcing $24.79 $10.60
Boom Truck (Truck Crane) Operator ~ $21.66 $6.86 $28.52 Ironworker - Structural $21.80 $4.88
Bulldozer Operator $21.50 $4.38 $25.88 Laborer (Includes Helper-Tender)  $14.50 $0.95
Carpenter $21.00 $2.36 $23.36 Laborer - Skilled $17.00 $2.48
Cement Mason/Finisher $17.00 $0.56 $17.56 Line Erector-Power/Cable Splicer  $26.00 $7.59
Crane Operator =>15 Tons) $26.00 $5.97 $31.97 Loader Operator - Front-End $19.00 $2.88
Crusher Plant Operator $18.00 $3.46 $21.46 Mechanic- Maintenance $20.85 $3.02
Diver $28.50 $1.48 $29.98 Painter $17.00 $0.00
Driller -Rock $18.38 $2.60 $20.98 Paver Operator $19.13 $4.42
Earth Auger Operator $22.97 $6.17 $29.14 Pipelayer $18.00 $3.16
Electrician - Licensed $26.00 $4.67 $30.67 Pump Installer $21.00 $3.73
Electrician Helper/Cable Puller $17.00 $2.84 $19.84 Reclaimer Operator $19.13 $2.98
(Licensed)
Elevator Constructor/Installer $19.25 $1.62 $20.87 Roller Operator - Earth $16.00 $1.89
Excavator Operator $21.05 $2.94 $23.99 Roller Operator - Pavement $18.15 $2.19
Fence Setter $17.25 $1.72 $18.97 Screed/Wheelman $18.60 $3.68
Flagger $12.00 $0.00 $12.00 Truck Driver - Light $16.75 $1.71
Grader/Scraper Operator $21.33 $5.65 $26.98 Truck Driver - Medium $17.75 $1.99
Highway Worker/Guardrail Installer $16.50 $0.79 $17.29 Truck Driver - Heavy $16.00 $1.71
Hot Top Plant Operator $23.88 $5.62 $29.50 Truck Driver - Tractor Trailer $18.50 $2.60

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above
number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and policies
of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days
from the filing of these rates.

Determination No: HI-160-2018 A true copy
2N = LI S
Filing Date: November 1, 2018 Attest:  — ¢ N R
Scott A. Cotnoir
Expiration Date: 12-31-2018 Wage & Hour Director

BLS(Highway & Earth Kennebec)

Total
$27.93

$35.39
$26.68
$15.45
$19.48
$33.59
$21.88
$23.87
$17.00
$23.55
$21.16
$24.73
$22.11

$17.89
$20.34
$22.28
$18.46
$19.74
$17.71
$21.10
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Mount Vernon

WIN: 022896.00
Culvert Replacement
North Road
November 5, 2018

CONSTRUCTION NOTES

ITEM 603.400 81 INCH BY 59 INCH RISE PIPE ARCH OPTION Il -PIPE 1

Located in Mount Vernon on the North Road GPS coordinates N 44.5011, W 69.9852
Existing: 36” x 60 CMP Centerline Elevation = 100.00
Proposed: 81”S x 59” R x 68’ PIPE ARCH OPTION i1

East Side Existing

West Side Existing

Inlet 33 East of Centerline at Elev. 92.87

Outlet 27° West of Centerline at Elev. 92.61

East Side Proposed

West Side Proposed

Inlet 36” East of Centerline at Elev. 90.50

Outlet 32 West of Centerline at Elev. 90.00

e Thisis an In-Stream location. Downstream flow conditions shall be maintained as
required by Special Provision 105 Environmental Requirements. The Contractor shall
handle and pump water such that the stream is always flowing and no dirty water leaves
the site. The Contractor shall use cofferdams. Sand bags are allowed.

e Excavate the inlet of the stream to match the new inlet elevation. The extent of the
excavation shall be as directed in the field, out to but not exceeding the limits shown in

the environmental permit package.

e All aspects of the Special Provision Section 203 Dredge Material apply.

e Ditching: Clean and realign existing ditch on Inlet and Outlet as directed and no more

than 25’ in any direction.
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 7, 2018

GENERAL NOTES

A paper copy of the Maine General Permit must be kept on site. This permit can be found at :
http://www.nae.usace.army.mil/Portals/74/docs/requlatory/StateGeneralPermits/ME/Maine_General _Permit_2015.pdf

The Contractor shall place the new culvert pipes to the elevations and offsets given in the
construction notes unless otherwise directed by the Department.

All road culvert trenches shall have 5” of hot mix asphalt placed in multiple lifts not to
exceed 3.5 times the nominal maximum aggregate size. All trenches shall be paved prior
to shutting down for the weekend. The Contractor is responsible for maintaining the
trenches prior to paving and providing proper signage and traffic control.

Any necessary cleaning of the pavement caused by replacement of the culvert pipe shall
be incidental to the Contract.

Any damage caused to existing ditches, pavement or other MaineDOT property shall be
fixed to the satisfaction of the Department at the Contractor’s expense.

All work shall be done in accordance with the current Maine Department of
Transportation’s Best Management Practices for Erosion Control and Sedimentation
Control. All water shall be handled so no dirty water will be leaving the site.

The Contractor is responsible for following dig safe requirements and for communicating
with and coordinating with any applicable utilities. MaineDOT does not anticipate any
utility work on this project. This does not relieve the Contractor of their responsibility.

If the Contractor works in two locations, they will not be allowed to backfill until the
Inspector or Resident is present.

When compacting, the entire length of the trench will be compacted including the
shoulder and inslope of the road.

Inlets and outlets of culverts shall be riprapped. The remaining disturbed slopes shall be
seeded with the use of Erosion Control Blanket or 4 erosion control mix shall be placed.

No pipe less than eight (8) feet in length will be allowed to be installed on the ends of the
pipe run.

All waste material shall be disposed of offsite. The Contractor is responsible for finding
these disposal areas.
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 7, 2018

13. The Contractor shall coordinate with MaineDOT throughout the duration of the project
on schedule, issues, MaineDOT’s expectations and other project related matters.

14. If actual quantities of Major Items exceed the estimate by more than 10%, the
Department may negotiate a prorated increase to the lump sum items 652.39 Work Zone
Traffic Control and 656.75 Temporary Soil Erosion and Water Pollution Control.
Adjustments to unit prices shall not be made unless quantities of Major Items vary by
more than 33%.
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March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of this section. [1997, <. 757, §1 (amd).]

lofl
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 6, 2018

SPECIAL PROVISION
SECTION 103
AWARD AND CONTRACTING
(Post-Bid, Pre-Award Qualifications)

Standard Specification Section 103.3 Post-Bid Qualification Delete the entire section
and replace with the following:

After Bid Opening and as a condition for Award of the Contract, the lowest responsive
bidder must either be prequalified for the Highway Construction category by the Maine
Department of Transportation or the Department may require an Apparent Successful
Bidder that is not prequalified to demonstrate to the Department’s satisfaction that the
bidder is responsible, meets the Contractor Requirements set forth in this contract, and is
qualified to perform the Work.

If such qualification is required, the Department will provide the Bidder with a written
Notice of Post-Bid Qualifications requiring the Bidder to provide written documentation
presenting evidence of qualifications.

Contractor Requirements

In order to be considered for the award of this contract, the Bidder and key employees that
will be assigned to the Work in this Contract shall have successfully completed projects of
similar size and scope and have sufficient experience in highway construction. Said
experience shall include, at a minimum, at least three (3) projects of equal or greater
complexity than the work required by this Contract completed by the Bidder in the last five
(5) years.

Areas of experience shall include, but are not limited to:
e Installation of culvert pipes
e Work performed in live traffic in accordance to the Manual on Uniform Traffic
Control Devices (MUTCD)
e Work performed in or around water bodies in compliance with standards set by the
Maine Department of Environmental Protection (MDEP).

The Contractor shall maintain current licenses, authorizations, ratings and registrations for
the duration of the contract.

The Bidder shall be able to comply with the Contract Requirements, be able to
deliver according to the contract schedule, and have a history of satisfactory performance.
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 6, 2018

The Bidder must have a current, applicable Safety Plan on file with the Department or must
submit, prior to Contract award, an acceptable, current Safety Plan or Project and Site
Specific Safety Plan to the Department which identifies and addresses job hazards of the
expected contract work and complies with all applicable federal, State, and local laws
governing safety including all applicable laws and regulations of Occupational Safety and
Health Administration (OSHA).

The Bidder may be required to provide any information requested in the “Contractor’s
Prequalification Application” form adopted by the Department.

Post-bid Qualification Submittals

The Department will notify the Apparent Successful Bidder of the requirements for post-
bid, pre-award qualifications and the Bidder shall provide all of the items within seven (7)
days of the notice. The Contractor shall submit two copies or an electronic copy of all
required submittals to the Department.

The Bidder may be required to submit evidence of compliance with all Contractor
Requirements set forth in this Contract.

If the Contractor does not have a history of satisfactory performance performing similar
Work under contracts with the Department that meets the Contractor Requirements
regarding experience, the Bidder may be required to submit written documentation setting
forth the experience of the Bidder and subcontractor(s) who will be performing the Work
specified in the contract documents, including a description of similar construction projects
completed in the last five (5) years that highlight the Bidder’s and subcontractors’ related
experience. Such information shall include:

1. the Company’s history and experience of work related specifically to the Scope of
Work in this contract;
the name of the owner for whom the work was performed,
the name and telephone number of a contact person;
a description of the work performed by the Bidder or their subcontractor; and
the total construction cost of each project, and the value of work performed by the
Bidder or their subcontractor.

aswN

The Bidder may be required to submit the relevant experience of the key personnel and
supervisors who will be performing Work under this contract, their experience and number
of years performing work related specifically to the Scope of Work in this contract.

The Bidder’s submittal may be required to include a statement describing the personnel

and equipment available for the Work and demonstrating that the Bidder is able to
deliver according to the contract schedule.
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 6, 2018

If a Bidder has not previously submitted Traffic Control Plans (TCP) and Soil Erosion and
Water Pollution Control Plans (SEWPCP) for other Department projects, the Contractor
must submit, prior to Contract award, a substantially complete, acceptable, project specific
Traffic Control Plan and Soil Erosion and Water Pollution Control Plan.

If the Department has comments regarding the Contractor’s TCP or SEWPCP submittal,
the Contractor shall implement and address these prior to beginning Work. No review or
comment by the Department, or any failure to review or comment, shall absolve the
Contractor of its responsibility to develop and implement the safety plan in accordance
with the Contract, or to shift any responsibility to the Department.

If the Bidder is to provide any information requested in the “Contractor’s Prequalification
Application” form adopted by the Department, the Notice of Post-Bid Qualifications shall
SO state.

If a current, applicable copy of the Contractor’s Safety Plan is not on file with the
Department, the Contractor must submit, an acceptable, current Contractor’s Safety Plan
or Project and Site Specific Safety Plan to the Department in accordance with Special
Provision Section 105 Safety Plan. The plan shall identify and addresses job hazards of
the expected contract work and comply with all applicable federal, State, and local laws
governing safety including all applicable laws and regulations of Occupational Safety and
Health Administration (OSHA).

Using the Bidder’s OSHA 200 & 300 Log and statements provided by applicable
insurance, the Bidder may be required to provide its workers’ compensation Experience
Modification Rate.

Upon receipt of the pre-award submittals, the Department will review the submissions and
determine if the submitted evidence or information satisfies the Department requirement
that the bidder is qualified to properly carry out the terms of the Contract.

The qualifications submitted will be checked for general conformance with the concept of
the project and compliance with the requirements set out in the Contract Documents. This
review does not modify the Contractor’s duty to comply with the Contract documents.

Bidders shall ensure that all information required herein is submitted. Provision of
inaccurate information or failure to provide all completed and required information may
result in the Bidder being determined to be “Not Qualified” or disqualified as non-
responsive. Within 14 days, the Department will review the project specific safety plan,
the Traffic Control Plan and the SEWPCP for completeness, conformity with Federal and
State requirements, Contract provisions, applicable laws and regulations of Occupational
Safety and Health Administration (OSHA), the current edition of the MUTCD, and
Department policy and procedures. The Department reserves the right to communicate in
writing with Bidders, if needed, to obtain additions to and/or clarification of information
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 6, 2018

contained in the submittals received. No review or comment by the Department, or any
failure to review or comment, shall absolve the Contractor of its responsibility to develop
and implement the safety plan, TCP or SEWPCP in accordance with the Contract, or to
shift any responsibility to the Department. The Bidder shall have 3 days to submit
additions and clarifications. The Bidder will have no additional opportunity to submit or
clarify information. The Department will not provide an opportunity for the Bidder to meet
to present evidence.

Based on these submissions, the Department will make one of the following
determinations:

1. Qualified - The Contractor has satisfied the post-bid, pre-award qualification
requirements and demonstrated to the Department’s satisfaction that it is
responsible, can meet the Contractor Requirements set forth in this contract, and is
qualified to perform this type of work.

2. Not Qualified - Bidder is not qualified to properly carry out the terms of the
Contract and/or the submission does not meet specifications and accepted standards
and is not acceptable, as determined by the Department.

There is no Appeal process and the determination of "Not Qualified” is final. The
Department will reject the bid as non-responsive, and the Award process will proceed
without the unqualified Bidder.

The Department will notify the Bidder of its determination in writing. If a determination
of “Not Qualified” is rendered, the notice will set forth reasons to the extent practical. Such
reasons may include the following:

A. Not meeting contract Contractor Requirements
B. Insufficient experience

C. No Safety Plan or Project and Site Specific Safety Plan or an unacceptable
Safety Plan or Project and Site Specific Safety Plan

D. Default(s) or termination(s) on past or current Contracts.

E. Failure to pay or settle all bills for labor, Materials or services on past or current
Contracts.

F. Failure to provide Closeout Documentation on past or current Contracts.
G. Failure to fulfill warranty obligations on past or current Contracts.

H. Failure to comply with directives of the Department on past or current
Contracts.
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 6, 2018

"Below Standard" performance as determined from the Department’s
Contractor’s Performance Rating process.

Inability of the Contractor to obtain or retain performance or Payment Bonds
meeting MDOT requirements.

Failure to accept an Award of a Contract made by the Department to the
Contractor.

Making materially false, deceptive, or misleading Statements or omissions,
whether or not under oath, regarding a claim on prior Contracts or on the
Contractor’s Prequalification Application or the Post-Bid Qualifications
submittals.

. Failure to provide information requested by the Department pursuant to this

Special Provision.

Any of the reasons contained in Section 102.02 of the “Rules Regarding
Debarment of Contractors”, Maine Department of Transportation Register 17-
229, Chapter 102 (October 2, 1985).

Debarment or suspension by any federal, State, or local governmental
procurement agency or the Contractor’s Agreement to refrain from Bidding as
part of the settlement with any such agencies.

Other serious misconduct that the Department reasonably determines will
substantially and adversely affect the cost, quality or timeliness of Work, or the
safety of Workers or the public.

50f5
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 5, 2018

SPECIAL PROVISION
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES
(Wage Rates)

104.3.8A. Federal Wage Rates and Labor Laws Delete the entire section 104.3.8A.

104.3.8B State Wage Rates and Labor Laws The State Wage Rates enclosed apply to
this work. Federal Wage Rates do not apply to this work.

Page 1 of 1
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 7, 2018

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(Limitations of Operations)

. The Contractor’s traffic control plan must be operationally effective, complete and in
conformity with Federal requirements, Contract provisions, the currents edition of the
MUTCD and Department policy and procedures as determined by the Department prior to
beginning work.

. A Preconstruction meeting must be held prior to any work being started.
. A 48-hour notice is required for any change in work schedule.
. Any temporary pipe bypass needed shall be approved by the Resident.

. The Contractor shall work in lane closures with two-way traffic when possible and
alternating one way traffic when not possible. At least one lane traffic shall be maintained
through the project area at all times. The minimum roadway shall be 11°0”.

. All trenches must be paved in prior to Friday night or before shutting down operations for
the weekend. The Contractor shall maintain the trenches and provide adequate signage
until the trench is paved.

. Upon award, Matthew Whitcomb is the MaineDOT’s contact person. He may be reached
by cell phone # 441-3028. If he is not available, then contact Rob Betz by cell phone #
441-2058.

Page 1 of 1
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Mount VVernon
WIN 22896.00
September 8, 2017

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(Environmental Requirements)

Work within streams (“In Stream Work”, see MaineDOT Standard Specifications 101.2
Definitions) requires special conditions to minimize impacts. The following special
conditions shall apply to this project:

In Stream Work applies to the following pipe culvert location:
1. Pipe 1: Asset XC-110188 Located in Mount Vernon on North Road at GPS
coordinates N 44.5011, W 69.9852

In Stream Work shall not be allowed between the dates of October 16™ and July
14™; this is a time of year work restriction. In Stream Work shall be allowed
between the dates of July 15" and October 15",

Special Conditions:

1. Conditions of the U.S. Army Corps of Engineers Category 2 Permit Number
NAE-2017-01565 shall apply to this project (see permit and conditions in the
contract documents).

2. The Contractor shall notify the Resident no less than 24 hours prior to the
placement of cofferdams. After cofferdams are placed and before the work
area is dewatered, a fish evacuation will be performed by either the Resident
or the ENV Field Contact.

3. To prevent entrainment of fish related to water diversion, screening with
square or round face screen openings not to exceed %2 in. on a diagonal shall
be used on all pump intakes for the duration of in stream work.

Approvals:
1. Soil Erosion and Water Pollution Control Plan (SEWPCP)
2. Permitted Protected Natural Resource Impacts, see U.S. Army Corps of
Engineers Category 2 Permit Number NAE-2017-01565 for locations:
a. Wetland
i. Permanent: none
ii. Temporary: none
b. Stream
i. Permanent: 40 s.f.
ii. Temporary: 150 s.f.

Page 1 of 2
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VI.

Mount VVernon
WIN 22896.00
September 8, 2017

Conditions for presence of standing or flowing water at the above-identified In
Stream culvert:

1. If standing or flowing water is present at the above-identified In Stream pipe
culvert, In Stream Work shall be conducted within a cofferdam constructed
according to MaineDOT’s Standard Specifications Section 511 and in
adherence with the Contractors approved “Soil Erosion and Water Pollution
Control Plan” for this project.

No work shall be allowed that completely blocks a stream without providing
downstream flow.
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 5, 2018

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(Safety Plan)

In order to be awarded a construction contract, the Bidder must have a current, applicable
Safety Plan on file with the Department or must submit to the Department’s Bureau of
Maintenance & Operations, an acceptable, current Contractor’s Safety Plan or Project
and Site Specific Safety Plan to the Department which identifies and addresses job
hazards of the expected contract work and complies with all applicable federal, State, and
local laws governing safety including all applicable laws and regulations of Occupational
Safety and Health Administration (OSHA).

The Bidder’s Project and Site Specific Safety Plan shall address the specific activities or
tasks that require protection and establish the procedures that are to be followed to
minimize the hazard. Specific statements which describe both what action is to be taken
and how it is to be performed are preferable. The plan shall address the following items
which include, but are not limited to:

Personal Protective Equipment
Materials Handling

Work Zone Safety and Traffic Control
Trench Excavation

el AN

If a submittal is required, the Department will notify the Apparent Successful Bidder of
the required submittal of the Contractor’s Safety Plan or the Project and Site Specific
Safety Plan and the Bidder shall submit two copies or an electronic copy to the
Department within seven (7) days of the notice or the Department will reject the bid as
non-responsive.

Within 14 days, the Department will review the Apparent Low Bidder’s Safety Plan. The
Department will review a Project and Site Specific Safety Plan to evaluate if the Bidder
has a reasonable understanding of job hazards of the expected contract work, has
determined preventive measures to overcome these hazards and understands that the
work is to be conducted in compliance with this special provision, Contract requirements
and all applicable Federal, State, and local laws governing safety including all applicable
laws and regulations of OSHA. The Department reserves the right to communicate in
writing with Bidders, if needed, to obtain additions to and/or clarification of information
contained in the submittals received. No review or comment by the Department, or any
failure to review or comment, shall absolve the Contractor of its responsibility to develop
and implement a Safety Plan in accordance with the Contract, or to shift any
responsibility to the Department. The Bidder shall have 3 days to submit additions,
changes and clarifications. The Bidder will have no additional opportunity to submit,
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 5, 2018

modify or clarify information. The Department will not provide an opportunity for the
Bidder to meet.

Based on these submissions, the Department will make one of the following
determinations:

1. Qualified - The Contractor has satisfied the post-bid, pre-award Safety Plan
requirements.

2. Not Qualified - Bidder is not qualified to properly carry out the terms of the
Contract and/or the submission does not meet specifications and accepted
standards and is not acceptable, as determined by the Department.

There is no Appeal process and the determination of "Not Qualified” is final. The
Department will reject the bid as non-responsive, and the Award process will proceed
without the unqualified Bidder.

Failure by the Contractor to perform the Work in compliance with their submitted Safety
Plan, Federal and State requirements, Contract provisions, applicable laws and
regulations of OSHA when required or to substantially meet other contractual
requirements will be considered a violation and may result in the following actions:

All Incidents: The Contractor will immediately eliminate all unsafe conditions
brought to the Contractor’s attention by the Department or any other representative of
the Department. The Department reserves the right to suspend the work at any time
and request a meeting to discuss violations and remedies. The Department shall not
be held responsible for any delay in the work due to any suspension under this item.

1% Incident: If the Contractor has previously received a verbal warning for the same
or similar unsafe conditions or does not take corrective action immediately upon
receipt of verbal warning, the Department will issue a written warning.

2" Incident: The Department may (A) give written Notice of Default to the
Contractor and immediately terminate the Contract by written Notice of Termination,
or (B) take prosecution of the Work away from the Contractor without violating the
Contract. Such Contractor will be prohibited from submitting a Bid for the Work in
the event that the Work is re-advertised.  Further, the Department may refuse to
accept any Bid from the Contractor on any Project for a period of two years from the
date of such refusal. The Department may then take any action that the Department
determines is in the best interest of the Department including re-advertising the Work.

20f2
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Mount Vernon

WIN: 022896.00
Culvert Replacement
November 5, 2018

SPECIAL PROVISION
SECTION 107

TIME
(Contract Time)

The Contractor shall be allowed to commence Work on the Contract on or after September 3,
2019 provided that the Contract has been awarded, all required plans/submittals have been
received and determined to be acceptable by the Department, and a preconstruction meeting has
been held including an on site discussion.

The specified Contract Completion Date is September 28, 2019.

Once operations commence, the Contractor shall continue work on the project until it is
complete. For every weekday not worked the Contractor will be charged Supplemental
Liquidated Damages at the rates given for liquidated damages in Section 107.7.2 of the Standard
Specifications; excluding days lost to inclement weather, holidays, and approved absences.

The Contractor will only be allowed to commence work after sunrise and must be completely off
the road before sunset unless they comply with the Standard Specification Section 652.2 Night
Work, the MUTCD, proper lighting is provided, and protective gear is worn. Sunrise and sunset
will be determined according to the Sunrise/Sunset Table at
http://www.sunrisesunset.com/usa/Maine.asp. If the project town is not listed, the closest town
on the list will be used as agreed. This must be addressed in the Contractor’s Traffic Control
Plan and violations are subject to reduction in payment as such.

No work will be allowed on Saturdays without consent from the MaineDOT. Requests to work
Saturday must be made by NOON time on Thursday.

Page 1 of 1
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Mount Vernon
WIN 22896.00
June 7, 2017

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(Dredge Material)

Description: Dredge Material (see MaineDOT Standard Specifications 101.2 Definitions)
is regulated as a Special Waste.

Work associated with the Mount VVernon pipe culvert replacement project will require the
excavation of select Dredge Material. It is anticipated that less than 100-cubic yards of
Dredge Material will be excavated at the pipe location. There is onsite Beneficial Use for
all of the Dredge Material.

It is acknowledged that the excavation of Dredge Material for this work may include
some boulders (rock 12-inches or more in diameter). The Maine Department of
Environmental Protection has determined that sound boulders, that are free of adhering
sediment or other contaminants, shall be deemed to be Inert Fill material and shall not be
included in the Dredge Material Quantities.

The Contractor shall Beneficially Use all Dredge Material excavated at the Mount
Vernon pipe culvert replacement project in an area adjacent to and draining into the
dredged water body. No more than 100-cubic yards of Dredge Material shall be
excavated at the pipe culvert location.

CONSTRUCTION REQUIREMENTS

Management: The Contractor shall Beneficially Use all Dredge Material excavated at the
Mount Vernon pipe culvert replacement project in areas adjacent to and draining into the
dredged water body. No more than 100-cubic yards of Dredge Material shall be
excavated at the pipe culvert location.

Method of Measurement: Dredge Material shall be measured by the cubic yard of
material removed.

Basis of Payment: Payment for the Beneficial Use of Dredge Material shall be incidental
to the Contract Pay ltems.

Payment shall be full compensation for excavation, dewatering, managing, transporting,
and placement of the Dredge Material.

Page 1 of 1
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Mount VVernon

WIN 022896.00
Culvert Replacements
November 5, 2018

SPECIAL PROVISION
SECTION 603

PIPE CULVERTS
(Lump Sum Culvert Pipes)

Description  This Work shall consist of supplying and installing culvert pipes in
reasonably close conformity with the lines and grades shown on the plans and notes, or
established by the Resident; saw cutting and removing the old roadway and disposing of
the material; installing cofferdams (if needed); removing and disposing of the existing
culvert pipes; furnishing and installing concrete pipe ties; performing all traffic control
(supplying all signs, cones, barrels, flagger, etc.) and maintaining the traffic control
devices; providing temporary erosion and water pollution control; placing hot mix asphalt
in all trenches; placing rip rap, mulch, seed, erosion control bark mulch, and special
backfill (if required); and locating and coordinating with all utilities.

Materials All material shall meet the requirements of the Department of Transportation
Standard Specification Section 603 — Pipe Culverts and Storm Drains.

Construction Requirements Work shall meet the requirements of the Department of
Transportation Standard Specification Section 603 and Standard Details 603 as updated
through advertisement. The Contractor shall place the new culvert pipes to the elevations
and offsets given unless otherwise directed by Department.

Any required cofferdams shall meet the requirements of the Department of
Transportation Standard Specification Section 511 as updated through advertisement, and
any Special Provisions and all permit requirements.

Any required concrete pipe ties shall be furnished and installed in conformance with the
Standard Details.

The lower lifts of backfill shall be suitable excavation salvaged from the removal of the
existing culvert pipes. The top 18” of backfill shall be excavated roadway material,
reserved and replaced to best match the adjacent material. If additional material is
required to complete the backfill, the top lift shall be of gravel meeting the gradation of
Aggregate for Base, Type D as per section 703.06 of the Department of Transportation
Standard Specifications.

Placing of backfill material shall not exceed 8” loose measure as per section 206.03 of the
Department of Transportation Standard Specifications.

Any excavated material not suitable for use as backfill shall be used to build slopes or
placed in approved waste area as directed by the Department.

Inlets and outlets of culverts shall be riprapped unless otherwise noted on the
Construction Notes or directed by the Department.
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Mount VVernon

WIN 022896.00
Culvert Replacements
November 5, 2018

All culvert pipe trenches shall have a depth of 5” hot mix asphalt as directed placed in
multiple lifts as directed. The gradation shall be a 9.5 mm or 12.5 mm mix.

Seeding and Mulching of disturbed soil shall be done daily. The Contractor may seed
and mulch by hand.

The Contractor shall submit a traffic control plan that meets the requirement of section
652 of the Department of Transportation Standard Specifications.

The Contractor shall submit a Soil Erosion and Water Pollution Control Plan and a Spill
Prevention Control and Countermeasure Plan as per Section 656 of the Department of
Transportation Standard Specifications as updated through advertisement, and any
Special Provisions and all permit requirements.

Method of Measurement Culvert Pipes of the different types and sizes will be measured
by each culvert installed, complete in place, and accepted.

Basis of Payment: The accepted quantity of Culvert Pipe will be paid for at the Contract
unit price each.

The following shall be incidental to the each culvert:

a. All culvert pipe excavation, including cutting and removal of the existing pavement
and any underlying concrete roadway.

b. Soil Erosion and Water Pollution Control, including the submittal of a SEWPCP Plan
and a SPCCP Plan.

c. All traffic control and maintenance of the traffic control devices, including the
submittal of a Traffic Control Plan.
Design, construction, maintenance, and removal of cofferdams, including dewatering.
Ditching at pipe ends, as designated in the Construction Notes or as directed.

f. Furnishing, placing, grading, and compacting of any new gravel and/or fill material.
This also includes any granular borrow needed for bedding.

g. Furnishing and installing concrete pipe ties and all other incidentals to satisfactorily

conform to the standard details.

Any grout or mortar necessary to repair chipping.

Any clearing of brush and trees less than 12" in diameter.

Paving the trench with HMA.

Removing and resetting existing guardrail.

Riprap, Seed, Mulch and Erosion Control Mix, Erosion Control Blanket, Erosion

Control Geotextile.

m. Special Backfill.

- xS o=
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Payment will be made under:

Pay Item
603.400 81 inch span by 59 inch rise Pipe Arch Option 111

Page 3 of 3

Mount VVernon

WIN 022896.00
Culvert Replacements
November 5, 2018

Pay Unit
Each
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February 4, 2011
Supersedes February 27, 2003

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road work Next x Miles
Road work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by
the Resident. Signs include:

Road Work xxxx 1
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
Requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not
be restricted to one lane for more than 800 m [2,500 ft] at each work area. To encourage
quality paving in warm-weather conditions, the length can be extended to 4,000 ft
depending on the traffic impacts. Where more than one work area restricts traffic to one
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way
operation.

Temporary Centerline A temporary centerline shall be placed each day on all new
pavement to be used by traffic. The temporary centerline, when specified of reflectorized
traffic paint, shall conform to the standard marking patterns used for permanent
markings.

Failure to apply a temporary centerline daily will result in a Traffic Control Violation and
suspension of paving operations until temporary markers are applied to all previously
placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary
operations as directed by the Resident.

Page 1 of 1
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Mount VVernon

WIN: 022896.00
Culvert Replacement
November 5, 2018

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control Devices)

652.2.4 Other Devices

Add the following: “STOP / SLOW paddles shall also incorporate either white or red
flashing lights on the STOP face and white or yellow on the SLOW face of the paddle.

Flashing lights on the STOP / SLOW paddle shall have a flash rate of at least 50, but not
more than 60, flashes per minute.

Lighted paddles must conform to one of the options identified in the 2009 version of the
MUTCD part 6E.03.”

Flashing lights shall be visible up to a mile regardless of the lighting and weather
conditions.

Page 1 of 1
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Mount VVernon

WIN 22896.00
Culvert Replacement
November 5, 2018

SPECIAL PROVISIONS
ADDITIONS AND REVISIONS TO STANDARD SPECIFICATIONS

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions Add the following:

“MaineDOT The Department of Transportation of the State of Maine, as established by
23 MRSA 84205 et seq. for the administration of Highway, Bridge, and other public
Works; acting through the Commissioner and his/her duly authorized representatives.”

SPECIAL PROVISION SECTION 102
BIDDING

102.6 Bid Guaranty Delete the entire section 102.6.

102.11.1 Non-curable Bid Defects E. Delete the entire section 102.11.1 E and replace
with the following:

(1) “The unit price and bid amount is not provided if the item quantity is not one or
lump sum, or

(2) the unit price, bid amount or lump sum price is not provided if the item quantity is
one or lump sum or

(3) the lump sum contract price is not provided or

(4) the unit price, bid amount or lump sum price is illegible as determined by the
Department.”

102.11.2 Curable Bid Defects A. Delete the section and replace with the following:

“The Bidder only signs one of the Contract forms or the Bidder does not sign the
Contract form but does sign the Schedule of Items.”

102.11.2 Curable Bid Defects Add the following after 102.11.2 E:

“F. If a submitted bid contains any additional conditions or alternate bidding language,
the Bidder may cure the defect by removing all conditions and alternate language or the
Department will reject the bid as non-responsive.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.1.1 Unit Prices Govern Add the following at the end of the paragraph:

Page 1 of 2
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Mount VVernon

WIN 22896.00
Culvert Replacement
November 5, 2018

“If the item quantity is one and either a unit price or bid amount is not provided, the unit
price or bid amount omitted shall be determined mathematically by the Department.”

103.5 Award Conditions Replace the first paragraph with the following:

“The Apparent Successful Bidder must provide and/or perform all of the items listed in
this Section 103.5 within 14 Days of Receipt of the Notice of Intent to Award. Unless
indicated otherwise, all items must be Delivered to the Department’s Bureau of
Maintenance & Operations.”

103.5.1 Performance and Payment Bonds Delete the entire section 103.5.1.

103.5.4 Execution of Contract By Bidder Delete the entire section and replace with the
following:

“The properly completed and signed Contract form provided with the Bid constitutes the

Bidder’s offer. Once the Department has received the insurance, and any other pre-award
items required, the Department will sign and execute the Contract. The point of Contract
execution is when the Contractor receives written notice that the contract has been signed
by the Department and executed.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.2 Substantial Changes to Major Items Delete the entire section and replace with
the following:

“If quantities of Major Items vary from the estimated quantities contained in the Bid
Documents by more than 33%, then the Department may increase or decrease the Unit
Price of such item using the extra work process. For related provisions, see Section 109.3
- Extra Work and Section 109.8 - Contract Modification. If an adjustment to the Unit
Price is made, it will apply only to that portion of the actual quantity that is less than 67%
of the estimated quantity or more than 133% of the estimated quantity.”

Page 2 of 2
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June 13, 2018
Supersedes May 17, 2018

STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://maine.gov/mdot/contractors/publications/standarddetail/

Detail # Description Revision Date
501(02) Pipe Pile Splice 3/05/2015
501(03) H — Pile Splice 3/05/2015
504(07) Diaphragm & Cross Frame Notes 10/13/2015
504(10) Drip Bar Details 9/06/2017
505(01) Shear Connectors 10/24/2016
507(13) Steel Bridge Railing 6/03/2015
507(14) Steel Bridge Railing 6/03/2015
507(31) Barrier — Mounted Steel Bridge 8/06/2015
526(02) Temporary Concrete Barrier 2/01/2015
526(02) Temporary Concrete Barrier 2/01/2018
609(9) Concrete Slip Form Curb 5/06/2018
626(07) Conduit Trench for Traffic Signals,

Highway Signing and Lighting 5/17/2018
645(06) H-Beam Posts Highway Signing 1/09/2018
652(06) Construction Signs 10/24/2016
652(12) Construction Traffic Control 10/24/2016
802(05) Roadway Culvert End Slope Treatment 1/03/2017
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July 19, 2018
Supersedes June 28, 2018

SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications - November 2014)

SECTION 101
CONTRACT INTERPRETATION

101.1 Abbreviations Revise the definition of AWPA to “American Wood Protection Association”.

101.2 Definitions

Page 1-5 — Remove the definition of Bridge in its entirety and replace with:

“Bridge A structure that is erected over a depression or an obstruction, such as water, a
highway or a railway, and has an opening measured along the centerline of the Roadway of
more than 20 feet between: The faces of abutments; spring line of arches; extreme ends of
openings of box culverts, pipes or pipe arches; or the extreme ends of openings for multiple
box culverts, pipes or pipe arches.”

Page 1-12 — Remove the definition of Large Culvert in its entirety and replace with:

“Large Culvert Any structure not defined as a Culvert or Bridge that provides a drainage or
non-drainage opening under the Roadway or Approaches to the Roadway, with an opening
that is 5 feet but less than 10 feet.”

Remove the definition of Minor Span in its entirety and replace with:
“Minor Span Same definition as Bridge, except having an opening of between 10 feet and 20
feet, inclusive.”

SECTION 103

AWARD AND CONTRACTING

Amend this Section by adding the following:

*“103.1a Tie Bids - In the case where two responsive bids from responsible bidders are equal
monetarily, the Department shall determine the apparent low bidder by flipping a coin. The
coin shall have sides clearly marked as heads and tails. The contractor whose first letter in
their official company name that comes first in the alphabet shall be heads.

If there are three bids, each bidder will flip the coin and the bidder with the odd toss will be
the winner. (i.e. if the results are two heads and a tails, the bidder who had tails is the winner).
For a three way tie, bidders may flip their own coin or have the Contracts Engineer flip for
them.

The coin flip will occur at the next bid opening by the Contracts and Specifications Engineer

or a designee. The tied bidders may attend the coin flip in person or watch on the internet as
they choose.”

Page 1 of 51
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July 19, 2018
Supersedes June 28, 2018

In 103.3.2 Notice of Determination Revise this section by removing sections A — M and replacing
with the following A - K:

(A) Default(s) or termination(s) on past or current Contracts.

(B) Failure on past or current Contracts to pay or settle all bills for labor, Materials or
services;

to comply with directives of the Department, to fulfill warranty obligations, or to provide
Closeout Documentation.

(C) "Below Standard™ performance as determined from the Department’s Contractor’s
Performance Rating process.

(D) Insufficient bonding capability or Inability of the Contractor to obtain or retain
performance or Payment Bonds meeting MDOT requirements, or a pattern of unsupported
Claims.

(E) Failure to accept an Award of a Contract made by the Department.
(F) Failure to provide information requested by the Department in a timely manner.

(G) Debarment, suspension or a denial of prequalification or ‘award of contract’ by any
federal, State, or local governmental procurement agency or the Contractor’s Agreement to
refrain from Bidding as part of the settlement with any such agencies or any of the reasons
contained in Section 102.02 of the “Rules Regarding Debarment of Contractors”, Maine
Department of Transportation Register 17-229, Chapter 102 (October 2, 1985).

(H) Failure to demonstrate ability to do work to the satisfaction and at the sole discretion of
the Department.

(1) Number of personnel working directly for the Contractor with applicable knowledge and
experience is significantly below industry standards.

(J) Safety Record, Environmental Record, Civil Rights or Equal Opportunity Record
significantly below industry standards.

(K) Serious misconduct that the Department reasonably determines will substantially and
adversely affect the cost, quality or timeliness of Work, or the safety of Workers or the public,
any deceptive, evasive or fraudulent statements or omissions contained in the Application,
made or omitted at any interview or hearing, or otherwise made to or omitted from the
Department; or any other substantial deficiencies in experience or conduct that are clearly
below industry standards and that clearly demonstrate in the sole discretion of the
Department, that the Contractor is “Not Qualified”.

Page 2 of 51
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July 19, 2018
Supersedes June 28, 2018

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITES

This Section shall be amended by adding the following two sub-sections:

104.3.8.1 Electronic Payroll Submission On federally funded projects the prime contractor, all
subcontractors, and lower-tier subcontractors will submit their certified payrolls electronically
utilizing the Elations system. There is no charge to the contracting community for the use of
this service. The submission of paper payrolls will not be allowed or accepted. Additional
information can be found at http://www.maine.gov/mdot/contractors/ under the “Bidder Info”
go to “Electronic Payroll System.”

104.3.8.2 Payment Tracking On federally funded projects the prime contractor and all
subcontractors and lower-tier subcontractors will track and confirm the delivery and receipt
of all payments through the Elation System

104.4.10 Coordination of Road Closure / Bridge Closure / Bridge Width Restrictions

Revise the last sentence by adding a period after ‘Resident’; remove the “and” after Resident; and
adding “not covered by Pay Items” between ‘costs’ and ‘will’. So that the last paragraph reads
“All Newspaper notices, radio announcements and any notifications will be subject to the
approval of the Resident. All costs not covered by Pay Items will be considered incidental to
the Contract.”.

104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:

C. Payment Tracking Federal Projects On federally funded projects, the prime contractor,
subcontractors and lower-tier subcontractors will track and confirm the delivery and receipt
of all payments through the Elation System. They will be responsible for entering all payments
to all sub and lower tier contractors. MaineDOT will run a query monthly to ensure that
contractors are complying and generate an e-mail to contractors who have not responded to
confirm receipt of MaineDOT payment or contractor payment to lower tier subcontractors.

SECTION 105
GENERAL SCOPE OF WORK

105.2.5 Compliance with Health and Safety Laws Remove the second paragraph of this subsection
in its entirety and replace with:

“For related provisions, see Sections 105.2.3 — Project Specific Emergency Planning,
105.3 — Traffic Control and Management and 105.4 — Maintenance of work.”
105.4.5 Special Detours Remove this subsection in its entirety and replace with:
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July 19, 2018
Supersedes June 28, 2018

“105.4.5 Maintenance of Existing Structures When a new Bridge or Minor Span is being
installed on a new alignment and the existing structure is to remain in service, the Department
will maintain the existing structure and the portions of the roadway required for maintaining
traffic until such time that the new structure is opened to traffic and the existing structure is
taken out of service. A similar situation exists when a new Bridge or Minor Span is being
installed on the same alignment as the existing structure, requiring a temporary detour to be
installed by the Contractor per Section 510, Special Detours, prior to removal of the existing
structure. In this case, the Department will maintain the existing structure and the portions of
the existing roadway required for maintaining traffic until such time that either the temporary
detour is opened to traffic or the Contractor begins any work on the existing structure,
including, but not limited to, repairs, modifications, moving, demolition or removal. In either
case, once the new structure or temporary detour is opened to traffic, or the Contractor begins
any work on the existing structure, the Contractor shall be solely responsible for all
maintenance of the existing structure and the portions of the existing approaches that lie
outside the new roadway or the temporary detour, respectively. This specification is not
intended to supersede Standard Specification Section 104.3.11, Responsibility for Property of
Others.”

105.6.2.4 Department Verification Add the following to the end of the first sentence:
“or other approved method, such as reference staking, to allow the Department to
independently verify the accuracy of the work, as approved by the Department.”

SECTION 106
QUALITY

106.3.4 Storage Revise this Section by adding the following sentence after the first sentence:
“Materials shall not be stored under or in close proximity to Highway Structures unless the
Contractor receives written permission from the Resident.”

106.4.1 General - In the first sentence, remove “When required by Special Provision,” and replace
with “When required elsewhere in the Contract,

Revise Subsection C by replacing the last sentence with the following:

Approval of both standard and project specific QCPs shall be as outlined in paragraph B

above, with the exception that the initial 14 day review period for standard plans will begin on
March 1, and that the supplemental project specific QCP for the project shall be submitted a
minimum of 14 days prior to any related work being performed with an initial review period of 7
days.

Page 4 of 51
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July 19, 2018
Supersedes June 28, 2018

SECTION 107
TIME

107.7.2 SCHEDULE OF LIQUIDATED DAMAGES

Revise this section by removing the numbers in the chart and replace with the following:

Original Contract Amount Per Diem Amount of
Liquidated Damages
From To and Calendar
More Than Including Day
$ 0 to $ 100,000.00 $250.00
$ 100,000.00 to $ 250,000.00 $500.00
$ 250,000.00 to $ 500,000.00 $650.00
$ 500,000.00 to  $1,000,000.00 $800.00
$1,000,000.00 to  $2,000,000.00 $1,000.00
$2,000,000.00 to  $4,000,000.00 $1,200.00
$4,000,000.00 and More $2,100.00
SECTION 108
PAYMENT

108.3 Retainage - Remove the paragraph beginning with *“ The Contractor may withdraw...” in its
entirety.

108.4.1 Price Adjustment for Hot Mix Asphalt:
Remove this section in its entirety and replace with the following

For all contracts with hot mix asphalt in excess of 500 tons total, a price adjustment for
performance graded binder will be made for the following pay items:

Item 403.102 Hot Mix Asphalt — Special Areas

Item 403.206 Hot Mix Asphalt - 25 mm

Item 403.207 Hot Mix Asphalt - 19 mm

Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified)
Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base)
Item 403.208 Hot Mix Asphalt - 12.5 mm

Item 403.2081  Hot Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.209 Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Item 403.210 Hot Mix Asphalt - 9.5 mm

Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified)
Item 403.2102 Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base)
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July 19, 2018
Supersedes June 28, 2018

Item 403.2104 Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment)

Item 403.21041 Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface
Treatment)

Item 403.211 Hot Mix Asphalt — Shim

Item 403.2111 Hot Mix Asphalt — Shim (Polymer Modified)

Item 403.212 Hot Mix Asphalt - 4.75 mm (Shim)

Item 403.213 Hot Mix Asphalt - 12.5 mm (base and intermediate course)

Item 403.2131  Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer
Modified)

Item 403.2132  Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course)
Item 403.214 Hot Mix Asphalt - 4.75 mm (Surface)

Item 403.235 Hot Mix Asphalt (High Performance Rubberized HMA)

Item 403.301 Hot Mix Asphalt (Asphalt Rubber Gap-Graded)

Item 404.70 Colored Hot Mix Asphalt — 9.5mm (Surface)

Item 404.72 Colored Hot Mix Asphalt — 9.5mm (Islands, sidewalks, & incidentals)
Item 461.13 Light Capital Pavement

Item 461.210 9.5 mm HMA - Paver Placed Surface

Item 462.30 Ultra-Thin Bonded Wearing Course

Item 462.301 Polymer Modified Ultra-Thin Bonded Wearing Course

Price adjustments will be based on the variance in costs for the performance graded binder
component of hot mix asphalt. They will be determined as follows:

The quantity of hot mix asphalt for each pay item will be multiplied by the performance
graded binder percentages given in the table below times the difference in price between the
base price and the period price of asphalt cement. Adjustments will be made upward or
downward, as prices increase or decrease.

Item 403.102-6.2%
Item 403.206-4.8%
Item 403.207-5.2%
Item 403.2071-5.2%
Item 403.2072-5.8%
Item 403.208-5.6%
Item 403.2081-5.6%
Item 403.209-6.2%
Item 403.210-6.2%
Item 403.2101-6.2%
Item 403.2102-6.8%
Item 403.2104-6.2%
Item 403.21041-6.2%
Item 403.211-6.2%
Item 403.2111-6.2%
Item 403.212-6.8%
Item 403.213-5.6%
Item 403.2131-5.6%
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July 19, 2018
Supersedes June 28, 2018

Item 403.2132-6.2%

Item 403.214-6.8%

Item 403.235-5.5%

Item 403.301-6.2%

Item 404.70-6.2%

Item 404.72-6.2%

Item 461.13-6.5%

Item 461.210 - 6.4%

Item 462.30-0.0021 tons/SY
Item 462.301-0.0021 tons/SY

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity shown
on the progress estimate for each pay period.

Base Price: The base price of performance graded binder to be used is the price per standard
ton current with the bid opening date. This price is determined by using the average New
England Selling Price (Excluding the Connecticut market area), as listed in the Asphalt
Weekly Monitor.

Period Price: The period price of performance graded binder will be determined by the
Department by using the average New England Selling Price (Excluding the Connecticut
market area), listed in the Asphalt Weekly Monitor current with the paving date. The
maximum Period Price for paving after the adjusted Contract Completion Date will be the
Period Price on the adjusted Contract Completion Date.

SECTION 109
CHANGES

109.5.1 Definitions - Types of Delays
Delete Paragraph ‘A’ in its entirety and replace with:

“A. Excusable Delay Except as expressly provided otherwise by this Contract, an ""Excusable
Delay" is a Delay to the Critical Path that is directly and solely caused by (1) a weather related
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The
Contractor will only be entitled to an adjustment of time if the Project falls within the
geographic boundaries prescribed under the disaster declaration. or (2) a flooding event at the
effected location of the Project that results in a Q25 headwater elevation, or greater, but less
than a Q50 headwater elevation. Theoretical headwater elevations will be determined by the
Department; actual headwater elevations will be determined by the Contractor and verified by
the Department or (3) An Uncontrollable Event.”

SECTION 110
INDEMNIFICATION, BONDING AND INSURANCE
Page 7 of 51
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July 19, 2018
Supersedes June 28, 2018

110.3.9 Administrative & General Provisions

B. Defense of Claims Amend this section by adding the following sentence to the end:
“The Contractor’s insurer shall name the Department of Transportation as a released party
(Releasee”) on any release or settlement agreement for settled claims.”

APPENDIX A TO DIVISION 100

Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL OPPORTUNITY

AND CIVIL RIGHTS.

SECTION 203
EXCAVATION AND EMBANKMENT

203.02 Materials
At the bottom of page 2-12, add as the first item in the list:
Crushed Stone, % inch 703.13

203.042 Rock Excavation and Blasting

On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V, 1 so
that it reads:

“No blasting products will be allowed on the job site if the date codes are missing.”

203.09 Preparation of Embankment Area Revise the first sentence of the second paragraph so that
it reads:

“When fill material is placed against existing slopes or previously placed fill, the interface shall
be continuously benched by excavating steps of sufficient width to permit operations of placing
and compacting the additional material.”

SECTION 304
AGGREGATE BASE AND SUBBASE COURSE

304.02 — Agaregate Add the following sentence before the sentence starting with “When designated
on the plans...”: “Aggregate Base Course — Type C will be capped with 2” of millings or
Untreated Aggregate Surface Course — Type B. Payment for this material will be made under
304.16”

Revise the sentence beginning “When designated on the Plans, Type E...” by removing “When
designated on the Plans,” so it reads “Type E subbase may be used 9 inches below and lower
beneath the pavement.”

SECTION 307
FULL DEPTH RECYCLED PAVEMENT
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Supersedes June 28, 2018

Remove this Section in its entirety and replace with:

SECTION 307
FULL DEPTH RECYCLING
(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER)

307.01 Description This work shall consist of pulverizing a portion of the existing roadway
structure into a homogenous mass, adding an emulsified asphalt stabilizer (if required) to the
depth of the pulverized material specified in the contract, placing and compacting this
material to the lines, grades, and dimensions shown on the plans or established by the
Resident.

MATERIALS

307.02 Pulverized Material Pulverized material shall consist of the existing asphalt pavement
layers and one inch or more as specified of the underlying gravel, pulverized and blended into
a homogenous mass. Pulverized material will be processed to 100% passing a 2 inch square
mesh sieve.

307.021 New Aggregate and Additional Recycled Material New aggregate, if required by the
contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated Surface
Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D processed to
100 percent passing a 2 inch square mesh sieve and meeting the requirements of 703.06 —
Aggregate for Base and Subbase may be used in areas requiring depths greater than 2 inches.
New aggregate, will be measured and paid for under the appropriate item.

Recycled material, if required, shall consist of salvaged asphalt material from the project or
from off-site stockpiles that has been processed before use to 100 percent passing a 2 inch
square mesh sieve. Recycled material shall be conditionally accepted at the source by the
Resident. It shall be free of winter sand, granular fill, construction debris, or other materials
not generally considered asphalt pavement.

Recycled material generated and salvaged from the project shall be used within the roadway
limits to the extent it is available as described in 307.09. No additional payment will be made
for material salvaged from the project.

Recycled material supplied from off-site stockpiles shall be paid for as described in the
contract, or by contract modification.

307.022 Emulsified Asphalt Stabilizer. If required, the emulsified asphalt stabilizer shall be
grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04 Emulsified
Asphalt.

307.023 Water Water shall be clean and free from deleterious concentrations of acids, alkalis,
salts or other organic or chemical substances.
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307.024 Portland Cement If required, Portland Cement shall be Type I or Il meeting the
requirements of AASHTO MB85.

307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of
AASHTO M216.

EQUIPMENT

307.03 Pulverizer The pulverizer shall be a self-propelled machine, specifically manufactured
for full-depth recycling work and capable of reducing the required existing materials to a size
that will pass a 2 inch square mesh sieve. The machine shall be equipped with standard
automatic depth controls and must maintain a consistent cutting depth and width. The
machine also shall be equipped with a gauge to show depth of material being processed.

307.04 Ligquid Mixer Unit or Distributor. If treatment of the recycled layer with emulsified
asphalt is required by the contract, a liquid mixing unit or distributor shall be used to
introduce the emulsified asphalt stabilizer into the pulverized material. The mixing unit shall
contain a liquid distribution and mixing system which has been specifically manufactured for
full-depth recycling work, capable of mixing the pulverized material with an evenly metered
distribution of emulsified asphalt into a homogeneous mixture, to the depth and width
required.

The mixing unit shall be designed, equipped, maintained, and operated so that emulsified
asphalt stabilizer at constant temperature may be applied uniformly on variable widths of
pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to 1.06
gal/yd? with uniform pressure and with an allowable variation from any specified rate not to
exceed 0.01 gal/ yd?. Mixing units shall include a tachometer, pressure gages, and accurate
volume measuring devices or a calibrated tank and a thermometer for measuring
temperatures of tank contents.

307.041 Cement or Lime Spreader If required by the contract, spreading of the Portland
Cement or Hydrated Lime shall be done with a spreader truck designed to spread dry
particulate (such as Portland Cement or Lime) or other approved means to insure a uniform
distribution across the roadway and minimize fugitive dust. Pneumatic application, including
through a slotted pipe, will not be permitted. Other systems that have been developed include
fog systems, vacuum systems, etc. Slurry applications may also be accepted. The Department
reserves the right to accept or reject the method of spreading cement. The Contractor shall
provide a method for verifying that the correct amount of cement is being applied.

307.05 Placement Equipment Placement of the Full Depth recycled material to the required
slope and grade shall be done with an approved highway grader or by another method
approved by the Resident.

307.06 Rollers The full depth recycled material shall be rolled with a vibratory pad foot roller,
a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot roller drum
shall have a minimum of 112 tamping feet 3 inches in height, a minimum contact area per foot
of 17 inch?, and a minimum width of 84 inches. The vibratory steel drum roller shall have a
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minimum 84 inch width single drum. The pneumatic tire roller shall meet the requirements of
Section 401.10 and the minimum allowable tire pressure shall be 85 psi.

MIX DESIGN

If treatment of the recycled layer with emulsified asphalt is required by the contract, the
Department will supply a mix design for the emulsified asphalt stabilized material based on
test results from pavement and soil analysis taken to the design depth. The Department will
provide the following information prior to construction:

1. Percent of emulsified asphalt to be used.

2. Quantity of lime or cement to be added.

3. Optimum moisture content for proper compaction.
4. Additional aggregate (if required).

After a test strip has been completed or as the work progresses, it may be necessary for the
Resident to make necessary adjustments to the mix design. Changes to compensation will be in
accordance with the Mix Design Special Provision.

CONSTRUCTION REQUIREMENTS

307.06 Pulverizing The entire depth of existing pavement shall be pulverized together with 1
inch or more of the underlying gravel into a homogenous mass. All pulverizing shall be done
with equipment that will provide a homogenous mass of pulverized material, processed in-
place, which will pass a 2 inch square mesh sieve.

307.07 Weather Limitations Full depth recycled work shall be performed when;

A. Recycling operations will be allowed between May 15" and September 15% inclusive
in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north of Route 9
from Bangor to Calais. Recycling will be allowed between May 1t and September
30" inclusive in Zone 2 - Areas south of Zone 1 including the US Route 2 and Route
9 boundaries.

B. The atmospheric temperature, as determined by an approved thermometer placed
in the shade at the recycling location, is 50°F and rising.

C. When there is no standing water on the surface.

D. During generally dry conditions, or when weather conditions are such that proper
pulverizing, mixing, grading, finishing and curing can be obtained using proper
procedures, and when compaction can be accomplished as determined by the
Resident.

E. When the surface is not frozen and when overnight temperatures are expected to be
above 32°F.

F. Wind conditions are such that the spreading of lime or cement on the roadway
ahead of the recycling machine will not adversely affect the operation.
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307.08 Surface Tolerance The complete surface of the Full Depth Recycled course shall be
shaped and maintained to a tolerance, above or below the required cross sectional shape, of %
inch.

307.09 Full Depth Recycling Procedure New aggregate or recycled material meeting the
requirements of Section 307.021 - New Aggregate and Additional Recycled Material, shall be
added as necessary to restore cross-slope and/or grade before pulverizing. Locations will be
shown on the plans or described in the construction notes. The Resident may add other
locations while construction of the project is in progress. The Contractor will use recycled
material to the extent it is available, in lieu of new aggregate. The material shall then be
pulverized, processed, and blended into a homogeneous mass passing a 2 inch square mesh
sieve. Material found not pulverized down to a 2 inch size will be required to be reprocessed by
the recycler with successive passes until approved by the Resident.

Should the Contractor be required to add new aggregate or recycled material to restore cross-
slope and/or grade after the initial pulverizing process, those areas will require re-processing
to blend into a homogenous mass passing a 2 in square mesh sieve.

Sufficient water shall be added during the recycling process to maintain optimum moisture for
compaction.

The resultant material from the initial pulverizing processes shall be graded and compacted to
the cross-slope and profile shown on the plans or as directed by the Resident. The Contractor
will also be responsible for re-establishing the existing profile grade. The completed surface of
the full depth recycled course shall be shaped and maintained to a tolerance, above or below
the required cross sectional shape, of ¥ inch. Areas not meeting this tolerance will be repaired
as described in Section 307.091. The initial pulverizing process density requirements will be
the same as Section 307.101 unless otherwise directed by the Resident.

Additives, if required, shall be introduced following completion of the initial pulverizing and
blending process. Emulsified asphalt stabilizer shall be incorporated into the top of the
processed material as specified in section 307.04 to the depth specified in the contract by use of
the liquid mixer unit or a distributor, at the rate specified in the mix design. The emulsified
asphalt shall then be uniformly blended into a homogeneous mass until an apparent uniform
distribution has occurred. The rate of application may be adjusted as necessary by the
Resident. Cement or lime shall be introduced as described in section 307.041. The resultant
material shall be graded and compacted to the cross-slope and profile shown on the plans or as
directed by the Resident. The Contractor will also be responsible for re-establishing the
existing profile grade.

After final compaction, the roadway surface shall be treated with a light application of water,
and rolled with pneumatic-tired rollers to create a close-knit texture. The finished layer shall
be free from:

A. Surface laminations.
B. Segregation of fine and coarse aggregate.
C. Corrugations, centerline differential, potholes, or any other defects that may adversely
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affect the performance of the layer, or any layers to be placed upon it.
The Contractor shall protect and maintain the recycled layer until a lift of pavement is
applied. Any damage or defects in the layer shall be repaired immediately. An even and
uniform surface shall be maintained. The recycled surface shall be swept prior to hot mix
asphalt overlay placement.

307.091 Repairs Repairs and maintenance of the recycled layers, resulting from damage
caused by traffic, weather or environmental conditions, or resulting from damage caused by
the Contractor’s operations or equipment, shall be completed at no additional cost to the
Department.

For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a hot
mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming with hot
mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix asphalt shim. All
repair work will be done with the Resident’s approval at the Contractor’s expense.
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TESTING REQUIREMENTS

307.10 Quality Control The Contractor shall operate in accordance with the approved Quality
Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall
meet the requirements of Section 106.4 - Quality Control and this Section. The Contractor
shall not begin recycling operations until the Department approves the QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shall hold a
Pre-recycle conference to discuss the recycling schedule, type and amount of equipment to be
used, sequence of operations, and traffic control. A copy of the QC random numbers to be
used on the project shall be provided to the Resident. All field supervisors including the
responsible onsite recycling process supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Recycling Process including, but
not limited to, the following:
A. Sources for all materials, including New Aggregate and Additional Recycled
Material.
B. Make and type of rollers including weight, weight per inch of steel wheels, and
average contact pressure for pneumatic tired rollers.
C. Testing Plan.
D. Recycling operations including recycling speed, methods to ensure that segregation
iIs minimized, grading and compacting operations.
E. Methods for protecting the finished product from damage and procedures for any
necessary corrective action.
Method of grade checks.
Examples of Quality Control forms.
Name, responsibilities, and qualifications of the Responsible onsite Recycling
Supervisor experienced and knowledgeable with the process.
I. A note that all testing will be done in accordance with AASHTO and MDOT/ACM
procedures.

Iom

The Project Superintendent shall be named in the QCP, and the responsibilities for successful
implementation of the QCP shall be outlined.

The Contractor shall sample, test, and evaluate the full depth reclamation process in
accordance with the following minimum frequencies:

MINIMUM QUALITY CONTROL FREQUENCIES
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Test or Action Frequency Test Method
Density 1 per 1000 feet / lane AASHTO T
310
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end

of each days operation
Yield of all materials (Daily 1 per 1000 ft/lane
yield, yield since last test,
and total project yield.)

The Department may view any QC test and request a QC test at any time. The Contractor shall
submit all QC test reports and summaries in writing, signed by the appropriate technician, to the
Department’s onsite representative by 1:00 P.M. on the next working day, except when otherwise
noted in the QCP due to local restrictions. The Contractor shall make all test results, including
randomly sampled densities, available to the Department onsite.

The Contractor shall cease recycling operations whenever one of the following occurs:

A. The Contractor fails to follow the approved QCP.

B. The Contractor fails to achieve 98 percent density after corrective action has been
taken.

C. The finished product is visually defective, as determined by the Resident.

D. The computed yield differs from the mix design by 10 percent or more.

Recycling operations shall not resume until the Department approves the corrective action to be
taken.

307.101 Test Strip The contractor shall assemble all items of equipment for the recycling
operation on the first day of the recycling work. The Contractor shall construct a test strip for
the project at a location approved by the Resident. The Responsible onsite Recycling
Supervisor will work with Department personnel to determine the suitability of the mixed
material, moisture control within the mixed material, and compaction and surface finish. The
test strip section is required to:

A. Demonstrate that the equipment and processes can produce recycled layers to meet the
requirements specified in these special provisions.

B. Determine the effect on the gradation of the recycled material by varying the forward
speed of the recycling machine and the rotation rate of the milling drum.
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C. Determine the optimum moisture necessary to achieve proper compaction of the
recycled layer.

D. Determine the sequence and manner of rolling necessary to obtain the compaction
requirements and establish a target density. The Contractor and the Department will
both conduct testing with their respective gauges at this time.

The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width). Full
recycling production will not start until a passing test strip has been accomplished. If a test
strip fails to meet the requirements of this specification, the Contractor will be required to
repair or replace the test strip to the satisfaction of the Resident. Any repairs, replacement, or
duplication of the test strip will be at the Contractor’s expense.

After the test strip has been pulverized, and the roadway brought to proper shape, the
Contractor shall add water until it is determined that optimum moisture has been obtained.
The test strip shall then be rolled using the specified compaction equipment as directed until
the density readings show an increase in dry density of less than 1 pcf for the final four roller
passes of each roller. The Contractor and Department will each determine a target density
using their respective gauges by performing several additional density tests and averaging
them. The average of these tests will be used as the target density of the recycled material for
QC and Acceptance purposes.

Following completion of the test strip, compaction of the material shall continue until a density
of not less than 98 percent of the test strip target density has been achieved for the full width
and depth of the layer. During the construction and compaction of the Full Depth Recycled
base, should three consecutive Acceptance test results for density fail to meet a minimum of 95
percent of the target density, or exceed 102 percent of target density, a new test strip shall be
constructed.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Density 1 per 2000 ft/ lane AASHTO T 310

307.102 Curing. No new pavement shall be placed on the full depth recycled pavement until
curing has reduced the moisture content to 1 percent or less by total weight of the mixture, or
a curing period of 4 days has elapsed, whichever comes first.

307.11 Method of Measurement Full Depth Recycled Pavement (Untreated or Treated with
Emulsified Asphalt Stabilizer) will be measured by the square yard.
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307.12 Basis of Payment The accepted quantity of Full Depth Recycled Asphalt Pavement
(Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at the contract unit
price per square yard, complete in-place which price will be full compensation for furnishing
all equipment, materials and labor for pulverizing, blending, placing, grading, compacting,
and for all incidentals necessary to complete the work.

The addition of materials to restore profile grade and/or cross-slope in areas shown on the
plans or described in the construction notes will be paid separately under designated pay items
within the contract. No additional payment will be made for materials salvaged from the
project.

Payments will be made under:

Pay ltem Pay Unit

307.331 Full Depth Recycled Pavement (Untreated) Square Yard

307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)

5 in. depth Square Yard

307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)

6 in. depth Square Yard
SECTION 411

UNTREATED AGGREGATE SURFACE COURSE

411.02 — Aggregate Add the following to the end of the first sentence: “- Type A”

SECTION 501
FOUNDATION PILES

501.05 — Method of Measurement

b. Piles Furnished — After the second sentence, add the sentence “Measurement will not include
any pile tips”.

c. Piles in Place — Add the sentence to the end of the second paragraph, “Measurement will include
the pile tips”™.

d. Pile Tips — Add the words “on the Pile” to the end of the sentence.
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SECTION 502
STRUCTURAL CONCRETE
502.05 Composition and Proportioning
Replace Table 1 with
TABLE 1
Concrete| Minimum | Permeability | Entrained Notes
CLASS [Compressive| as indicated Air
Strength by Surface (%)
(PSI) Resistivity
(Kohm-cm)
LSL LSL |USL
S 3,000 N/A N/A | N/A 4,5
A 4,000 14 6.0 | 9.0 145
e e 55 | 75 [1,2,34
LP 5,000 17 6.0 | 9.0 [145
Fill 3,000 N/A 6.0 | 9.0 |45

In the list of information submitted by the contractor for a mix design:
Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.”

Note #1 - Remove, *“...Standard Specification Section 711.05, Protective Coating for Concrete
Surfaces, and per the manufacturer’s recommendations, at no additional cost to the
Department.” and replace with, *“...Standard Specification Section 515, Protective Coating for
Concrete Surfaces, at no additional cost to the Department.”

502.1703 Acceptance Methods A and B
In the paragraph that starts with “The Department will take Acceptance...” Remove the word
chloride from chloride permeability in the last sentence.

Replace the paragraph starting with “Rapid Chloride Permeability specimens...” With the following:

“Surface Resistivity specimens will be tested by the Department in accordance with
AASHTO TP-95 at an age > 56 days. Four 4 inch x 8 inch cylinders will be cast per sublot placed.
The average of three concrete specimens per sublot will constitute a test result and this average will
be used to determine the permeability for pay adjustment computations.”
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502.1706 Acceptance Method C

Remove in its entirety and Replace with:
502.1706 Acceptance Method C The Department will determine the acceptability of the
concrete through Acceptance testing. Acceptance tests will include compressive strength, air
content and permeability. Method C concrete not meeting the requirements listed in Table 1
shall be removed and replaced at no cost to the Department. At the Department’s sole
discretion, material not meeting requirements may be left in place and paid for at a reduced
price as described in Section 502.195.

502.1707 Resolution of Disputed Acceptance Test Results
Section B
Remove “Rapid Chloride” from the section heading.
In paragraph 4 replace T-277 with TP-95

502.192 Pay Adjustment for Chloride Permeability
Remove “Chloride” from the heading and from the first sentence.

Replace the sentence that starts with “values greater than...” and replace with “values less than 10
KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to rejection
and replacement, at no additional cost to the Department.”

502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content,
Methods A and B

Remove the word “Chloride” from the section heading and from the equation for CPF.

502.195 Pay Adjustment Method C

In Table 6: Method C Pay Reductions (page 5-53)
Under “Entrained Air” for “Class Fill”, in the first line,
change from “< 4.0 (Removal)” to “<4.5(Removal)”

In Table 6: Method C PAY REDUCTIONS, revise the Chloride Permeability section by removing it
in its entirety and replacing it with:

Surface Resistivity {Permeability in Kohm-cms and Pay Reduction per CY}
15-16 ($50) 13 ($25) N/A N/A
13-14 ($75) 12($50) N/A N/A
12 ($100) 11 ($75) N/A N/A
11 ($125) 10 ($100) N/A N/A
<11 (Removal) < 10 (Removal) N/A N/A
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SECTION 503
REINFORCING STEEL

503.06 Placing and Fastening Revise this Subsection by removing, in its entirety, the paragraph
which begins, “Stainless steel reinforcement shall not be tied to any other type of
reinforcement...... 7

SECTION 504
STRUCTURAL STEEL

504.26 Welding Remove the second paragraph beginning with “The range of heat....” in its
entirety.

504.29 Welding ASTM A 709 HPS 70W Steel. Remove the third paragraph beginning with “Make
Weld runoff tabs...” in its entirety.

SECTION 510
SPECIAL DETOURS

510.032 Geometric and Approach Design a. Horizontal alignment
The third paragraph of this section is revised to read as follows:

“The roadway width shall be increased on curved portions of the Special Detour to account for the
off tracking characteristics of WB-62 vehicle in accordance with the AASHTO publication A
Policy On Geometric Design of Highways and Streets (the Green Book), chapter 3 table
entitled Design Widths of Pavements for Turning Roadways.”

SECTION 527
ENERGY ABSORBING UNIT

527.02 Materials This section is revised to read as follows.

527.02 Materials Work Zone Crash Cushions must comply with NCHRP Report 350. Work Zone

Crash Cushions shall be selected from MaineDOT’s Qualified Products List of Crash Cushions /
Impact Attenuators, or an approved equal.

SECTION 534
PRECAST STRUCTURAL CONCRETE

534.14 Process Control Test Cylinders

Revise this subsection to read:

“534.14 Acceptance and Quality Control Testing of Concrete Refer to Section 712.061.”
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SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

Section 535.08 — Quality Assurance
Revise the second paragraph to read:

“The QAI will perform acceptance sampling and testing and will witness or review
documentation, workmanship and testing to assure the Work is being performed in
accordance with the Contract Documents.”

Section 535.15 - Process Control Test Cylinders
Revise the first paragraph to read:

“535.15 Acceptance and Quality Control Testing of Concrete Acceptance of structural
precast/prestressed units, for each day’s production, will be determined by the Department,
based on compliance with this specification and satisfactory concrete testing results. At least
once per week, the QAI will make 2 concrete cylinders (6 cylinders when the Contract includes
permeability requirements) for use by the Department; cylinders shall be standard cured in
accordance with AASHTO T23 (ASTM C31). The QAI will perform entrained air content and
slump flow testing, determine water-cement ratio and determine temperature of the sampled
concrete at the time of cylinder casting. All testing equipment required by the QAI to perform
this testing shall be provided in accordance with Standard Specification Section 502.041,
Testing Equipment. In addition, the Contractor shall provide a slump cone meeting the
requirements of AASHTO T 119. Providing and maintaining testing and curing equipment
shall be considered incidental to the work and no additional payment will be made.”

Insert the following as the second paragraph of Section 535.15:

“Quality Control concrete test cylinders shall be made for each day’s cast and each form
bed used. Cylinders tested to determine strand release strength and design strength shall be
field cured in accordance with AASHTO T23 (ASTM C31). 28 day cylinders shall be standard
cured. Record unit identification, entrained air content, water-cement ratio, slump flow and
temperature of the sampled concrete at the time of cylinder casting.”

SECTION 604
MANHOLES, INLETS CATCH BASINS

604.04 Adjusting Catch Basins and Manholes,

Add the following paragraph to the end of 604.04 b:
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The Department will allow the use of metal ring inserts set into the manhole top frame or
composite risers placed beneath the manhole frame to adjust manhole slope and grade for
paving projects. The use of metal ring inserts shall be in accordance with 604.04 d. Ring Insert
Requirements. The use of composite risers shall be in accordance with 604.04 e. Composite
Riser Requirements.

Add the following paragraph after the first paragraph of 604.04 c:

The Department will allow the use of metal ring inserts set into the manhole top frame or
composite risers placed beneath the manhole frame to adjust manhole slope and grade for
paving projects. The use of metal ring inserts shall be in accordance with 604.04 d. Ring Insert
Requirements. The use of composite risers shall be in accordance with 604.04 e. Composite
Riser Requirements.

Add the following sections to 604.04:

d. Ring Insert Requirements Ring inserts to adjust manhole top frame slope and grade
will are allowed in accordance with the following requirements:

1) Materials

i. All ring inserts must be made of iron. Multiple ring inserts will not be allowed.
The single ring insert may be any height up to a maximum of 2 inches tall.

ii. Ring inserts shall not be welded to the manhole frame to prevent brittle
failure of the cast iron frame.

iii. Ring inserts shall be fastened to the manhole frame using liquid steel-filled
epoxy such as Loctite Fixmaster Steel Liquid or equivalent. The epoxy shall
be installed in accordance with the manufacturer’s recommendations.

2) Where Ring Inserts May/May Not Be Used

i. MaineDOT will allow the use of a single manhole ring insert to raise
manholes on state and state-aid highways.

ii. Manhole ring inserts may not be used along state and state-aid highway sections
where the speed limit is 40 miles per hour or more. The standard brick and
mortar or flat composite risers beneath the manhole frame must be used at
these locations.
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3) Construction Requirements For The Use of Iron Manhole Ring Inserts

i. Wherever iron ring inserts are used to raise manhole top elevations, the rings
shall be fastened to the existing manhole frame using liquid steel-filled epoxy.
The liquid steel-filled epoxy shall be placed evenly around the entire manhole
frame before placing the ring insert. Unbonded ring inserts will not be
allowed. If the manufacturer’s recommended construction practices result in
loose or unacceptable manhole cover restraint, standard brick and mortar or
flat composite risers beneath the manhole frame must be used at these
locations.

e. Composite Riser Reqguirements Flat or beveled, doughnut-shaped, composite risers placed
beneath the manhole frame to adjust slope and grade are allowed. The composite riser shall
be fastened to both the top of the concrete cone and bottom of the manhole frame with the
manufacturer’s recommended epoxy. Composite risers may be used at all locations on state
and state-aid highways under any legal speed limit without restriction.

SECTION 606
GUARDRAIL

606.09 Basis of Payment  Amend the first sentence of the eighth paragraph of this subsection by
removing the word “meter” and replace it with “linear foot”.

SECTION 608
SIDEWALKS

608.021 Sidewalk Materials  Revise this section by removing the second paragraph which begins
with “Portland cement concrete shall...” in its entirety and replace with “Portland cement concrete
shall be Class A and meet the requirements of Section 502, Structural Concrete.”

SECTION 609
CURB

609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement
Concrete Curb, Terminal Sections and Transition Sections

Amend this section by adding the following paragraph to the end of it:

“The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at
their option. If the concrete backfill option is elected, the following is added to Standard
Specification 609 — Curb”
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609.02 Materials Amend this section by adding the following to it:

Portland cement and Portland Pozzolan Cement 701.01

Water 701.02
Fine Aggregate for Concrete 703.01
Coarse Aggregate for Concrete 703.02

The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the
Resident, with a minimum designed compressive strength of 4000 psi Class A concrete.

609.10 Basis of Payment Revise by changing the fifth paragraph which begins with “There will be
no separate payment...” this section by removing the word “cement” and replacing it with
“concrete fill, mortar”.

SECTION 619
MULCH

619.07 Basis of Payment Amend this section by adding the words *“; Bark Mulch and Erosion
Control Mix will be paid for by the Cubic Yard;” into the first sentence so that it reads:

“The accepted areas mulched will be paid for at the contract price per unit; Bark Mulch and
Erosion Control Mix will be paid for by the Cubic Yard; which shall be full compensation for
furnishing and spreading the hay or straw and mulch binder, cellulose fiber mulch, bark mulch or
erosion control mix.

Revise the second sentence by removing “ for pay item 619.1201 So that it reads:

“When Mulch is measured in Bales, each bale will be paid for at 60% of the contract price per
Unit”.

Revise this section by removing all pay items and replace them with the following:

619.12 Mulch Unit
619.13 Bark Mulch Cubic Yard
619.14 Erosion Control Mix Cubic Yard
SECTION 621
LANDSCAPING

621.0002 Materials - General
In the list of items change “Organic Humus” to “Humus”.
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621.0019 Plant Pits and Beds

¢ Class A Planting
In the third paragraph beginning with “ The plant pit...” change “Y2 inch” to “1 inch”

SECTION 626
FOUNDATIONS, CONDUIT AND JUNCTION BOXES FOR HIGHWAY
SIGNING, LIGHTING AND SIGNALS

626.02 General Amend the Material list by adding the following to the list:

Gravel Borrow 703.20
Revise the Material List by removing:

Prewired Conduit 715.04
Metallic Junction and Fuse Box 715.05

626.021 Miscellaneous Material Amend this section by adding the following to the end of it:

“All concrete for concrete encasement of conduit shall be Fill Class concrete in
accordance with the applicable requirements of Section 502 — Structural Concrete.”

Amend the third paragraph that begins with “If grouting is necessary...” by adding “included on the
Quialified Product List and” after the word “material”.

626.03 General Amend this section by adding the following section to the end of it

#626.0301 Electrical Supply Lines and Service Connections  The following
requirements shall apply to Electric Supply Lines and Service Connections feeding traffic
signalization equipment control boxes and lighting breaker boxes.

Whenever possible, the meter and breaker panel feeding traffic signal control boxes or
lighting control boxes shall be constructed within 30 feet of the service drop pole.

All underground service connections that are constructed in trenches and carrying
Secondary Utility Power to a MaineDOT meter and breaker panel, or, directly to MaineDOT
traffic signalization control cabinets or lighting breaker boxes shall be in Rigid Metal Conduit
or concrete encased PVC conduit.

Where trenchless technologies are employed to install the service connection conduit,
Schedule 120 PVC conduit shall be used for the trenchless bore section of conduit. In addition,
concrete encasement shall be used for any PVC conduit placed in trench sections and carrying
Secondary Utility Power more than 10 feet before or after the limits of the trenchless bore
condulit.
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The construction practices described above shall be used for service connections up to a
maximum of 600 feet. There may be rare exceptional cases where the service connection must
exceed 600 feet. In these cases, the power companies may require primary power be run over
600 feet for the purpose of power consumption and dependable service. These cases will be
evaluated on a case-by-case basis for alternate power feed methods and/or the need for steel or
concrete encased conduit.”

626.031 Conduit Revise this section by removing the second paragraph which begins with
“Trenches for conduits...” and replace it with the following:

“Trenches for conduits shall be excavated to a width that will permit proper installation
of the conduit and to a minimum depth of 3 feet below finish grade as measured from the top
of the conduit. If deeper depths are required, the conduit shall be installed at the depth shown
on the plans or as directed. Conduit shall not interfere with poles, guardrail posts, sign
foundations or other objects.”

Amend the third paragraph which begins with “All junction or pull boxes...” by adding “concrete,
in accordance with the applicable requirements of Section 502 — Structural Concrete,” after
Class LP.

Revise the fifth paragraph which begins with “After the trench has been...” by adding the following
to the end of it:

“Where concrete encasement is required around the conduit, backfilling with approved
material may begin adjacent to and above the encased conduit no sooner than 24 hours after
concrete placement.”

Remove the following:
“All underground conduit shall be placed to at least the depth shown on the plans and
shall not interfere with poles, guardrail posts, sign foundations or other objects.”

Revise the paragraph beginning with “All conduit ends shall...” by removing “Prewired Conduit
shall be sealed during construction to prevent entry of moisture, dirt, or rocks.”

626.033 Polyvinylchloride Conduit Installation Amend the first paragraph of this section which
begins with “Polyvinylchloride conduit and High Density...” by adding the following to the end of
it:

“In addition, PVC conduit used for Electrical Supply Lines and Services constructed as
underground service connections in trenches and carrying Secondary Utility Power to a
MaineDOT meter and breaker panel, or, directly to MaineDOT traffic signalization control
cabinets or lighting breaker boxes shall be concrete encased. When trenchless technologies are
used to install PVC conduit, concrete encasement shall not be required.
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Concrete encasement shall consist of a minimum of 4 inches of concrete above, below
and on both sides of the conduit that shall have a minimum compressive strength of 3000 psi
and a maximum aggregate size of 1-inch (Fill Class concrete). The concrete encasement may
be backfilled no sooner than 24 hours after placement.

“NON-METALLIC UNDER PAVEMENT CONDUIT INSTALLATION

Where noted on the drawings, non-metallic under pavement conduit of schedule 80 or greater
rating shall be provided to facilitate conduit crossing of the existing highway and ramps
without disruption to the existing highway and ramp pavement surface. The non-metallic
under pavement conduit shall be hydraulically jacked or directional bored below the highway
and ramp at a depth of not less than (36 inches). Under pavement conduit shall extend for a
distance of (10 feet) beyond the highway or ramp edge at each side.”

Amend the sixth paragraph which begins with “Where PVC conduit runs are...” by changing “3 inch
minimum bedding” to “6 inch minimum bedding”.

626.034 Concrete Foundations
Revise this section by removing the third paragraph which begins with “In the absence of Design
Requirements...” in its entirety and replace with the following:

“In the absence of design requirements being provided on the plans, the Contractor shall
prepare and submit the foundation design(s) to the Department for review. The Contractor
may propose an alternate shallow spread footing or drilled shaft configuration/design than
that set forth on the drawings. Design shall be in accordance with AASHTO LRFD
Specifications for Structural Supports for Highway Sign, Luminaires and Traffic Signals,
current edition; AASHTO LRFD Bridge Design Specifications, current edition; and FHWA-
NHI-10-016 Drilled Shafts, Construction Procedures and Design Methods, current edition.
Where conflicting requirements occur, the more stringent requirements shall govern. In
addition to other design requirements, foundation design shall account for Torsion for which a
minimum Factor of Safety equal to 1.2 shall be achieved. In evaluating axial capacity and
torsional resistance in cohesionless soils, load transfer coefficient or side resistance coefficient
(beta, B) will be used in accordance with Subsection 13.3.5.1 of FHWA-NHI-10-016, with beta
determined in accordance with Equations 13-13 and 13-11 for silty sands to sandy silts (with
varying amounts of gravel). The design criteria for the resistance of drilled shaft and spread
footing foundations against overturning, sliding and bearing capacity failure shall meet the
requirements of Section 4 of AASHTO LRFD Bridge Design Specifications, current edition.
The structural design of foundations shall meet the requirements of AASHTO LRFD Bridge
Design Specifications, current edition. The Contractor shall submit to the Department for
review, three (3) copies of detailed plans and calculations of the proposed design. Design shall
be prepared and sealed by a Professional Engineer licensed in the State of Maine.
Construction of foundation(s) shall not commence until the Department has reviewed the
foundation design.”
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On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled shafts
shall not be...”.

“ No foundation design will be required for 18- and 24-inch diameter foundations for
structures less than 30-feet tall and with no projecting arms. A foundation design prepared by
a Professional Engineer licensed in accordance with the laws of the State of Maine will be
required for all other foundations Precast foundations will be permitted for 18 and 24-inch
diameter foundations for structures less than 30-feet tall and with no projecting arms. Where
precast foundations are permitted flowable concrete fill shall be used as backfill in the annular
space, and placed from the bottom up. Construction of precast foundations shall conform to
the Standard Details and all requirements of Section 712.061 except that the concrete shall
have a minimum permeability of 17 kOhm-cm and the use of calcium nitrite will not be
required. “

On Page 6-86, Revise the paragraph beginning with “Concrete for drilled shafts...” so that a
portion of it reads as follows:

“....The Contractor shall provide temporary dewatering of excavations for foundations such that
concrete is placed in the dry. Concrete for drilled shafts shall be placed in accordance with
Section 502.10 as temporary casing is withdrawn to prevent debris from contaminating the
foundation and to ensure concrete is cast against the surrounding soil. Concrete for drilled
shafts and spread footings shall be Class LP in accordance with Section 502 - Structural
Concrete. Precast foundations will not be permitted except as specified above in this Section.
Backfill for spread footing foundations shall be Gravel Borrow meeting the requirements of Section
703.20 - Gravel Borrow.....”

626.05 Basis of Payment ~ Amend this section by removing the following paragraphs:

The one which starts with “Payment will be made for the total number of linear feet of prewired
conduit...”

The one which starts with “Prewired conduit within the foundations...”

Amend this subsection by adding the following paragraph and Pay Items:

“Payment will be made for the total number of linear feet of under pavement conduit
actually furnished, installed and accepted at the contract price per linear foot. This price shall
include the cost of: furnishing and installing the conduit; excavating; furnishing special
backfilling materials, pull wire, fittings, grounding and bonding; test cleaning interiors of
conduits and all materials, labor, equipment and incidentals necessary to complete the work.”

Pay Item PayUnit
626.221 Non-metallic Conduit, Concrete Encased Linear Foot
626.251 Non-Metallic Under pavement Conduit Linear Foot

(Schedule 80 or greater rating)
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Remove the following Pay Items:

626.23 Prewired Conduit Secondary Wiring Linear Foot
626.24 Prewired Conduit Primary Wiring Linear Foot
SECTION 627

PAVEMENT MARKINGS.
Revise this section by removing it in its entirety and replacing with the following:

627.01 Description This work shall consist of furnishing and placing reflectorized
pavement lines and markings, removing pavement lines and markings, and furnishing and
applying reflectorized paint to curbing in reasonably close conformity with the plans and as
designated.

627.02 Materials Materials shall conform to the requirements specified in the following
Sections of Division 700 - Materials.

Pavement Marking Paint 708.03
Reflectorized Plastic Pavement Marking 712.05

Temporary Bi-directional Yellow Delineators shall be Temporary Object Markers
(T.O0.M.) as manufactured by the Davidson Plastic Company, 18726 East Valley Highway,
Kent, WA 98031 or an approved equal.

627.04 General All pavement lines and markings shall be applied in accordance with the
latest edition of Manual on Uniform Traffic Control Devices.

Longitudinal lines placed on tangent roadway segments shall be straight and true.
Longitudinal lines placed on curves shall be continuous smoothly curved lines consistent with
the roadway alignment. All pavement markings placed shall meet the tolerance limits shown
on the plans.

Unless otherwise shown on the plans, non-interstate lines shall be 4 inches wide and
broken lines shall consist of alternate 10 foot painted line segments and 30 foot gaps. On
controlled access divided highways and on the interstate system lines shall be 6 inches wide
and broken lines shall consist of alternate 15 foot painted line segments and 25 foot gaps.
Width tolerance shall be +/- ¥ inch.
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Temporary pavement marking lines, defined in Special Provision Section 652,
Maintenance of Traffic, Temporary Centerline, will be applied as many times as necessary to
properly delineate traffic lanes for the safe passage of traffic. Bi-directional delineators may
be used in place of temporary lines, except where specified otherwise in Special Provision 652
Maintenance of Traffic, Temporary Centerline. Delineators will be applied at 40 foot
intervals.

In overnight lane closure areas that are not to be overlaid, temporary plastic lines or raised
pavement markers shall be used through the length of the taper.

Newly painted lines, markings and curb shall be protected from traffic by the use of
cones, stationary vehicles or other approved methods until the paint is dry.

627.05 Preparation of Surface Immediately before applying the pavement marking
paint to the pavement or curb, the surface shall be dry and entirely free from dirt, grease, oil,
or other foreign matter.

Surface preparation for application of plastic markings shall conform to the
manufacturer's recommendations.

627.06 Application Prior to applying paint for final pavement lines, the Contractor
shall perform a test for paint thickness by furnishing and placing a piece of smooth, clean
metal with an area of at least 144 in2 in the path of the striping truck. The striping truck shall
be passed over the piece of metal, painting the surface as it passes, without applying beads.
The result of this test will be used to determine the pressure setting and speed of the truck
when applying paint to obtain the specified thickness. Additional paint thickness testing may
be required on the final paint markings. The wet thickness of paint without beads on final
pavement lines shall be a minimum of 16 mils.

On other final pavement markings and on curb, where the paint is applied by hand
painting or spraying, application shall be in two uniform covering coats, each at least 10 mils
thick. Before the second coat of paint has dried, the glass beads shall be applied by a pressure
system that will force the glass beads onto the undried paint as uniformly as possible.

Glass beads shall be applied to the final and temporary pavement lines, marking and
curb at a sufficient rate and in sufficient quantity to assure complete and uniform coverage of
hand painted surfaces and achieve proper reflectivity.

Permanent and temporary white lines and markings shall have a minimum final
reflectivity value of 250 millicandelas per square meter per lux (mcd/m?#lux) and permanent
and temporary yellow lines and markings shall have a minimum final reflectivity value of 150
millicandelas per square meter per lux (mcd/m?/lux), as measured by the Department.
Measurements taken to determine reflectivity shall be done within 4 weeks after final
placement.
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If the final reflectivity values are less than the described minimums, the Contractor
shall repaint those areas not meeting required reflectivity at no cost to the Department. If the
final reflectivity values are less than the described minimums after the second attempt, the
Contractor will submit in writing a plan of action to meet the reflectivity minimums prior to
continuing any work. Once the plan has been reviewed and approved by the Department, the
Contractor shall re apply at no cost to the Department.

Temporary painted lines and markings shall be applied as specified for permanent
painted lines, except that the thickness shall be a minimum of 16 mils.

Temporary pliant polymer marking material shall be used for temporary markings on
the final pavement and on pavements not to be resurfaced when such pavement markings do
not conform to the final pavement markings pattern.

The plastic final pavement lines and markings shall be applied in accordance with the
manufacturer’s recommendations by the inlay method of application.

627.07 Establishment Period Inlaid plastic pavement lines and marking material
furnished and installed under this contract for final pavement markings shall still be subject to
a six-month period of establishment.

The period of establishment shall commence as soon as the plastic pavement lines and
markings are complete and in place and shall continue for six months. At the end of the
establishment period, a minimum of 95% of the plastic pavement lines and markings shall still
be in place to be acceptable.

If less than 95% of the plastic pavement lines and markings are in place after six
months, the Contractor shall replace all unsatisfactory plastic pavement lines and markings on
the project without additional payment. Plastic pavement lines and markings designated for
replacement shall be installed according to these specifications, unless otherwise directed.
Plastic pavement lines and markings replaced at the end of the six month establishment period
will not be subject to a further establishment period.

627.08 Removing Lines and Markings When it is necessary to remove pavement lines
and markings, it shall be done by high pressure water, grinding or other approved acceptable
means. The method chosen must be capable of completely eradicating the existing line or
marking without excessive damage to the pavement. Burning and the use of solvents to
remove temporary markings from final pavement or from existing pavement not to be
resurfaced will not be permitted.
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627.09 Method of Measurement The quantity of pavement marking lines identified in
the contract as a plan quantity pay item, the measurement of payment will be the number of
feet shown in the Schedule of Items. This quantity will be considered final and no adjustments
will be made except when changes resulting in increases or decreases are made by the
Resident.

The accepted quantity of temporary or permanent pavement marking lines when identified
in the contract as a linear foot item shall be measured and paid for at the contract unit price
per linear foot for the total amount applied and accepted.

Double yellow centerline, broken or solid, will be considered one line for measurement
purposes. The measurement of broken lines will include the gaps when painted and will not
include the gaps when plastic. Double Yellow Centerline, broken or solid shall not be paid
through intersections or side roads and will be paid for the actual length of painted line.

Broken white lines will include the gaps when painted and will not include the gaps when
plastic inlaid pavement lines are applied. Yellow or white solid edge lines and will not be paid
through intersections or side roads and will be measured by the actual length of painted line.

Temporary pavement marking lines shall not be paid through intersections or side roads
and will be measured per linear foot of actual length of painted and accepted.

Reflectorized curb will be measured or computed by the square foot of curb surface
actually painted and reflectorized.

The accepted quantity of removing existing pavement markings will be measured by
the square foot.

Temporary Bi-directional Yellow Delineators will be measured by each unit, complete
in place, maintained, and accepted.

627.10 Basis of Payment The accepted quantity of pavement marking lines identified in
the contract as a plan quantity pay item will be paid for at the contract unit price for plan
quantity. No adjustment will be made to the quantity for payment, except as described 627.09
Method of Measurement

The quantity of permanent or temporary pavement marking lines identified in the contract
paid by the linear foot will be measured for payment as described under section 627.09
Method of Measurement.

All other permanent pavement markings will be paid for at the contract unit price per
square foot in accordance with 627.09 Method of Measurement.
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If allowed by Special Provision, the Contractor may utilize Temporary Bi-Directional
Yellow and White (as required) Delineators. When utilized, payment will be made as
temporary pavement marking lines, measured and paid at the contract unit price per linear
foot. Such payment will include as many applications as required and removal.

Payment for final plastic pavement lines and markings will be made in two parts. The
first payment of 75% will be made when plastic pavement lines and markings are placed. The
payment of the remaining 25% will be made at the end of the establishment period for all
plastic line and pavement markings accepted.

The accepted quantity of any pavement marking lines will be paid for at the contract
unit price and will include as many applications as required and removal when required.

The accepted quantity of Temporary Bi-directional Yellow Delineators will be paid for at
the contract unit price.

Payment will be made under:

Pay Item Pay Unit
627.18 12 inch Solid White Pavement Marking Line Linear Foot
627.711 White or Yellow Pavement Marking Line - Plan Quantity Linear Foot
627.733  4” White or Yellow Painted Pavement Marking Line Linear Foot
627.744  6” White or Yellow Painted Pavement Marking Line Linear Foot
627.75  White or Yellow Pavement & Curb Marking Square Foot
627.77  Removing Existing Pavement Marking Square Foot

627.78 Temporary 4* Painted Pavement Marking Line, White or Yellow Linear Foot
627.781 Temporary 6 Painted Pavement Marking Line, White or Yellow Linear Foot

627.407 Reflectorized Plastic, White or Yellow Pavement Marking Square Foot
627.4071 Reflectorized Plastic, White or Yellow Pavement Linear Foot
Marking Line - Plan Quantity
627.811 Temporary Bi-directional Yellow Delineators Each
SECTION 639

ENGINEERING FACILITIES
Revise this section by removing this section in its entirety and replace with the following:

639.01 Description This work shall consist of providing, erecting, lighting, equipping and
maintaining buildings to be solely used by the Resident and other assigned Department
representatives as a field office. Upon completion of the work, the buildings and equipment
shall remain the property of the Contractor.
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639.02 Materials Materials for buildings shall be of good quality customarily used in standard
frame house or office trailer construction.

639.03 General The building of the type called for shall be provided before the start of work,
and shall remain until work is completed and accepted, unless earlier removal is authorized.
The location shall be approved by the Resident and should be adjacent or virtually adjacent to
the Project.

A fire extinguisher shall be provided in each building or office trailer for electrical and
chemical fires and effective on all solvents used in the building.

Walls, roof, floor, windows, and doors shall be tightly constructed to the required area.

Furnishings shall be supplied as called for. Doors shall be equipped with locks and all keys
shall be in the possession of the Resident. Windows shall be equipped with latches so they may
be locked on the inside. Window screens and screen doors shall be supplied when necessary.
Adequate desk and desk space shall be provided. If a portable table is supplied, it should be
adjustable to accommodate the various heights of employees. A 5-way adjustable office chair
shall be provided in the quantities listed.

639.04 Field Offices Field Offices are designated Type A, Type B, or Type C. Buildings,
including trailers, may be provided if they substantially equal or exceed the following
requirements. Air conditioning, appropriate to the building size, shall be provided in all field
offices.

The walls, roof, and floor of the building shall be completely insulated with a minimum
insulation value of R-15. Office trailers shall be either new or in very good used condition.
The interior walls shall be covered with suitable wall paneling. The entire office trailer shall
be for the exclusive use of the Resident. The office trailer shall be winterized and completely
enclosed at the bottom, if the trailer will be used in cold weather.

Other types of buildings and facilities may be furnished of equal or better quality.
A public work area will be provided in the field office that shall be designed and constructed
so that individuals with disabilities can approach, enter, and exit this area.

At least one accessible route to the field office shall be provided from accessible parking. The

accessible route shall comply with the Americans with Disabilities Act Accessibility Guidelines
(ADAAG) and this specification.
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The minimum clear width of an accessible route shall be 36 inches except at doors. The least
possible slope shall be used for an accessible route. An accessible route with a running slope
greater than 1:20 shall be considered a ramp. Maximum ramp slope is 1:12. The maximum
rise for any run of a ramp shall be 30 inches and the minimum clear width shall be 36 inches.
Nowhere shall the cross slope of an accessible route exceed 1:50. Changes in level up to ¥ inch
may be vertical and without edge treatment. Changes in level between % inch and %z inch shall
be beveled with a slope no greater than 1:2. Ramp floor surfaces shall be stable, firm, and
slip-resistant.

Ground floor surfaces along accessible routes and in accessible rooms and spaces including
floors, walks, ramps, stairs, and curb ramps, shall be stable, firm, and slip-resistant.

The main door to the public work area shall have a minimum clear opening of 32 inches with
the door opened 90 degrees, measured between the face of door and the opposite stop.
Minimum maneuvering clearances at doors shall be provided. The floor or ground area
within the required clearances shall be level and clear.

The handle and other operating devices on accessible doors shall have a shape that is easy to
grasp with one hand and does not require tight grasping. Lever-operated mechanisms push
type mechanisms, and U-shaped handles are acceptable designs. Hardware required for
accessible door passage shall be mounted no higher than 48 inches above finished floor.

A minimum of 3 parking spaces will be supplied for Class B & C Field Offices and 6 for Class
A. One wheelchair accessible parking space shall be located on the shortest accessible route of
travel from adjacent parking to an accessible entrance.

Level landings shall be provided at bottom and top of each run. The landing shall be at least
as wide as the ramp run leading to it with a minimum length of 60 inches.

If a ramp run has a rise greater than 6 inches or a horizontal projection greater than 72
inches, then it shall have handrails on both sides. Handrails shall have the following features:

1) Handrails shall be provided along both sides of ramp segments. The inside handrail on
switchback ramps shall always be continuous.

2) If handrails are not continuous, they shall extend at least 12 inches beyond the top and
bottom of the ramp segment and shall be parallel with the floor or ground surface.

3) The clear space between the handrail and the wall shall be 1% inch.
4) Gripping surfaces shall be continuous.

5) Top of handrail gripping surfaces shall be mounted between 34 and 38 inches above
ramp surfaces.
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6) Ends of handrails shall be either rounded or returned smoothly to floor, wall, or post.
7) Handrails shall not rotate within their fittings.

8) The diameter or width of the gripping surfaces of a handrail shall be 1% to 1% inch, or
the shape shall provide an equivalent gripping surface.

Firm and sturdy steps shall also be provided with 7 inch maximum riser and 11 inch minimum
depth, and at least one handrail extending from the top of the steps to a minimum 12 inches
beyond the bottom of the steps.

The Contractor will make reasonable effort(s) to provide wheelchair accessible toilet facilities
when "'portable™ facilities are provided.

The Contractor shall provide wheelchair accessible toilet facilities when flush type facilities,
that is, those with running water, are provided; and the Contractor shall provide wheelchair
accessible portable facilities, if used, when the contract duration exceeds two continuous
construction seasons.

In addition to the facilities previously specified in this subsection, each field office shall meet
the following minimum requirements:

Description Quantity
Type A Type B Type C

Floor Area (Outside Dimension) - ft? 312 220 125
Inside Wall Height — feet 7 7 7
Window Area - ft? 55 35 35
Drafting Table Surface Area - ft? 15 15 15
Drafting Stools - each 2 1 1
Office Desks - each 2 1 1
Ergonomic Swivel Chairs -ea (5-way adjustable) 3 2 2
Folding Chairs - each 3 2 2
Lighting Units - each 4 2 2
Electric Wall Outlets - each 6 4 3
Power Strip Surge Protectors - each 3 2 1
Wall Closets - each 1 1 1
Plan Rack for minimum of 6 sets of plans 1 1 0
Toilet Facility 1 1 1
Wastebaskets - each 2 2 1

All windows shall be provided with shades or blinds.
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The toilet facility shall be for the exclusive use of State personnel. If requested, the Contractor
will supply a lock to ensure exclusive use.

The Resident will have the option to reject any furniture or supplies provided to the field office
based on general condition.

One hundred ten volt, 60 cycle, continuous electric service shall be supplied for lighting and 15
amp duplex wall outlets. Lighting shall consist of florescent light units with rapid start bulbs
or LED shop style lights located over the work areas for a minimum of 50 foot candles overall.
At least one external light source will be provided.

Drafting surfaces shall be 40 inches above the floor and have shelves beneath. Shelves for plans
and rolls shall also be furnished overhead. Drafting stools shall be approximately 28 inches
high.

Desks shall be single or double pedestal standard office type, and shall be in addition to “built-
in” type desks in the office trailer.

Field offices shall be furnished with one four-drawer letter size metal filing cabinet.

Wall closets shall be 21 inches wide, 15 inches deep, and at least 4 feet high.

Each office shall be furnished with a broom, dustpan, sweeping compound, trash bags, and

with cleaning material for cleaning glass. If the field office is carpeted, then a vacuum cleaner

will be provided. The contractor will be responsible for disposing of trash from the field office.
The Contractor shall provide a fully functional wireless desktop copier/scanner/printer,

capable of copying field books, for the Resident’s use during the project. All maintenance and

supplies, except paper, shall be the responsibility of the Contractor.

The Contractor shall provide bottled water and a microwave for the duration of the project.

All maintenance and supplies shall be the responsibility of the Contractor. Alternate source of

water, such as a water cooler, may be provided as approved by resident.

The Contractor shall provide a 4 cubic-foot refrigerator in the field office for the duration of
the project.

Each office shall be furnished with a 10-person general-purpose first aid kit. The first aid kit
shall be periodically inspected and refilled as necessary.

639.08 Heat Heat appropriate to the building size shall be supplied by the Contractor to
maintain an acceptable room temperature during occupancy.
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639.091 Broadband Connection The contractor will supply one computer broadband
connection, modem lease and router. The router shall have wireless access and be 802.11n or
newer capable. The type of connection supplied will be contingent upon the availability of
services (i.e. DSL or Cable Broadband). It shall be the contractor’s option to provide dynamic
or static IP addresses through the service. The selected service will have a minimum download
connection of 5.0 Mbps and 1.0 Mbps upload. The contractor shall be responsible for the
installation charges and all reinstallation charges following suspended periods. Monthly
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly
to the contractor.

639.10 Method of Measurement Field office will be measured by the unit or lump sum for
each building provided, equipped and maintained satisfactorily.

639.11 Basis of Payment The accepted quantity of field office will be paid for at the contract
unit price each or lump sum which payment shall be full compensation for furnishing until
contract completion, erecting, equipping, maintaining, furnishing electricity, heating,
installing and maintaining toilet facilities and if necessary removing the buildings or office
trailers.

Payment for these items will be made in 3 parts; the first payment of ¥ to be made after the
Contractor has supplied the building or office trailer and it has been approved. The
remaining payments shall be made at intervals as follows:

A second payment of ¥ shall be made when one-half of the anticipated work has been
completed.

The final payment of the remaining %2 shall be made upon completion of the work.

Payment will be made under:

Pay Item Pay Unit
639.18 Field Office, Type A Each
639.19  Field Office, Type B Each
639.20 Field Office, Type C Each
SECTION 652

MAINTENANCE OF TRAFFIC

652.2.4 Other Devices Revise this Section by removing the following paragraph:

“ STOP/SLOW paddles shall be the primary and preferred hand held signaling device. Flags shall
be limited to Emergencies. The paddle shall have an octagonal shape and be at least 18 inches wide
with letters at least 6 inches high and should be fabricated from semi-rigid material”
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And replace with these two paragraphs
“Flaggers shall use a STOP / SLOW hand held paddle as the primary and preferred hand
signaling device. Use of flags shall be limited to emergency situations.

STOP / SLOW paddles shall have high intensity prismatic retro reflective sheeting Type XI,
have an octagonal shape on a rigid handle and shall be at least 18 inches wide with letters at
least 6 inches high and shall be constructed from light semi-rigid material. The STOP (R1-1)
face shall have white letters and a white border on a red background. The SLOW (W20-8) face
shall have black letters and a black border on an orange background. Paddles in existing stock
meeting the current specification (Type VII, Type VIII, or Type 1X) may be utilized until the
end of the service life or until 12/31/18. All new paddles must meet the Type XI requirements.”

652.3.3 Submittal of Traffic Control Plan On page 6-148, note f, in the last sentence revise the
“105.2.2” to “105.2.3” so that the last sentence reads, “For a related provision, see Section 105.2.3
— Project Specific Emergency Planning.”.

652.3.4 General Revise the eighth paragraph by removing “Earth Berm” and replace it with
“Concrete Barrier”.

Amend this section by adding the following paragraph before the paragraph beginning with “Special
Detours and temporary structures...”:

“A temporary ramp shall be constructed with HMA at the ends of the roadway section paved
or milled each day. The use of millings or RAP will not be allowed, but cold patch may be
temporarily utilized until HMA plants are open for the season. The maximum ramp change in
elevation shall not exceed 4 vertical. For Interstate Highways or roadways with speed limits
equaling or exceeding 50 mph; temporary ramps shall be constructed at a length of eight feet
per inch of transition depth. For roadways with speed limits less than 50 mph and greater than
25 mph, temporary ramps shall be constructed at a length of four feet per inch of transition
depth. For roadways with speed limits 25 mph or less, temporary ramps shall be constructed
at a length of two feet per inch of transition depth. Materials, placement, maintenance, and
removal shall be incidental to contract items.”

652.4 Flaggers Revise this section by removing the first paragraph, and replace it with the
following”

“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the
Resident. All flaggers must have successfully completed a flagger test approved by the
Department and administered by a Department-approved Flagger-Certifier. All flaggers must
carry an official certification card with them at all times while flagging.

For daytime conditions, flaggers shall wear a top (vest, shirt or jacket) that is orange, yellow,
yellow-green, or fluorescent versions of these colors meeting ANSI 107-2004, Class 2 or Class
3, along with a hardhat with 360 ° retro-reflectivity.
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For nighttime conditions, flaggers shall wear all Class 3 apparel, meeting ANSI 107-2004,
including a Class 3 top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be
worn along with a hardhat with 360 ° retro-reflectivity and shall be visible at a minimum
distance of 1000 ft. Flagger stations must be illuminated in nighttime conditions to assure
visibility and will be specifically addressed in detail in the Contractor’s TCP”.

652.41 TRAFFIC OFFICERS

Revise this subsection so that the subsection number and title is

“652.4.1 TRAFFIC OFFICERS ”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.2 If No Pay Item Add the following to the end of the first paragraph:

“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
will result in a violation letter and a reduction in payment as shown in the schedule list in
656.5.1. The Department’s Resident or any other representative of The Department reserves
the right to suspend the work at any time and request a meeting to discuss violations and
remedies. The Department shall not be held responsible for any delay in the work due to any
suspension under this item.”

SECTION 660
ON-THE-JOB TRAINING

660.06 Method of Measurement

Remove the first sentence in its entirety and replace with “ The OJT item will be measured by the
number of OJT hours by a trainee who has successfully completed an approved training
program.”

660.07 Basis of payment to the Contractor
Remove the last word in the first sentence so that the first sentence reads *“ The OJT shall be paid for
once successfully completed at the contract unit price per hour.”

Payment will be made under
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to “Hour”.

SECTION 672
PRECAST CONCRETE BLOCK GRAVITY WALL

672.035 Backfill Material- Revise this section by adding the following after the second paragraph:
Backfill materials shall meet the criteria in the following table.
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Base Polymer Property Criteria Test Method
Polyester (PET) pH 3<pH<9 AASHTO T-289
Polyolefin (PP & HDPE) pH pH > 3 AASHTO T-289

672.04 Design Requirements — Revise this section by replacing items 2 and 3 in the second
paragraph with the following:

2. FHWA-NHI-10-024 and FHWA-NHI-10-025, Design and Construction of

Mechanically Stabilized Earth Walls and Reinforced Soil Slopes, Volumes 1and I1,

current edition.

3. FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically
Stabilized Earth Walls and Reinforced Soil Slopes, current edition.

SECTION 673
WETCAST SMALL LANDSCAPE BLOCK WALL

673.035 Backfill Material — Revise this section by adding the following after the second paragraph:

Backfill materials shall meet the criteria in the following table.

Base Polymer Property Criteria Test Method
Polyester (PET) pH 3<pH<9 AASHTO T-289
Polyolefin (PP & HDPE) pH pH >3 AASHTO T-289

673.04 Design Requirements — Revise this section by replacing items 2 and 3 in the second
paragraph with the following:

2. FHWA-NHI-10-024 and FHWA-NHI-10-025, Design and Construction of

Mechanically Stabilized Earth Walls and Reinforced Soil Slopes, Volumes 1and I1,

current edition.

3. FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically
Stabilized Earth Walls and Reinforced Soil Slopes, current edition
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SECTION 674
PREFABRICATED CONCRETE MODULAR GRAVITY WALL

674.02 Materials
Amend this section by adding the following after “Concrete Units:” and before the paragraph
beginning with “Tolerances ™.

Concrete shall be Class P. The concrete shall contain a minimum of 5.5 gallons per cubic yard
of calcium nitrite solution.

The minimum permeability of the concrete as indicated by Surface Resistivity shall be 17
KOhm-cm.

Defects Defects which may cause rejection of precast units include, but are not limited to, the
following:

Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to
reach the reinforcing steel.

Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep.

Edge or corner breakage exceeding 12 inches in length or 1 inch in depth.

Any other defect that clearly and substantially impacts the quality, durability, or
maintainability of the structure, as determined by the Fabrication Engineer.

Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic defects
using a patching material from the MaineDOT Qualified Products List (QPL). The repair,
including preparation of the repair area, mixing and application and curing of the patching
material, shall be in accordance with the manufacturer's product data sheet. Corners that are
not exposed in the final product may be ground smooth with no further repair necessary if the
depth of the defect does not exceed 1/2 inch. Remove form ties and other hardware to a depth
of not less than 1 inch from the face of the concrete and patch the holes using a patching
material from the MaineDOT QPL.

Repair structural defects only with the approval of the Fabrication Engineer. Submit a
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair procedure.
Do not perform structural repairs without an NCR that has been reviewed by the Fabrication
Engineer. Structural defects include, but are not be limited to, exposed reinforcing steel or
strand, cracks in bearing areas, through cracks and cracks 0.013 inch in width that extend
more than 12 inches in length in any direction. Give the QAI adequate notice prior to
beginning any structural repairs.

SECTION 677
MECHANICALLY STABILIZED EARTH RETAINING WALL
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677.03 Design Requirements — Revise this section by replacing items 6, 7 and 8 in the second
paragraph with the following:
6. FHWA-NHI-10-024, Design and Construction of Mechanically Stabilized Earth Walls
and Reinforced Soil Slopes, Volumes I, current edition.
7. FHWA-NHI-10-025, Design and Construction of Mechanically Stabilized Earth Walls
and Reinforced Soil Slopes, Volumes 11, current edition.
8. FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically
Stabilized Earth Walls and Reinforced Soil Slopes, current edition

On page 6 - 203 change “636.041” to “677.041”

Amend 677.042 Precast Panel Tolerances and Surface Finish by the addition of the following:

Defects Defects which may cause rejection of precast units include, but are not limited to, the
following:

Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to
reach the reinforcing steel.

Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep.

Edge or corner breakage exceeding 12 inches in length or 1 inch in depth.

Any other defect that clearly and substantially impacts the quality, durability, or
maintainability of the structure, as determined by the Fabrication Engineer.

Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic defects
using a patching material from the MaineDOT Qualified Products List (QPL). The repair,
including preparation of the repair area, mixing and application and curing of the patching
material, shall be in accordance with the manufacturer's product data sheet. Corners that are
not exposed in the final product may be ground smooth with no further repair necessary if the
depth of the defect does not exceed 1/2 inch. Remove form ties and other hardware to a depth
of not less than 1 inch from the face of the concrete and patch the holes using a patching
material from the MaineDOT QPL.

Repair structural defects only with the approval of the Fabrication Engineer. Submit a
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair procedure.
Do not perform structural repairs without an NCR that has been reviewed by the Fabrication
Engineer. Structural defects include, but are not be limited to, exposed reinforcing steel or
strand, cracks in bearing areas, through cracks and cracks 0.013 inch in width that extend
more than 12 inches in length in any direction. Give the QAI adequate notice prior to
beginning any structural repairs.

SECTION 702
BITUMINOUS MATERIAL

702.01 Asphalt Cement - Remove this section in its entirety and replace with the following:
Performance-Graded Asphalt Binder (PGAB) that has not been modified with polymer shall
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conform to the requirements of AASHTO M 320. Polymer modified binder shall meet the
requirements of AASHTO M 332 (including Appendix X1), except that the percent difference
in nonrecoverable creep compliance, Jnrdiff, shall not be enforced. Performance-Graded
Asphalt Binder shall not contain re-refined engine oil bottoms (REOB).

The Contractor shall arrange for the Supplier to furnish the following items to the
Department’s Asphalt Pavement Engineer:

a. A Quality Control Plan that conforms to the requirements of AASHTO R 26 “Certifying
Suppliers of Performance-Graded Asphalt Binders” and

b. ACERTIFICATE OF ANALYSIS for all asphalt materials furnished for use on the project.
The Certificate shall include the actual test results of the material in storage from which the
shipments are being made. Certificates shall be supplied for each lot, batch, or blend of each
type and grade of material. A new certificate shall be issued at least every 30 days or upon
receiving or manufacture of a new material. The original of each Certificate of Analysis shall
be mailed to the Departments Asphalt Pavement Engineer.

The Contractor shall give the supplier sufficient notice of orders to permit testing and
certification. Material not certified will not be accepted for use.

Deliveries of asphalt materials shall be accompanied by a Bill of Lading containing the
information required under Section 108.1.3 f. The Bill of Lading shall include the applicable
certificate number and shall include a printed or stamped statement such as the following:
“THIS IS TO CERTIFY THAT THE ASPHALT MATERIAL REPRESENTED BY THIS
LOADING INVOICE CONFORMS TO THE SPECIFICATIONS OF THE PURCHASER
FOR THE MATERIAL TYPE AND GRADE STATED THEREON.”

In the event an intermediate hauler of the asphalt material is involved, a copy of their own
delivery slip shall be furnished, as well as a copy of the supplier's loading invoice. The hauler's
delivery slip and the supplier’s loading invoice shall be cross-referenced by use of their
respective serial numbers.

All non-bituminous components added to the binder prior to the sampling point for binder
certification shall be included on the asphalt binder Certificate of Analysis identifying their
presence. All non-bituminous components added after the certification sampling point and
prior to transport shall be included on the Bill of Lading. All non-bituminous components
added to the binder at the HMA plant shall be identified on the mix plant documentation and
accompanied by test results and certification showing the effect of the additives introduced, if
any.

702.04 Emulsified Asphalt

Revise this Section by removing the first paragraph in its entirety and replace with the
following:

Emulsified Asphalt shall conform to the requirements of AASHTO M 140. Cationic
emulsified asphalt shall conform to the requirements of AASHTO M 208. Anionic
emulsified asphalt Grade RS-1h shall conform to the requirements in the following table:
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Type Rapid-Setting
Grade RS-1h
Tests on Emulsions min max
Viscosity, Saybolt Furol at 25°C SFS 20 100
Storage Stability test, 24-h, %" - 1.0
Demulsibility, 35 ml, 0.02 N CaCl, % 60 -
Sieve Test, %* - 0.10
Residue by distillation, % 55
Tests on Residue from Distillation Test min max
Penetration, 25°C 100g, 5 s 40 90
Ductility, 25°C 5 cm/min, cm 40
Solubility in trichloroethylene or n-propyl bromide, % 97.5

A This requirement is waived if successful application of material has been achieved in the field.

SECTION 703

AGGREGATES

703.01 Fine Aggregate for Concrete Replace the second paragraph with the following:

“All fine aggregate shall be free from injurious amounts of organic impurities. Should the fine
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21,
produce a color darker than organic plate number 3, the fine aggregate shall be rejected.”

703.0201 Alkali_Silica Reactive Aggregates. Remove this section in its entirety and

replace with the following:

All coarse and fine aggregates proposed for use in concrete shall be tested for Alkali Silica
Reactivity (ASR) potential under AASHTO T 303 (ASTM C 1260), Accelerated Detection of
Potentially Deleterious Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to
being accepted for use. Acceptance will be based on testing performed by an accredited
independent lab submitted to the Department. Aggregate submittals will be required on a 5-
year cycle, unless the source or character of the aggregate in question has changed within 5

years from the last test date.
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As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be
allowed with no restrictions when the mortar bars made with this aggregate expand less than
or equal to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate
will be classified as potentially reactive when the mortar bars made with this aggregate
expand greater than 0.10 percent at 30 days from casting. Use of this aggregate will only be
allowed with the use of cement-pozzolan blends and/or chemical admixtures that result in
mortar bar expansion of less than 0.10 percent at 30 days from casting as tested under ASTM
C 1567.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is
classified as potentially reactive include, but are not limited to the following:

Class F Coal Fly Ash meeting the requirements of AASHTO M 295.
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302.

Densified Silica Fume meeting the requirements of AASHTO M 307.
Lithium based admixtures
Metakaolin

Pozzolans or chemical admixtures required to offset the effects of potentially reactive
aggregates will be incorporated into the concrete at no additional cost to the Department.

703.06 Agaregate for Base and Subbase - Remove the first two paragraphs in their entirety and
replace with these:

“The following shall apply to Sections (a.) and (c.) below. The material shall have a Micro-
Deval value of 25.0 or less as determined by AASHTO T 327. If the Micro- Deval value
exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method of Test for
Determination of Degradation Value (January 2009 version) shall be performed, except that
the test shall be performed on the portion of the sample that passes the % in sieve and is
retained on the No. 10 sieve. If the material has a Washington Degradation value of less than
15, the material shall be rejected.

The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be
used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of
Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine.

703.081 RAP for Asphalt Pavement
Remove this section in its entirety and replace with the following:

703.081 RAP for Asphalt Pavement Recycled Asphalt Pavement (RAP) may be introduced
into hot-mix asphalt pavement at percentages approved by the Department according to the
MaineDOT Policies and Procedures for HMA Sampling and Testing.
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If approved by the Department, the Contractor shall provide documentation stating the
source, test results for average residual asphalt content, and stockpile gradations showing
RAP materials have been sized to meet the maximum aggregate size requirements of each
mix designation. The Department will obtain samples for verification and approval prior to
its use.

The maximum allowable percent of RAP shall be determined by the asphalt content, the
percent passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve
and the asphalt content, and Coarse Micro-Deval loss values as tested by the Department.
The maximum percentage of RAP allowable shall be the lowest percentage as determined
according to Table 4 below:

Table 4: Maximum Percent RAP According to Test Results

Percent Percent
Maximum Asphalt passing passing Residual
0.075 0.075 mm
—— RAP content . aggregate
Classification mm sieve /
Percentage standard . M-D loss
. sieve asphalt
Allowed deviation value
standard content
deviation ratio
Class 111 10% <10 N/A <40
Class 11 20% <05 <10 <28 <18
Class | 30% <0.3 <05 <138

The Department will monitor RAP asphalt content and gradation during production by
testing samples from the stockpile at approximately 15,000 T intervals (in terms of mix
production). The allowable variance limits (from the numerical average values used for mix
designs) for this testing are determined based upon the maximum allowable RAP percentage,
and are shown below in Table 5.

Table 5: RAP Verification Limits

Percent
?52’2: %I,: passing 0.075
Classification mm sieve
(compared to
aim) (compared to
aim)
Class 111 +15 +2.0
Class Il +10 +15
Class | +05 +0.7
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For specification purposes, RAP will be categorized as follows:

Class 111 = A maximum of 10.0 percent of Class 11l RAP may be used in any base,
intermediate base, surface, or shim mixture. A maximum of 20.0 percent of Class 111 RAP
may be used in hand-placed mixes for item 403.209.

Class 11 — A maximum of 20.0 percent Class Il RAP in any base, binder, surface, or shim
course.

Class I — A maximum of 20.0 percent Class | RAP may be used in any base, intermediate
base, surface, or shim mixture without requiring a change to the specified asphalt binder. A
maximum of 30.0 percent Class | RAP may be used in in any base or intermediate base
mixture provided that a PG 58-28 asphalt binder is used. A maximum of 30.0 percent Class |
RAP may be used in any surface or shim mixture provided that PG 58-34 or 52-34 asphalt
binder is used. Mixtures exceeding 20.0 percent Class | RAP must be evaluated and
approved by the Department.

The Contractor may use up to two different RAP sources in any one mix design. The total
RAP percentage of the mix shall not exceed the maximum allowed for the highest
classification RAP source used (i.e. if a Class | & Class 111 used, total RAP must not exceed
30.0%). The blended RAP material must meet all the requirements of the classification for
which the RAP is entered (i.e. 10% Class 111 with 20% Class I, blend must meet Class |
criteria). The Department may take belt cuts of the blended RAP to verify the material meets
these requirements. If the Contractor elects to use more than one RAP source in a design, the
Contractor shall provide an acceptable point of sampling blended RAP material from the
feed belt.

In the event that RAP source or properties change, the Contractor shall notify the
Department of the change and submit new documentation stating the new source or
properties a minimum of 72 hours prior to the change to allow for obtaining new samples
and approval.

703.19 Granular Borrow

Remove the gradation requirements table, and replace with the following:

Percentage by Weight
Sieve Passing Square Mesh Sieves
Designation Material for Underwater Material for Embankment
Backfill Construction

6 inch 100

No. 40 0-70 0-70

No. 200 0-7.0 0-20.0
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703.33 Stone Ballast - In the third paragraph, remove the words “ less than” before 2.60 and add
the words “or greater” after 2.60.

SECTION 708
PAINTS AND PRESERVATIVES

708.05 Timber Preservative Revise this section by removing it in its entirety and replacing with:
“Timber preservatives shall conform to the requirements of AASHTO M 133 and AWPA
Standard U1. All preservatives shall meet the requirements of the US EPA regulations under
the Federal Insecticide, Fungicide and Rodenticide Act.”

SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABRIC

709.01 Reinforcing Steel Revise this section by removing the sentence starting with “The chemical
composition...” in the third paragraph and replace it with the following:

“The chemical composition shall conform to one of the types listed in Table 2 of ASTM A955
or UNS S32304 Duplex.”

SECTION 710
FENCE AND GUARDRAIL

710.07 Guardrail Posts Amend subsection ‘a’ by removing the words “white oak”, “cedar”,
“tamarack”, “maple”, “beech”, “birch” and “red oak” from the first sentence. Also in the first
sentence, place an “or” between “pine” and “eastern hemlock”. In the second sentence remove the
words “well seasoned”. Remove the sentence beginning with “Wood posts and offset brackets...”
and replace it with: “Wood posts and offset brackets shall be preservative treated in accordance
with the requirements of AASHTO M 133 and AWPA U1, UC4A Commodity Specification A:
Sawn Products.”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIAL

712.061- Structural Precast Concrete Units

Under the heading, Quality Control and Quality Assurance, revise the fourth paragraph to read:
“Acceptance is the prerogative of the Department. The Department will conduct Quality
Assurance (QA) in accordance with Standard Specification Subsection 106.5. Testing deemed
necessary by the Department that is in addition to the minimum testing requirements will be
scheduled to minimize interference with the production schedule. The QAI will perform
acceptance sampling and testing and will witness or review documentation, workmanship and
testing to assure the Work is being performed in accordance with the Contract Documents.”
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Under the heading, Concrete Testing, revise the first paragraph to read as the following two
paragraphs:

“Concrete Testing Acceptance of structural precast units, for each day’s production, will
be determined by the Department, based on compliance with this specification and satisfactory
concrete testing results.

At least once per week, the QAI will make 2 concrete cylinders (6 cylinders when the
Contract includes permeability requirements) for use by the Department; cylinders shall be
standard cured in accordance with AASHTO T23 (ASTM C31). The QAI will perform
entrained air content and slump flow testing, determine water-cement ratio and determine
temperature of the sampled concrete at the time of cylinder casting. All testing equipment
required by the QAI to perform this testing shall be in accordance with Standard Specification
Section 502.041, Testing Equipment. In addition, the Contractor shall provide a slump cone
meeting the requirements of AASHTO T 119. Providing and maintaining testing and curing
equipment shall be considered incidental to the work and no additional payment will be made.

Quality Control test cylinders shall be made and tested in accordance with the following
standards:

AASHTO T 22 (ASTM C39) Test Method for Compressive Strength of Cylindrical
Concrete Specimens

AASHTO T23 (ASTM C31) Practice for Making and Curing Concrete Test
Specimens in Field

AASHTO T141 (ASTM C172) Practice for Sampling Freshly Mixed Concrete
AASHTO T152 (ASTM C231) Test Method for Air Content of Freshly Mixed
Concrete by the Pressure Method
AASHTO T196 (ASTM C173) Standard Test Method for Air Content of Freshly Mixed
Concrete by the Volumetric Method
ASTM C1064 Test Method for Temperature of Freshly mixed Portland Cement
Concrete
ASTM C1611 Standard Test Method for Slump Flow of Self-Consolidating Concrete”

Under the heading, Concrete Testing, delete the paragraph that begins:
“At least once per week, the Contractor shall make 2 concrete cylinders.....for use by the
Department.....”

SECTION 713
STRUCTURAL STEEL AND RELATED MATERIAL

Section 713.01- Structural Steel Revise this Section by removing the sentence:

“ Impact test sampling and testing procedures shall be in accordance with AASHTO T.”

And replace it with: “Impact test sampling and testing procedures shall be in accordance with
AASHTO T 243 M/T 243 and AASHTO T 244.”
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SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.02 Aagricultural Ground Limestone

In the table after the third paragraph which starts with “Liquid lime...” change the Specification for
Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and 14.5 /5 is from Nitrate
Nitrogen” to read “15.5 % of which 1% is from Ammoniacal Nitrogen and 14.5 % is from
Nitrate Nitrogen”

717.061 Erosion Control Blankets Revise this section by removing it in its entirety and replacing it
with the following:

“717.061 Erosion Control Blankets Shall consist of a machine produced rolled blanket of
biodegradable fibers, evenly distributed over the entire area of blanket, of a consistent
thickness, sewn into a biodegradable mesh on the top and bottom surface using a cotton blend
thread. The blanket shall remain in place when subject to shear stress of 1.55 Ib/ft?. The
blanket shall remain intact until grass is established. The blanket shall be a product currently
listed on the department’s Qualified Products List (QPL) of Erosion Control Products.

See Section 618.10 - Seeding, Maintenance and Acceptance.”

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND
TRAFFIC SIGNALS

720.10 Wood Utility Pole Amend the first sentence in this section by adding “, Red Pine” after
“Douglas Fir”.

Replace the paragraph beginning with “Wood Utility poles...” with:
“Wood Utility poles shall be pressure treated, after fabrication in accordance with AASHTO
Specifications M 133 and AWPA U1, UC4B, Commodity Specification D: Poles.”

720.12 Wood Sign Posts Remove the first sentence and replace with “Wood sign posts shall be
rectangular, straight and sound timber, cut from live growing native spruce, red pine, hemlock
or cedar trees, free from loose knots or other structurally weakening defects of importance,
such as shake or holes or heart rot.”

Remove the paragraph beginning with “When pressure treated sign posts are called for on the plans
... with “When pressure treated sign posts are called for on the plans, the wood shall be
Yellow Pine, Number 2 or better, or the species listed above. The pressure treated wood shall
meet AASHTO M 133 and AWPA Standard U1, UC4A, Commodity Specification A: Sawn
Products.”
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14 MaineDOT

Environmental Summary Sheet

WIN: 22882.00

Town: Searsmont

CPD Team Leader: Colin Greenan
ENV Field Contact: Val Derosier

Date Submitted: 4/2/18

NEPA Complete: NEPA was completed via Army Corps of Engineers Permit

X

Section 106
PA-B
Section 106 Resources:

X

Section 4(f) and 6(f)
Section 4(f)
Not applicable- no FHWA funds

Section 6(f)
Not Applicable - No takes

Maine Department of Inland Fisheries and Wildlife Essential Habitat

Not Applicable Timing Window: Not Applicable

Section 7
Informal consultation

Species of Concern: Atlantic salmon (no effect) and Northern long-eared bat (not likely to adversely

affect)

Essential Fish Habitat
Not Applicable

Maine Department of Conservation/Public Lands, Submerged Land Lease
Not Applicable

L]

Maine Land Use Regulation Commission
Not Applicable

L]

Maine Department of Environmental Protection
Exempt from permitting

*Applicable Standards and Permits are included with the contract

X Army Corps of Engineers: Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
Category 2 Permit, #NAE-2018-00315
-Work Start Notification must be completed by ENV Field Contact and submitted to ACOE cc David Gardner
-Compliance Certification must be completed by ENV Field Contact and submitted to ACOE cc David Gardner
*Applicable Standards and Permits are included with the contract
X Stormwater Review
N/A
X Special Provisions Required
Special Provision 105-Environmental Requirements N/AL] ApplicablelX]
Special Provision 656-Minor Soil Disturbance N/AX] Applicable[ ]
Standard Specification 656-Erosion Control Plan N/A[] Applicable[X]
Special Provision 203-Dredge Spec N/AL] Applicable[X]
General Note for Hazardous Waste N/AX] Applicable[ ]
Special Provision 203-Hazardous Waste N/AX] Applicable[ ]
Special Provision 105.9 N/AX] Applicable[ ]
Special Provision 511-Cofferdams N/AX Applicable[ ]

*All permits and approvals based on plans/scope as of: 2/2/18
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Town: Searsmont
WIN: 22882.00
Date: 4/2/18
SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

Work within wetlands and streams require special conditions to minimize impacts. The following special
conditions apply to the project:

I. Work within wetlands applies to the following pipe culvert at the following locations:
1. Pipe 2 at GPS coordinates N 44.36217, W 69.18431

I1. Work within streams (i.e. “in stream”) applies to the following pipe culvert at the following locations:
1. Pipe 1 at GPS coordinates N 44.36237, W 69.18391

I11. Special Conditions:

1. Conditions of the U.S. Army Corps of Engineers Category 2 Permit Number NAE-2017-00315
shall apply to this project (see permit and conditions in the contract documents).

2. The Contractor shall notify the Resident no less than 24 hours prior to the placement of
cofferdams. After cofferdams are placed and before the work area is dewatered, a fish evacuation
will be performed by either the Resident or the ENV Field Contact.

3. To prevent entrainment of fish related to water diversion, screening with square or round face
screen openings not to exceed % in. on a diagonal shall be used on all pump intakes for the
duration of in stream work.

IV. Approvals:
1. Temporary Soil Erosion and Water Pollution Control Plan
2. Permitted Protected Natural Resource Impacts, see U.S. Army Corps of Engineers Category 2
Permit Number NAE-2018-00315 for locations:
a. Wetland
i. Permanent: 42 s.f.
ii. Temporary: 200 s.f.
b. Stream
i. Permanent: 44 s.f.
ii. Temporary: 150 s.f.

VI. Presence of standing or flowing water at the above-identified wetland and in-stream pipes:
1. If standing or flowing water is present, work must be conducted within a cofferdam constructed
according to MaineDOT’s Standard Specifications and in adherence with the contractors
approved “Soil Erosion and Water Pollution Control Plan”.

V. No work is allowed that completely blocks the natural flow of a river, stream, brook or wetland without
providing downstream flow.
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Searsmont
WIN 22882.00
November 6, 2018

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(Dredge Materials)

Description: Dredge Material (See MaineDOT Standard Specifications 8 101.2 Definitions) is
regulated as a Special Waste. This material can be reused with a Beneficial Use Permit issued by
the Maine Department of Environmental Protection (MDEP). Further, the Beneficial Use of
Dredge Material from Class A, Class AA and Class SA water bodies is exempt from Beneficial
Use Permits. Work associated with the Culvert Replacement Project in Searsmont will occur in
a Class A water body; therefore, the Beneficial Use of Dredge Material from this initiative is
exempt from Beneficial Use Permits.

CONSTRUCTION REQUIREMENTS

Management: The contractor shall ensure that all Dredge Material excavated from the Culvert
Replacement Project in Searsmont is Beneficially Used in the area(s) specified by MaineDOT.

Method of Measurement: Dredge Material will be measured by the cubic yard of material
removed.

Basis of Payment: Payment for the Beneficial Use of Dredge Material will be incidental to the
Contract Pay Items.

Payment shall be full compensation for excavation, dewatering, managing, transporting, and
placement of the Dredge Materials.

Page 1 of 1
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DEPARTMENT OF THE ARMY
NEW ENGLAND DISTRICT, GORPS OF ENGINEERS
695 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751

RENTION OF MAINE GENERAL PERMIT (GP)
AUTHORIZATION LETTER AND SCREENING SUMMARY

ENVIRONMENTAL OFFICE

MAINE DEPARTMENT OF TRANSPORTATION CORPS PERMIT # NAE-2018-00315
16 STATE HOUSE STATION CORPS GP ID# 18-086
AUGUSTA, MAINE 04333 STATE ID# PBR

DESCRIPTION OF WORK:
Place temporary and permanent fill below the ordinary high water line of an unnamed stream and in adjacent

freshwater wetlands at Searsmont, Maine in order to replace two existing deteriorated culverts beneath Route

131 This worlk will result in roximately 44 s.f. of permanent and 150 s.f. ft L ream
- a J0=11 a =3 =t JLe ' = EIHA s WYLLY &
,,ﬁy_e_shﬁ_ej;s_undated. _ DOT WIN: 22882.00
° -RA 183R12°
LAT/LONG COORDINATES : 44362417 N W.  USGS QUAD; SEARSMONT, ME

|. CORPS DETERMINATION:
Based on our review of the information you provided, we have determined that your project will have only minimat individual and cumulative impacts on
waters and wetlands of the United States. Your work is therefore authorized by the U.S. Army Corps of Engineers under the enclosed Federal
Permit, the Maine General Permit {GP). Accordingly, we do not plan to take any further action on this project.

*The Maine GP can be found at: http://www.nae.usace.army.mil/Portals/74/docs/regulatory/StateGeneralPermits/ME/Maine_General_Permit_2015,
You must perform the activity authorized herein in compliance with all the terms and conditions of the GP [including any affached AHdltlonaFConleons
and any conditions pfaced on the State 401 Water Quality Certification including any required mitigation]. Please review the enclosed GP carefully,
including the GP conditions beginning on page 5, to familiarize yourself with its contents. You are responsible for complying with all of the GP
requirements; therefore you should be certain that whoever does the work fully understands all of the conditions. You may wish to discuss the
conditions of this authorization with your contractor io ensure the contractor can accemplish the work in a manner that conforms to all requirements.

If you change the plans or construction methods for work within our jurisdiction, please contact us immediately to discuss modification of this
authorization. This office must approve any changes before you undertake them.

Condition 38 of the GP {page 186) provides one year for completion of work that has commenced or is under contract to commence prior fo the expiration
of the GP on October 13, 2620. You will need to apply for reautharization for any work within Corps jurisdiction that is not completed by October 13,
2021,

This authorization presumes the work shown on your plans noted above is in waters of the 1.S. Should you desire to appeal our jurisdiction, please
submit a request for an approved jurisdictional determination in writing to the undersigned.

No work may be started unless and until all other required local, State and Federal licenses and permits have been obtained. This includes but is not
limited to a Flood Hazard Development Permit issued by the town if necessary.

Il. STATE ACTIONS: PENDING[ X 1, [SSUED[ ], DENIED[ ] DATE

APPLICATION TYPE: PBR:_X_, TIER1; TIER 2 TIER 3; LURC:__ DMRLEASE: _____ NA: __
ill. FEDERAL ACTIONS:

JOINT PROCESSING MEETING:__2/21/18 LEVEL OF REVIEW: CATEGORY 1. CATEGORYZ X
AUTHORITY (Based on a review of plans and/or State/Federal applications): SEC 10 , 404 X 10/404 , 103

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply to this project.

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO__, USF&WS_NO__, NMFS_NQ

If you have any questions on this matter, please contact my staff at 207-623-8367 at our Augusta, Maine Project Office. In order for us to better serve
you, we would appremaie your completing our Customer Service Survey located at hitp//corpsmapu.usace.army.mil/cm _apexif?p=136:4.0

D) (O A gm (i stesfis

¢
/JAY . CLEMENT RANK J. DEL GIUDICE DATE 7
OR PROJECT MANAGER CHIEF, PERMITS & ENFORCEMENT BRANGH
MA!NE PROJECT OFFICE REGULATORY DIVISION
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Us Army Corps
of Engineers »
New England District

PLEASE NOTE THE FOLLOWING CONDITIONS FOR
DEPARTMENT OF THE ARMY
GENERAL PERMIT
NO. NAE-2018-00315

1. This authorization requires you to 1) notify us befare beginning work so we may inspect the project, and 2) submit a Compliance
Certification Form. You must complete and return the enclosed Work Start Notification Form(s) to this office at least two weeks before
the anticipated starting date. You must complete and return the enclosed Compliance Certification Form within one month following the
completion of the authorized work and any required mitigation (but not mitigation monitoring, which requires separate submittals).

2. The permittee shall assure that a copy of this permit is at the work site whenever work is being performed and that all personnel
performing work at the site of the work authorized by this permit are fully aware of the terms and conditions of the permit. This permit,
including its drawings and any appendices and other attachments, shall be made a part of any and all contracts and sub-contracts for
work which affects areas of Corps of Engineers' jurisdiction at the site of the work authorized by this permit. This shall be done by
including the entire permit in the specifications for the work. If the permit is issued after construction specifications but before receipt of
bids or quotes, the entire permit shall be included as an addendum to the specifications. The term "entire permit” includes permit
amendments. Although the permittee may assign various aspects of the work to different contractors or sub-contractors, all contractors
and sub-contractors shall be obligated by contract to comply with all environmental protection provisions of the entire permit, and no
contract or sub-contract shall require or allow unauthorized work in areas of Corps of Engineers jurisdiction.

3. Adequate sedimentation and erosion control devices, such as geotextile silt fences or other devices capable of filtering the fines
involved, shall be installed and properly maintained to minimize impacts during construction. These devices must be removed upon
completion of work and stabilization of disturbed areas. The sediment collected by these devices must also be removed and placed
upland, in a manner that will prevent its later erosion and transport fo a waterway or wetland.

4. All exposed soils resulting from the construction will ba promptly seeded and mulched in order to achieve vegetative stabilization.
5. All areas of temporary fill shall be restored to their original contour and character upon completion of the work.

6. In water work shall be performed between July 15 and September 30 in order to minimize potential impacts to aquatic resources and
local water quality. ‘
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Route 131 Culvert Replacements
WIN 22882.00

Searsmont, ME (Waldo County)
Searsmont, ME USGS Quad map
Lat: 44.362417° N Lon: -69.183812° W and Lat: 44.362117° N Lon: -69.184318" W
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US Army Corps
of Engineers (annum Notice: Permittee must sign and return notification

New England District within one month of the completion of work.}

COMPLIANCE CERTIFICATION FORM

Permit Number: NAE-2018-00315

Project Manager__ Clement

Name of Permittee: Maine Dept. of Transporiation

Permit Issuance Date: 3/26/18

Please sign this certification and return it to the following address upon completion of the activity

and any mitigation required by the permit. You must submit this after the mitigation is complete,
but not the mitigation monitoring, which requires separate submittals.

e sk s ofe e ok o ok ook ok o ok ok ok ool ok ot st o ok sl sl ol ol o sk sl ko ek sk skokok ok ok stk sk skokok stk sk sk sl ook ok ekl ol lolodok sokok

#* MAIL TO: U.S. Army Corps of Engineers, New England District *
* Permits and Enforcement Branch C *
¥ Regulatory Division *
i 696 Virginia Road #
* Concord, Massachusetts 01742-2751 *

IETE T EEEEE LTI LTS EEE LSS E S EEEEEEEEEEEEEEEL LI Ltk kL

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army
Corps of Engineers representative. If you fail to comply with this perrmt you are subject to
permit suspension, modification, or revocation.

I hereby certify that the work authorized by the above referenced permit was completed in
accordance with the terms and conditions of the above referenced permit, and any required
mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date
Printed Name Date of Work Completion
( ) ( )

Telephone Number Telephone Number
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US Army Corps
of Engineers &
New England District

GENERAL PERMIT
WORK-START NOTIFICATION FORM

(Minimum Notice: Two weeks before work begins)

*********************************$*******************************************#

¥ MAIL TO: U.S. Army Corps of Engineers, New England District *
& Permits and Enforcement Branch e
* Regulatory Division b
& 696 Virginia Road *
¥ Concord, Massachusetts 01742-2751 +

e ot ot sk o sk o e koo sk sl ol she s ot sl s o o sk sk ook ok ko Rk ok e ko ko R aoR sopok ok Rk ok ook dorsk ok sk ok sk ok sk ksl Aok

Corps of Engineers Permit No. NAE-2018-00315 was issued to the Maine Dept. of
Transportation on March 26, 2018. This work is located in an unnamed stream and in adjacent
freshwater wetlands at Searsmont, Maine. The permit authorized the permittee to place
temporary and permanent fill in order to replace two existing deteriorated culverts beneath Route
131. This work will result in approximately 44 s.f. of permanent and 150 s.f. of temporary
stream bed impact, and 42 s.f. of permanent and 200 s.f. of temporary wetland impact.

The people (e.g., contractor) listed below will do the work, and they understand the permit's
conditions and limitations, :

PLEASE PRINT OR TYPE

Name of Person/Firm:

Business Address:

Telephone Numbers: ( ) { )

Proposed Work Dates: Start: ‘ Finish:
Permittee/Agent Signature: Date:

Printed Name: ‘ Title:

Date Permit Issued: | Date Permit Expires:

stk o s ok ok sk o ok ok ok dde o ok ke o sfe st skl o e ok oo sl shool ok sdeshe ohe sle ook ook ol sl sk s sk shoske e sl sheooke e st shesleoske sl e sk ks o e st e s e ek e ek

FOR USE BY THE CORPS OF ENGINEERS

PM: _ Clement Submittals Required: No

Inspection Recommendation: Ingpect as convenient
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