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Effective May 15, 2020
Supersedes April 22, 2020

BIDDING INSTRUCTIONS

FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:
a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid

Amendments form, c) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
NOTE: Not all projects accept Electronic Bids.  Please review the Notice to 
Contractors and see if it specifically states that Electronic Bids will be accepted.

a) a completed Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond
(with original to be delivered within 72 hours), and c) any other Certifications or Bid
requirements listed in the Bid Documents as due by Bid opening.

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:

6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are
submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, March 2020 Edition.
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April 28, 2017 

Supersedes November 05, 2014 

NOTICE 
The Maine Department of Transportation is attempting to improve the way Bid 

Amendments/Addendums are handled and allow for an electronic downloading of bid 

packages from our website, while continuing to maintain an optional plan holders list. 

Prospective bidders, subcontractors or suppliers who wish to download a copy of the bid 

package and receive a courtesy notification of project specific bid amendments must fill out 

the on-line plan holder registration form and provide an email address to the MDOT 

Contracts mailbox at: MDOT.contracts@maine.gov. Each bid package will require a 

separate request. 

Additionally, interested parties will be responsible for reviewing and retrieving the Bid 

Amendments from our web site, and acknowledging receipt and incorporating those Bid 

Amendments in their bids using the Acknowledgement of Bid Amendment Form. 

The downloading of bid packages from the MDOT website is not the same as providing an 

electronic bid to the Department. Electronic bids must be submitted via 

http://www.BIDX.com. For information on electronic bidding contact Rebecca Snowden at 

rebecca.snowden@maine.gov or Guy Berthiaume at guy.berthiaume@maine.gov. 

Page 1 of 1 
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NOTICE
For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open
PIN:
Town:
Date of Bid Opening:
Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed
PIN:
Town:
Date of Bid Opening:
Name of Contractor:
This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following information:

Bid Enclosed: Do Not Open
PIN:
Town:
Name of Contractor:

October 16, 2001
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of

as Principal, and as Surety, a

Corporation duly organized under the laws of the State of and having a usual place of

Business in and hereby held and firmly bound unto the Treasurer of

acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full

force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:

the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of this obligation is that the Principal has submitted to the Maine Department of

Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly

completed in accordance with said bid) and shall furnish bonds for this faithful performance of

said contract, and for the payment of all persons performing labor or furnishing material in

connection therewith, and shall in all other respects perform the agreement created by the
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NOTICE
Bidders:

when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required.
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts.MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
for form and include the word

along with the Project name and Identification number in the subject line.
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State of Maine RFI No: 

Department of Transportation

REQUEST FOR INFORMATION
Date Time

Information Requested for:

WIN(S): Town(s): Bid Date: 

Question(s):

Request by:
Company Name: Phone:( )

Email: Fax:  ( )

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
to or Email questions to RFI-Contracts.MDOT@maine.gov, Please

include the word along with the Project Name and Identification Number in the
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail
page.
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NOTICE
Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder shall submit the Disadvantaged
Business Enterprise Proposed Utilization form with their bid. 
This is a curable bid defect.

The Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Disadvantaged Business Enterprise Proposed
Utilization Plan form should be used.

A copy of the new Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207) 
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at

https://www.maine.gov/mdot/civilrights/dbe/
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INSTRUCTIONS FOR PREPARING THE MAINEDOT 
COMMITMENTCONFIRMATION FORM 

 
The Contractor shall extend equal opportunity to MaineDOT certified DBE 
firms (as listed in MaineDOT’s DBE Directory of Certified Businesses) in 
the selection and utilization of subcontractors and suppliers. 
 
Each prime contractor submitting a bid on a federally funded project must 
complete each section of the Commitment Confirmation form in its entirety 
for itself and each subcontractor on that project. 
 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Section A: 
 
1. Insert Contractor Name 
2. Insert WIN for the Federal Project bidding on 
3. Insert Bid Date 
4. Insert Project Location 
5. Insert Email address of Contact Person 
 
Section B: 
 
A. Enter each Contractor’s and Sub-Contractor’s name and address 

(including zip code) – Prime Contractor’s name should be listed in first 
box of this section; then each additional line would be proposed 
subcontractors – DBE or NonDBE 

B. Enter each Contractor’s and Sub-Contractor’s annual gross receipts 
bracket (see the legend on the form) 

C. Enter DBE status (DBE or non-DBE) for each contractor/sub-contractor 
D. Enter each Contractor’s and Sub-Contractor’s NAICS (North Amer. 

Industry Classification System) code (may be more than one) and Scope 
of Work  

E. For each Contractor and Sub-Contractor enter the Race and Gender of 
the firm's majority owner 

F. Enter the Age of each Contractor/Sub-Contractor 
G. Enter the Proposed amount of payment (Bid amount) for each 

Contractor/Sub-Contractor. 
 
 
 
Revised 6/2024 
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Maine Department of Transportation Civil Rights Office

Directory of Certified Disadvantaged Business Enterprises 

Listing can be found at:

https://www.maine.gov/mdot/civilrights/dbe/

For additional information and guidance contact: 

Civil Rights Office at (207) 624-3066

It is the responsibility of the Contractor to access the DBE
Directory at this site in order to have the most current listing.
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September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link
http://www.maine.gov/purchases/venbid/index.shtml
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Harpswell & Wiscasset/Westport Island Bridges 
Ewing Narrows #6217 & Westport/Wiscasset #3180 Wearing Surface Replacement 

WIN 027258.00 & 027260.00 
  April 14, 2011 

Supersedes August 3, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 

14
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                                                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 027258.00 for Bridge 
Wearing Surface Replacement in the town of Harpswell County of Cumberland 
Maine and WIN 027260.00 for Bridge Wearing Surface Replacement in the towns of 
Wiscasset & Westport Island County of Lincoln Maine.  The Work includes 
construction, maintenance during construction, warranty as provided in the Contract, 
and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work; performing construction quality control including inspection, testing and 
documentation; providing all required documentation at the conclusion of the project; 
warrantying its work; and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract. Payment shall be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before     
November 1, 2025.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2020 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                                                                     
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

21



 

 
 
F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds contained herein for construction of:  

 
WIN 027258.00 – Bridge Wearing Surface Replacement – in the town of 
Harpswell & WIN 027260.00 – Bridge Wearing Surface Replacement – in the 
towns of Wiscasset and Westport Island 

 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
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submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                 (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: Bruce A. Van Note, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                                                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 027258.00 for Bridge 
Wearing Surface Replacement in the town of Harpswell County of Cumberland 
Maine and WIN 027260.00 for Bridge Wearing Surface Replacement in the towns of 
Wiscasset & Westport Island County of Lincoln Maine.  The Work includes 
construction, maintenance during construction, warranty as provided in the Contract, 
and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work; performing construction quality control including inspection, testing and 
documentation; providing all required documentation at the conclusion of the project; 
warrantying its work; and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract. Payment shall be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before     
November 1, 2025.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2020 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                                                                     
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds contained herein for construction of:  

 
WIN 027258.00 – Bridge Wearing Surface Replacement – in the town of 
Harpswell & WIN 027260.00 – Bridge Wearing Surface Replacement – in the 
towns of Wiscasset and Westport Island 

 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
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submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                 (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: Bruce A. Van Note, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                                                                
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No.0112345.00, for the Hot 
Mix Asphalt Overlay in the town/city of South Nowhere, County of  Washington, 
Maine.  The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2020 Edition and related Special Provisions. 
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                                                     
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition, Supplemental 
Specifications, Special Provisions, Contract Agreement; and Contract Bonds.   It is 
agreed and understood that this Contract will be governed by the documents listed 
above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications March 2020 Edition (Federal Contract 
Provisions Supplement), and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, March 2020 Edition, Standard Details March 2020 Edition, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds contained herein for construction of:  

 
 ________PIN  012345.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid. 

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: Bruce A. Van Note, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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Harpswell & Wiscasset/Westport Island Bridges 
Ewing Narrows #6217 & Westport/Wiscasset #3180 Wearing Surface Replacement 

WIN 027258.00 & 027260.00 
August 16, 2024 

Page 1 of 1 
 

MaineDOT DBE Project Attainment Target (PAT)  
for this Project is .053 % 

 
 

The MaineDOT seeks to meet the specified annual Disadvantaged Business Enterprise (DBE) 
usage goal set out by 49 CFR 26.45 through the efforts of contractors seeking to employ 
qualified DBE subcontractors.  We seek to meet this goal by race neutral means and do not, at 
this time, use contract specific requirements for each project.  We do however, understand the 
capacity of Maine’s DBE community and the unique characteristics a project may have that 
would differ from the broad annual goal.   
 
Taking this into consideration, the MaineDOT will review each project and develop an 
anticipated attainment or Project Attainment Target (PAT) based on several factors that are 
project specific.  Those factors include: 
 

□ Scope of Work 
□ DBE availability according to Specification Item 
□ Geographic  location 
□ DBE capacity 

 
This PAT is developed to assist contractors to better understand the DBE participation that the 
MaineDOT can reasonably expect for a specific project.  The PAT is NOT a mandate but an 
assessment of the DBE opportunities that this project could meet or exceed.  MaineDOT 
anticipates that each contractor will make the best effort to reach or exceed the PAT for this 
project. 
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Town:  Harpswell 
Project:  27258.00 

Date:  June 11, 2024 
 

DOC      Page 1 of 2    Utility Spec (Ver. 11-2018) 

SPECIAL PROVISIONS 
SECTION 104 

Utilities 
UTILITY COORDINATION 
The contractor has primary responsibility for coordinating their work with utilities and/or railroad after contract 
award.  The contractor shall communicate directly with the utilities and/or railroad regarding any utility work 
necessary to maintain the contractor’s schedule and prevent project construction delays.  The contractor shall 
notify the resident of any issues. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.  
 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications IS NOT 
REQUIRED. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for utility and/or 
railroad work to be undertaken in conjunction with this project.  The following list identifies all known utilities 
or railroads having facilities presently located within the limits of this project or intending to install facilities 
during project construction. 
 
Utilities and/or railroads have been notified and will be furnished a project specification. 
 

Overview & Utility/Railroad Contact Information: 
Utility/Railroad Aerial Under 

Ground 
Contact Name Contact 

Number 
Central Maine Power Company X  Randall Bryant 530-7389 
Comcast X X Kendall Blodgett 522-7385 
Consolidated Communications X X Marty Pease or 

Ryan Beliveau 
272-7993 

(401)263-2218 
MaineDOT Electrical X X Harold Tower 592-0763 

 
Temporary utility/railroad adjustments ARE NOT anticipated.  If any unexpected utility relocations become 
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications and shall be 
performed by the appropriate utility company in conjunction with the work by the Contractor.  Should the 
Contractor choose to have any poles temporarily relocated or request conductors be covered, all work shall be 
done at the Contractor’s request and expense, with no additional cost or schedule impacts to the Department. 
 
** Specific information regarding the line voltage can be requested from Central Maine Power Company** 
 
Unless otherwise specified, any underground utility/railroad facilities shown on the project plans represent 
approximate locations gathered from available information.  The Department cannot certify the level of 
accuracy of this data.  Underground facilities indicated on the topographic sheets (plan views) have been 
collected from historical records and/or on-site designations provided by the respective utility/railroad 
companies.  Underground facilities indicated on the cross-sections have been carried over from the plan view 
data and may also include further approximations of the elevations (depths) based upon straight-line 
interpolation from the nearest manholes, gate valves, or test pits. 
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Town:  Harpswell 
Project:  27258.00 

Date:  June 11, 2024 
 

DOC      Page 2 of 2    Utility Spec (Ver. 11-2018) 

All adjustments are to be made by the respective utility/railroad unless otherwise specified herein. 
 
Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide proper fire 
protection. 
 
Utility/railroad working days are Monday through Friday.  Times are estimated on the basis of a single crew for 
each utility/railroad.  Any times and dates mentioned are estimates only and are dependent upon favorable 
weather, working conditions, and freedom from emergencies.   
 
AERIAL 
Aerial utility adjustments are not anticipated as part of this project.  Utilities have been notified and if utility 
relocations, though unexpected, become necessary, they will be scheduled in compliance with Section 104 of 
the Standard Specifications and will be done by the utilities in conjunction with the work by the Contractor. 
 
Aerial utility lines are located near the bridge and will remain in place throughout the duration of the project 
and OSHA aerial working clearances will need to be adhered to when using equipment around power lines.   
The contractor will be required to work around this line configuration and shall plan and conduct their work 
accordingly.   
 
UNDERGROUND 
Underground utility adjustments are not anticipated as part of this project.  Utilities have been notified and if 
utility relocations, though unexpected, become necessary, they will be scheduled in compliance with Section 
104 of the Standard Specifications and will be done by the utilities in conjunction with the work by the 
Contractor. 
 
PLEASE NOTE 
All underground utilities require 3 working days’ notice for any/all excavation or any other subsurface work 
around any underground facilities to schedule an on-site representative to be present.  The contractor shall hand 
dig around all the underground facilities. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility/railroad location markings following the 
initial locating by the appropriate utility/railroad or their designated representative. 
 
UTILITY SIGNING 
Any utility/railroad working within the construction limits of this project shall ensure that the traveling public is 
adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed as 
determined by field conditions. All traffic controls shall be in accordance with the latest edition of the Manual 
on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway 
Administration. 
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Town:  Wiscasset-Westport Island 
Project:  27260.00 

Date:  July 10, 2024 
 

DOC      Page 1 of 2    Utility Spec (Ver. 11-2018) 

SPECIAL PROVISIONS 
SECTION 104 

Utilities 
UTILITY COORDINATION 
The contractor has primary responsibility for coordinating their work with utilities and/or railroad after contract 
award.  The contractor shall communicate directly with the utilities and/or railroad regarding any utility work 
necessary to maintain the contractor’s schedule and prevent project construction delays.  The contractor shall 
notify the resident of any issues. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.  
 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications IS NOT 
REQUIRED. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for utility and/or 
railroad work to be undertaken in conjunction with this project.  The following list identifies all known utilities 
or railroads having facilities presently located within the limits of this project or intending to install facilities 
during project construction. 
 
Utilities and/or railroads have been notified and will be furnished a project specification. 
 

Overview & Utility/Railroad Contact Information: 
Utility/Railroad Aerial Under 

Ground 
Contact Name Contact 

Number 
Central Maine Power Company X X Randall Bryant 530-7388 
Charter Communications  X Stefanie Foster 592-4788 
Consolidated Communications X X Jim Scheid or  

Ryan Beliveau 
712-8400 

(401)263-2218 
MaineDOT Electrical X X Harold Tower 592-0763 

 
Temporary utility/railroad adjustments ARE NOT anticipated.  If any unexpected utility relocations become 
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications and shall be 
performed by the appropriate utility company in conjunction with the work by the Contractor.  Should the 
Contractor choose to have any poles temporarily relocated or request conductors be covered, all work shall be 
done at the Contractor’s request and expense, with no additional cost or schedule impacts to the Department. 
 
** Specific information regarding the line voltage can be requested from Central Maine Power Company** 
 
Unless otherwise specified, any underground utility/railroad facilities shown on the project plans represent 
approximate locations gathered from available information.  The Department cannot certify the level of 
accuracy of this data.  Underground facilities indicated on the topographic sheets (plan views) have been 
collected from historical records and/or on-site designations provided by the respective utility/railroad 
companies.  Underground facilities indicated on the cross-sections have been carried over from the plan view 
data and may also include further approximations of the elevations (depths) based upon straight-line 
interpolation from the nearest manholes, gate valves, or test pits. 
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Town:  Wiscasset-Westport Island 
Project:  27260.00 

Date:  July 10, 2024 
 

DOC      Page 2 of 2    Utility Spec (Ver. 11-2018) 

All adjustments are to be made by the respective utility/railroad unless otherwise specified herein. 
 
Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide proper fire 
protection. 
 
Utility/railroad working days are Monday through Friday.  Times are estimated on the basis of a single crew for 
each utility/railroad.  Any times and dates mentioned are estimates only and are dependent upon favorable 
weather, working conditions, and freedom from emergencies.   
 
AERIAL 
Aerial utility adjustments are not anticipated as part of this project.  Utilities have been notified and if utility 
relocations, though unexpected, become necessary, they will be scheduled in compliance with Section 104 of 
the Standard Specifications and will be done by the utilities in conjunction with the work by the Contractor. 
 
Aerial utility lines are located near the bridge and will remain in place throughout the duration of the project 
and OSHA aerial working clearances will need to be adhered to when using equipment around power lines.   
The contractor will be required to work around this line configuration and shall plan and conduct their work 
accordingly.   
 
UNDERGROUND 
Underground utility adjustments are not anticipated as part of this project.  Utilities have been notified and if 
utility relocations, though unexpected, become necessary, they will be scheduled in compliance with Section 
104 of the Standard Specifications and will be done by the utilities in conjunction with the work by the 
Contractor. 
 
PLEASE NOTE 
All underground utilities require 3 working days’ notice for any/all excavation or any other subsurface work 
around any underground facilities to schedule an on-site representative to be present.  The contractor shall hand 
dig around all the underground facilities. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility/railroad location markings following the 
initial locating by the appropriate utility/railroad or their designated representative. 
 
UTILITY SIGNING 
Any utility/railroad working within the construction limits of this project shall ensure that the traveling public is 
adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed as 
determined by field conditions. All traffic controls shall be in accordance with the latest edition of the Manual 
on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway 
Administration. 
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Town:  Harpswell 

WIN:  27258.00  
July 17, 2024 

 
      SPECIAL PROVISION 

SECTION 105 
General Scope of Work 

(Environmental Requirements) 
 

 
I. Special Conditions: 

1. If the Contractor witnesses a bat (dead or alive), any activities that may injure any live bats must cease 
immediately, and the Contractor shall contact Justin Sweitzer of MaineDOT Environmental Office (207-
441-0651) for further coordination. MaineDOT shall coordinate the collection of dead or injured bats.  

2. Roseate Tern - No bridge deck milling shall be permitted from May 1 through August 15 to avoid impacts 
to Roseate Tern. 

3. Migratory Birds - If the Contractor observes an active bird nest within the project limits, any activities 
that may disturb the nest or injure birds (nesting adults, chicks, eggs) must cease immediately, and the 
Contractor shall contact Justin Sweitzer of MaineDOT Environmental Office (207-441-0651) for further 
coordination. 

4. No in-water work is permitted at any time. 
 

II. Approvals:  
1. Temporary Soil Erosion and Water Pollution Control Plan  
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Town:  Wiscasset 

WIN:  27260.00  
August 9, 2024 

 
      SPECIAL PROVISION 

SECTION 105 
General Scope of Work 

(Environmental Requirements) 
 

 
I. Work Windows 

1. There is a historic and recently active Osprey nest adjacent to the bridge. Therefore, work shall not be 
allowed between the dates of April 16 and July 31 to minimize impacts to breeding adults, juveniles, and 
eggs.  
(Work is allowed between the dates of August 1 – April 15) 

2. No in-water work is permitted at any time. 
 

1. Special Conditions: 
3. If the Contractor witnesses a bat (dead or alive), any activities that may injure any live bats must cease 

immediately, and the Contractor shall contact Nick Koltai of MaineDOT Environmental Office (207-557-
3471) for further coordination. MaineDOT shall coordinate the collection of dead or injured bats.  

4. All operators, employees, and contractors shall be made aware of the avoidance and minimization 
measures included in this SP 105. 

5. Any temporary lighting must be directed away from trees and forested areas during the active season of 
April 15 – November 1  

6. No tree clearing is permitted. 
 

2. Approvals:  
1. Temporary Soil Erosion and Water Pollution Control Plan  
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  Harpswell 

  Mountain Road  

  WIN 027258.00 

  August 12, 2024 

1 of 1 
 

 

SPECIAL PROVISION 

SECTION 105 

GENERAL SCOPE OF WORK 

(Traffic Control and Management) 

 

Section 105, General Scope of Work, of the Standard Specifications is amended as follows: 

105.3 Traffic Control and Management: 

Add the following to the end of the subsection: 

At least one lane of traffic shall be maintained on Mountain Road through the project area at all 

times using temporary traffic signals. A minimum travel way width of 11 feet shall be provided 

at all times.  

Before the temporary traffic signal is put into service and after it is taken out of service, 

temporary lane closures may be allowed during daylight working hours using flaggers, as 

approved by the Resident. The minimum travel way width shall be 11 feet. 
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Wiscasset-Westport 

Wiscasset-Westport Bridge #3180 

WIN 027260.00 

August 13, 2024 
   

1 of 1 
 

 

SPECIAL PROVISION 

SECTION 105 

GENERAL SCOPE OF WORK 

(Traffic Control and Management) 

 

Section 105, General Scope of Work, of the Standard Specifications is amended as follows: 

105.3 Traffic Control and Management: 

Add the following to the end of the subsection: 

At least one lane of traffic shall be maintained on Westport Bridge Road through the project area 

at all times using temporary traffic signals. A minimum travel way width of 11 feet shall be 

provided at all times.  

Before the temporary traffic signal is put into service and after it is taken out of service, 

temporary lane closures may be allowed during daylight working hours using flaggers, as 

approved by the Resident. The minimum travel way width shall be 11 feet. 

Pedestrian traffic shall be maintained at all times except as approved by the Resident. 
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November 10, 2022 

  

1 of 1 

SPECIAL PROVISION 

SECTION 105 

GENERAL SCOPE OF WORK 

(Build America, Buy America) 

 

105.11 Other Federal Requirements Amend this section by adding the following: 
  

This special provision was created for the Build America, Buy America Act (BABA) to 

expand the list of construction materials required to be manufactured in the United States 

beyond what is currently only required for steel/iron products.  The Infrastructure 

Investment and Jobs Act (IIJA), Public Law No. 117-58 includes the Build America, Buy 

America Act. The Office of Management and Budget issued memorandum M-22-11 to 

provide guidance on the law which can be found here:  
 
https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf 
 

All iron/steel, including the iron/steel in construction materials and manufactured 

products, must satisfy Buy America 23 CFR 635.410 requirements. 

 

All construction materials, as defined in the following, that are permanently incorporated 

into federal-aid projects shall meet Build America, Buy America requirements. 

 

For the purpose of this Specification, construction materials shall include an article, 

material, or supply that is or consists primarily of the following.  

 

• Non-ferrous metals, 

• Plastic and polymer-based products (including polyvinylchloride, 

composite building materials, and polymers used in fiber optic cables),   

• Glass (including optic glass),   

• Lumber, or   

• Drywall.  

 

All manufacturing processes for construction materials shall occur within the United 

States.  The category of construction materials excludes cement and cementitious 

materials, aggregates such as stone, sand, or gravel, or aggregate binding agents or 

additives.  

 

Due to a nationwide waiver, BABA requirements do not apply to manufactured products 

for FHWA funded projects.  Manufactured products are items that consist of two or more 

of the listed construction materials that have been combined through a manufacturing 

process, and items that include at least one of the listed materials combined with a 

material that is not listed (including steel/iron) through a manufacturing process.  

  

The Contractor shall certify in writing that all permanently incorporated Construction 

Materials for this contract meet the BABA requirements. 
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Project No. 027258.00 

 
SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the Town of Harpswell has been established by the Maine Department of 
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 
 (a) The section of highway under construction in the Town of Harpswell, Cumberland County 

on Mountain Road over Ewing Narrows.  
 
 (b) (Mountain Road) over Ewing Narrows preceding abutment number 1 approximately 30 feet 
  and extending to abutment number 2 and beyond approximately 30 feet of the construction 

plus approaches. 
 
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment 
employed on public way construction projects, United States Government projects or construction of private 
ways, when within construction areas established by the Department of Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas and 
may provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department of 
Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the Town of Harpswell agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified 
in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined 
prior to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by the 
municipality. 
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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Project No. 027260.00 

 
SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the Town of Westport Island has been established by the Maine Department 
of Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 
 (a) The section of highway under construction in the Town of Westport Island, Lincoln County 

on Main Road over Cowsweag Narrows.  
 
 (b) (Main Road) over Cowsweag Narrows preceding abutment number 1 approximately 30 feet 
  and extending to abutment number 2 and beyond approximately 30 feet of the construction 

plus approaches. 
 
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment 
employed on public way construction projects, United States Government projects or construction of private 
ways, when within construction areas established by the Department of Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas and 
may provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department of 
Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the Town of Westport Island agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified 
in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined 
prior to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by the 
municipality. 
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 

57



 
Project No. 027260.00 

 
SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the Town of Wiscasset has been established by the Maine Department of 
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 
 (a) The section of highway under construction in the Town of Wiscasset, Lincoln County on 

Main Road over Cowsweag Narrows.  
 
 (b) (Main Road) over Cowsweag Narrows preceding abutment number 1 approximately 30 feet 
  and extending to abutment number 2 and beyond approximately 30 feet of the construction 

plus approaches. 
 
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment 
employed on public way construction projects, United States Government projects or construction of private 
ways, when within construction areas established by the Department of Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas and 
may provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department of 
Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the Town of Wiscasset agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified 
in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined 
prior to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by the 
municipality. 
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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Harpswell 

Mountain Road 

WIN 27258.00 

August 12, 2024 
 

1 of 1 

SPECIAL PROVISION 

SECTION 107 
TIME 

(Contract Time and Contract Completion Date) 
 

The following is added to Standard Specifications Subsection 107.1, Contract Time and Contract 

Completion Date: 

 

Physical Work shall begin no sooner than July 28, 2025. The Contract Completion Date is 

November 1, 2025. 
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Wiscasset-Westport 

Wiscasset-Westport Bridge #3180 

WIN 027260.00 

August 12, 2024 
 

1 of 1 

SPECIAL PROVISION 

SECTION 107 
TIME 

(Contract Time and Contract Completion Date) 
 

The following is added to Standard Specifications Subsection 107.1, Contract Time and Contract 

Completion Date: 

 

Physical Work shall begin no sooner than July 28, 2025. The Contract Completion Date is 

November 1, 2025. 
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February 1, 2022 

Page 1 of 4 

SPECIAL PROVISIONS 

SECTION 202 

REMOVING STRUCTURES AND OBSTRUCTIONS 

(Removing Pavement Surface) 

 

The March 2020 Revision of the Standard Specifications, Section 202-Removing Structures and 

Obstructions, subsection 202.061-Removing Pavement Surface, has been removed and replaced 

in its entirety by the following: 

 

202.061 Removing Pavement Surface   The equipment for removing the bituminous surface shall 

be a power operated milling machine or grinder capable of removing bituminous concrete 

pavement to the required depth, transverse cross slope, and profile grade using an automated grade 

and slope control system. The controls shall automatically increase or decrease the pavement 

removal depth as required, and readily maintain desired cross slope, to compensate for surface 

irregularities in the existing pavement course. The equipment shall be capable of accurately 

establishing profile grades by referencing from a fixed reference such as a 30 foot minimum 

contact ski (floating beam), 24 foot non-contact ski (floating beam) with 3 or more sensors; or 3 

non-contact sensors directly affixed at the fore, mid, and aft points of the milling machine. Systems 

designed to incorporate a contact sensor located at the mid-point of the milling machine in lieu of 

the non-contact sensor will be permitted.  Grade control sensors shall all be located on the same 

side. A single sensor, contact or otherwise, shall not be permitted unless otherwise approved by 

the Department.  

 

The rotary drum shall be a minimum of 7 feet in width and utilize carbide tip tools at a minimum 

triple wrap configuration. The difference in height from the top of any ridge to the bottom of the 

groove adjacent to that ridge shall not exceed ¼ inch. The forward speed of the milling machine 

shall be adjusted to produce a milled surface meeting the groove spacing, groove depth, and surface 

tolerance requirements of this specification. The tools on the revolving cutting drum must be 

continually maintained and shall be replaced as warranted to provide a uniform pavement texture. 

The Department may evaluate the texture of the milled surface for information purposes by 

performing the Sand Patch test according to ASTM E 965. 

 

The Contractor shall locate and remove all objects in the pavement through the work area that 

would be detrimental to the milling or grinding machine.  Any structures or obstructions left within 

the travel lane or shoulders shall have tapers installed according to Standard Detail 202(01). The 

finished milled surface will be inspected before being accepted, and any deviations in the profile 

exceeding ½ inch under a 16 foot string line or straightedge placed parallel to the centerline will 

be corrected. Any deviations in the cross-slope that exceed 3/8 inch under a 10 foot string line or 

straightedge placed transversely to centerline will be corrected. All corrections will be made with 

approved methods and materials. Any areas that require corrective measures will be subject to the 

same acceptance tolerances. Excess material that becomes bonded to the milled surface will be 

removed to the Resident’s satisfaction before the area is accepted.  

 

On roadways with adjoining lanes carrying traffic, the Contractor shall remove the pavement 

surface in each lane per the conditions in Table 1, unless otherwise noted by the Department in 

Special Provision, Section 105 – Limitations of Operations.  
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Page 2 of 4 

TABLE 1: MILLING CONDITIONS FOR ADJOINING LANES 

Depth 

(At 

Centerline) 

Milling Conditions 

Vertical Longitudinal Joint 

2” and less 

The Contractor may remove the pavement on a single travel lane width for each 

production day and will be required to mill the adjacent section of travel lane 

before the end of the following calendar day. 

Greater than 

2” 

The Contractor shall remove the pavement over the full width of the traveled way 

section being paved that day. 

12:1 Tapered Centerline Joint 

1 ½” to 2” 

The Contractor may remove the pavement on a single travel lane width for each 

production day and will be required to mill the adjacent section of travel lane 

before weekend or holiday suspension. A maximum unmatched centerline joint 

length of 0.5 miles will be permitted over the weekend. 

Greater than 

2” 

The Contractor shall remove the pavement on a single travel lane width for each 

production day and will be required to mill the adjacent section of travel lane 

before the end of the following calendar day.  

 

The Contractor will be required to remove the pavement over the full width of the mainline traveled 

way, regardless of highway type, cut depth, or longitudinal joint type prior to Memorial Day, July 

4th, Labor Day, suspensions exceeding three days, or other dates as specified by Special Provision, 

Section 105 – Limitations of Operations. 

 

The Contractor will also be responsible for installing additional warning signage that clearly 

defines the centerline elevation differential hazard. Unless otherwise addressed in the contract, the 

Contractor shall install additional centerline delineation such as a double RPM application, or 

temporary painted line. The Traffic Control Plan shall be amended to include this option and the 

additional requirements. All signs and traffic control devices will conform to Section 719.01, and 

Section 652, and will be installed prior to the work, at a maximum spacing of 0.50 mile for the 

entire length of effected roadway section. If this option is utilized, all additional signing, labor, 

traffic control devices, or incidentals will not be paid for directly, will be considered incidental to 

the appropriate 652 items. 

 

On roadways with immediately adjacent shoulders, the Contractor shall remove the pavement 

surface in each lane per the conditions in Table 2, unless otherwise noted by the Department in 

Special Provision, Section 105 – Limitations of Operations. 

 
TABLE 2: MILLING CONDITIONS FOR THE EDGE OF TRAVELED WAY 

Depth (At Edge of 

Traveled Way) 
Conditions 

2” and less 

The Contractor may leave a vertical edge joint exposed for up to 21 days 

after milling is performed. The Contractor shall treat vertical edge joints 

exposed beyond 21 days per the criteria below. 

Greater than 2” 
The Contractor shall treat vertical edge joints exposed per the criteria 

below. 
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When required by Table 2, the Contractor shall treat vertical edge joints through one of the 

options below: 

 

1. The vertical edge shall be tapered to a zero edge by means of milling a 12:1 transition from 

the edge of traveled way onto the shoulder before opening the lane to traffic. Tapers shall 

be removed to form a vertical edge prior to the placement of the new pavement course. No 

additional payment will be made for tapers, or taper removal. 

2. An additional 2 feet of pavement shall be removed from the shoulder to eliminate the 

vertical edge at the edge of travelway before opening the lane to traffic. Unless otherwise 

authorized by the Department, no additional payment will be made for the additional 

milling. 

3. A pavement layer shall be placed to reduce the vertical edge to 1 inch or less before opening 

the lane to traffic. 

 

As a minimum, the use of temporary painted line, or RPMs placed along the edge of traveled way 

at 200 foot intervals is required for all elevation differentials. When pavement milling is extended 

into the shoulder (including milled tapers), appropriate channelization devices shall be placed 2 

feet outside the edge of the vertical face at intervals not exceeding 600 feet, and RPMs shall be 

placed on the remaining pavement surface along the vertical edge at 200 foot intervals. Uneven 

pavement signs shall be placed at a maximum spacing of ½ mile when any pavement milling 

operations leaves an exposed uneven pavement surface. 

 

Weepers shall be ground across the full width sections adjacent shoulders or remaining pavement 

surface matching the milled travel way or shoulder milled depth to minimize water ponding in any 

lanes carrying traffic. Weepers shall typically be 18 - 24” inches in width, installed along each 

lane, at a frequency of approximately one per half mile at locations as directed by the Resident or 

in areas that will provide drainage for the milled areas. Installation of weepers will not be paid for 

directly but will be considered incidental to the contracts pavement removal item. The replacement 

of mix in the weeper locations shall be performed concurrently within the pavement placement 

operation closure using the appropriate HMA item produced for the Contract or a MaineDOT 

approved 9.5mm HMA. There will be no separate payment for repaving the weeper locations as 

they are considered incidental to the square yard price of the contracts pavement removal item.       

 

The milled surface shall be cleaned of all material resulting from the pavement removal operation.  

Loaders, skid steers, motorized side cast brooms, sweeper pick up brooms, vacuum pick up 

machines and hand labor may be used in any number or sequence as determined by the Contractor 

in order to clean the milled surfaces to the satisfaction of the Department before acceptance and 

opening the area up to traffic. The use of compressed air may be required to loosen any bonded 

materials from the surface to aid in cleaning. 

 

Any areas of concern, such as de-lamination or pot-holing shall be identified on a continuous basis 

as milling progresses. Proper corrective action will be determined by the Resident and paid for 

under the appropriate contract items, and if required, completed prior to opening lane to traffic. 

Any issues that arise up to 7 calendar days after being milled will be the responsibility of the 

MaineDOT unless otherwise noted in Special Provision Section 105 – Limitations Of Operations.  
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Basis of Payment 

 

The square yard or hourly rental contract price will be full compensation for mobilizing to the site, 

de-mobilizing from the site, labor, supervision, cleaning of the milled surface, and all other 

incidentals required to complete the work. Hauling and stockpiling of the material will not be paid 

for directly, but will be considered incidental to the milling items. 

 

Square Yard: Payment will be made at the contract unit price for the number of square yards 

removed. 

 

Hourly: Payment will be made at the contract unit price for the number of hours of operation 

removing pavement surface as directed by the Resident. The equipment used for pavement 

removal shall be operated at the minimum speed of 50 fpm, unless the Resident directs otherwise 

for milled surface quality reasons, or traffic control limitations impact pavement removal 

operations, or site conditions make operations at the prescribed rate unreasonable. Trimming to 

create a vertical face along curb line, guardrail, or around structures will be considered incidental 

to the 202.202 items. Additional trimming beyond the incidental work described will be paid under 

the appropriate rental items as listed in the Contract. 

 

 

Pay Item         Pay Unit 

 

202.202 Removing Pavement Surface     S.Y. 

202.20201 Removing Pavement Surface (Hourly)    Hour 
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SECTION 401 - HOT MIX ASPHALT PAVEMENT 
 
401.01 Description  The Contractor shall furnish a uniformly blended, homogeneous mixture placed 
as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base in accordance 
with the contract documents and in reasonably close conformity with the lines, grades, thickness, and 
typical cross sections shown on the plans or established by the Resident.  The Department will accept 
this work under Quality Assurance provisions, in accordance with these specifications and the 
requirements of Section 106 – Quality, the provisions of AASHTO M 323 except where otherwise 
noted in sections 401 and 703 of these specifications, and the MaineDOT Policies and Procedures for 
HMA Sampling and Testing. 

 
401.02 Materials  Materials shall meet the requirements specified in Section 700 - Materials: 
 

Asphalt Cement 702.01 
Aggregates for HMA Pavement 703.07 
RAP for HMA Pavement 703.08 
HMA Mixture Composition 703.09 

 
401.03 Composition of Mixtures  The Contractor shall compose the Hot Mix Asphalt Pavement with 
aggregate, Performance Graded Asphalt Binder (PGAB), approved antistrip, warm mix additive, 
and/or mineral filler if required. HMA shall be designed and tested according to AASHTO R 35 and 
the volumetric criteria in Table 1.  The Contractor shall size, uniformly grade, and combine the 
aggregate fractions in proportions that provide a mixture meeting the grading requirements of the Job 
Mix Formula (JMF).  Unless otherwise noted in Special Provision 403 - Hot Mix Asphalt 
Pavement, the design, verification, Quality Control, and Acceptance tests for this mix will be 
performed at 65 gyrations.   
 

TABLE 1:  VOLUMETRIC DESIGN CRITERIA 

Design 
ESAL’s 

(Millions) 

Required Density 
(Percent of Gmm) 

Voids in the Mineral Aggregate 
(VMA) (Minimum Percent) Voids Filled 

with Binder 
(VFB) 

(Minimum %) 

Fines/Eff
. 

Binder 
Ratio 

Nominal Maximum Aggregate Size 
(mm) 

Ninitial Ndesign Nmax 25.0 19.0 12.5 9.5 4.75 

< 3.0 <90.5 
96.0 <98.0 13.0 14.0 15.0 16.0 16.0 65-80* 0.6-1.2 3 to <10 

<89.0 
> 10 

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82. For 4.75 mm nominal 
maximum aggregate size mixtures, the maximum VFB is 84.  

 
The Contractor shall submit a JMF to the Department for each mixture to be supplied. The JMF will 
be approved by the Department in accordance with the MaineDOT HMA Policies and Procedures 
for HMA Sampling and Testing Manual. At the time of JMF submittal, the Contractor shall identify 
and make available the stockpiles of all proposed aggregates at the plant site.  There must be a 
minimum of 150 ton for coarse aggregate stockpiles and 75 ton for fine aggregate stockpiles before 
the JMF may be submitted.  The Contractor shall provide aggregate samples to the Department 
unless otherwise required.  The Contractor shall also make available to the Department the PGAB 
proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce 
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samples for testing of the mixture. The first day’s production shall be monitored, and the approval 
may be withdrawn if the mixture exhibits undesirable characteristics such as checking, shoving or 
displacement.  The Contractor shall be allowed to submit aim changes for a JMF as outlined in the 
MaineDOT HMA Policies and Procedures for HMA Sampling and Testing Manual: Mix Design 
Approval Section. 
 
The Contractor shall submit a new JMF for approval each time a change in material source or 
materials properties is proposed.  The same approval process shall be followed.  The cold feed 
percentage of any aggregate may be adjusted up to 10 percentage points from the amount listed on 
the JMF, however no aggregate listed on the JMF shall be eliminated.   The cold feed percentage 
for RAP may be reduced up to 10 percentage points from the amount listed on the JMF and shall 
not exceed the percentage of RAP approved in the JMF or for the specific application under any 
circumstances. 
 
401.031 Warm Mix Technology   The Contractor may place Hot Mix Asphalt Pavement produced 
with an accepted WMA technology if approved by the Department. Methods or technologies shall 
generally be at the Contractors option, but will be limited to proven, Agency and Industry accepted 
practice. Mixture production, placement and volumetric testing details, including temperatures, 
shall be included in the project specific QCP, and submitted to the Department for approval prior 
to any work.  
 
401.04 Temperature Requirements  The temperature of the mixture shall conform to the tolerances 
in Table 2 as measured at the truck at the mixing plant and at the paver unless otherwise authorized 
by the Department. 
 

TABLE 2:  ALLOWABLE TEMPERATURE RANGES 
PGAB Grade(s) Temperature Range (°F) 

PG58-28 / PG64-28 275-325 
PG64E-28 / PG70E-28 285-335 

 
401.05 Performance Graded Asphalt Binder  The Contractor shall utilize either a PG58-28, PG64-
28, PG64E-28, PG70E-28, or other grade as specified in the 403 Special Provision. The Contractor 
shall utilize a PG64-28 if no liquid grade is specified within the 403 Special Provision.  
 
401.06 Weather and Seasonal Limitations  The State is divided into two paving zones as follows: 
 

a. Zone 1    Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from 
Bangor to Calais. 

b. Zone 2   Areas south of Zone 1 including the US Route 2 and Route 9 boundaries. 
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TABLE 3:  SEASONAL AND TEMPERATURE LIMITATIONS 

Use 
Minimum 

Ambient Air 
Temperature 

Zone 1 
Allowable 
Placement 

Dates 

Zone 2 
Allowable 
Placement 

Dates 
Surface course (travelway & adjacent shoulders*) less than 1 

in. thick placed during conditions defined as “night work” 
50°F 

June 1 to Saturday 
following September 1 

Surface course (travelway & adjacent shoulders*) less than 1 
in. thick 

50°F 
May 15 to Saturday 

following September 15 

Travelway surface course greater than or equal to 1 in. thick 50°F 

May 1 to 
Saturday 
following 
October 1 

April 15 to 
Saturday 
following 

October 15 

HMA for surface course on bridge decks 50°F 

May 1 to 
Saturday 
following 
October 1 

April 15 to 
Saturday 
following 

October 15 

HMA for base or shim course on bridge decks 50°F 
April 15 to November 

15 

HMA for use other than travelway surface course 40°F 
April 15 to November 

15 
HMA for curb, driveways, sidewalks, islands, or other 

incidentals 
40°F N/A N/A 

HMA produced with an approved WMA technology for base 
or shim course 

35°F 
April 15 to November 

15 
*Adjacent shoulders shall be considered shoulders paved in the same operation as the travelway. 

 
The ambient air temperature shall be determined by an approved thermometer placed in the shade 
at the paving location. Unless otherwise specified, the Contractor shall not place Hot Mix Asphalt 
Pavement on a wet or frozen surface regardless of the ambient air temperature. The Hot Mix 
Asphalt Pavement produced with an approved WMA technology shall meet the requirements of 
section 401.04 - Temperature Requirements, unless otherwise approved by the Department. For the 
purposes of this Section, the traveled way includes truck lanes, ramps, approach roads and auxiliary 
lanes.   
 
401.07 Hot Mix Asphalt Plant 
 
401.071 General Requirements  HMA plants shall conform to AASHTO M 156, Standard 
Specification for Requirements for Mixing Plants for Hot-Mixed, Hot-Laid Bituminous Paving 
Mixtures with exception of Section 4.2.1, 4.2.2, 4.3.4, 4.3.5, and 4.12.2.  
 
All HMA plants will be inspected annually by the Department prior to producing HMA for 
Department projects. The Contractor shall provide the Department at least 72 hours’ notice that the 
plant is ready for inspection. The Contractor shall equip the plant with ladders and platforms that 
are accessible and safe to obtain samples of PGAB, aggregate and mix from the relevant tanks, 
collector belts and haul units. Silo storage time of mixtures shall not exceed 36 hours.  
 
401.072 Stockpiles  The Contractor shall provide sufficient space for stockpiles and maintain a 
minimum of supply for 2 days production of all aggregate products used in MaineDOT approved 
mix designs currently under production. A minimum stockpile supply of 100 ton (70 yards) shall be 
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maintained at all times. The Contractor shall construct stockpiles to prevent intermingling and to 
minimize segregation. All stockpiles used in MaineDOT mixes shall be identified with 
weatherproof signs at least 12” high and 24” wide, with reflective lettering at least 2” high.  
 
401.073 Cold Feeds  Cold Feed Bins will have bin dividers to keep aggregate products separated. 
Adequate means must be provided for obtaining samples of the combined flow of all Cold feed 
bins. 
 
401.074 Dryer  Dryer shall be capable of heating aggregate to required mixing temperature and 
shall be in good operation and condition. Dryer shall be subject to annual inspection prior to start-
up. The Contractor shall dry and heat the aggregates for the HMA to the required temperature, 
adjusting flames to avoid damaging the aggregates.  The Contractor shall provide the Department a 
minimum period of 72 hours to inspect the dryer and provide at least 24 hours’ notice that the dryer 
is ready for inspection. 
 
401.075 Asphalt Binder  The plant shall include a heating system and insulation to maintain the 
asphalt binder at a uniform temperature for proper mixing and compaction. A thermometer shall be 
provided in the asphalt binder line. No direct flame may come in contact with tank. A sampling 
valve shall be provided in the circulation line downstream of any binder additive used unless 
otherwise approved by the Department. The Contractor shall drain down the asphalt as low as 
safely possible in any tank that will be switched to a new source or grade prior to adding the new 
PGAB.  
 
401.076 Additives  Additives (WMA, anti-strip, etc.) introduced into the binder at the HMA plant 
shall be introduced per the supplier’s recommendations and shall be approved by the Department. 
The system for introducing additives shall be interlocked with the aggregate feed or weigh system 
to maintain correct proportions for all production rates and batch sizes. Additive introduction 
systems shall be controlled by a proportioning device to the amount required on the JMF plus or 
minus 0.1% of the target. Additive introduction systems shall  
be interlocked with the plant and the recordation (batch tickets or drum recordation) shall display 
the additive and the weight and percentage added. A means for sampling the PG binder with 
additive introduced will be provided. The sampling point shall be after the additive is mixed with 
the PGAB before entering the drum or mixer unit. 
  
401.077 Batch Plants    
 
Hot Bins  Hot bins shall provide uniform continuous operation and be in good working condition. 
The plant shall be able to provide samples of hot bins upon request. Overflow shall be provided for 
each hot bin. Hot bin gates shall close without leaking. Bin walls must prevent intermingling 
between bins. Each hot bin shall have low level indicators which will alert the operator when the 
bin is empty. 
 
Mixer Unit  Clearance between blades and liner shall be 1” maximum, unless the aggregate exceeds 
1 ¼” then the clearance shall be 1 ½”. The spray bar length shall be at least 75% of the mixer 
length. The mixer unit shall be a twin pug mill-type mixer capable of mixing continuously for at 
least 45 seconds after all materials have been introduced into the mixer. The blades in the mixer 
shall be capable of producing a homogenous mixture. If the mixer is not enclosed, it shall be 
equipped with an adjustable hood to prevent loss of dust by dispersion. The mixer unit shall be 
subject to annual inspection prior to removal of safety features and being readied for service. The 
Contractor shall provide the Department the opportunity to inspect the mixer unit prior to the 
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annual inspection. The Contractor shall provide the Department a minimum period of 72 hours to 
inspect the mixer unit and provide at least 24 hours’ notice that the mixer unit is ready for 
inspection. 
 
Mineral Filler  Mineral filler and fiber shall utilize separate bins and feed systems to store and 
proportion the required quantity into the mixture. The feed systems shall be accurate to no more 
than 10% of the required weight with a convenient and accurate means of calibration. Mineral filler 
and fiber shall be introduced in the weigh hopper and uniformly distributed prior to the injection of 
the asphalt binder.  
 
Automation  The HMA batch plant shall automatically batch, mix and discharges mixes. The batch 
plant shall accurately proportion the various materials in the proper order by weight.  The entire 
batching and mixing cycle shall be continuous and shall not require any manual operations.  The 
batch plant shall use auxiliary interlock circuits to trigger an audible alarm whenever an error 
exceeding the acceptable tolerance occurs.  Along with the alarm, the printer shall print an asterisk 
on the delivery slip in the same row containing the out-of-tolerance weight.  The automatic 
proportioning system shall be capable of consistently delivering material within the full range of 
batch sizes.  When RAP is being used, the plant must be capable of automatically compensating for 
the moisture content of the RAP.  
 
The HMA batch plant shall be operated within the following tolerances: 

 Each aggregate component    +/- 1.5% cumulative, per bin 
 Mineral Filler       +/- 0.5% 
 Bituminous Material     +/- 0.1% 
 Zero return (aggregate)     +/- 0.5% 
 Zero Return (AC)      +/- 0.1% 
 Additives        +/- 0.1% 

 
Recordation  All plants shall be equipped with an approved digital recording device. The printer 
shall mark any weight on the ticket that exceeds tolerance. The delivery slip shall contain 
information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass 
and paragraphs a, b, and c of Section 401.078. 
 
401.078 Drum Plants 
 
Cold Feeds and Delivery System  A scalper screen shall be used to remove oversize material. The 
accuracy of the belt scale shall be within +/- 1.0% of the actual weight being measured. The plant 
shall be capable of correcting for aggregate moisture. Mineral filler and fiber shall utilize separate 
bin(s) and feeder systems to store and proportion the required quantity into the mixture. The feed 
systems shall be accurate to no more than +/- 10% of the required weight with a convenient and 
accurate means of calibration. The plant shall be equipped with a single control to change all feed 
rates. Mineral filler and fiber shall be introduced such that dry mixing is accomplished no less than 
18 inches prior to the injection of the asphalt binder.  The Contractor shall ensure that the mineral 
filler does not become entrained in the exhaust stream of the dryer.  
 
Binder System  The flow of asphalt binder shall adjust automatically with dry aggregate weights. 
The Department will conduct an asphalt flow meter check annually and after each change of plant 
location. The flow meter check must be performed prior to producing mix for Department projects. 
The plant must be configured to provide a convenient means to check accuracy of the flow meter. 
The flow meter will be considered accurate if the measured weight is within 1% of actual weight. 
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Drum Mixer  The plant shall be equipped with a diversion system where mix can be diverted at 
startup/shutdown and any time. The drum mixer shall be subject to annual inspection prior to 
removal of safety features and being readied for service. The Contractor shall provide the 
Department a minimum period of 72 hours to inspect the drum mixer while providing at least 72 
hours’ notice that the drum mixer is ready for inspection. 
 
Recordation  An approved automatic ticket printer system shall be used to print delivery slips. The 
requirements for delivery slips for payment of materials measured by weight, as given in the 
following Sections, shall be waived: 108.1.3 a., 108.1.3 b., 108.1.3 c., and 108.1.3 d.  The 
automatic printed ticket will be considered as the Weight Certificate. The dry aggregate weights 
and binder flow shall be recorded as well as mineral filler and all binder additives. The recordation 
of materials shall be printed a minimum of every ten minutes while in production.  

 
The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the delivery slip printed by 
the automatic system, which accompanies each truckload, except for the following changes: 

a. The quantity information required shall be individual weights of each batch or total net 
weigh of each truckload. 

b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a 
malfunction as described in 401.074 c.). 

c. The MaineDOT designation for the JMF. 
 
401.079 Scales and Weight Checks  Scales shall meeting the requirements of Section 108 - 
Payment. The scales shall be inspected and sealed by the State Sealer (or approved alternative) as 
often as the Department deems necessary to verify their accuracy. Plant scales shall be checked 
prior to the start of the paving season, and each time a plant is moved to a new location.  
Subsequent checks will be made as determined by the Resident.  The Contractor will have at least 
ten 50 pound masses for scale testing at batch plants. At Contractor’s option, the Contractor can use 
one single test weight that has been checked on sealed scales. This weight shall be 1,000 lbs. or 
greater. At least twice during each 5 days of production either of the following checks will be 
performed: 

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by 
the State Sealer of Weights and Measures within the past 12 months. The inspector will 
notify the producer to take corrective action on any discrepancy over 1.0%.   The producer 
may continue to operate for 48 hours under the following conditions. 

1. If the discrepancy does not exceed 1.5%; payment will still be governed by the 
printed ticket.   

2. If the discrepancy exceeds 1.5%, the plant will be allowed to operate as long as 
payment is determined by truck platform scale net weight.  

If, after 48 hours the discrepancy has not been addressed and reduced below 1.0%, then 
plant operations will cease.  Plant operation may resume after the discrepancy has been 
brought within 1.0%. 

b. Where platform scales are not readily available, a check will be made to verify the accuracy 
and sensitivity of each scale within the normal weighing range and to assure that the 
interlocking devices and automatic printer system are functioning properly. If platform 
scales are not readily available, a weight with a known mass-verified and sealed annually by 
a licensed scale company, may be used by hanging weight from silo or surge hopper, at 
lower middle and upper third levels upon request to verify scale accuracy. 

c. In the event of a malfunction of the automatic printer system, production may be continued          
without the use of platform truck scales for a period not to exceed the next two working 
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days, providing total weights of each batch are recorded on weight tickets and certified by a 
Licensed Public Weighmaster. 

 
401.08 Hauling Equipment  Units hauling HMA shall have tight, clean, and smooth metal bodies, 
which have been thinly coated with a small amount of approved release agent to prevent the 
mixture from adhering to the bodies. Release agents that dissolve or strip asphalts, including diesel 
fuel, will not be allowed. 

 
All mix haul units shall have a cover of water repellent material capable of heat retention, which 
completely covers the mixture.  The cover shall be securely fastened on the truck, unless unloading. 
Haul units shall have an opening on both sides near the midpoint of the body, at least 12 in above 
the bed, which will accommodate a thermometer stem.  

 
401.09 Pavers  The Contractor shall use pavers meeting the requirements of this section unless 
otherwise authorized by the Department. Pavers shall meet the requirements of Table 4: Paver 
Requirements. 
 

TABLE 4:  PAVER REQUIREMENTS 
Use Paver Requirement 

Traveled Way & 
Auxiliary Lanes 

 

Equipped with a 10 ft minimum main screed with activated extensions. The 
minimum tractor weight shall be 30,000 pounds. 

Equipped with automatic grade and slope controls that automatically adjust the 
screed and increase or decrease the layer thickness to compensate for irregularities 

in the preceding course.  The controls shall maintain the proper transverse slope 
and be readily adjustable so that transitions and superelevated curves can be 

properly paved.  The controls shall operate from a fixed or moving reference such 
as a grade wire or ski type device (floating beam) with a minimum length of 30 ft, 

a non-contact grade control with a minimum span of 24 ft, except that a 40 ft 
reference shall be used on interstate and divided highway projects. 

All HMA Placement 
 

Self-contained, self-propelled units of sufficient class and size to place Hot Mix 
Asphalt Pavement in full lane widths specified in the contract on the main line, 

shoulder, or similar construction. 
Equipped with a free-floating activated heated main screed with activated 

extensions. Pavers with extendible screeds shall have auger extensions and tunnel 
extenders as per the manufacturer’s recommendations, a copy of which shall be 

available if requested. 
Equipped with a receiving hopper with sufficient capacity for a uniform spreading 

operation and a distribution system to place the mixture uniformly, without 
segregation in front of the screed. 

Operated in such a manner as to produce a visually uniform surface texture and a 
thickness within the requirements of Section 401.11 - Surface Tolerances. The 
screed assembly shall produce a finished surface of the required evenness and 
texture without tearing, shoving, or gouging the mixture. 

 
The Contractor shall have the paver at the project site sufficiently before the start of paving 
operations to be inspected and approved by the Department.  The Contractor shall repair or replace 
any paver found worn or defective, either before or during placement, to the satisfaction of the 
Department.  Pavers that produce an unevenly textured or non-uniform mat will be repaired or 
replaced before continuing to place HMA on MaineDOT projects. On a daily basis, the Contractor 
shall perform density testing across that mat as detailed in Section 401.191 Quality Control - 
Method A, B & C.  

71



January 23, 2024   
 

 
Page 8 of 27 

 
401.10 Rollers  Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type.  
Rollers shall be in good mechanical condition, capable of starting and stopping smoothly, and be 
free from backlash when reversing direction.  Rollers shall be equipped and operated in such a way 
as to prevent the picking up of hot mixed material by the roller drums or tires.  Crushing of the 
aggregate or displacement of the HMA during rolling will not be permitted.  Any HMA Pavement 
that becomes loose, broken, contaminated, shows an excess or deficiency of PGAB, or is in any 
other way defective shall be removed and replaced at no additional cost with fresh material which 
shall be immediately compacted to conform to the adjacent area. 
 
The Contractor shall repair or replace any roller found to be worn or defective, either before or 
during placement, to the satisfaction of the Department.  Rollers that produce grooved, unevenly 
textured or non-uniform mat will be repaired or replaced before continuing to place HMA. The type 
of rollers to be used and their relative position in the compaction sequence shall generally be the 
Contractor’s option unless otherwise specified in the contract, provided specified density is attained 
and with the following requirements: 

 
a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, on 

irregular or milled surfaces, or on bridges, at least one roller shall be 16 ton pneumatic-tired.  
Pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of HMA 
materials from the paved surface. When required by the Resident, the roller shall be 
ballasted to 20 ton. 

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, 
unless otherwise authorized by the Department. 

c. Vibratory rollers shall not be operated in the vibratory mode on bridge decks. 
d. Any method, which results in cracking or checking of the mat, will be discontinued and 

corrective action taken.  
e. The use of an oscillating steel roller shall be required to compact all mixtures placed on 

bridge decks. 
 
The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the 
manufacturer’s recommendations, a copy of which shall be available if requested.  

 
401.11 Surface Tolerances  The Department will check the following surface tolerances: 

 
a. Longitudinally: The pavement surface profile shall be free of deviations in excess of +/- ¼ 

inches from the required pavement surface profile grade. To verify the surface tolerance a 
straight plane shall be established using 16 foot straight edge or a taught string line placed 
parallel to the direction of travel and checked continuously across the width of the lane. 

b. Transversely:  The pavement surface profile shall be free of deviations in excess of 0 inches 
below and ¼ inches above the required cross-sectional profile grade. To verify the surface 
tolerance a straight plane shall be established using a 10 foot straight edge or taught string 
line placed perpendicular to the direction of travel and checked continuously along the 
length of the lane. 
 

The Contractor shall correct defective areas by removing defective work and replacing it with new 
material as directed by the Department.  The Contractor shall furnish a 10 foot straightedge for the 
Department’s use. 
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401.12 Preparation of Existing Surface  The Contractor shall thoroughly clean the surface upon 
which Hot Mix Asphalt Pavement is to be placed of all objectionable material.  When the surface of 
the existing base or pavement is irregular, the Contractor shall bring it to uniform grade and cross 
section. All surfaces shall have a tack coat applied prior to placing any new HMA course. Tack coat 
shall conform to the requirements of Section 409 – Bituminous Tack Coat, Section 702 – 
Bituminous Material, and all applicable sections of the contract. 

 
401.13 Spreading and Finishing  On areas where irregularities or unavoidable obstacles make the 
use of mechanical spreading and finishing equipment impracticable, the Contractor shall spread, 
rake, and lute the HMA with hand tools to provide the required compacted thickness. Release 
agents that dissolve or strip asphalts, including diesel fuel, will not be allowed. On roadways with 
adjoining lanes carrying traffic, the Contractor shall place each course per the conditions in Table 5, 
unless otherwise noted by the Department in Section 403 - Hot Mix Asphalt Pavement.  
 

TABLE 5:  PLACEMENT CONDITIONS FOR ADJOINING LANES 
Depth 

(at 
centerline) 

Placement Conditions 

Vertical Longitudinal Joint 
¾” and less 
(incl. shim) 

The Contractor may place the HMA course over the full single travel lane width for each 
production day. 

1” to 1 ¼” 
The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before weekend or holiday suspension. 

1 ½” to 2” 
The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before the end of the following calendar day. 
Greater than 

2” 
The Contractor shall place each course over the full width of the traveled way section 

being paved that day. 
Notched-Wedge Longitudinal Joint 

1 ½” to 2” 

The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before weekend or holiday suspension. A maximum unmatched 
centerline joint length of 0.5 miles will be permitted over the weekend. 

Greater than 
2” 

The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before the end of the following calendar day. 
 
The Contractor shall place the specified course over the full width of the mainline traveled way 
being paved, regardless of use, depth, or longitudinal joint type prior to Memorial Day, July 4th, 
Labor Day, paving suspensions exceeding three days, or other dates as specified by special 
provision.  
 
The Contractor shall install additional warning signage that clearly defines the centerline elevation 
differential hazard. Unless otherwise addressed in the contract, the Contractor shall install 
additional centerline delineation such as a double application of raised pavement markers at 100 
foot intervals, or temporary painted line. For any exposed vertical edge between the shoulder and 
traveled way, at a minimum, the use of temporary painted line, or RPMs placed along the edge of 
traveled way at 200 foot intervals is required. The Traffic Control Plan shall be amended to include 
this option and the additional requirements. All signs and traffic control devices will conform to 
Section 719.01, and Section 652, and will be installed prior to the work, at a maximum spacing of 
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0.50 mile for the entire length of effected roadway section. If this option is utilized, all additional 
signing, labor, traffic control devices, or incidentals will not be paid for directly, will be considered 
incidental to the appropriate 652 items. 
 
401.14  Hot Mix Asphalt Placement on Bridge Decks  Hot mix asphalt pavement placed on bridges 
shall also conform to Section 508.04 and the following requirements. 
 

a. The minimum production and placement temperature for the Hot Mix Asphalt placed over 
membrane shall conform to the manufacturer’s recommendations. 

b. The bottom course shall be placed with an approved rubber mounted paver of such type and 
operated in such a manner that the membrane waterproofing will not be damaged in any 
way. 

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide 
stability. 

d. The Contractor will not be required to cut sample cores from the compacted pavement on 
the bridge deck, unless otherwise directed by Special Provision. 

e. After the top course has been placed, the shoulder areas shall be sealed 3 ft wide with two 
applications of an emulsified bituminous sealer meeting the requirements of Section 612.03 
- Sealing and Section 702.12 - Emulsified Bituminous Sealing Compound.  The first 
application shall be pre-mixed with fine, sharp sand, similar to mortar sand, as needed to fill 
all voids in the mix in the area being sealed.  The second application may be applied 
without sand.  The sealer shall be carried to the curb at the gutter line in sufficient quantity 
to leave a bead or fillet of material at the face of the curb.  The area to be sealed shall be 
clean, dry and the surface shall be at ambient temperature. The furnishing and applying of 
the required quantity of sealer for the bridge shoulder areas shall be incidental to placing the 
hot mix asphalt pavement. 

f. The area between the edge of the membrane and the vertical surface shall be completely 
sealed with hot-applied rubberized asphalt material, meeting the requirements of Type 4 
crack seal; shall be applied to form a complete seal between the membrane and the vertical 
surface and shall extend up the vertical surface to within ½ inch of the top of the HMA 
wearing surface. This work shall be considered incidental to the contract pavement items 
unless 508 membrane items are included in the contract. 

 
401.15 Compaction  Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, 
and any surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the 
HMA by rolling.   

 
The Contractor shall roll the surface when the mixture is in the proper condition and when the 
rolling does not cause undue displacement, cracking, or shoving.  The Contractor shall prevent 
adhesion of the HMA to the rollers or vibrating compactors without the use of fuel oil or other 
petroleum-based release agents. Solvents designed to strip asphalt binders from aggregates will not 
be permitted as release agents on equipment, tools, or pavement surfaces.  
 
The Contractor shall immediately correct any displacement occurring as a result of the reversing of 
the direction of a roller or from other causes to the satisfaction of the Department.  Any operation 
other than placement of variable depth shim course that results in breakdown of the aggregate shall 
be discontinued.  Any new pavement that shows obvious cracking, checking, or displacement shall 
be removed and replaced for the full lane width as directed by the Resident at no cost to the 
Department. 
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Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor 
shall thoroughly compact the HMA with mechanical vibrating compactors.  The Contractor shall 
only use hand tamping in areas inaccessible to all other compaction equipment.  On depressed 
areas, the Contractor may use a trench roller or cleated compression strips under a roller to transmit 
compression to the depressed area. 

 
Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or 
deformation as a result of an interruption in mix delivery shall be removed and replaced with 
material that meets contract specifications at no cost to the Department.  
 
For all items requiring pavement density testing, the Contractor shall cut 6-inch diameter cores at no 
additional cost to the Department by the end of the working day following paving. Cores shall be cut 
such that the nearest edge at least 9 inches from any joint. Pre-testing of the cores will not be allowed.  
If the Contractor and the Department mutually determine that a core is damaged, the Contractor shall 
cut new core(s) at the same offset and within 3 ft of the initial sample.  The Contractor and the 
Department will mutually determine if underlying material is adhered to the core and if so will mark 
the core at the point where sawing is needed.  The Department will place the cores in a secure 
container and the Contractor shall transport the cores to the designated MaineDOT lab. The cores will 
be saw cut by the Department to remove underlying layers.  No recuts are allowed at a test location 
after the core has been tested. 
 
On all sections of overlay with wearing courses designed to be 1 in or less in thickness, there shall 
be no pay adjustment for density otherwise noted in Section 403 - Hot Mix Asphalt Pavement. For 
overlays designed to be 1 in or less in thickness, density shall be obtained by the same rolling train 
and methods as used on mainline travelway surface courses with a pay adjustment for density, 
unless otherwise directed by the Department. 
 
There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - 
Hot Mix Asphalt Pavement.  Density for shoulders shall be obtained by the same rolling train and 
methods as used on mainline travelway, unless otherwise directed by the Department.  Efforts to 
obtain optimum compaction will not be waived by the Department unless it is apparent during 
construction that local conditions make densification to this point detrimental to the finished 
pavement surface course. 

 
401.16 Joints  The Contractor shall construct wearing course transverse and longitudinal joints in 
such a manner that minimum tolerances shown in Section 401.11 - Surface Tolerances are met 
when measured with a straightedge. The paver screed shall maintain a uniform head of HMA 
during transverse and longitudinal joint construction. The HMA shall be free of segregation and 
meet temperature requirements outlined in Section 401.04.   Transverse joints of the wearing course 
shall be straight and neatly trimmed.  The Contractor may form a vertical face exposing the full 
depth of the course by inserting a header, by breaking the bond with the underlying course, or by 
cutting back with hand tools.  The Contractor shall apply a coating of emulsified asphalt 
immediately before paving all joints to the vertical face and 3 in of the adjacent portion of any 
pavement being overlaid except those formed by pavers operating in echelon.  The Contractor shall 
use an approved spray apparatus designed for covering a narrow surface.  The Department may 
approve application by a brush for small surfaces, or in the event of a malfunction of the spray 
apparatus, but for a period of not more than one working day. 
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Where pavement under this contract joins an existing pavement, or when the Department directs, 
the Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical 
joint.  The Department will not permit broken or raveled edges.  The cost of all work necessary for 
the preparation of joints is incidental to related contract pay items. Longitudinal joints shall be 
generally straight to the line of travel and constructed in a manner that best ensure joint integrity.  
Methods or activities that prove detrimental to the construction of straight, sound longitudinal joints 
will be discontinued. 
 
The Contractor may utilize an approved notched wedge joint device on all HMA layers 1 ½ inches 
in depth or greater. A notched wedge joint shall be constructed as shown in Figure 1 using a device 
that is attached to the paver screed and is capable of independently adjusting the top and bottom 
vertical notches.  

 
FIGURE 1: Notched Wedge Joint 

Notes 
1. An emulsified tack coat shall be applied to the vertical edges and the wedge surface so that the total rate 

is 0.05 G/SY plus the normal specified rate prior to placing the adjacent layer. The Contractor may elect 
to apply the emulsified tack coat in one or multiple passes.  

2. Dimensions shown are compacted depths (after rolling is complete). 
 
The Department reserves the right to have centerline cores cut by the Contractor’s QC personnel for 
informational purposes to monitor the density along the joint. Informational cores at the centerline 
joint will be taken centered over the tapered part of the wedge joint. 

 
Any notched wedge joint constructed areas that become cracked or broken shall be trimmed back to 
the limits affected prior to placing the adjoining lane.  Any materials that become unbound or 
separated from the wedge or tapered joint section, or contaminated by materials determined by the 
Department as being detrimental to the construction of a sound construction joint, shall be removed 
by sweeping, compressed air and lance, or by hand tools as required. This work, if necessary, will 
not be paid for directly, but shall be considered incidental to the related contract items. 
 
The Contractor shall apply a coating of emulsified asphalt on the vertical and tapered surface of the 
longitudinal centerline joint immediately before paving if the notched wedge joint device is used.  
 
The total rate of application shall be 0.050 G/SY plus the normal specified tack coat rate. The 
Contractor shall use an approved spray apparatus designed for covering a narrow surface.  The 
Department may approve application by a brush for small surfaces. 
 
401.17 Hot Mix Asphalt Documentation  The Contractor and the Department shall agree on the 
amount of Hot Mix Asphalt Pavement that has been placed each day. All delivery slips shall 
conform to the requirements of 401.078. 
 

76



January 23, 2024   
 

 
Page 13 of 27 

401.18 Prepave Meeting  Prior to placing any mix, the Department and the Contractor shall hold a 
Pre-paving conference to discuss the paving schedule, source of mix, type and amount of 
equipment to be used, sequence of paving pattern, rate of mix supply, random sampling, project 
lots and sublots and traffic control.  A copy of the density QC random numbers to be used on the 
project shall be provided to the Resident.  The Departments’ random numbers for Acceptance 
testing shall be generated and on file with the Resident and the Project Manager.  All personnel of 
the Department and the Contractor who have significant information relevant to the paving items 
shall attend, including the responsible onsite paving supervisor for the Contractor. The Resident 
will prepare minutes of the conference and distribute them to all attendees.  Any requests to revise 
the minutes must be made to the Resident within 7 Days of Receipt.  These minutes will constitute 
the final record of the Pre-paving conference. On the first day of paving and whenever there is a 
change in the onsite paving foreman or paving inspector, the Department and the Contractor shall 
hold an informal onsite meeting to review the minutes of the Pre-paving conference, Project 
Specific QCP, Plans, Typicals, Special Provisions and communication process.  This meeting shall 
be held prior to placing any mix and, at minimum, shall occur yearly for multi-year contracts.  The 
onsite paving supervisor, QCT, Superintendent, Resident and/or paving inspector shall attend.  
 
401.19 Contractor Quality Control – Method A, B, C & D 
The Contractor shall operate in accordance with the approved Quality Control Plan (QCP) to assure 
a product meeting the contract requirements. The Contractor shall not begin paving operations until 
the Department approves the QCP in writing.  
 
401.191 Quality Control  The QCP shall meet the requirements of Section 106.6 – Acceptance and 
this Section. The QCP shall address any items that affect the quality of the Hot Mix Asphalt 
Pavement, and shall include the following personnel meeting these minimum requirements: 
 

a. QCP Administrator – The QCP Administrator must be a full-time employee of or a 
consultant engaged by the Contractor or paving subcontractor.  The QCP Administrator 
shall have full authority to institute any and all actions necessary for the successful 
operation of the QCP.  The QCP Administrator (or their designee in the QCP 
Administrator’s absence) shall be available to communicate with the Department at all 
times.  

 For items accepted under Methods A and B, the QCP Administrator shall be 
certified as a Quality Assurance Technologist (QAT) by NETTCP.  

 For items accepted under Methods C and D, the QCP Administrator shall be 
certified by NETTCP as a Quality Assurance Technologist (QAT), Plant Technician, 
or Paving Inspector. 

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control 
practices to assure the quality of aggregates and other mix components and control 
proportioning to meet the JMF(s).  The PCT shall inspect all equipment used in mixing to 
assure it is operating properly and that mixing conforms to the mix design(s) and other 
Contract requirements, and that delivery slips and plant recordation accurately reflects the 
mix being produced with all the required information.  The QCP shall detail how these 
duties and responsibilities are to be accomplished and documented, and whether more than 
one PCT is required.  The Plan shall include the criteria to be utilized by the PCT to correct 
or reject unsatisfactory materials.  The PCT shall be certified as a Plant Technician by the 
NETTCP. 

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the 
job site to assure that delivered materials meet the requirements of the JMF(s).  The QCT 

77



January 23, 2024   
 

 
Page 14 of 27 

shall inspect all equipment utilized in transporting, laydown, and compacting to assure it is 
operating properly and that all laydown and compaction conform to the Contract 
requirements.  The QCP shall detail how these duties and responsibilities are to be 
accomplished and documented, and whether more than one QCT is required.  The QCP 
shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials.  
The QCT shall be certified as a Paving Inspector by the NETTCP. 

 
The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the 
QCT.  The Project Superintendent shall be named in the QCP, and the responsibilities for 
successful implementation of the QCP shall be outlined. 
 
The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement 
including, but not limited to, the following: 

a. General Requirements: 
 Job Mix Formulas (JMFs) 
 Name of QCP Administrator, and certification number 
 Description of corrective action process 
 Disposition of defective material 
 A procedure to take immediate possession of acceptance samples once released by 

MaineDOT and deliver said samples to the designated acceptance laboratory.  
b. Process Control Requirements: Each Hot Mix Asphalt plant shall have a Plant Specific 

Process Control Plan. At minimum the plan shall include:  
 Name of Plant Specific Process Control Technician(s) and certification number(s) 
 Hot mix asphalt plant details 
 Stockpile Management 
 Mixing & transportation 
 Silo management and details 
 A detailed description of RAP processing, stockpiling and introduction into the plant 
 PG Binder management: 

 Tanks and storage (including polymer modified binders if applicable) 
 Binder temperature 
 Sample points 
 Method to ensure mixture contains the specified binder grade 
 Additive introduction details if introduced at the plant 

 Testing and inspection plan for control of aggregates and RAP 
 Mix Testing and inspection plan  

c. Quality Control Requirements – Method A & B: 
 Name of Quality Control Technicians(s) and certification number(s) 
 Laydown operations  
 Longitudinal joint construction including the tacking of all joints. 
 Procedures for avoiding paving in inclement weather 
 Compaction of shoulders 
 Methods to ensure that segregation is minimized 
 Procedures to determine the maximum rolling and paving speeds based on best 

engineering practices and past experience in achieving acceptable pavement 
smoothness. 
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 Sequence for paving around drainage structures, under guard rail, around curb, at 
bridges, intersections, drives and minor approaches to ensure proper compaction, 
finish, and drainage.  

 Type of release agent to be used on haul units, tools and rollers. 
 

d. Quality Control Requirements – Method C and D: 
 Name of QCP Administrator and certification number(s) as specified in Section 

401.19. 
 Name of Process Control Technicians(s) and certification number(s). 
 Name of Quality Control Technicians(s) and certification number(s). 
 Anticipated Compaction Temperature Zones for each roller pass during placement. 
 Mix TMD to be used for density gauge setting for method spec density work 
 Procedures for avoiding paving in inclement weather. 
 Type of release agent to be used on haul units, tools and rollers. 
 A note stating that the use of petroleum-based fuel oils, such as diesel or kerosene, 

or asphalt stripping solvents will not be permitted. 
 

The Contractor shall also supply a Laydown Operation Plan that addresses sequence of work, 
layout of work, longitudinal joint construction, compaction of shoulders, methods to minimize 
segregation, and procedures to achieve acceptable pavement smoothness. 
 
For each production day, a summary of each day’s results, including a daily paving report, 
summarizing the mixture type, mixture temperature, equipment used, environmental conditions, 
and the number of roller passes, shall be recorded and signed by the QCT and presented to the 
Department’s representative by 1 PM the following working day. 
 
Unless otherwise noted in Section 403 – Hot Mix Asphalt Pavement, the Contractor shall submit a 
modified QC Plan every year detailing, how the mix is to be placed, what equipment is to be used, 
and what HMA plant is to be used for Items covered under the Plan.  All mix designs (JMF) shall 
be approved and verified by MaineDOT prior to use.  
  
A QCP, certified QC personnel, and a Prepave Meeting shall not be required for Item 403.209 - Hot 
Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands & incidentals) accepted 
under visual or Method D. An approved JMF shall be provided to the Resident prior to placement.  
 
The Contractor shall certify the mix and the test results for each item by a Certificate of 
Compliance. 
 
The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary 
to complete the tests in Table 6.  The Contractor shall generate QC sampling random numbers for 
each approved mix design every year. A copy of the random numbers shall be emailed to the 
QC.mainedot@maine.gov email address and remain on-file (in print) and be available for 
inspection at the QC laboratory. The Contractor shall sample, test, and evaluate Hot Mix Asphalt 
Pavement in accordance with the minimum frequencies per each approved mix design. 
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TABLE 6:  MINIMUM QUALITY CONTROL FREQUENCIES 
Test or Action Frequency Test Method 

Temperature of mix 
6 per day at street 

and plant 
- 

Temperature of mat 4 per day - 
%TMD (In-Place Density - Surface) 1 per 125 ton AASHTO T 355 or AASHTO T 343 

%TMD (In-Place Density - Base) 1 per 250 ton AASHTO T 355 or AASHTO T 343 
Fines / Effective Binder 1 per 500 ton AASHTO T 312* 

Gradation 1 per 500 ton AASHTO T 30 
PGAB Content 1 per 500 ton AASHTO T 164 or AASHTO T 308 
Voids at Ndesign 1 per 500 ton AASHTO T 312* 
VMA at Ndesign 1 per 500 ton AASHTO T 312* 

Rice Specific Gravity 1 per 500 ton AASHTO T 209 
Percent Fractured Particles 1 per 5,000 ton AASHTO T 335 
Flat and Elongated Particles 1 Per 5,000 ton ASTM D4791 
Fine Aggregate Angularity 1 Per 5,000 ton AASHTO T 304 

*Method A and B only 
   
The Contractor shall monitor plant production on each approved mix design using running average of 
three control charts as specified in Section 106 - Quality.  Control limits shall be as noted in Table 7 
below. The UCL and LCL, shall not exceed the allowable gradation control points for the particular 
type of mixture as outlined in Table 1 of Section 703.09. 
 

TABLE 7:  CONTROL LIMITS 
Property UCL and LCL 

Percent Passing 4.75 mm and larger sieves Target +/- 4.0 
Percent Passing 2.36 mm sieve Target +/- 2.5 

Percent Passing 0.075 mm sieve Target +/- 1.0 
PGAB Content Target +/- 0.25 
VMA at Ndesign LCL = LSL + 0.2 
Voids at Ndesign JMF Target +/- 1.2 

Theoretical Maximum Specific Gravity JMF Target +/- 0.020 
 
 
The Contractor shall submit all QC test and inspection reports and updated control charts to the 
Resident and QC.mainedot@maine.gov by email. The reports and updated control charts shall be 
signed by the appropriate technician and be submitted to the Department by 1:00 P.M. on the next 
working day, except when otherwise noted in the QCP and approved by the Department. 
 
The Contractor shall also retain splits of the previous 5 QC tests, with QC results enclosed for 
random selection and testing by the Department. Test results of splits that do not meet the Dispute 
Resolution  
 
Variance Limits in Table 18 shall trigger an investigation by the MaineDOT Independent Assurance 
Unit and may result in that lab losing NETTCP certification and the ability to request a dispute 
[Section 401.50 - Process for Dispute Resolution].  
 
The Contractor shall make density test results, including randomly sampled densities, available to the 
Department onsite.  Summaries of each day's results, including a daily paving report summarizing the 
mixture type, mixture temperature, equipment used, environmental conditions, and the number of 
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roller passes, shall be recorded and signed by the QCT and provided to the QC.mainedot@maine.gov 
email address and Resident in writing by 1:00 p.m. the next working day. The Contractor shall fill all 
holes in the pavement resulting from cutting cores by the Contractor or the Department with a 
properly compacted, acceptable mixture no later than the following working day.  Before filling, the 
Contractor shall carefully clean the holes and apply a coating of emulsified asphalt.  The Contractor 
may only cut additional cores for verification of the densometer, at a rate not to exceed 3 per day or 2 
per 1000 ton placed. 
 
If the Contractor’s control chart shows the process for a given mix design to be out of control 
(defined as a single point outside of the control limits on the running average of three chart) on any 
property listed in Table 7: Control Limits, the Contractor shall notify the Resident of all affected 
projects in writing of the corrective action by 1:00 PM the next working day. The written description 
shall detail what action is being taken by the Contractor to bring the property in question back within 
control limits. Subsequent quality control results are expected to demonstrate an improvement and 
regression towards the aim. The Department reserves the right to take action, to include cessation of 
production, in the case of repeated results outside the Table 7 control chart control limits. 
 
On a daily basis, or whenever equipment type or sequence is modified, the Contractor shall perform 
density testing across the mat being placed, prior to being compacted by equipment at 12 in intervals.  
If the density values vary by more than 2.0% from the mean, the Contractor shall make adjustments 
to the screed until the inconsistencies are remedied. Failure to replace or repair defective placement 
equipment may result in a letter of suspension of work and notification of a quality control 
violation resulting in possible monetary penalties as governed by Section 106 – Quality. 
 
The Contractor shall cease paving operations whenever one of the following occurs:  
 

a. The quality level for density using all quality control tests for the current Lot is less than 60 
PWL. 

b. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the 
requirements of Section 703.07, Table 3: Aggregate Consensus Properties Criteria for the 
design traffic level. 

c. The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 
d. There is any visible damage to the aggregate due to over-densification other than on variable 

depth shim courses. 
e. The Contractor fails to follow the approved QCP. 

 
The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the 
corrective action, by the end of the workday. Failure to do so will be treated as a second incident 
under 106.4.6 QCP Non-compliance. The Department will only allow the continuation of paving 
operations when it is satisfied the corrective action will result in an improvement in results. The 
Department may require the submittal of a passing verification sample to allow further production. 
The Department  
 
retains the exclusive right, with the exception of the first day’s production of a new JMF, to 
determine whether the resumption of production involves a significant change to the production 
process.  If the Department so determines, then the current lot will be terminated, a pay factor 
established, and a new lot will begin. 
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The Contractor may utilize innovative equipment or techniques not addressed by the Contract 
documents to produce or monitor the production of the mix, subject to approval by the Department.  
 
401.192 Quality Control for Method D, (sidewalks, drives, islands  & incidentals) and visual 
acceptance items  A QCP, certified QC personnel, or Prepave Meeting shall not be required for 
Item 403.209 - Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands & 
incidentals) accepted under visual or Method D. An approved JMF shall be provided to the 
Resident prior to placement. 
 
401.20 Acceptance Method A & C  These methods utilize Quality Level Analysis and pay factor 
specifications. For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance 
provisions, the Department will sample once per sublot on a statistically random basis, test, and 
evaluate in accordance with the Acceptance Properties as outlined in Table 8: 
 

TABLE 8:  ACCEPTANCE PROPERTIES – METHOD A & C 
Properties Point of Sampling Test Method 
Gradation Paver Hopper AASHTO T 30 
PGAB Content Paver Hopper AASHTO T 308 
% TMD (In-Place Density) Mat behind all Rollers AASHTO T 269 
Voids at Ndesign Paver Hopper AASHTO T 312 
VMA at Ndesign Paver Hopper AASHTO T 312 
Fines to Effective Binder Paver Hopper AASHTO T 312 
VFB Paver Hopper AASHTO T 312 

 
The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with AASHTO R 
97, Sampling Asphalt Mixtures, and the MaineDOT Policies and Procedures for HMA Sampling and 
Testing. The Contractor shall transport the samples in containers provided by the Department to the 
designated MaineDOT Laboratory within 48 hours except when otherwise noted in the project 
specific QCP or as directed by the Resident. Failure to deliver an acceptance sample to the designated 
acceptance laboratory will be considered the second incident under 106.4.6–QCP Non-Compliance.  
 
Target values shall be as specified in the JMF.  The Department will withhold reporting of the test 
results for the Acceptance sample until 7:00 AM, on the second working day of receipt of the 
sample, or after receipt of the Contractors results of the Acceptance sample split. Upon conclusion of 
each lot being evaluated under quality level analysis, where there is a minimum of four sublots, 
results shall be examined for statistical outliers, as stated in Section 106.7.2 - Statistical Outliers. 
 
Lot sizes and sublot sizes shall be determined as outlined in Table 9. 
 

TABLE 9:  LOT AND SUBLOT SIZES – METHOD A & C 

Lot Size* 
Entire production per item per contract per year up to 

6000 ton 
Maximum Sublot Size – Mix 750 ton 

Maximum Sublot Size – Density 
Surface Layers – 250 ton 

Base / Intermediate Layers – 500 ton 
Minimum Number of Samples – Mix Four 

Minimum Number of Samples – Density Five 
*General – Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as 
otherwise agreed upon at the Prepave Meeting 
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If there is less than one-half of a sublot remaining at the end of production for the year, then it shall 
be combined with the previous sublot.  If there is more than one-half sublot remaining at the end of 
production for the year, then it shall constitute the last sublot and shall be represented by test results.  
If it becomes apparent partway through a Lot that, due to an underrun, there will be insufficient mix 
quantity to obtain the minimum number of sublots needed, the Resident may adjust the size of the 
remaining sublots and select new sample locations based on the estimated quantity of material 
remaining in the Lot. Unanticipated over-runs of up to 1500 ton shall be rolled into the last lot. 
Cases where the lot is terminated prior to reaching completion shall be handled in accordance with 
Section 106.7.3 Early Termination of Lots. In cases where density incentive/disincentive provision 
apply, additional cores shall be taken to attain a minimum of three for the Lot.  
 
Isolated Areas  During the course of inspection, should it appear that there is an isolated area that is 
not representative of the lot based on a lack of observed compactive effort, excessive segregation, a 
change in process or any other questionable practice, that area may be isolated and tested separately.  
An area so isolated that has a calculated pay factor below 0.80 for Method A, based on three random 
tests shall be removed and replaced at the expense of the Contractor for the full lane width and a 
length not to be less than 150 ft.     
 

TABLE 10:  ACCEPTANCE LIMITS – METHOD A & C 

Property USL and LSL 
Method A Method C 

Percent Passing 4.75 mm and larger 
sieves Target +/- 7% Target +/- 7% 

Percent Passing 2.36 mm to 1.18 mm 
sieves Target +/- 4% Target +/- 5% 

Percent Passing 0.60 mm sieve Target +/- 3% Target +/- 4% 
Percent Passing 0.30 mm to 0.075 mm 

sieve Target +/- 2% Target +/- 2% 

PGAB Content Target +/- 0.4% Target +/- 0.4% 
Voids at Ndesign 4.0% +/- 1.5% N/A 

Fines to Effective Binder 0.9 +/- 0.3 N/A 
VMA at Ndesign LSL from Table 1 N/A 

VFB 
Table 1 plus a 4% production tolerance for 

USL N/A 

% TMD (In-place Density) 94.5% +/- 2.5% 94.5% +/- 2.5% 
 
Cease Production  The Contractor shall cease paving operations whenever one of the following 
occurs on a lot in progress: 
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TABLE 11:  CEASE PRODUCTION – METHOD A & C 

Property 
Percent Within Limits (PWL) 

Method A Method C 
Percent Passing NMAS sieve* 

<60 PWL 
 

<60 PWL 
 

Percent Passing 2.36 mm sieve* 
Percent Passing 0.30 mm sieve* 
Percent Passing 0.075 mm sieve* 

PGAB Content 
Voids at Ndesign 

N/A 
Fines to Effective Binder* 

VMA at Ndesign 
VFB 

% TMD (In-place Density) <60 PWL 
*Paving operations shall not be required to cease if the mean test value is equal to the LSL or USL and s = 
0. 

 
In cases where the Contractor is to cease paving operations based upon an Acceptance result or 
payfactor, the Contractor will submit a corrective action plan to the Department. The Department will 
only allow the continuation of paving operations when it is satisfied the corrective action will result in 
an improvement in results. The Department may require the submittal of a passing verification 
sample to allow further production. 
 
401.201 Pay Adjustment - Method A & C  The Department will use the following criteria for pay 
adjustment at the completion of the Lot using the pay adjustment factors under Section 106.7 - 
Quality Level Analysis. 
 
Density   Upon conclusion of each lot, density results shall be examined for statistical outliers as 
stated in Section 106.7.2. If the pay factor for Density falls below 0.80, all of the cores will be 
randomly re-cut by Sublot.  A new pay factor will be calculated that combines all initial and retest 
results.  If the resulting pay factor is below 0.80 , the entire Lot shall be removed and replaced with 
material meeting the specifications at no additional cost to the Department, except that the 
Department may, when it appears that there is a distinct pattern of defective material, isolate any 
defective material by investigating each mix sample sublot and require removal of defective mix 
sample sublots only, leaving any acceptable material in place if it is found to be free of defective 
material.  Pay factors equal to or greater than the reject level will be paid accordingly. 
 
Mix Properties  The Department will determine a pay factor (PF) using the applicable Acceptance 
Limits. If all three pay factors for PGAB Content, VMA at Ndesign, and Voids at Ndesign fall below 0.80 
for Method A, then the composite pay factor for PGAB Content, VMA at Ndesign, and Voids at Ndesign 
shall be 0.50.  
 
The following variables will be used for pay adjustment: 
 

PA   = Pay Adjustment 
     Q   = Quantity represented by PF in ton 

  P      = Contract price per ton 
  PF   = Pay Factor 
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The Department will determine a pay adjustment using Table 12: Pay Adjustment Calculations as 
follows: 
 
TABLE 12:  PAY ADJUSTMENT CALCULATIONS – METHOD A & C 
Acceptance 

Method 
Mix Properties / Gradation Density 

Method A PA = (Voids @ Nd PF - 1.0)(Q)(P)x0.20 + (VMA @ Nd -1.0)(Q)(P)x0.20 
+ (PGAB Content PF- 1.0)(Q)(P)x0.10 

PA = (density 
PF- 

1.0)(Q)(P)x0.50 

Method C 
PA = (% Passing Nom. Max PF-1.0)(Q)(P)x0.05+(% passing 2.36 mm PF-

1.0)(Q)(P)x0.05+(%passing 0.30 mm PF-1.0)(Q)(P)x0.05+(%passing 
0.075 mm PF-1.0)(Q)(P)x0.10+(PGAB Content PF-1.0)(Q)(P)x0.25 

PA = (density 
PF- 

1.0)(Q)(P)x0.50 
 
In addition, for 9.5 mm NMAS mixtures the following pay adjustment shall also apply: 
 
The average percent passing for the 0.075 mm sieve shall be evaluated for each Lot. If the average 
is greater than 6.5%, a pay adjustment according to Table 13 below shall apply in addition to the 
other pay adjustments for the given method of testing.  
 

TABLE 13:  0.075 MM SIEVE PAY ADJUSTMENT 
Average Percent Passing 0.075 mm Sieve Pay Adjustment 

6.6% - 7.0% -5% 
> 7.0% -10% 

 
The Department shall notify the Contractor whenever the average of at least three samples in a 
given Lot is greater than 6.5%.  
 
401.21 Acceptance Method B & D  Unless otherwise stated in the 403 special provision, the Lot 
shall be the entire mix quantity per item per contract per year. The Department will sample once per 
sublot per pay item on a statistically random basis, test, and evaluate in accordance with the 
Acceptance Properties in Table 14. The Department will obtain samples of Hot Mix Asphalt 
Pavement in conformance with AASHTO R 97, Sampling Asphalt Mixtures, and the MaineDOT 
Policies and Procedures for HMA Sampling and Testing. The Contractor shall transport the samples 
in containers provided by the Department to the designated MaineDOT Laboratory within 48 hours 
except when otherwise noted in the project specific QCP or as directed by the Resident. Failure to 
deliver an acceptance sample to the designated acceptance laboratory will be considered the second 
incident under 106.4.6–QCP Non-Compliance. Target values shall be as specified in the JMF.  The 
Department will withhold reporting of the test results for the Acceptance sample until 7:00 AM, on 
the second working day of receipt of the sample, or after receipt of the Contractors results of the 
Acceptance sample split. 
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TABLE 14:  ACCEPTANCE PROPERTIES – METHOD B & D 

Properties 
Point of Sampling 

Test Method 
Method B Method D 

Gradation Paver Hopper Paver Hopper or Truck AASHTO T 30 
PGAB Content Paver Hopper Paver Hopper or Truck AASHTO T 308 

% TMD (In-Place Density) Mat behind all Rollers Mat behind all Rollers AASHTO T 269 
Voids at Ndesign Paver Hopper N/A AASHTO T 312 
VMA at Ndesign Paver Hopper N/A AASHTO T 312 

Fines to Effective Binder Paver Hopper N/A AASHTO T 312 
VFB Paver Hopper N/A AASHTO T 312 

  
TABLE 15:  LOT AND SUBLOT SIZES – METHOD B & D 

Lot Size* Entire mix quantity per item per contract per year 

Maximum Sublot Size – Mix 
(Lot size ≤ 1000 tons) (Lot size > 1000 tons) 

250 ton 750 ton 

Sublot Size – Density 
125 ton 

(Max 5 Sublots) 
250 ton 

*General – Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as 
otherwise agreed upon at the Prepave Meeting 

 
If there is less than one-half of a sublot remaining at the end of production for the year, then it shall 
be combined with the previous sublot.  If there is more than one-half sublot remaining at the end of 
production for the year, then it shall constitute the last sublot. 
 

TABLE 16:  ACCEPTANCE LIMITS – METHOD B & D 

Property 
USL and LSL 

Method B Method D 
Percent Passing 4.75 mm and larger Target +/- 7% Target +/- 7% 

Percent Passing 2.36 mm sieve Target +/- 5% Target +/- 7% 
Percent Passing 1.18 mm sieve Target +/- 5% Target +/- 5% 
Percent Passing 0.60 mm sieve Target +/- 4% Target +/- 4% 
Percent Passing 0.30 mm sieve Target +/- 3% Target +/- 3% 

Percent Passing 0.075 mm sieve Target +/- 3% Target +/- 3% 
PGAB Content Target +/- 0.5% Target +/- 0.5% 
Voids at Ndesign 4.0% +/- 2.0% N/A 

Fines to Effective Binder 0.9 +/- 0.3 N/A 
VMA at Ndesign LSL from Table 1 N/A 

VFB Table 1 plus a 4% production tolerance for USL N/A 
% TMD (In-place Density) 94.5% +/- 2.5% LSL of 92.0% 

 
The Contractor shall cease paving operations whenever two consecutive Method B or D tests fall 
outside specification limits on the same property. The Contractor will submit a corrective action plan 
to the Department. The Department will only allow the continuation of paving operations when it is 
satisfied the corrective action will result in an improvement in results. The Department may require 
the submittal of a passing verification sample to allow further production. 
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401.211 Pay Adjustment - Method B & D  For items accepted under Method B or D, if the mix is 
within the tolerances listed in Table 16, the Department will pay the contract unit price, otherwise 
pay adjustments as shown in Table 17 shall be applied to the quantity of mix represented by the 
test. The Contractor shall cut one 6 in core per sublot unless otherwise noted in Section 403 - Hot 
Mix Asphalt Pavement. If the density result is not within the specified limits the disincentive shall 
apply. If the sublot density is less than 88.5 percent or greater than 99.0 percent of the sublot TMD, 
two additional cores shall be cut at random locations determined by the Department. If either of the 
additional cores has a density less than 88.5 percent or greater than 99.0 percent of the sublot TMD, 
the sublot shall be removed and replaced at no cost to the Department; otherwise, the average of the 
three cores will be used to determine the sublot pay adjustment.  
 

TABLE 17:  PAY ADJUSTMENTS – METHOD B & D 
Property Method B Method D 

Percent Passing 2.36 mm 
sieve N/A -2.0% 

Percent Passing 0.30 mm 
sieve N/A -1.0% 

Percent Passing 0.075 mm 
sieve -2.0% -2.0% 

PGAB Content -5.0% -5.0% 
Voids at Ndesign -3.0% N/A 

% TMD (In-place Density) 

91.5% - 91.9% or 97.1% - 
97.5% 

-5.0% 91.5% - 91.9% -5.0% 

90.5% - 91.4% or 97.6% - 
98.5% 

-10.0% 90.5% - 91.4% -10.0% 

89.5% - 90.4% or 98.6% - 
99.0% 

-20.0% 89.5% - 90.4% -20.0% 

88.5% - 89.4% -30.0% 88.5% - 89.4% -30.0% 

<88.5% or >99.0% Reject <88.5% or 
>99.0% 

Reject 

 
401.30 Method of Measurement  The Department will measure Hot Mix Asphalt Pavement by the ton 
in accordance with Section 108.1 - Measurement of Quantities for Payment. 

 
401.40 Basis of Payment  The Department will pay for the work, in place and accepted, in accordance 
with the applicable sections of this Section, for each type of HMA specified. 
 
The Department will pay for the work specified in Section 401.12, for the HMA used, except that 
cleaning objectionable material from the pavement and furnishing and applying bituminous material 
to joints and contact surfaces is incidental. Payment for this work under the appropriate pay items 
shall be full compensation for all labor, equipment, materials, and incidentals necessary to meet all 
related contract requirements, including design of the JMF, implementation of the QCP, obtaining 
core samples, transporting cores and samples, filling core holes, applying emulsified asphalt to joints, 
and providing testing facilities and equipment. The Department will make a pay adjustment for 
quality as specified in Section 401.20 Acceptance Method A & B or 401.21 Acceptance Method C & 
D. 

 
401.50  Process for Dispute Resolution At the time of Hot-Mix Asphalt sampling, the Department 
will obtain a split sample of each Acceptance test random sample for possible dispute resolution 
testing.  The Contractor shall also obtain a split sample of the HMA at this same time. If the  
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Contractor wishes to retain the option of requesting dispute testing of the initial Acceptance 
sample, the Contractor will test their split of the Acceptance sample in accordance with applicable 
AASHTO procedure and accepted supplemental practice as described in the Department’s HMA 
Sampling and Testing Policies and Procedures manual. The Contractor shall report their results to 
the Resident, with a copy to Contractor.mainedot@maine.gov by 7:00 AM, on the second working 
day from time of QA sampling, otherwise dispute resolution will not be initiated. The Department’s 
dispute resolution split sample will be properly labeled and stored for a period of at least two weeks 
after it has been reported, or until the sample is tested. The properties eligible for dispute and the 
respective variances are shown in Table 18. 
 
The Contractor may dispute the Department’s Acceptance results and request that the dispute 
resolution split sample be tested by notifying the Department’s Resident and QA Engineer in 
writing within two working days after the results of the Acceptance test are reported.  The 
following shall be provided in the request: 
 

 Acceptance sample reference number  
 The specific test result(s) or property(ies) being disputed, and 
 The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP 

and MaineDOT) of their split of the Acceptance sample indicating that the variances in 
Table 18 for the specific test result(s) or property(ies) were exceeded. 
 

TABLE 18:  DISPUTE RESOLUTION VARIANCE LIMITS 

Property Method A & B Method C & D* 
Variance 

Limits 
PGAB Content Yes Yes +/- 0.4% 

Gmb Yes No +/- 0.030 

Gmm Yes 
Only if 

referenced to a 
Core 

+/- 0.020 

Voids at Ndesign 
Only if Gmb or Gmm is not 

disputable 
No +/- 0.8% 

VMA at Ndesign 
Only if Gmb or Gmm is not 

disputable 
No +/- 0.8% 

Percent Passing 4.75 mm and larger sieves No Yes^ +/- 4.0% 
Percent Passing 2.36 mm to 0.60 mm 

sieves 
No Yes^ +/- 3.0% 

Percent Passing 0.30 mm to 0.15 mm 
sieves 

No Yes^ +/- 2.0 % 

0.075 mm sieve 
Only for 9.5 mm NMAS 

mixes 
Yes +/- 0.8% 

*Disputes will not be allowed on Item 403.209 
^Disputes will only be allowed on Sieve Sizes used for pay adjustment calculations  

 
The value of any disputed result or property reported for the initial Acceptance sample shall stand if 
the value reported for the dispute resolution sample is not closer to the value the Contractor 
reported for their split sample than to the value reported for the initial Acceptance sample. If the 
value reported for the dispute resolution falls precisely half-way between the other two values the 
value reported for the dispute resolution will replace the original acceptance value. Otherwise, the 
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value reported for the dispute resolution sample will replace the value reported for the initial 
Acceptance sample and will be used to re-calculate any other affected results or properties.  
 

SECTION 402 - PAVEMENT SMOOTHNESS 
 
402.00 Smoothness Projects   Projects to have their pavement smoothness analyzed in accordance 
with this Specification will be so noted in Special Provision 403 - Hot Mix Asphalt Pavement. 

 
402.01 Pavement Smoothness  The final pavement surface shall be evaluated for smoothness using 
a Class I or Class II profiler as defined by ASTM E950 (94).  Smoothness measurements will be 
expressed in terms of the International Roughness Index (IRI) as defined by the World Bank, in 
units of inches/mile.  
 
402.02 Lot Size  Lot size for smoothness will be 3000 lane-feet.  A sublot will consist of 50 lane-
feet.  Partial lots will be included in the previous lot if less than one-half the size of a normal lot. If 
equal to or greater than one-half the normal lot size, it will be tested as a separate lot. 
 
402.03 Acceptance Testing  The Department will conduct Acceptance testing following completion 
of the surface course.  Sections to be excluded from testing include the following: 

 
 Bridge decks and joints (no smoothness measurements will be taken within 100 ft of bridge 

joints) 
 Acceleration and deceleration lanes 
 Shoulders and ramps 
 Side streets and roads 
 Within 100 ft of transverse joints at the beginning and end of the project  
 Within 100 ft of railroad crossings  
 Urban areas with speed limits of 30 mph or lower 
 

Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements 
will determine the smoothness for that lot. The smoothness measurements will be statistically 
evaluated for pay factors as described in Subsection 106.7 - Quality Level Analysis, using the 
specification limits shown below. 
 

TABLE 1:  ACCEPTANCE LIMITS 
Level USL 

I 55 in/mile 
II 65 in/mile 
III 75 in/mile 

 
Computation of Smoothness Pay Adjustment: 
  
 PA = (PF-1.0)(Q)(P)  where: 

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, 
ramps, acceleration and deceleration lanes)  

 PF = smoothness pay factor for the Lot 
 P = Contract unit price for surface pavement 
 PA = pay adjustment 
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402.04 Unacceptable Work  In the event that any Lot is found to have a pay factor less than 0.80, 
the Contractor shall take whatever remedial action is required to correct the pavement surface in 
that Lot at no additional expense to the Department.  Such remedial action may include but is not 
limited to removal and replacement of the unacceptable pavement.  In the event remedial action is 
necessary, the Contractor shall submit a written plan to the Resident outlining the scope of the 
remedial work.  The Resident must approve this plan before the remedial work can begin.  
Following remedial work, the Lot shall be retested, and will be subject to the specification limits 
listed above.  The resulting pay factor, if within the acceptable range, will be used in the final pay 
adjustment.  The Contractor shall pay the cost of retesting the pavement following corrective 
action. 
 
Localized surface tolerance defects will be subject to the provisions outlined in Section 401.11 
Surface Tolerances. 
 
 Payment will be made under: 
 
Pay Item                                                           Pay Unit 

 
402.10  Incentive/Disincentive - Pavement Smoothness             Lump Sum 
 
 

SECTION 403 - HOT MIX ASPHALT PAVEMENT 
 
403.01 Description  This work shall consist of constructing one or more courses of Hot Mix 
Asphalt pavement on an approved base in accordance with these specifications, and in reasonably 
close conformity with the lines, grades, thickness and typical cross sections shown on the plans or 
established. The HMA pavement shall be composed of a mixture of aggregate, filler if required, 
and asphalt material. 

 
403.02 General  The materials and their use shall conform to the requirements of Section 401 - Hot 
Mix Asphalt Pavement. 

 
403.03 Construction  The construction requirements shall be as specified in Section 401 - Hot Mix 
Asphalt Pavement. 

 
403.04 Method of Measurement  Hot mix asphalt pavement will be measured as specified in 
Section 401.21- Method of Measurement. 

 
403.05 Basis of Payment  The accepted quantities of hot mix asphalt pavement will be paid for at 
the contract unit price per ton for the mixtures, including hot mix asphalt material complete in 
place. Method A, Method B, Method C and Method D shall be used for acceptance as specified in 
Section 401 - Hot Mix Asphalt Pavements.  (See Complementary Notes, Section 403 - Hot Mix 
Asphalt Pavement, for Method location). 
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Payment will be made under: 
 
Pay Item  Pay Unit 
403.102 Hot Mix Asphalt Pavement for Special Areas Ton 
403.206 Hot Mix Asphalt, 25 mm Nominal Maximum Size Ton 
403.207 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size  Ton 
403.2071 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size (Polymer Modified) Ton 
403.2072 Asphalt Rich Hot Mix Asphalt, 19.0 mm Nominal Maximum Size  

(Asphalt Rich Base and Intermediate course) 
Ton 

403.208 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  Ton 
403.2081 Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (Polymer Modified) Ton 
403.209 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size  

(Sidewalks, Drives, Islands & Incidentals) 
Ton 

403.210 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size Ton 
403.2101 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Polymer Modified) Ton 
403.2104 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Thin Lift Surface Treatment) Ton 
403.211 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming) Ton 
403.2111 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming, Polymer Modified)) Ton 
403.212 Hot Mix Asphalt, 4.75 mm Nominal Maximum Size Ton 
403.213 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  

(Base and Intermediate Base course) 
Ton 

403.2131 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  
(Base and Intermediate Base course, Polymer Modified) 

Ton 

403.2132 Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  
(Base and Intermediate Base course) 

Ton 

403.214 Hot Mix Asphalt, 4.75 Nominal Maximum Size (5/8” Surface Treatment) Ton 
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Harpswell & Wiscasset-Westport 
Mountain Rd. & Westport Bridge Rd./Main Rd. 

WINs: 027258.00 & 027260.00 

Bridge WS Replacement 

July 16, 2024 

 

 

1 of 1 
 

SPECIAL PROVISION 

SECTION 403 

         HOT MIX ASPHALT PAVEMENT 

Desc. Of 
Course 

Grad 
Design. 

Item 
Number  

Total 
Thick 

No. Of 
Layers 

Comp. 
Notes 

2” – Bridge Decks 

Wearing     12.5 mm 403.2081 2” 1 2,4,10,30 

3” – Mountain Rd. & Westport Bridge Rd./Main Rd. Travel Way & Shoulders – 
Mill & Overlay 

Wearing     12.5 mm 403.2081 1½” 1 2,4,10 

Base     12.5 mm 403.2131 1½” 1 2,4,10 

       
COMPLEMENTARY NOTES 

 

2. The required PGAB shall be a storage-stable, homogeneous, polymer modified asphalt 

binder that meets PG 64E-28 grading requirements in AASHTO M 332. All polymer 

modified asphalt grades utilized on the Project shall be treated with an approved liquid anti-

strip. PG binders shall be treated either at the asphalt source terminal with the required dose 

rate on the delivery documentation, or at the hot mix asphalt plant utilizing a system 

integrated with the plants controls that will introduce a minimum 0.50 percent anti-strip by 

weight of asphalt binder used unless a rate is otherwise recommended by the anti-strip 

manufacturer. The PGAB and anti-strip blend shall meet the PG 64E-28 requirements. The 

Contractor shall provide supporting test data showing the PGAB and anti-strip blend meet 

the required criteria. 

4. The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for 

mix placed under this contract. The design, verification, Quality Control, and Acceptance 

tests for this mix will be performed at 65 gyrations. 

10. Section 106.6 Acceptance, (2) Method D as specified Section 401.21 - Quality Assurance 

Methods C and D. 
30. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the 

requirements of this special provision. The use of an oscillating steel roller shall be required 

to compact all mixtures pavements placed on bridge decks. 

 

 

 

Tack Coat 

A tack coat of emulsified asphalt, RS-1, RS-1h, CRS-1 or CRS-1h, Item 409.15 shall be applied to 

any existing pavement at a rate of approximately 0.030 gal/yd², and on milled pavement 

approximately 0.05 gal/yd² prior to placing a new course. A fog coat of emulsified asphalt shall be 

applied between shim /base courses and surface course as well as to any bridge membrane prior to 

the placement of HMA layers at a rate not to exceed 0.030 gal/yd². Tack used will be paid for at the 

contract unit price for Item 409.15 Bituminous Tack Coat 
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 Revision Two, 7-18-24 
 Harpswell, Wiscasset and Westport Island 

WIN 027258.00 & 027260.00 
8-16-2024 

SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Combined Aggregate Grading for Concrete) 

 

502.03 Materials Add the following: 

Combined Aggregate Grading for Concrete  703.03 
 

502.1701 Quality Control, Method A and B Amend the paragraph before Table 4 as follows: 

The Contractor shall maintain records of all QC tests and calculations. The gradation test 
data and results shall be reported to the Department before the placement they represent. The 
Contractor or supplier shall retain split samples of the most recent QC gradations for possible 
testing by the Department. In addition, the Department will sample the aggregates at the plant 
monthly to determine compliance with 703.03 Combined Aggregate Grading for Concrete. The 
Combined Aggregate Grading will be calculated by mathematically blending the individual 
aggregate gradations using the batch percentages from the approved mix design. If the 
Department’s gradation tests determine that the aggregate does not meet the specified gradation 
limits, the current procedure mentioned in MaineDOT PCC Policies and Procedures Manual 
shall be followed. The compressive strength test results shall be reported to the Department by 
10:00 A.M. of the first working day following the test. All QC test data shall be signed by the 
person who performed the test. The Contractor shall record all onsite QC test data and 
calculations at the time of the placement and present this information, on a form acceptable to 
the Department, to the Department by 10:00 A.M. of the first working day following the 
concrete placement. All Method A and B QC testing shall meet the minimum requirements 
found in Table 4. 
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 Revision Two, 7-18-24 
 Harpswell, Wiscasset and Westport Island 

WIN 027258.00 & 027260.00 
8-16-2024 

SPECIAL PROVISION 
SECTION 703 

AGGREGATES 
(Combined Aggregate Grading for Concrete) 

 

SECTION  703 – AGGREGATES Add the following:   

703.03 Combined Aggregate Grading for Concrete The combined gradation of the fine and 
coarse aggregates when mathematically blended using the mix design percentages shall conform to 
the requirements of the following table for the size or sizes designated and shall be well graded 
between the limits specified. 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Grading S A AA LATEX 

Aggregate Size 1½ inch 1 inch ¾ inch ½ inch 
2 inch 100    
1½ inch 95–100 100   
1 inch 80–100 95–100 100  
¾ inch 55–90 90–100 93–100 100 
½ inch 45–80 55–80 60–90 90–100 
⅜ inch 40–65 40–65 50–80 55–85 
No. 4 35–55 35–55 35–60 30–60 
No. 8 25–53 28–50 30–55 25–55 
No. 16 15–40 18–45 19–45 18–50 
No. 30 7–30 9–30 10–33 8–32 
No. 50 3–14 4–14 4–16 3–16 
No. 100 0–6 0–6 0–6 0–6 
No. 200 0–3.5* 0–3.5* 0–3.5* 0–3.5* 

*The percent passing the No. 200 sieve shall not exceed 6.0 percent for any fine aggregate. The 
percent passing the No. 200 sieve shall not exceed 2.0 percent for any single coarse aggregate. The 
percent passing the No. 200 sieve shall not exceed 4.0 percent for the combined gradation of self-
consolidating concrete (SCC) mix designs. 
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Harpswell 

Ewing Narrows Bridge #6217 

WIN 027258.00 

August 13, 2024 

 

 

SPECIAL PROVISION 

SECTION 502 

STRUCTURAL CONCRETE 
(Bridge Drain Grate Modification) 

 

The following is added under the corresponding headings: 

 

502.01 Description 

This work consists of modifying the existing bridge drains, fabricating, galvanizing, and installing 

new bridge drain grates as specified on the Plans. 

 

502.16 Bridge Drains and Incidental Drainage 

Prior to beginning the work or developing Working Drawings, the Contractor shall field measure 

existing drains to confirm the dimensions of the drain components and fit up. 

 

Portions of the existing bridge drain scuppers shall be removed as specified on the Plans and as 

directed by the Resident. 

 

All materials furnished shall be in accordance with Standard Specifications Section 711.04, Bridge 

Drains and meet the material requirements of Standard Detail 502(24), Bridge Drains. 

 

Wedge-bolts shall be DeWalt 316 Stainless Steel Wedge-Bolts, or approved equal. Install wedge-

bolts in accordance with the manufacturer’s recommendations. 

 

The Contractor shall touch-up any damaged galvanizing with two coats of zinc-rich chromate paint 

after wire brushing and solvent cleaning the damaged area. 

 

502.53 Method of Measurement 

Bridge Drain Grate Modification will be measured by each bridge drain grate modified in 

accordance with the Plans, complete, in place, and accepted. 

 

504.54 Basis of Payment 

Bridge Drain Modification will be paid for at the Contract unit price per each, which price shall be 

full compensation for measuring and preparing the existing bridge drain; fabrication, galvanizing 

and installation of the bridge drain grates and galvanizing touchup, including all materials, labor, 

tools, equipment and incidentals necessary for furnishing and installing the Bridge Drain Grate 

Modification in accordance with the Contract. 

 

Payment will be made under: 

 
Pay Item  Pay Unit 

502.701 Bridge Drain Grate Modification Each 
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Harpswell 

Ewing Narrows Bridge #6217 

WIN 027258.00 

August 13, 2024 

 

 1 of 2 

SPECIAL PROVISION 

SECTION 502 

STRUCTURAL CONCRETE 
(Plugging Existing Bridge Drains) 

 

The following is added under the corresponding headings: 

 

502.01  Description 

The work also consists of plugging the existing bridge drains with concrete as specified on the 

Plans. 

 

502.03  Materials 

All structural concrete used to fill bridge drains shall be in accordance with Standard 

Specifications Section 502, Structural Concrete.  

 

The use of rapid setting cement may be substituted for normal Portland Cement and must obtain 

a minimum of 4000 PSI compressive strength in 24 hours. Rapid set cement products proposed 

for use must have a history of long term durability and be used in strict accordance with the 

manufacturer’s recommendations. 

 

Rapid Set Concrete Patch Material from the Department’s Qualified Products List may be used 

to fill the bridge drains as approved by the Resident. The Contractor shall follow the 

manufacturer’s written recommendations for proportioning, mixing, placing, and curing the 

concrete patch material. 

 

502.16  Bridge Drains and Incidental Drainage  

Existing unsound concrete in the slab around the bridge drains to be plugged shall be repaired in 

accordance with Standard Specifications Section 518. The limit of repair shall be field verified 

and approved by the Resident. Placement of repair concrete shall be to the top of the existing 

slab. 

 

After concrete repairs, clean the existing bridge drains with a wire brush to remove debris and 

loose material as directed by the Resident. The bottom outlet of the existing bridge drains shall 

be plugged or covered with a method approved by the Resident. Once the outlet is satisfactorily 

plugged, the drain shall be filled with concrete or a Rapid Set Concrete Patch Material and 

finished flush to the face of the curb or top of slab as applicable. 

 

502.18  Method of Measurement 

Plugging existing bridge drains will be measured by each drain satisfactorily filled with concrete 

or concrete patch material, complete, in place, and accepted. 
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Harpswell 

Section 502 

August 13, 2024 

 

2 of 2 

502.19  Basis of Payment 

Plugging existing bridge drains will be paid for at the Contract unit price each. Payment shall be 

full compensation for all materials, equipment, and labor necessary to plug and fill the existing 

bridge drains with concrete or concrete patch material. 

 

 Concrete repair around the bridge drains shall be paid for under the appropriate Section 518 pay 

item(s). 

  

Payment will be made under: 

 

Pay Item  Pay Unit 

 

502.75 Plugging Existing Bridge Drains Each 
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Wiscasset-Westport Island 

WIN 27260.00 

August 12, 2024 

 

1 of 1 

 

SPECIAL PROVISION 

SECTION 502 

STRUCTURAL CONCRETE 
(QC/QA Acceptance Methods) 

 

CLASS OF 

CONCRETE 

ITEM 

NUMBER 

DESCRIPTION P METHOD 

A 518.50 
Repair of Upward Facing Surfaces – To 

Reinforcing Steel < 8 in. 
- C 

A 518.51 
Repair of Upward Facing Surfaces – 

Below Reinforcing Steel < 8 in. 
- C 

A 518.52 Repair of Upward Facing Surfaces ≥ 8 in. - C 

 

P values listed above reflect the price per cubic yard (yd3) for all pay adjustment purposes. 
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Harpswell 

WIN 27258.00 

August 14, 2024 

 

1 of 1 

 

SPECIAL PROVISION 

SECTION 502 

STRUCTURAL CONCRETE 
(QC/QA Acceptance Methods) 

 

CLASS OF 

CONCRETE 

ITEM 

NUMBER 

DESCRIPTION P METHOD 

LP 502.75 Plugging Existing Bridge Drains - C 

A 518.50 
Repair of Upward Facing Surfaces – To 

Reinforcing Steel < 8 in. 
- C 

A 518.51 
Repair of Upward Facing Surfaces – 

Below Reinforcing Steel < 8 in. 
- C 

A 518.52 Repair of Upward Facing Surfaces ≥ 8 in. - C 

LP 520.243 Bridge Joint Modification Type 3 - C 

 

P values listed above reflect the price per cubic yard (yd3) for all pay adjustment purposes. 
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Harpswell, Wiscasset and Westport Island 

WIN 027258.00 & 027260.00 
8-16-2024 

 

SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Hydration Stabilizing Admixture) 

 
502.07 Mixing and Delivery  Replace the last sentence in paragraph “A” with the following:   

“An approved hydration stabilizing admixture may be used to increase the discharge time.  
Justification for the need for a hydration stabilizing admixture shall be provided in the QC 
Plan.  When a hydration stabilizing admixture is used, the manufacturer, dosage rate and 
discharge time, from the time cement is added to the aggregate, shall be documented in the 
approved QC  Plan.  The proposed discharge time(s) shall be based on the manufacturer’s 
written recommendations, the anticipated concrete temperatures and anticipated ambient 
conditions at the time of placement(s).  Discharge time(s) shall be adjusted when conditions 
change or are not as anticipated as outlined in the approved QC Plan.  The discharge time(s) 
approved by the Department shall be subject to change at any time, and discharge of 
concrete into the permanent Work shall cease immediately if the concrete is determined to 
have attained Accelerated Hydration Gain.  Accelerated Hydration Gain being the condition 
where the fresh concrete has hydrated to the point where the workability and finishability is 
detrimental to the quality of the final product.  Determination of when concrete has attained 
Accelerated Hydration Gain shall be made by the Contractor’s Quality Control 
Technician(s) and shall be  based on parameters proposed by the Contractor in the QC Plan, 
such as, but not limited to, loss of slump, plasticity, or workability, an increase in concrete 
temperature, or a change in the percentage of entrained air.”    
 
502.1701 Quality Control, Method A and B  Under the list with the heading, “The QCP shall 
address all elements that affect the quality of the structural concrete including, but not limited to, 
the following:”: 
 
Revise “F” to read:  “Mix and Transportation, including Time from Batching to Completion of 
Delivery, as well as manufacturer, product name, proposed dosage(s) and discharge time(s) if 
a hydration stabilizing admixture is used.” 
 
Revise “H” to read:  “Process QC Testing, including monitoring for attainment of Accelerated 
Hydration Gain when a hydration stabilizing admixture is used.” 
 
502.1702 Quality Control, Method C  Revise to read: 
 
“The Contractor shall submit a QCP listing the mix design(s) to be used, the name and location of 
the production facility, a brief description of the placement and curing process and the name and 
qualifications of any QCT to be used.  When a hydration stabilizing admixture is proposed for 
use, the manufacturer, product name, dosage rate and discharge time, from the time cement 
is added to the aggregate, shall be included, as well as procedures for monitoring attainment 
of Accelerated Hydration Gain.  A QCT will be required. The Contractor shall provide a 
Certificate of Compliance for each truckload of concrete to the Department at the time of the load 
placement.” 
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Harpswell 

Ewing Narrows 

                                                       27258.00 

March 12, 2018 

 

SPECIAL PROVISION 

SECTION 518 

STRUCTURAL CONCRETE REPAIR 
(Repairing Granite Curb Joint and Bedding Mortar) 

 

Description: This work shall consist of the removal and replacement of existing 

deteriorated granite curb joint and granite curb bedding mortar as shown on the Plans or as 

directed by the Resident. 

 

Materials: Mortar shall be an approved epoxy resin mortar or an approved polymer 

modified cementitious repair mortar. 

 

Construction Requirements: For structures where the existing wearing surface is 

removed the Resident will, after the existing wearing surface is removed, designate areas where 

the existing granite curb joint mortar and the existing granite curb bedding mortar is to be 

repaired. 

 

In areas designated for granite curb joint mortar repair, the existing granite curb joint 

mortar shall be removed between curb sections to a minimum depth of 1 in from the 

face of curb. Any loose mortar shall also be removed. The repair area shall be repointed with 

new mortar and tooled concave at the face of curb. The mortar shall be proportioned, mixed, 

applied, and cured in accordance with the Manufacturer's recommendations. 

 

In areas designated for granite curb bedding mortar repair, the existing granite bedding 

mortar shall be removed under the curb to a minimum depth of 1 in from the face of 

curb. Any loose mortar shall also be removed. The mortar shall be replaced with new mortar and 

finished with a 45° bevel at the face of curb. The mortar shall be proportioned, mixed, applied, 

and cured in accordance with the Manufacturer's recommendations. 

 

Method of Measurement: Repairing Granite Curb Joint and Bedding Mortar will be 

measured for payment by the linear foot along the face of the curb, horizontally and vertically, 

complete and accepted. 

 

Basis of Payment: Repairing Granite Curb Joint and Bedding Mortar will be paid for at 

the contract unit price per linear foot, which will include all materials, labor, equipment, and 

incidentals necessary to complete the work including removal of existing mortar. 

 

Payment will be made under: 

 

Pay Item          Pay Unit 

 

518.391 Repairing Granite Curb Joint and Bedding Mortar                           Linear Foot  
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Wiscasset 

Cowseagan Narrows 

                                                       27260.00 

March 12, 2018 

 

SPECIAL PROVISION 

SECTION 518 

STRUCTURAL CONCRETE REPAIR 
(Repairing Granite Curb Joint and Bedding Mortar) 

  

Description: This work shall consist of the removal and replacement of existing 

deteriorated granite curb joint and granite curb bedding mortar as shown on the Plans or as 

directed by the Resident. 

 

Materials: Mortar shall be an approved epoxy resin mortar or an approved polymer 

modified cementitious repair mortar. 

 

Construction Requirements: For structures where the existing wearing surface is 

removed the Resident will, after the existing wearing surface is removed, designate areas where 

the existing granite curb joint mortar and the existing granite curb bedding mortar is to be 

repaired. 

 

In areas designated for granite curb joint mortar repair, the existing granite curb joint 

mortar shall be removed between curb sections to a minimum depth of 1 in from the 

face of curb. Any loose mortar shall also be removed. The repair area shall be repointed with 

new mortar and tooled concave at the face of curb. The mortar shall be proportioned, mixed, 

applied, and cured in accordance with the Manufacturer's recommendations. 

 

In areas designated for granite curb bedding mortar repair, the existing granite bedding 

mortar shall be removed under the curb to a minimum depth of 1 in from the face of 

curb. Any loose mortar shall also be removed. The mortar shall be replaced with new mortar and 

finished with a 45° bevel at the face of curb. The mortar shall be proportioned, mixed, applied, 

and cured in accordance with the Manufacturer's recommendations. 

 

Method of Measurement: Repairing Granite Curb Joint and Bedding Mortar will be 

measured for payment by the linear foot along the face of the curb, horizontally and vertically, 

complete and accepted. 

 

Basis of Payment: Repairing Granite Curb Joint and Bedding Mortar will be paid for at 

the contract unit price per linear foot, which will include all materials, labor, equipment, and 

incidentals necessary to complete the work including removal of existing mortar. 

 

Payment will be made under: 

 

Pay Item          Pay Unit 

 

518.391 Repairing Granite Curb Joint and Bedding Mortar                           Linear Foot  

102



Harpswell 

Ewing Narrows Bridge #6217 

WIN 027258.00 

August 13, 2024 

 

 1 of 3 

 SPECIAL PROVISION 

SECTION 520 

EXPANSION DEVICES 
(Bridge Joint Modifications) 

 

Description 

This work shall consist of removal, adjustment, repair, modification, and replacement of 

bridge joints, as indicated on the plans and in accordance with Special Provisions and Standard 

Specifications. The joint and seals shall be the type indicated on the plans and shall meet the 

material, fabrication, and construction requirements of the relevant Standard Specifications and 

Special Provisions. 

 

Unless otherwise defined on the Plans, joint modification work shall be the full width of the 

bridge, including curbs and sidewalks. 

 

Materials 

All structural concrete removed shall be replaced with Class LP concrete meeting the 

requirements of Section 502. As an alternative to the standard Class LP concrete, the Contractor 

may propose the use of an accelerated Class LP concrete. Acceptable methods for rapid strength 

gain shall include, but are not limited to, additional cementitious content, non-chloride chemical 

accelerators, Type III Portland Cement, and heated mix water and aggregates. Trial batches shall 

be performed and submitted to the Department indicating a minimum of 4000 PSI compressive 

strength in 24 hours.  

 

The materials furnished, and equipment and installation procedures used, shall be in strict 

accordance with the manufacturer’s/supplier’s published product data and installation guidelines. 

Product data, installation guidelines, test data and reports, and material certifications shall be 

submitted for review and approval. 

 

Construction Requirements 

The Contractor shall field measure existing joint openings as required to determine the 

appropriate replacement joint seal. All angles, joint extrusions, gland seals, and compression 

seals shall be approved by the Resident before materials are ordered. 

 

Shop drawings shall be submitted for approval for all replacement joints and joint systems. 

The Contractor shall construct the joint to the dimensions shown on the plans and as approved by 

the manufacturer. 

 

Where applicable, the Contractor shall cut a neat line for the substrate blockout per the 

dimensions indicated on the plans and standard details. The Contractor shall sand blast the 

substrate, blow it clean with dry oil-free compressed air, and thoroughly dry the substrate prior to 

placing joint material. Care shall be taken where reinforcing steel is uncovered not to damage the 

steel or its bond to the surrounding concrete. All existing reinforcing steel exposed by the joint 

and concrete removal shall be cleaned by sandblasting, or by other means approved by the 
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WIN 027258.00 

August 13, 2024 

 

2 of 3 

Resident. Prior to casting the new concrete, the Contractor shall apply a concrete bonding grout 

meeting the requirements of Standard Specifications Subsection 518.02, or alternately may 

provide a saturated surface dry substrate. 

 

Bridge decks and curbs may contain electrical conduit (rigid metal or PVC) and wiring. The 

Contractor shall field verify the presence of electrical conduit and shall take all precautions 

necessary to avoid damaging embedded conduits. All conduit or electrical wiring damaged as a 

result of the Contractor’s operations shall be repaired by the Contractor at no expense to the 

Department. Where the specified joint modifications include reconstruction of the backwall and 

deck on bridges that contain conduit, and existing conduit expansion couplers do not exist or are 

damaged during demolition, a new conduit expansion coupling approved by the Resident shall be 

installed to accommodate expansion and contraction of the bridge deck. 

 

No loading shall be placed on new joint concrete until the concrete has reached the specified 

design strength. 

 

New or replacement seals shall be installed full width in one piece. 

 

The removal, adjustment, modification and replacement of bridge joints shall be done in a 

manner that accommodates maintenance of traffic requirements. 
 

Method of Measurement 

Bridge Joint Modification Types 1 and 3 will be measured by each unit, complete in place 

and accepted for the type(s) identified on the plans and described in this specification. 

 

Removing, stacking, and resetting existing bridge rail or bridge rail posts that interfere with 

the installation of the specified joint modifications or replacements, and providing new anchor 

bolts or bridge rail hardware will not be measured separately, but shall be incidental to the 

relevant Bridge Joint Modification pay item. 

 

Basis of Payment 

The accepted quantity of Bridge Joint Modification Types 1 & 3 will be paid for at the 

contract unit price per each. Payment will be full compensation for furnishing and installing all 

materials, labor, equipment, and incidentals necessary to complete the work, including removing, 

disposing, and installing structural concrete; adjusting and cleaning existing joint materials and 

reinforcing steel; fabricating and installing new joint material and new seals; welding; phasing 

the joint installation; and prepping and sealing raised curbs, as required. 

 

New reinforcing steel will be paid for under applicable Contract items. Drilling and 

anchoring new reinforcing steel will be considered incidental to related Contract items. 

 

Payment will be made under: 
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 Pay Item Pay Unit 

520.241 Bridge Joint Modifications Type 1 Each 

520.243 Bridge Joint Modifications Type 3 Each 
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Wiscasset 

Westport-Wiscasset Bridge # 3180 

WIN 027260.00 

April 30, 2024 

 

 1 of 3 

 SPECIAL PROVISION 

SECTION 520 

EXPANSION DEVICES 
(Bridge Joint Modifications) 

 

Description 

This work shall consist of removal, adjustment, repair, modification, and replacement of 

bridge joints, as indicated on the Plans and in accordance with Special Provisions and Standard 

Specifications. The joint and seals shall be the type indicated on the Plans and shall meet the 

material, fabrication, and construction requirements of the relevant Standard Specifications and 

Special Provisions. 

 

Unless otherwise defined on the Plans, joint modification work shall be the full width of the 

bridge, including curbs and sidewalks. 

 

Materials 

All structural concrete removed shall be replaced with Class LP concrete meeting the 

requirements of Section 502. As an alternative to the standard Class LP concrete, the Contractor 

may propose the use of an accelerated Class LP concrete. Acceptable methods for rapid strength 

gain shall include, but are not limited to, additional cementitious content, non-chloride chemical 

accelerators, Type III Portland Cement, and heated mix water and aggregates. Trial batches shall 

be performed and submitted to the Department indicating a minimum of 4000 PSI compressive 

strength in 24 hours.  

 

The materials furnished, and equipment and installation procedures used, shall be in strict 

accordance with the manufacturer’s/supplier’s published product data and installation guidelines. 

Product data, installation guidelines, test data and reports, and material certifications shall be 

submitted for review and approval. 

 

Construction Requirements 

The Contractor shall field measure existing joint openings as required to determine the 

appropriate replacement joint seal. All angles, joint extrusions, gland seals, and compression 

seals shall be approved by the Resident before materials are ordered. 

 

Shop drawings shall be submitted for approval for all replacement joints and joint systems. 

The Contractor shall construct the joint to the dimensions shown on the plans and as approved by 

the manufacturer. 

 

Where applicable, the Contractor shall cut a neat line for the substrate blockout per the 

dimensions indicated on the plans and standard details. The Contractor shall sand blast the 

substrate, blow it clean with dry oil-free compressed air, and thoroughly dry the substrate prior to 

placing joint material. Care shall be taken where reinforcing steel is uncovered not to damage the 

steel or its bond to the surrounding concrete. All existing reinforcing steel exposed by the joint 

and concrete removal shall be cleaned by sandblasting, or by other means approved by the 
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Resident. Prior to casting the new concrete, the Contractor shall apply a concrete bonding agent 

from the Department’s Qualified Products List. Bonding grout meeting the requirements of 

Standard Specifications Subsection 518.02 may be substituted with the approval of the Resident. 

 

Bridge decks and curbs may contain electrical conduit (rigid metal or PVC) and wiring. The 

Contractor shall field verify the presence of electrical conduit and shall take all precautions 

necessary to avoid damaging embedded conduits. All conduit or electrical wiring damaged as a 

result of the Contractor’s operations shall be repaired by the Contractor at no expense to the 

Department. Where the specified joint modifications include reconstruction of the backwall and 

deck on bridges that contain conduit, and existing conduit expansion couplers do not exist or are 

damaged during demolition, a new conduit expansion coupling approved by the Resident shall be 

installed to accommodate expansion and contraction of the bridge deck. 

 

No loading shall be placed on new joint concrete until the concrete has reached the specified 

design strength. 

 

New or replacement seals shall be installed full width in one piece. 

 

The removal, adjustment, modification and replacement of bridge joints shall be done in a 

manner that accommodates maintenance of traffic requirements. 

 

Method of Measurement 

Bridge Joint Modification Type 1 will be measured by each unit, complete in place and 

accepted for the type(s) identified on the plans and described in this specification. 

 

Removing, stacking, and resetting existing bridge rail or bridge rail posts that interfere with 

the installation of the specified joint modifications or replacements, and providing new anchor 

bolts or bridge rail hardware will not be measured separately, but shall be incidental to the 

relevant Bridge Joint Modification pay item. 

 

Basis of Payment 

The accepted quantity of Bridge Joint Modification Type 1 will be paid for at the Contract 

unit price per each. Payment will be full compensation for furnishing and installing all materials, 

labor, equipment, and incidentals necessary to complete the work, including removing, 

disposing, and installing structural concrete; adjusting and cleaning existing joint materials and 

reinforcing steel; fabricating and installing new joint material and new seals; welding; phasing 

the joint installation; and prepping and sealing raised curbs, as required. 

 

New reinforcing steel will be paid for under applicable Contract items. Drilling and 

anchoring new reinforcing steel will be considered incidental to related Contract items. 

 

Payment will be made under: 
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 Pay Item Pay Unit 

520.241 Bridge Joint Modifications Type 1 Each 
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Wiscasset – Westport Island 

Westport-Wiscasset Bridge #3180 

WIN 27260.00 

August 13, 2024 

1 of 1 

SPECIAL PROVISION 

SECTION 521 

FINGER JOINTS AND FABRIC TROUGH/FABRIC CURTAIN 
  

 

Description   

This work shall consist of installing Fabric Curtains for Finger Joints including fabric 

curtains and related connection assemblies as indicated on the Plans, in accordance with 

the Standard Specifications, and as directed by the Resident. 
 

Materials    

Fabric Curtain for Finger Joints shall meet the requirements indicated on the Plans and in 

Standard Specifications Section 521, Finger Joint and Fabric Trough/Fabric Curtain. 
 

Construction Requirements    

The Contractor shall install Fabric Curtains for Finger Joints as shown on the Plans, in 

accordance with manufacturer and supplier recommendations and as directed by the 

Resident. 
 

Method of Measurement   

Fabric Curtain for Finger Joint will be measured for payment by each unit installed at a 

beam end location, complete, in place, and accepted. 
 

Basis of Payment    

The accepted quantity of Fabric Curtain for Finger Joint will be paid for at the Contract 

unit price each. 
 

Payment will be full compensation for all materials, labor, equipment, and incidentals 

necessary to complete the work, including furnishing and installing new fabric curtains 

with related connection assemblies. 
 

 

Payment will be made under: 

 

Pay Item    Pay Unit 

 

521.33  Fabric Curtain for Finger Joint  Each 
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Subsection 634.09 Field Testing 

Project Pin #

Location (if multiple services, please be specific)-

Grounding Electrode Resistance at service

Number of Circuits

Hand-Off-Auto Switch?

Circuit #1

Open Circuit Resistance- (Ohm out both hot legs at the 
cabinet while they are shorted together at the last pole and 
the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the 
cabinet while they are shorted together at the last pole and 
the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole 

Circuit #2

Open Circuit Resistance- (Ohm out both hot legs at the 
cabinet while they are shorted together at the last pole and 
the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the 
cabinet while they are shorted together at the last pole and 
the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole 

                                                                                                                          (YEAR)

Electrician's Signature

Electrician's License #

when tested, was functioning as intended.

Highway Lighting Quality Control Checklist

with subsection 643.14 and current NEC ___________________ guidelines, and  

I, _______________________________,  certify that this work was done in accordance
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Subsection 634.09 Field Testing 

Project Pin #

Location (if multiple services, please be specific)-

Grounding Electrode Resistance at service

Number of Circuits

Hand-Off-Auto Switch?

Circuit #3

Open Circuit Resistance- (Ohm out both hot legs at the 
cabinet while they are shorted together at the last pole 
and the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the 
cabinet while they are shorted together at the last pole 
and the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole 

Circuit #4

Open Circuit Resistance- (Ohm out both hot legs at the 
cabinet while they are shorted together at the last pole 
and the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the 
cabinet while they are shorted together at the last pole 
and the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole 

                                                                                                                          (YEAR)

Electrician's Signature

Electrician's License #

when tested, was functioning as intended.

Highway Lighting Quality Control Checklist

I, _______________________________,  certify that this work was done in accordance

with subsection 643.14 and current NEC ___________________ guidelines, and  
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Grounding Electrode Resistance at service

Location

Street Approach

Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Street Approach

Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Street Approach

Loop #

Phase #

L,C, or R Lane

Pulse or Presence

   (YEAR)

     Resistance

     Meg to ground

when tested, was functioning as intended.

Traffic Signal Quality Control Checklist

     Resistance

     Meg to ground

     Amount of bondo covering loop

Project Pin #

Subsection 643.14 Field Testing

ID tags on loop amps / detector cards?

     Amount of bondo covering loop

     Resistance

Electricain's License #

Electrician's Signature

     Meg to ground

     Amount of bondo covering loop

I, _______________________________,  certify that this work was done in accordance 

with subsection 643.14 and current NEC ___________________ guidelines, and 
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Harpswell 

Ewing Narrows Bridge #6217 

WIN 027258.00 

August 13, 2024 

 

1 of 2 

 

SPECIAL PROVISION 

SECTION 643 

 TRAFFIC SIGNALS  
(Temporary Traffic Signal) 

 

The following is added to Standard Specifications Section 643: 

The Contractor shall install and maintain temporary traffic signals so that at all times 

alternating one-way traffic is maintained. The work shall consist of: 

 

Furnishing and installing a temporary traffic control signal system for traffic control 

consisting of a one lane, two-way alternating traffic along Mountain Road at Ewing Narrows 

Bridge #6217 over the Ewing Narrows in the town of Harpswell as specified herein. 

 

Signal heads at each approach to the work area shall be mounted on a temporary structure 

supplied by the Contractor and approved by the Resident. Two signal heads shall face traffic on 

each approach. All signal heads shall have 12 inch red, yellow and green circular LED 

indications with 5 inch back plates and 3-inch yellow retroreflective tape along each border. 

 

The Contractor shall be responsible for ensuring at least 425 feet of stopping sight distance is 

available for all signal heads. 

 

Temporary stop bars shall be provided for all approaches (both ends of Mountain Road). 

Temporary stop lines shall be removed by the Contractor at the completion of the temporary 

signal operations. The Contractor shall locate the stop lines based on the proposed lane closures 

and the locations shall be approved by the Resident (minimum of 40 feet from signal heads). 

Stop bar vehicle detection shall be provided on each approach.  The Contractor shall determine 

the method of detection with the Resident’s approval. 

The phasing and timing were determined based on the assumed speed and assumed stop bar 

to stop bar distance noted in the following table. If the field placement of the stop bars results in 

a distance longer than the assumed distance or most vehicle speeds are slower, then the Resident 

may increase All Red Clearance times as necessary for the safety of the traveling public. The 

Extension timer was determined based on an estimated 40 foot detection zone; depending on the 

vehicle detection, the Resident may adjust the Extension time to ensure that the signal equitably 

services each of the approaches. The Contractor shall program the signal controller with the 

following phasing and timing (in seconds): 
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Phase 1 Phase 2 

Approach 

Mountain Road  

Eastbound 

Mountain Road  

Westbound 

Min Green 5 5 

Extension 2.5 2.5 

Max Green 30 30 

Assumed Speed (MPH) 25 25 

Assumed Distance (Feet) 910 910 

Yellow Cl. 4.5 4.5 

All Red 26 26 

Recall None None 

 

The specified signal timing may be adjusted by a Licensed Professional Engineer as 

operation requires. If the All Red Clearance time exceed the controller’s maximum allowable All 

Red Time, the Contractor shall propose an active clearance phase between applicable vehicle 

phases such that the active clearance phase shall always be called when the preceding phase is 

called. 

 

643.18 Method of Measurement   Replace the third paragraph with the following:  

 

Each stop bar vehicle detection system installed, connected to appropriate phases in the 

controller cabinet, complete and operational will not be measured for payment but will be 

considered incidental to the Temporary Traffic Signal Pay Item. 

 

643.19 Basis of Payment   Replace the fourth paragraph with the following:  

 

The stop bar vehicle detection system will be considered incidental to the Temporary Traffic 

Signal, which will be full compensation for materials, labor, and equipment for each detection 

system installed, fully operational, and removed. If loop detectors are used as the stop bar 

detection system, loops may be abandoned in place.   

 

 

Payment will be made under: 

 

 Pay Item         Pay Unit 

 

643.72  Temporary Traffic Signal     Lump Sum 

    

 

 

 

114



Wiscasset-Westport Island 

Wiscasset-Westport Bridge #3180 

WIN 027260.00 

August 14, 2024 

 

1 of 2 

 

SPECIAL PROVISION 

SECTION 643 

 TRAFFIC SIGNALS  
(Temporary Traffic Signal) 

 

The following is added to Standard Specifications Section 643: 

The Contractor shall install and maintain temporary traffic signals so that at all times 

alternating one-way traffic is maintained. The work shall consist of: 

 

Furnishing and installing a temporary traffic control signal system for traffic control 

consisting of a one lane, two-way alternating traffic along Westport Bridge Road/Main Road at 

Wiscasset-Westport Bridge #3180 over the Cowseagan Narrows in the towns of Wiscasset and 

Westport Island as specified herein. 

 

Signal heads at each approach to the work area shall be mounted on a temporary structure 

supplied by the Contractor and approved by the Resident. Two signal heads shall face traffic on 

each approach. All signal heads shall have 12 inch red, yellow and green circular LED 

indications with 5 inch back plates and 3-inch yellow retroreflective tape along each border. 

 

The Contractor shall be responsible for ensuring at least 425 feet of stopping sight distance is 

available for all signal heads. 

 

Temporary stop bars shall be provided for all approaches (both ends of Westport Bridge 

Road/Main Road). Temporary stop lines shall be removed by the Contractor at the completion of 

the temporary signal operations. The Contractor shall locate the stop lines based on the proposed 

lane closures and the locations shall be approved by the Resident (minimum of 40 feet from 

signal heads). Stop bar vehicle detection shall be provided on each approach.  The Contractor 

shall determine the method of detection with the Resident’s approval. 

 

The phasing and timing were determined based on the assumed speed and assumed stop bar 

to stop bar distance noted in the following table. If the field placement of the stop bars results in 

a distance longer than the assumed distance or most vehicle speeds are slower, then the Resident 

may increase All Red Clearance times as necessary for the safety of the traveling public. The 

Extension timer was determined based on an estimated 40 foot detection zone; depending on the 

vehicle detection, the Resident may adjust the Extension time to ensure that the signal equitably 

services each of the approaches. The Contractor shall program the signal controller with the 

following phasing and timing (in seconds): 
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 Phase 1 Phase 2 

Approach 

Westport Bridge 

Road/Main Road  

Eastbound 

Westport Bridge 

Road/Main Road  

Westbound 

Min Green 5 5 

Extension 2.5 2.5 

Max Green 25 25 

Assumed Speed (MPH) 25 25 

Assumed Distance (Feet) 910 910 

Yellow Cl. 4.5 4.5 

All Red 26 26 

Recall None None 

 

The specified signal timing may be adjusted by a Licensed Professional Engineer as 

operation requires. If the All Red Clearance time exceed the controller’s maximum allowable All 

Red Time, the Contractor shall propose an active clearance phase between applicable vehicle 

phases such that the active clearance phase shall always be called when the preceding phase is 

called. 

 

643.18 Method of Measurement   Replace the third paragraph with the following:  

 

Each stop bar vehicle detection system installed, connected to appropriate phases in the 

controller cabinet, complete and operational will not be measured for payment but will be 

considered incidental to the Temporary Traffic Signal Pay Item. 

 

643.19 Basis of Payment   Replace the fourth paragraph with the following:  

 

The stop bar vehicle detection system will be considered incidental to the Temporary Traffic 

Signal, which will be full compensation for materials, labor, and equipment for each detection 

system installed, fully operational, and removed. If loop detectors are used as the stop bar 

detection system, loops may be abandoned in place.   

 

 

Payment will be made under: 

 

 Pay Item         Pay Unit 

 

643.72  Temporary Traffic Signal     Lump Sum 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
Portable/Temporary Traffic Signals 

Automated Flagging Assistance Devices (AFADs) 
 

652.01 Description Portable/Temporary Traffic Signals or Remotely Controlled 
Automated Flagging Assistant Devices (AFADs) may be used in conformance with this 
Special Provision at the option of the Contractor in lieu of Flaggers and as approved by 
the Department.   
 
Portable/Temporary Traffic Signals shall conform to Part 4H.02 of the latest edition of 
the Manual on Uniform Traffic Control Devices (MUTCD) and shall be the Dolly Type 
(SQ2) or the Trailor Mounted Type (SQ3).  AFADs shall conform to Part 6E.04 of the 
latest edition of the Manual on Uniform Traffic Control Devices (MUTCD).  
 
Portable/Temporary Traffic Signals and AFADs must satisfy applicable crashworthiness 
standards based on device weight which shall be in accordance with National 
Cooperative Highway Research Program (NCHRP) Report 350 and the American 
Associated for State Highway and Transportation Officials (AASHTO) Manual for 
Assessing Safety Hardware.  The use of Portable/Temporary Traffic Signals may be 
suspended at any time at the discretion of the Resident. 
 
652.02 Portable/Temporary Traffic Signals Operation  
 
The Contractor shall submit a Traffic Control Plan to the Resident for approval which 
shall detail Portable/Temporary Traffic Signals operation.    
 
Portable/Temporary Traffic Signals may be used during daytime or nighttime operations; 
however, Dolly Types (SQ2) shall not be in operation when the work site is unattended. 
 
Work zones utilizing Portable/Temporary Traffic Signals shall add A Signal Ahead 
symbol (W3-3) sign that will replace the Flagger symbol sign.  An 18-inch-wide 
removable stop line with a STOP HERE ON RED (R10-6) sign shall be installed at the 
intended stopping point.  
 
The Resident may waive the requirement for a stop line if the roadway is unpaved or it is 
otherwise impractical to install a stop line and the STOP HERE ON RED sign is in place.  
 
The distance between Portable/Temporary Traffic Signals units shall not exceed the 
phase timing and distances as designed by a Professional Engineer, registered in the state 
of Maine, or as designated on the Charts provided in this specification.  
 
When the work no longer necessitates use of the Portable/Temporary Traffic Signals, the 
units shall be removed or turned off and moved out of view from the traveled way. 
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652.03 Automated Flagging Assistance Devices (AFADs) 
 
AFADs shall be used only for short-term or intermediate-term lane closures in situations 
where there is one lane of approaching traffic that needs to be controlled.   AFAD use is 
acceptable in either of the following cases: The first case employs an AFAD unit at each 
end of the work zone while the second case employs an AFAD unit at one end and a 
flagger at the other end.  Utilizing an AFAD, a single flagger may remotely control two 
or more AFAD units provided that the flagger has a clear view of each unit, and of 
approaching traffic in both directions. Other cases may be used as approved by the 
Resident. 
 
AFAD use is permitted during daytime or nighttime operations; but, if used at night, the 
AFADs must be illuminated in accordance with Section 6E.08 of the latest edition of the 
MUTCD. 
 
AFADs are not traffic control signals, they should not be used to replace traffic signals or 
other continuously operating traffic control devices.  
 
A competent, certified flagger, who has been trained on the operation of the AFADs shall 
operate and not leave the AFADs unattended at any time. The flagger shall have an 
unobstructed view of the AFADs and approaching traffic in both directions at all times. 
The distance between AFAD units shall not exceed one-half mile.  
 
Work zones utilizing AFADs shall comply with the Standard Sheet for flagger operation 
on a 2-lane 2-way roadway, where an AFAD unit, or units, is used in lieu of a flagger a 
BE PREPARED TO STOP sign (W3-4) is to be used in lieu of the Flagger symbol sign. 
Red/Yellow lens AFADs shall have a STOP HERE ON RED (R10-6) sign installed on 
the right-hand shoulder at least 8 feet in advance of the RCRYLS unit where vehicles are 
expected to stop and Stop/Slow AFADs shall have WAIT ON STOP (R1-7) and GO ON 
SLOW (R1-8) signs immediately adjacent to the AFAD. 
 
The Contractor’s Traffic Control Plan shall detail AFAD operation including a list of 
competent, certified flaggers trained to operate the AFADs.  When the work no longer 
necessitates use of the AFADs, units shall be moved out of view from the traveled way. 
 
652.04 General Operation 
 
Portable/Temporary Traffic Signal and AFAD units shall be placed in the shoulder on the 
right-hand side of the road with a sight distance as designated in the Minimum Sight 
Distance for Signal Visibility chart provided in this specification.    
 
If the shoulder is not adequate, the Portable/Temporary Traffic Signals or AFADs may 
encroach on the travel lane provided that the appropriate sight distance is available and as 
approved by the Resident. Re-positioning of the Portable/Temporary Traffic Signals or 
AFADs shall need the approval of the Resident. 
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Appropriate flagger apparel and equipment shall be maintained near each 
Portable/Temporary Traffic Signal or AFAD unit to facilitate flagging in the event of a 
malfunction or operational need due to frequent disruptions of traffic flow. The 
Contractor shall immediately provide traffic control with flaggers if a 
Portable/Temporary Traffic Signal or AFAD unit malfunctions; fails to properly or 
adequately control traffic; creates congestion, queues or gridlock which cannot be 
remedied by timely on-site adjustments to the signal operation; or is otherwise 
inadequate; all of which shall be determined by the Resident.   
 
When Flaggers are being utilized, Portable/Temporary Traffic Signals shall not be in 
operation. 
 
Portable/Temporary Traffic Signals or AFADs shall not be located within 200 feet of a 
grade crossing unless the temporary traffic control signal is provided with preemption in 
accordance with MUTCD Section 4D.27, or unless a uniformed officer or flagger is 
provided at the crossing to prevent vehicles from stopping within the crossing. 
 
652.05 Method of Measurement Portable/Temporary Traffic Signals or AFADs shall be 
measured by the hour for each approach that are in place and operating.   
 
652.06 Basis of Payment Portable/Temporary Traffic Signals shall be paid at the Flagger 
Hourly Rate for each approach in operation.  
 
AFADs shall be paid at the Flagger Hourly Rate for each unit in operation and for the 
operator.  
 
(1st Example:  One set of AFADs (one unit), plus operator, would be paid as 2 X Flagger 
hourly rate X hours in use.) 
 
(2nd Example:  One set of AFADs (two units), plus operator, would be paid as 3 X 
Flagger hourly rate X hours in use.) 
 
 
Payment will be made under: 
 
Item Number   Description           Unit 
  
652.38    Flagger    Hour 
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Minimum Sight Distance for Signal Visibility 

     

 Posted Speed Limit (mph)  Minimum Sight Distance (ft)   

 25  270   

 30  325   

 35  390   

 40  460   

 45  540   

 50  625   

 55  715   

    
 

  
Example of Dolly type or SQ2 
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Example of Trailer Mounted type or SQ3 
 
 
 

 
Example of an AFAD 
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All red Clearance Intervals 

Less Than 40 mph 

Assumed Travel Speed 15 mph 

     

Posted Speed 
Limit 

Distance Between Stop 
Bars 

Minimum All red Clearance Time 

  Yards  Feet  Seconds 

25, 30 & 35  33  100  4.6 

   50  150  6.9 

   67  200  9.1 

   83  250  11.4 

   100  300  13.7 

   117  350  16.0 

   133  400  18.2 

   150  450  20.5 

   167  500  22.8 

   183  550  25.0 

   200  600  27.3 

   217  650  29.6 

   233  700  31.9 

   250  750  34.1 

   267  800  36.4 

   283  850  38.7 

   300  900  41.0 

   333  1000  45.5 

   350  1050  47.8 

   367  1100  50.0 

   383  1150  52.3 

   400  1200  54.6 

   417  1250  56.9 

   433  1300  59.1 

   450  1350  61.4 

   467  1400  63.7 

   483  1450  66.0 

   500  1500  68.2 

   517  1550  70.5 
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All red Clearance Intervals 

40 mph and Above 

Assumed Travel Speed 25 mph 

     

Posted Speed 
Limit 

Distance Between Stop 
Bars 

Minimum All red Clearance Time 

  Yards  Feet  Seconds 

40,45,50 & 55  33  100  3.5 

   50  150  5.2 

   67  200  6.9 

   83  250  8.6 

   100  300  10.3 

   117  350  12.0 

   133  400  13.7 

   150  450  15.4 

   167  500  17.1 

   183  550  18.8 

   200  600  20.5 

   217  650  22.2 

   233  700  23.9 

   250  750  25.6 

   267  800  27.3 

   283  850  29.0 

   300  900  30.7 

   317  950  32.4 

   333  1000  34.1 

   350  1050  35.8 

   367  1100  37.5 

   383  1150  39.2 

   400  1200  40.9 

   417  1250  42.7 

   433  1300  44.4 

   450  1350  46.1 

   467  1400  47.8 

   483  1450  49.5 

   500  1500  51.2 

   517  1550  52.9 
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SPECIAL PROVISION 

SECTION 659 
MOBILIZATION 

 
 

Replace Standard Specification 108.2.3 – Mobilization Payments 
with the following: 

 

 
108.2.3 Mobilization Payments  “Mobilization” includes the mobilization and demobilization 

of all resources as many times as necessary during the Work.   
 
Percent Mobilization Bid will be determined by taking the amount Bid for Mobilization and 

dividing by the Total Contract Amount less Mobilization. Mob/(Total Contract – Mob). 
 
Payment will be made at the following intervals: 
 
 

% Mobilization Bid % Mobilization 
Paid at Contract 
Award 

% Mobilization Paid 
after the Department 
determines 50% of 
the work is Complete 

% Mobilization Paid 
at Final Acceptance 

10% or less 50% 50%  
More than 10% to 15% 33% 33% 34% 
More than15% to 20% 25% 25% 50% 
More than 20% to 30% 15% 15% 70% 
Greater than 30% 10% 10% 80% 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
Approaches.  Approach signing shall include the following signs at a minimum.  Field 
conditions may warrant the use of additional signs as determined by the Resident. 
 
 Road Work Next X* Miles 
 Road Work 500 Feet (Ahead) 
 End Road Work 
 
Work Areas.  At each work site, signs and channelizing devices shall be used as directed by the 
Resident. 
 
Signs include: 
 
 Road Work XXXX1. 
 One Lane Road Ahead 
 Flagger Sign 
 
Other typical signs include: 
 
 Be Prepared to Stop 
 Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 
 
Unless otherwise defined in Special Provision 105/107 or submitted and approved in the 
Traffic Control Plan, the following shall apply: 

- The Contractor shall conduct their operations in such a manner that the roadway will 
not be restricted to one lane for more than 2,500 feet at each work area and no more 
than 4,000 feet for paving, milling, and crack seal/repair work areas.   

- Where more than one work area restricts traffic to one lane operation, these work areas 
shall be separated by at least 1 mile of two-way operation. 

   
Temporary Centerline A temporary centerline shall be placed each day on all new pavement 
to be used by traffic. The temporary centerline, when specified of reflectorized traffic paint, 
shall conform to the standard marking patterns used for permanent markings.  Failure to apply 
a temporary centerline daily will result in a Traffic Control Violation and suspension of paving 
operations until temporary markers are applied to all previously placed pavement. 
 
¹ “Road Work Ahead” to be used in short duration operations and “Road Work xx feet” to be used in stationary 
operations as directed by the Resident. 
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2020 STANDARD DETAIL UPDATES 

Standard Details and Standard Detail updates are available at: 
http://maine.gov/mdot/contractors/publications/standarddetail/ 

Detail # Description Revision Date 

502(19) Bridge Drains 3/17/2023 
502(15) Bridge Drains 3/17/2023 
502(20) Bridge Drains 3/17/2023 
502(23) Bridge Drains 3/17/2023 
502(24) Bridge Drains 3/17/2023 
502(25) Bridge Drains 3/17/2023 
502(26) Bridge Drains 3/17/2023 
504(07) Diaphragm & Crossframe Notes 3/17/2023 
507(20) Steel Approach Railing 3-Bar  2/11/2021 
507(21) Steel Approach Railing 3-Bar  2/11/2021 
507(22) Steel Approach Railing 3-Bar  2/11/2021 
507(23) Steel Approach Railing 3-Bar  2/11/2021 
507(27) Steel Approach Railing  2/11/2021 
526(01) Portable Concrete Barrier 1/14/2021 
526(01A) Portable Concrete Barrier 1/14/2021 
526(01B) Portable Concrete Barrier 1/14/2021 
526(02) Portable Concrete Barrier 1/14/2021 
526(02A) Portable Concrete Barrier 1/14/2021 
526(03) Portable Concrete Barrier 1/14/2021 
526(04) Portable Concrete Barrier 1/14/2021 
526(04A) Portable Concrete Barrier 1/14/2021 
526(04B) Portable Concrete Barrier 1/14/2021 
526(05) Permanent Concrete Barrier 3/17/2023 
526(21) Permanent Concrete Barrier 3/17/2023 
526(22) Concrete Transition Barrier 3/17/2023 
526(38) Concrete Transition Barrier 3/17/2023 
526(39) Texas Classic Rail  3/17/2023 
526(55) Texas Classic Rail  3/17/2023 
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603(10) Concrete Pipe Ties    6/10/2021 
605(01) Underdrain    7/8/2022 
605(01) Underdrain Notes   7/8/2022 
606(17) Midway Splice Guardrail Transition    6/10/2022 
606(23) Standard Bridge Transition – Type “1”   2/11/2021 
606(24) Standard Bridge Transition – Type “1A”    2/11/2021 
608(02) Detectable Warnings    6/10/2021 
609(09) Precast Concrete Vertical Curb   2/11/2021 
627(07) Crosswalk   2/22/2022 
627(08) Crosswalk   2/22/2022 
643(11) ATCC Cabinet             12/14/2020 
801(11) Pedestrian Ramp Notes             11/20/2023 
801(12) Pedestrian Ramp Requirements 11/20/2023 
801(13) Ramp Length Table  11/20/2023 
801(14) Parallel Pedestrian Ramp 11/20/2023 
801(15) Perpendicular Pedestrian Ramp – Option 1  11/20/2023 
801(16) Parallel Pedestrian Ramp – Option 2A 11/20/2023 
801(17) Perpendicular Pedestrian Ramp – Option 2A  11/20/2023 
801(18) Parallel Pedestrian Ramp – Option 2B 11/20/2023 
801(19) Perpendicular Pedestrian Ramp – Option 2B  11/20/2023 
801(20) Parallel Pedestrian Ramp – Option 3  11/20/2023 
801(21) Perpendicular Pedestrian Ramp – Option 3  11/20/2023 
801(22) Side Street Pedestrian Ramp   11/20/2023 
801(23) Parallel Pedestrian Ramp – Esplanade 11/20/2023 
801(24) Perpendicular Pedestrian Ramp – Esplanade  11/20/2023 
801(25) Island Crossings 11/20/2023 
801(26) Blended Transition  11/20/2023 
801(26) Blended Transition    1/19/2024 
801(27) Pedestrian Ramp Adjacent to Driveway or Entrance 11/20/2023 
802(05) Roadway Culvert End Slope Treatment   1/03/2017 
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SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications – March 2020) 

SECTION 101 
CONTRACT INTERPRETATION 

101.2 Definitions   

Construction Easement  revise this definition by removing it in its entirety and replace with; 
“A right acquired by the Department for a specific use of private property outside of the 
established Right-of-Way.  Examples include but are not limited to Drainage Easements, 
Construction and Maintenance Easements, and Slope Easements. Construction Easement 
areas, including Temporary Construction Limits and Temporary Road Limits, outside of the 
Right-of-Way remain private property.  No use other than to access and perform the specified 
work activity is permitted without written permission of the owner.” 

Construction Limit Line   Remove this definition in its entirety. 

Holidays   Amend this paragraph by adding “Juneteenth” between ‘Memorial Day’ and 
‘Independence Day’. 

Plans    Revise this paragraph by removing “Standard Details, Supplemental Standard 
Details” from the first sentence.   

Project Limits Revise this definition by removing it in its entirety and replacing it with: 
“Areas within the Right-of-Way, Construction Easements, or Temporary Construction Limits 
shown on the Plans or otherwise indicated in the Contract. If no Project Limits are indicated 
in the Contract, the Project Limits shall be determined by the Department. For a related 
Maine statute, see 23 MRSA § 653. “ 

Right-Of-Way   Revise this definition by removing it in its entirety and replacing it with: 
“The area of land, property, or interest therein, acquired for or devoted to the Project or other 
purposes. Portions of the Right-of-Way may be used for storage of materials and equipment 
and the location of engineering facilities, subject to written approval by the Department.” 

Amend this Section by adding the following two definitions (that replace Construction Limit Line); 

Temporary Construction Limits The area within which the Contractor may access and 
perform the Physical Work and outside of which Work may not be performed without written 
authorization by the property owner. 

Temporary Road Limits The area within which the Contractor may construct and 
maintain a temporary detour for maintenance of traffic.  
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SECTION 102 
BIDDING 

102.11 Bid Responsiveness   Revise the paragraph that states 
“The Bid is not signed by a duly authorized representative of the Bidder.” So that it reads: 

“The Bid is not signed by a duly authorized representative of the Bidder.   
• Properly submitted electronic bids meet this requirement.
• Paper bids must include at least one signed copy of the Contract Agreement Offer &

Award form.”

SECTION 103 
AWARD AND CONTRACTING 

103.3.1 Qualification Requirement for Award   Revise this subsection so that it reads: 

“103.3.1 Qualification Requirement for Award   If the Notice to Contractors lists a 
Prequalification requirement, the Apparent Successful Bidder must successfully complete the 
Prequalification process as a condition of Award.  The Apparent Successful Bidder who does 
not already hold an Annual Prequalification shall have 21 days to provide the Department 
with their Prequal documents or the Department may move on to the next low bidder.” 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

104.2.1 Furnishing of Right-of-Way   Revise this subsection by removing it in its entirety and 
replace with the new subsection: 

“104.2.1 Furnishing of Property Rights The Department will secure all necessary rights to real 
property within the Project Limits shown on the Right-of-Way Plans that are provided with 
the Bid Documents. For related provisions, see Sections 104.3.2 – Furnishing of Other 
Property Rights, Licenses and Permits and 105.4.5 - Maintenance of Existing Structures. For 
related definitions, see Construction Easements and Right-of-Way.” 

104.3.2 Furnishing of Other Property Rights, Licenses and Permits    Revise this subsection by 
replacing “104.2.1 Furnishing of Right-of-Way” with “104.2.1 Furnishing of Property Rights”. 
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SECTION 105 
GENERAL SCOPE OF WORK 

105.10.2 Requirements Applicable to All Contracts  Under section A, number 2, in the first sentence 
of the first paragraph, revise this Section by replacing the word “handicap” in two places with the 
word “disability” so it now reads: 

“2) The Contractor will, in all solicitations or advertisements for employees placed  
by or on behalf of the Contractor, State that all qualified applicants will receive  
consideration for employment without regard to race, color, sexual orientation, religious  
creed, sex, national origin, ancestry, age, physical disability, or mental disability.” 

SECTION 106 
QUALITY 

106.6 Acceptance  Revise this Subsection by replacing the paragraph beginning with “Acceptance of 
Hot Mix Asphalt Pavement will be based” with: 

“Acceptance of Hot Mix Asphalt Pavement will be based on Method A or C Statistical 
Acceptance, or Method B or D Acceptance as specified.  The method of acceptance for each 
item is defined in Special Provision, Section 403, Hot Mix Asphalt Pavement.  When items 
of Hot Mix Asphalt Pavement are not so designated, Method A will be utilized whenever 
there are more than 1000 tons per Hot Mix Asphalt Pavement item, and Method B will be 
utilized when there are less than or equal to 1000 tons per Hot Mix Asphalt Pavement 
item.” 

Revise Subsection “B” by removing it and replacing it with: 

“B.  Items not designated for Statistical Acceptance will utilize Method B or D 
Acceptance testing to validate the quality of the material incorporated into the Project.  
For material paid under Item 403.209 – Method D, or designated to be visually accepted, 
the Contractor shall provide the Department with a Certification Letter that indicates that 
the material supplied complies with the Specifications.  Test results representative of the 
certified material shall be attached to the letter. 

The Department will randomly sample and test the certified Material for properties 
noted in Table 1 of Section 502 - Structural Concrete or Table 14 of Section –401.21 
Acceptance Method B & D.  Material will be subject to rejection as noted in Structural 
Concrete Section 502.195 - Quality Assurance Method C Concrete or Hot Mix Asphalt, 
Section 401.2022 Pay Adjustment – Method B & D.” 

106.7.1 Standard Deviation Method Revise 106.7.1, subsection H by removing the following from 
the first paragraph: 

“Method B: PF = [70 + (Quality Level * 0.33)] * 0.01” 
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106.9.1 Warranty by Contractor   Revise the third paragraph of this section so that it reads: 

“For a related provision regarding obligations regarding plantings, see section 621.36 – 
Maintenance Period. “  

SECTION 107 
TIME 

107.3.1 General   Amend this paragraph by adding “Juneteenth” between ‘Patriot’s Day’ and ‘the 
Friday after Thanksgiving’.  

SECTION 108 
PAYMENT 

108.2.3 Mobilization Payments   Replace Standard Specification 108.2.3 – Mobilization Payments 
with the following: 

“108.2.3 Mobilization Payments  “Mobilization” includes the mobilization and demobilization 
of all resources as many times as necessary during the Work.   

Percent Mobilization Bid will be determined by taking the amount Bid for Mobilization 
and dividing by the Total Contract Amount less Mobilization. Mob/(Total Contract – 
Mob). 

Payment will be made at the following intervals: 

% Mobilization Bid % Mobilization 
Paid at Contract 
Award 

% Mobilization 
Paid after the 
Department 
determines 50% of 
the work is 
Complete 

% Mobilization 
Paid at Final 
Acceptance 

10% or less 50% 50% 
More than 10% to 
15% 

33% 33% 34% 

More than15% to 
20% 

25% 25% 50% 

More than 20% to 
30% 

15% 15% 70% 

Greater than 30% 10% 10% 80% 
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108.3 Retainage   Revise the third paragraph of this section so that it reads: 

“Upon Final Acceptance, and determination by the department that there are no claims either 
by or on the Contractor or Subcontractors; no over payments by the department; no LDs due; 
and no disincentives due, the Department will reduce Retent to 1% of the original Contract 
Award amount, or $100,000, whichever is less, as it deems desirable and prudent.” 

108.4.1 Price Adjustment for Hot Mix Asphalt  Revise this section by removing it in its entirety and 
replacing it with the following: 

“108.4.1 Price Adjustment for Hot Mix Asphalt:  For each Contract, a price adjustment for 
performance graded binder will be made for the following pay items, when the total quantity 
of Hot Mix Asphalt included in these items is in excess of 500 tons, based on the estimated 
quantities of these items at the time of bid.   

Item 403.102  Hot Mix Asphalt – Special Areas 
Item 403.207   Hot Mix Asphalt - 19 mm 
Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified) 
Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base) 
Item 403.208   Hot Mix Asphalt - 12.5 mm  
Item 403.2081  Hot Mix Asphalt - 12.5 mm (Polymer Modified) 
Item 403.2084 Hot Mix Asphalt - 12.5 mm (Highly Modified HiMAP) 
Item 403.209   Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)  
Item 403.210   Hot Mix Asphalt - 9.5 mm 
Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 403.2104 Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment) 
Item 403.21041  Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface 

Treatment) 
Item 403.211   Hot Mix Asphalt – Shim 
Item 403.2111 Hot Mix Asphalt – Shim (Polymer Modified) 
Item 403.212    Hot Mix Asphalt - 4.75 mm (Shim) 
Item 403.213    Hot Mix Asphalt - 12.5 mm (base and intermediate course) 
Item 403.2131  Hot Mix Asphalt - 12.5 mm (base and intermediate course 

Polymer Modified) 
Item 403.2132  Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate 

course) 
Item 403.301  Hot Mix Asphalt (Asphalt Rubber Gap-Graded) 
Item 461.13  Light Capital Pavement 
Item 461.210  9.5 mm HMA - Paver Placed Surface 
Item 461.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 461.216  Hot Mix Asphalt (Shim) 
Item 462.30  Ultra-Thin Bonded Wearing Course    
Item 462.301  Polymer Modified Ultra-Thin Bonded Wearing Course 
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Price adjustments will be based on the variance in costs for the performance graded 
binder component of hot mix asphalt.  They will be determined as follows: 

The quantity of hot mix asphalt for each pay item will be multiplied by the performance 
graded binder percentages given in the table below times the difference in price between 
the base price and the period price of asphalt cement.  Adjustments will be made upward 
or downward, as prices increase or decrease. 

Item 403.102–6.2% 
Item 403.207–5.2%  
Item 403.2071–5.2%  
Item 403.2072–5.8%  
Item 403.208–5.6%  
Item 403.2081–5.6%  
Item 403.2084 – 6.2% 
Item 403.209–6.2% 
Item 403.210–6.2%  
Item 403.2101–6.2%  
Item 403.2104–6.2% 
Item 403.21041–6.2% 
Item 403.211–6.2%  
Item 403.2111–6.2%  
Item 403.212–6.8%  
Item 403.213–5.6%  
Item 403.2131–5.6%  
Item 403.2132–6.2%   
Item 403.301–6.2%  
Item 461.13–6.7% 
Item 461.210 – 6.4% 
Item 461.2101 – 6.4% 
Item 461.216 – 6.7% 
Item 462.30–0.0021 tons/SY 
Item 462.301–0.0021 tons/SY” 

SECTION 110 
INDEMNIFICATION, BONDING, AND INSURANCE 

110.3.9 Administrative & General Provisions   Amend this subsection by adding “Automobile 
Liability” under letter A) Additional Insured to the list of exceptions. 
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` 
SECTION 206 

STRUCTURAL EXCAVATION 

206.01 Description – Structural Earth Excavation, Below Grade delete the entire sentence and 
replace with “shall consist of the removal of excavation required for unknown or unanticipated 
subsurface condition. See 206.04 – Method of Measurement for pay limits.” 

206.04 Method of Measurement – Drainage and Minor Structures Paragraph 1, sentence 2, delete the 
remainder of the sentence beginning with “….provided the maximum allowable…”And replace 
with: “….in accordance with the following limits:” 

- Vertical pay limits:
o Below a plane parallel with and 12 inches below the bottom of the drainage

or minor structure or
o Below the excavation limits shown in the Bid Documents; whichever is

greater.

- Horizontal pay limits – The maximum allowable horizontal dimensions shall not
exceed those bounded by vertical surfaces 18 inches outside the base, or extreme
limits of, the structure, and to the vertical neat lines of underdrain trenches, as
shown in the Contract Documents.

SECTION 401 
HOT MIX ASPHALT PAVEMENT 

401.19 Contractor Quality Control  Amend this Section by adding the following to the end: 
“Failure to comply with the approved QCP will result in work suspension and pay reductions 
as outlined in Section 106.4.6. The Quality Control Plan Value shall be the total bid value for 
all items covered by the QCP as identified in Special Provision 403.” 

SECTION 501 
FOUNDATION PILES 

501.05 Method of Measurement   
c. Piles in Place   Revise the third paragraph by replacing the “10” with “20” so that it reads:

Unused pile cutoffs 20 feet or more in length, except those required to accommodate the 
Contractor’s construction method, as discussed herein, will remain the property of the Department 
and will be stored at a bridge maintenance yard nearest the project. Hauling and unloading of piles 
will be done by the Contractor or by the Department, depending upon availability of services. 
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SECTION 502 
STRUCTURAL CONCRETE 

502.09 Forms and Falsework  Amend this subsection by adding the subsection title “502.10 Placing 
Concrete” after section “D” Removal of Forms and False work” and after the paragraph beginning 
with “2.  Forms and False work, including blocking…”.  So that a new subsection starts and reads: 

“502.10 Placing Concrete 
A. General  Concrete shall not be placed until forms ….” 

502.1701 Quality Control, Method A and B    Revise this Section so that the first paragraph and the 
first sentence of the second paragraph read: 
“502.17 Quality Control   The Contractor shall control the quality of the concrete through 
testing, inspection, and practices which shall be described in the QCP, sufficient to assure a 
product meeting the Contract requirements. The QCP shall meet the requirements of Section 
106, Quality, and this specification. No work under this item shall proceed until the QCP is 
submitted to and approved by the Department. Failure to comply with the approved QCP will 
result in work suspension and pay reductions as outlined in Section 106.4.6. The Quality 
Control Plan Value shall be the total bid value for all cast-in-place items covered by the QCP, 
using the P value listed in Special Provision 502. If no P value is listed, a value of $350, or bid 
value per cubic yard, whichever is less, shall be used. 

  502.1701 Quality Control, Method A and B The QCP shall address all elements that affect the 
quality of the structural concrete including, but not limited to, the following: “ 

Section 502.1701, Quality Control, Revise Table 4 of this Subsection by removing it in its 
entirety and replacing it with: 

TABLE 4 
METHOD A & B MINIMUM QUALITY CONTROL TESTING REQUIREMENTS * 

TEST TEST METHOD SAMPLING 
LOCATION 

FREQUENCY 

Gradation AASHTO T-27 & T-11 Stockpile One set per proposed 
grading before production.  
One set every 100 yd3 
(Min. 1 set per month) 

Organic Impurities AASHTO T-21 Stockpile Once per fine aggregate  
per year ** 

% Absorption AASHTO T-84 & T-85 Stockpile Once per aggregate per 
year 

Specific Gravity AASHTO T-84 & T-85 Stockpile Once per aggregate per 
year 

Total Moisture in 
Aggregate 

AASHTO T-255 Stockpile One set per day’s 
production 
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Free Water and 
Aggregate Wt. 

N/A One per day’s production 

% Entrained Air AASHTO T-152 On Project On first two loads and 
every third load thereafter 
provided consistent results 
are achieved 

Compressive Strength AASHTO T-22 On Project One set per sublot           

Compressive Strength AASHTO T-22 
@ 7days  

On Project One set per sublot           

* Additional QC testing will be required any time a process change occurs during a placement,
including changes in type or dosage of admixture.  Additional testing shall include, but is not
limited to, entrained air testing.

** If the color produced is a laboratory designation Plate III, then the fine aggregate shall 
be tested once per month. 

502.18, Method of Measurement, Revise Subsection ‘F’ by removing the word ‘transverse’ so that it 
reads: “Saw cut grooving of concrete wearing surfaces, complete and accepted, will be 
measured for payment as one lump sum.” 

502.19, Basis of Payment, Revise the third paragraph by removing the word ‘transverse’ so that it 
reads:  “Saw cut grooving of concrete wearing surfaces will be paid for at the Contract Lump 
Sum Price, which shall be payment for furnishing all materials, labor, and equipment, 
including depth gauges and all incidentals, to satisfactorily complete the work.” 
(Also see 535.24 and 535.25 for related changes) 

SECTION 503 
REINFORCING STEEL 

Section 503.07 Splicing Revise this section by removing the table and following footnote and 
replacing them with: 

Minimum Lap Splice Length (inches) 

Bar Type 
Bar Size 

#3 #4 #5 #6 #7 #8 #9 #10 #11 
Plain or Galvanized 16 20 24 29 38 47 59 72 85 
Epoxy or Dual Coated 17 24 36 43 56 71 88 107 128 
Stainless 19 24 30 36 47 59 73 89 107 
Low-carbon Chromium 24 32 39 47 63 78 97 119 142 
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“The minimum lap splice lengths in the table above are based on the parameters below. When 
any     of these parameters are altered, appropriate minimum lap splice lengths will be as shown 
on the Plans. 

• Normal weight concrete
• Minimum 28-day concrete compressive strength from 4,000 psi to 10,000 psi
• Class B tension lap splice
• Minimum center-to-center spacing between bars of 6 inches
• Minimum clear cover of 2 inches
• Nominal reinforcing steel yield strengths

o Low-carbon Chromium = 100 ksi
o Stainless = 75 ksi
o All others = 60 ksi

• Reinforcement with yield strengths greater than 75 ksi shall have beam transverse
reinforcement and column ties provided over the required lap splice length in
accordance with the current edition of the AASHTO LRFD Bridge Design Specifications

When lap splices are placed horizontally in an element where the concrete depth below the 
splice will be 12 inches, or more, the indicated lap splice lengths shall be multiplied by a factor 
of 1.3.” 

SECTION 506 
SHOP APPLIED PROTECTIVE COATING – STEEL 

506.13 Surface Preparation  Amend this section by adding this paragraph to the end: 

“Steel shall meet the requirements of SSPC SP8 Pickling prior to being immersed in the zinc 
tanks. Verification of the surface preparation shall be included in the QC documentation.” 

SECTION 523 
BEARINGS 

523.051 Protective Coating  Revise this subsection by removing the paragraph beginning with 
“Anchor rods shall be galvanized…” and replacing with: 

“Anchor rods shall be galvanized. When anchor rods are designated to secure bare 
unpainted steel or painted steel, a dielectric coating (epoxy or bituminous type coatings are 
acceptable) shall be applied to the anchor rod and/or adjacent steel to prevent contact between 
galvanized surfaces and painted or unpainted steel.” 

523.22 Fabrication     Amend this subsection by adding the following: “Elastomeric Bearings shall 
be fabricated in accordance with AASHTO M251.” 
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SECTION 526 
CONCRETE BARRIER 

Amend this section by deleting it in its entirety and replacing it with: 

“526.01 Description This work shall consist of the furnishing, constructing, erecting, 
setting, resetting, and removal of concrete barrier and associated elements in accordance 
with these specifications, the Standard Details, and the lines and grades shown on the Plans 
or established by the Resident. 

The types of concrete barrier are designated as follows: 

Portable Concrete Barrier Type I  Double faced removable barrier in accordance with 
the Standard Details. 

Permanent Concrete Barrier Type II  Double faced barrier as shown on the Plans. 

Permanent Concrete Barrier Type IIIa  Single faced barrier 32 inches high in 
accordance with the Standard Details or as shown on the Plans. 

Permanent Concrete Barrier Type IIIb  Single faced barrier 42 inches high in 
accordance with the Standard Details or as shown on the Plans. 

Permanent Concrete Transition Barrier  Barrier of various heights joining steel bridge 
rail to steel guardrail in accordance with the Standard Details or as shown on the Plans. 

Permanent Texas Classic Rail  Barrier Traffic rail or sidewalk rail, in accordance with 
the Standard Details or as shown on the Plans. 

526.02 Materials 

a. Concrete   Concrete for barriers, both permanent and portable, shall have a design
strength of 5,000 psi.  

For cast-in-place barrier: The concrete shall be Class LP, in accordance with Standard 
Specification Section 502, Structural Concrete. 

For precast barrier: The concrete shall meet the requirements of Standard 
Specification 712.061, Structural Precast Concrete Units, except that the stripping strength 
for precast barriers is 4,000 psi. 
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b. Reinforcing Steel   Reinforcing steel shall meet the requirements of Section 503,
Reinforcing Steel. 

c. Structural Steel   Plates and barrier connections shall meet the requirements
specified in Standard Specification 504 - Structural Steel and shall be hot dip galvanized 
after fabrication in accordance with Standard Specification 506, Shop Applied Protective 
Coating – Steel 

d. Bolts Bolts shall meet the requirements specified in Section 713.02, High Strength
Bolts. 

e. Connecting Pins for Portable Concrete Barrier  Portable concrete barriers must be
connected using a 1- inch diameter pin. The connecting pin must be smooth, not deformed, 
i.e., reinforcing bar may not be used, and shall meet the strength requirements of ASTM
A449 steel. Materials with greater strength may be used with the approval of the
Department.

f. Anchor Pins for Portable Concrete Barrier Anchoring to concrete or asphalt will be
required when specified on the Plans.  When required, portable concrete barriers must be 
anchored using a 1 ½ - inch diameter anchor pin. The anchor pin must be smooth, not 
deformed, i.e., reinforcing bar may not be used, and shall meet the strength requirements 
of ASTM A36 steel. Materials with greater strength may be used with the approval of the 
Department. 

g. Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for
Portable Concrete Barrier on the following schedule:  

New Portable Concrete Barrier shall be crash tested and/or evaluated to MASH2016 
criteria.  

Current Portable Concrete Barrier in useful serviceable condition that is successfully 
tested to NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 
2029.  

Other current Portable Concrete Barrier that is deemed acceptable by the Department 
may be utilized on projects off the National Highway System through December 31, 2024. 

526.03 Construction Requirements 

Cast-in-place barriers shall be fabricated in accordance with Standard Specification 
Section 502, Structural Concrete. Precast barriers shall be fabricated in accordance with 
Standard Specification 534, Precast Structural Concrete.   
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Concrete finish for permanent barrier shall be rubbed as defined in Standard 
Specification Section 502, Structural Concrete, 502.13 D2 or an approved equal. 

Portable concrete barrier shall be generally free from fins and porous areas and shall 
present a neat and uniform appearance.   

Permanent barrier shall have a protective coating applied in accordance with Standard 
Specification Section 515, Protective Coating for Concrete Surfaces. 

Reflective delineators for concrete median barrier shall meet the requirements of 
Special Provision 645, Highway Signing. 

Preformed Joint Filler shall meet the requirements specified in Subsection 705.01, 
Preformed Expansion Joint Filler. 

Permissible dimensional tolerances for all concrete barriers shall be as follows: 

a. Cross-sectional dimensions shall not vary from design dimensions by more than ¼
inch. The vertical centerline shall not be out of plumb by more than ¼ inch. 

b. Longitudinal dimensions shall not vary from the design dimensions by more than ¼
inch per 10 feet of barrier section and shall not exceed ¾ inches per section. 

c. Location of anchoring holes shall not vary by more than ½ inch from the dimensions
shown in the concrete barrier details on the Plans. 

d. Surface straightness shall not vary more than ¼ inch under a 10-foot straightedge.

e. The barrier shall have no significant cracking.  Significant cracking is defined as
fractures or cracks passing through the section, or any continuous crack extending for a 
length of 12 inches or more, regardless of position in the section. 

526.04 Method of Measurement Permanent Concrete Barrier Type II, IIIa, IIIb, Texas 
Classic Rail, and Precast Median Barrier will be measured for payment by lump sum, 
complete in place.   

Portable concrete barrier, both anchored and unanchored will be measured for 
payment by lump sum.  Lump sum measurement will include verification of the installation 
and removal of all portable concrete at the completion of the Contractor’s operations. 

The Contractor shall replace sections of portable concrete barrier, including anchored 
barrier damaged by the traveling public when directed by the Resident.  Replacement 
sections will be measured for payment in accordance with Standard Specification 109.7, 
Equitable Adjustments to Compensation and Time. 

140



August 2, 2024 
Supersedes: February 16, 2024 

Page 14 of 48 

Transition barrier will be measured by each, complete in place. 

526.05 Basis of Payment The accepted quantities of Concrete Barrier Type II, IIIa, IIIb, 
Texas Classic Rail, and Precast Median Barrier will be paid for at the Contract lump sum 
price for the type specified, complete in place.    

The accepted quantities of Portable Concrete Barrier Type I, both anchored and 
unanchored will be paid for at the Contract lump sum price.  Such payment shall be full 
compensation for furnishing all materials, assembling, moving, resetting, transporting, 
temporarily storing, removing barrier, furnishing new parts as necessary, and all 
incidentals necessary to complete the work. 

Portable barrier shall become the property of the Contractor upon completion of the 
use of the barrier on the project and shall be removed from the project site by the 
Contractor. 

Transition barrier will be paid for at the Contract price each, complete in place.  

The accepted quantity of all types of concrete barrier, whether portable or permanent, 
will be paid for at the lump sum or per each price, as applicable, which payment shall be 
full compensation for all materials, including reinforcing steel, protective coating, reflective 
delineators, steel plates and hardware, equipment, labor and incidentals required, as 
necessary, to complete the work.    

Payment will be made under: 

Pay Item Pay Unit  

526.301 Portable Concrete Barrier, Type I  Lump Sum 
526.304 Portable Concrete Barrier, Anchored Type I Lump Sum 
526.312    Permanent Concrete Barrier Type II Lump Sum 
526.321    Permanent Concrete Barrier Type IIIa  Lump Sum 
526.323 Texas Classic Rail  Lump Sum 
526.331    Permanent Concrete Barrier Type IIIb   Lump Sum 
526.34  Permanent Concrete Transition Barrier        Each 
526.502 Precast Concrete Median Barrier  Lump Sum” 
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SECTION 527 
ENERGY ABSORBING UNIT 

527.02 Materials Amend this section by deleting it in its entirety and replacing it with: 

“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on 
the following schedule: 

Portable Crash Cushions will be crash tested and/or evaluated to MASH2016 criteria by 
January 1, 2030. Current Category 3 devices in useful serviceable condition that are 
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through 
December 31, 2029. 

Work Zone Crash Cushions shall be selected from the Department’s Qualified Products List of 
Crash Cushions/Impact Attenuators or approved equal.” 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

535.22  Tolerances   Amend this section by deleting it in its entirety and replacing it with: 
“Product dimensional tolerances shall be in conformance with the latest edition of PCI MNL-
135, Tolerance Manual for Precast and Prestressed Concrete Construction, as applicable to the 
particular product (e.g., slab, I-girder, box beam), the Plans, and this Specification. Use Box 
Beam fabrication tolerances for voided or solid slab beams and use Double Tee tolerances for 
NEXT beams. In case of dispute, the Fabrication Engineer shall determine the allowable 
tolerance.”  

535.24  Installation of Slabs, Beams, and Girders  Revise the 5th paragraph by replacing “6.0 and 
9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive strength 
of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, be non-
shrink, flowable, and contain a non-shrink additive listed on the Department QPL for 
expansive cements.” 

535.25, Installation of Precast/Prestressed Deck Panels  Revise the 2nd paragraph by replacing “6.0 
and 9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive 
strength of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, 
be non-shrink, flowable, and contain a non-shrink additive listed on the Department QPL for 
expansive cements.” 
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SECTION 606 
GUARDRAIL 

Amend this section by replacing it with the following:  

606.01 Description This work shall consist of furnishing and installing guardrail components in 
accordance with these specifications and in reasonably close conformity with the lines and grades 
shown on the plans or as established.  Guardrail is designated as:  

31” W-Beam Guardrail - Mid-Way Splice 
Galvanized steel w-beam, 8” wood or composite offset blocks, galvanized steel posts 
Thrie Beam 
Galvanized steel thrie beam, 8” wood or composite offset blocks, galvanized steel posts 

Median guardrail shall consist of two beams of the above types, mounted on single posts.  

Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to 
install guardrail as shown on the plans.  This work shall also include drilling for and installation of 
offset blocks if specified, and incidental hardware necessary for satisfactory completion of the work. 

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing 
designated guardrail and resetting in a new location as shown on the plans or directed by the 
Resident.  Remove, Modify, and Reset guardrail and Modify guardrail include the following 
guardrail modifications:  Removing plate washers at all posts, except at anchorage assemblies as 
noted on the Standard Details, adding offset blocks, and other modifications as listed in the 
Construction Notes or General Notes.  Modifications shall conform to the guardrail Standard Details. 

Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing 
bridge.  This work shall consist of constructing a concrete end post or modifying an existing end post 
as required, furnishing, and installing a terminal connector, necessary hardware, and incidentals 
required to complete the work as shown on the plans.  Bridge Transition shall consist of a bridge 
connection and furnishing and installing guardrail components as shown in the Standard Details. 

606.02 Materials  Materials shall meet the requirements specified in the following Sections of 
Division 700 - Materials: 

Timber Preservative        708.05 
Metal Beam Rail               710.04 
Guardrail Posts        710.07 
Guardrail Hardware                710.08 

Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway 
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative 
Committee, Task Force 13 Report. 
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Posts for underdrain delineators shall be “U” channel steel, 8 ft long, 2 ½ lb/ft minimum and 
have 3/8-inch round holes, 1-inch center to center for a minimum distance of 2 ft from the top of the 
post. 

Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be 
mounted onto guardrail posts at the flared guardrail terminal end point and tangent point, both at the 
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be gray with 
either silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading 
ends, and green at trailing ends.  Whenever the guardrail terminal is not flared, markers will only be 
required at the terminal end point. These shall be red or green as appropriate.  Markers shall be 
installed on the protected side of guardrail posts unless otherwise approved by the Resident.  
Reflectorized flexible guardrail markers shall be from the Department’s Qualified Products List of 
Delineators.  The marker shall be gray, flexible, durable, and of a non-discoloring material to which 
3-inch by 9-inch reflectors shall be applied, and capable of recovering from repeated impacts and
meeting MASH 16 requirements. Reflective material shall meet the requirements of Section 719.01
for ASTM D 4956 Type III reflective sheeting. The marker shall be secured to the guardrail post
with two fasteners, as shown in the Standard Details.

Reflectorized beam guardrail reflectors shall be mounted on all “w” beam guardrail and shall be 
either the “butterfly” type or linear delineation system panels.      “Butterfly” or linear delineation 
panels shall be installed at approximately 62.5 foot intervals on tangents (after every tenth post) and 
31.25 feet on curves (after every fifth post), and shall be centered on the guardrail beam.  On 
Divided highways, the left-hand delineators shall be yellow and the right-hand delineators shall be 
silver/ white.  On two-way directional highways, the right-hand side will have silver / white 
reflectors and no reflectorized delineator used on the left.    Delineators shall have reflective sheeting 
that meets or exceeds the requirements of Section 719.01. 

“Butterfly” reflectors shall be fabricated from high-impact, ultraviolet & weather resistant 
thermoplastic.  Aluminum, galvanized metal or other materials shall not be used.  Reflective 
sheeting will be applied to only one side of the delineator facing the direction of traffic and shall be 
centered vertically on the guardrail beam as shown in the Standard Detail 606(7).   

Linear delineation system panels shall be 1.5 inches wide by approximately 11 inches nominal 
length, with a minimum of 5 raised lateral ridges spaced at approximately 2.25 inches.  The height of 
each ridge shall be 0.34 inches with a 45 degree profile and a 0.28 inches radius at the top.  Sheeting 
shall be laminated to thin gauge aluminum with a pre-applied adhesive tape on the back.  Panels 
shall not be installed over seams or bolt heads and shall be centered horizontally on the guardrail 
beam; linear delineation panels shall be attached to only one guardrail beam.  The guardrail beam 
surface shall be cleaned and prepared according to the manufacturer’s instructions.  Air temperature 
and guardrail surface temperature must be a minimum of 50 degrees F (10 C) with rising 
temperature at the time of installation. 

Exact locations of the either the “butterfly” type or the linear delineation panels shall be approved by 
the Resident prior to installation.   
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Single wood post shall be of cedar, white oak, or tamarack, well-seasoned, straight, and sound and 
have been cut from live trees.  The outer and inner bark shall be removed, and all knots trimmed 
flush with the surface of the post.  Posts shall be uniform taper and free of kinks and bends. 

Single steel post shall conform to the requirements of Section 710.07 b. 

Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of 
ASTM A120, Schedule No. 40, Standard Weight.   

Acceptable multiple mailbox assemblies shall be listed on the Department’s Qualified Products List 
and shall be MASH 16 tested and approved. 

Flared and Tangent w-beam guardrail terminals and guardrail offset blocks shall be from the 
Department’s Qualified Products List.  Flared terminals shall be installed with a 4 ft offset as shown 
in the Manufacturer’s installation instructions. 

Anchorage assemblies used to anchor trailing ends, radius guardrail, or other ends not exposed to 
traffic shall meet the applicable standards of "A Guide to Standardized Highway Barrier Hardware" 
prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative Committee, Task Force 
13 Report, Drawing SEW02a. 

Existing materials damaged or lost during adjusting, removing and resetting, or removing, 
modifying, and resetting, shall be replaced by the Contractor without additional compensation.  
Existing guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when 
directed by the Resident. 

606.03 Posts   Posts for guardrail shall be set plumb in holes or they may be driven if suitable 
driving equipment is used to prevent battering and distorting the post.  When posts are driven 
through pavement, the damaged area around the post shall be repaired with approved bituminous 
patching.  Damage to lighting and signal conduit and conductors shall be repaired by the Contractor. 

When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in 
layers with suitable material, thoroughly tamped. 

The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the 
oncoming traffic.  Markers shall be installed on the protected side of guardrail posts.  Markers, 
which become bent or otherwise damaged, shall be removed and replaced with new markers. 

Single wood posts shall be set plumb in holes and backfilled in layers with suitable material, 
thoroughly tamped.  The Resident will designate the elevation and shape of the top.  The posts, that 
are not pressure treated, shall be painted two coats of good quality oil base exterior house paint. 

Single steel posts shall be set plumb in holes as specified for single wood posts or they may be 
driven if suitable driving equipment is used to prevent battering and distorting the post. 
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Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes 
shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes 
shall not be burned. 

606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans.  Rail beams 
shall be erected and aligned to provide a smooth, continuous barrier.  Beams shall be lapped with the 
exposed end away from approaching traffic. 

End assemblies shall be installed as shown on the plans and shall be securely attached to the rail 
section and end post. 

All bolts shall be of sufficient length to extend beyond the nuts but not more than ½ inch. Nuts shall 
be drawn tight. 

Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes 
shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes 
shall not be burned. 

606.045 Offset Blocks   The same offset block material is to be provided for the entire project unless 
otherwise specified. 

606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be 
widened as shown on the plans.  All grading, paving, seeding, and other necessary work shall be in 
accordance with the Specifications for the type work being done. 

606.06 Mail Box Post Single wood post shall be installed at the designated location for the support 
of the mailbox.  The multiple mailbox assemblies shall be installed at the designated location in 
accordance with the Standard Details and as recommended by the Manufacturer.  Attachment of the 
mailbox to the post will be the responsibility of the home or business owner. 

606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been 
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and 
cut ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint. 

606.08 Method of Measurement Guardrail will be measured by the linear foot from center to center 
of end posts along the gradient of the rail except where end connections are made to masonry or steel 
structures, in which case measurement will be as shown on the plans. When connected to radius rail, 
measurement will be to the end of the last tangent beam. 

Guardrail terminal, reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge 
transition, bridge connection, multiple mailbox post, and single post will be measured by each unit 
of the kind specified and installed.  
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Widened shoulder will be measured as a unit of grading within the limits shown on the plans. 

Excavation in solid rock for placement of posts will be paid under force account unless otherwise 
indicated in the Bid Documents. 

Reflectorized beam guardrail reflectors (“butterfly” type or linear delineation system panels) when 
identified by pay item, will be measured for payment by each.  

606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit 
price per linear foot for the type specified, complete in place.  Reflectorized beam guardrail 
(“butterfly”-type) delineators will not be paid for directly but will be considered incidental to 
guardrail items.  Reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge 
transition, bridge connection, multiple mailbox post, and single post will be paid for at the contract 
unit price each for the kind specified complete in place. 
Guardrail terminals will be paid for at the contract price each, complete in place which price shall be 
full payment for furnishing and installing all components including the terminal section, posts, offset 
blocks, "w" beam, cable foundation posts, plates and for all incidentals necessary to complete the 
installation within the limits as shown on the Standard Details or the Manufacturer’s installation 
instructions.  Pay limits for a flared terminal will be 37.5 feet.  Pay limits for a tangent terminal will 
be 50 feet.  Each guardrail terminal will be clearly marked with the Manufacturer’s name and model 
number to facilitate any future needed repair.  Such payment shall also be full compensation for 
furnishing all material, excavating, backfilling holes, assembling, and all incidentals necessary to 
complete the work, except that for excavation for posts or anchorages in solid ledge rock, payment 
will be made under 109.7.5 – Force Account.  Type III Retroreflective Adhesive Sheeting shall be 
applied to the approach buffer end sections and sized to substantially cover the end section.  On all 
roadways, the ends shall be marked with alternating black and retroreflective yellow stripes.  The 
stripes shall be 3 in wide and sloped down at an angle of 45 degrees toward the side on which traffic 
is to pass the end section.   Guardrail terminals shall also include a set of installation drawings 
supplied to the Resident.  

Anchorages to bridge end posts will be part of the bridge work.  Connections thereto will be 
considered included in the unit bid price for guardrail. 

Guardrail to be placed on a radius of curvature of 150 ft or less will be paid for under the designated 
radius pay item for the type guardrail being placed. 

Widened shoulder will be paid for at the contract unit price each complete in place and will be full 
compensation for furnishing and placing, grading and compaction of aggregate subbase and any 
required fill material. 

Adjust guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for adjusting to grade.  Payment shall also include adjusting guardrail terminals where 
required. 
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Modify guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for furnishing and installing offset blocks, additional posts, and other specified 
modifications; removing, modifying, installing, and adjusting to grade existing posts and beams; 
removing plate washers and backup plates, and all incidentals necessary to complete the work.  
Payment shall also include removing and resetting guardrail terminals where required. 

Remove and Reset guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for removing, transporting, storing, reassembling all parts, necessary cutting, 
furnishing new parts when necessary, reinstalling at the new location, and all other incidentals 
necessary to complete the work.  Payment shall also include removing and resetting guardrail 
terminals when required.   

Remove, Modify, and Reset guardrail will be paid for at the contract unit price per foot and will be 
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail. 

Bridge Connections will be paid for at the contract unit price each.  Payment shall include, attaching 
the connection to the endpost including furnishing and placing concrete and reinforcing steel 
necessary to construct new endposts if required, furnishing and installing the terminal connector, and 
all miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.   

Bridge Transitions will be paid for at the contract unit price each.  Payment shall include furnishing 
and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition 
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary 
materials and labor, including the bridge connection as stated in the previous paragraph.  

No payment will be made for guardrail removed, but not reset and all costs for such removal shall be 
considered incidental to the various contract pay items. 

Reflectorized beam guardrail reflectors ( “butterfly” type and the linear delineation panels ) will not 
be paid for directly but will be considered incidental to all new guardrail items.  The Contractor shall 
furnish and install either the “butterfly” type or linear delineation panels, at its discretion, for new 
guardrail items. 

Reflectorized beam guardrail reflectors ( either “butterfly” type or linear delineation system panels) 
will be paid for under the applicable pay items for installation in conjunction with Adjust, Modify, 
Remove and Reset, Remove Modify and Reset guardrail items.  The accepted quantity of “butterfly” 
type or linear delineation system panels will be paid for at the contract unit price each for all work 
and materials furnished to install, complete in place, including all incidentals necessary to complete 
the work.  
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Payment will be made under: 

Pay Item Pay Unit    

606.1301  31” W-Beam Guardrail - Mid-Way Splice – Single Faced Linear Foot 
606.1302  31” W-Beam Guardrail - Mid-Way Splice – Double Faced Linear Foot 
606.1303  31” W-Beam Guardrail - Mid-Way Splice, 15’ Radius and Less Linear Foot 
606.1304  31” W-Beam Guardrail - Mid-Way Splice, Over 15’ Radius           Linear Foot 
606.1305  31” W-Beam Guardrail - Mid-Way Splice Flared Terminal   Each 
606.1306  31” W-Beam Guardrail - Mid-Way Splice Tangent Terminal  Each 
606.1307  Bridge Transition (Asymmetrical) – Type IA   Each 
606.1721         Bridge Transition - Type I  Each 
606.1722         Bridge Transition - Type II Each 
606.1731         Bridge Connection - Type I Each 
606.1732         Bridge Connection - Type II Each 
606.178           Guardrail Beam Linear Foot 
606.25             Terminal Connector Each 
606.257           Terminal Connector - Thrie Beam  Each 
606.259 Anchorage Assembly Each 
606.265           Terminal End-Single Rail - Galvanized Steel Each 
606.266           Terminal End-Single Rail - Corrosion Resistant Steel           Each 
606.275           Terminal End-Double Rail - Galvanized Steel             Each 
606.276           Terminal End-Double Rail - Corrosion Resistant Steel         Each 
606.352      Reflectorized Beam Guardrail Delineators (“Butterfly” type)       Each 
606.3521    Linear Delineation System Panel     Each 
606.353           Reflectorized Flexible Guardrail Marker Each 
606.354           Remove and Reset Reflectorized Flexible Guardrail Marker  Each 
606.356           Underdrain Delineator Post  Each 
606.358           Guardrail, Modify             Linear Foot 
606.362           Guardrail, Adjust Linear Foot 
606.365           Guardrail, Remove, Modify, and Reset Linear Foot 
606.366           Guardrail, Remove and Reset Linear Foot 
606.367           Replace Unusable Existing Guardrail Posts           Each 
606.3671    Replace Unusable Offset Blocks Each 
606.47             Single Wood Post  Each 
606.48             Single Galvanized Steel Post Each 
606.50             Single Steel Pipe Post                      Each 
606.51             Multiple Mailbox Support Each 
606.568           Guardrail, Modify - Double Rail                  Linear Foot 
606.63             Thrie Beam Rail Beam  Linear Foot 
606.64             Guardrail Thrie Beam - Double Rail Linear Foot 
606.65             Guardrail Thrie Beam - Single Rail Linear Foot 
606.66             Terminal End Thrie Beam              Each 
606.70             Transition Section - Thrie Beam     Each 
606.71             Guardrail Thrie Beam - 15 ft radius and less       Linear Foot 
606.72             Guardrail Thrie Beam - over 15 ft radius Linear Foot 
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606.73             Guardrail Thrie Beam - Single Rail Bridge Mounted  Linear Foot       
606.74             Guardrail - Single Rail Bridge Mounted                   Linear Foot 
606.753           Widen Shoulder for Low Volume Guardrail End  Each 
606.754           Widen Shoulder for Flared Guardrail Terminal  Each 
606.78 Low Volume Guardrail End Each 
606.80 Buried-in-Slope Guardrail End Each 

SECTION 608 
SIDEWALKS 

Section 608.022Detectable Warning Materials Standard   Revise this section by removing the last 
sentence of this section beginning with “Concrete…” and replacing it with “Concrete shall meet 
the requirements of Section 608.021, Sidewalk Materials, of this specification or may be a 
prepackaged concrete mix from the Department’s Qualified Products List (QPL).” 

SECTION 609 
CURB 

Remove this section in its entirety and replace with the following: 

609.01 Description  Construct or reset curb, gutter, or combination curb and gutter, paved ditch, 
and paved flume.  The types of curb are designated as follows: 

Type 1 - Stone curbing of quarried granite stone 
Type 2 – Concrete Curbing 
Type 3 - Bituminous curbing 
Type 5 - Stone edging of quarried granite stone 

609.02 Materials  Except as provided below, the materials used shall meet the requirements of 
the following Sections of Division 700 - Materials: 

Portland Cement and Portland Pozzolan Cement 701.01 
Water  701.02 
Air Entraining Chemical Admixture  701.03 
Fine Aggregate for Concrete  703.01  
Coarse Aggregate for Concrete 703.02 
Joint Mortar  705.02 
Reinforcing Steel 709.01 
Stone Curbing and Edging  712.04 
Epoxy Resin  712.35 
Hot Mix Asphalt Curbing  712.36 
Structural Precast Concrete Units (Concrete Curb) 712.061 

The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the 
Resident, for the uses specified below or in accordance with the Contract Documents. 
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Circular curb, terminal sections and transition sections shall be in reasonably close conformity 
with the shape and dimensions shown on the Plans and to the applicable material requirements 
herein for the type of curb specified. 

Dowels shall be reinforcing steel deformed bars. 

Concrete for Slipform Concrete Curb shall meet the requirements below: 

a. Class A, with the exception that permeability requirements shall be waived.
b. Entrained air content of Slipform Concrete Curb shall be 4.0% to 7.0%
c. Concrete temperature, prior to discharge, shall not exceed 90 F.
d. Proposed mix designs may contain polypropylene fibers.
e. Partially discharged loads may be retempered with water provided the maximum

water to cement ratio is not exceeded.

609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement 
Concrete Curb, Terminal Sections and Transition Sections 

a. Installation  The curb stone shall be set on a compacted foundation so that the front
top arris line conforms to the lines and grades required.  The foundation shall be prepared in 
advance of setting the stone by grading the proper elevation and shaping to conform as closely as 
possible to the shape of the bottom of the stone.  The required spacing between stones shall be 
assured by the use of an approved spacing device to provide an open joint between stones of at 
least ¼ inch and no greater than ⅝ inch. 

b. Backfilling  All remaining spaces under the curb shall be filled with approved
material and thoroughly hand tamped so the stones will have a firm uniform bearing on the 
foundation for the entire length and width.  Any remaining excavated areas surrounding the curb 
shall be filled to the required grade with approved materials.  This material shall be placed in 
layers not exceeding 8 inches in depth, loose measure and thoroughly tamped. 

When backfill material infiltrates through the joints between the stones, small amounts of joint 
mortar or other approved material shall be placed in the back portion of the joint to prevent such 
infiltrating. 

c. Protection  The curb shall be protected and kept in good condition.  All exposed
surfaces smeared or discolored shall be cleaned and restored to a satisfactory condition or the 
curb stone removed and replaced. 

d. Curb Inlets  Curb placed adjacent to curb inlets shall be installed with steel dowels
cemented into each stone with epoxy grout as shown in the Standard Details. 
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The epoxy grout shall be used in accordance with the manufacturer's instructions.  The grout 
shall be forced into the hole, after which the dowel shall be coated with grout for one-half its 
length and inserted into the grout filled hole.  The hole shall be completely filled with grout 
around the dowel.  All tools and containers must be clean before using. 

The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at 
their option. If the concrete backfill option is elected, the Concrete Fill shall meet the 
requirements of 609.02. The Contractor shall submit a concrete design for the Portland Cement 
Concrete, with a minimum designated compressive strength of 3000 PSI meeting the 
requirements of Class S or Class Fill Concrete. The Contractor may elect to choose a 
Prepackaged Concrete Mix from the Departments Qualified Products list (QPL). Concrete 
backfill shall be completed in conformance with a Department supplied concrete backfill detail. 

609.04 Bituminous Curb 

a. Preparation of Base  Before placing the curb, the foundation course shall be
thoroughly cleaned of all foreign and objectionable material.  String or chalk lines shall be 
positioned on the prepared base to provide guidelines.  The foundation shall be uniformly 
painted with tack coat at a rate of 0.04 to 0.14 gal/yd2. 

b. Placing  The curb shall be placed by an approved power operated extruding type
machine using the shape mold called for.  A tight bond shall be obtained between the base and 
the curb.  The Resident may permit the placing of curbing by other than mechanical curb placing 
machines when short sections or sections with short radii are required.  The resulting curbing 
shall conform in all respects to the curbing produced by the machine. 

c. When required, the curb shall be painted and coated with glass beads in
accordance with Section 627 - Pavement Marking.  Curb designated to be painted shall not be 
sealed with bituminous sealing compound. 

d. Acceptance  Curb may be accepted or rejected based on appearance concerning
texture, alignment, or both.  All damaged curb shall be removed and replaced at the Contractor's 
expense. 

e. Polyester fibers shall be uniformly incorporated into the dry mix at a rate of 0.25
percent of the total batch weight.  Certification shall be provided from the supplier with each 
shipment meeting the following requirements: 

Average Length 0.25 inches ± 0.005 
Average Diameter 0.0008 inches ± 0.0001 
Specific Gravity 1.32-1.40 
Melting Temperature 480 °F Minimum 

609.05 Slipform Concrete Curb   
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a. Preparation of Base Before placing the curb, the foundation course shall be
thoroughly cleaned of all foreign and objectionable material. The Contractor shall not place 
Slipform Concrete Curb on a wet or frozen foundation. The foundation (HMA or concrete) 
may be in a Saturated Surface Dry condition, but no standing water shall be allowed. String 
or chalk lines shall be positioned on the prepared foundation to provide guidelines. Prior to 
placing the curb, the foundation shall be uniformly coated with an epoxy resin adhesive that 
meets the requirements of AASHTO M 235, Type I, II, III, IV or V and has been tested by 
AASHTO Product Evaluation & Audit Solutions. The Contractor shall submit the epoxy 
resin adhesive that they propose to utilize with the concrete mix design. The epoxy resin 
adhesive must be approved prior to placement and used in accordance with manufacturer’s 
recommendations. 

b. Placing Concrete shall be placed with an approved Slipform machine that will
produce a finished product according to the design specified in the Plans. For cold weather 
slip forming, the outside temperature must be at least 36°F and rising. The curb shall be 
placed on a firm, uniform foundation, shall conform to the section profile specified in the 
Plans, and shall match the appropriate grade. Expansion joints shall be placed in the curb 
where it meets rigid structures such as but not limited to building foundations, catch basin 
headers or fire hydrants. Contraction joints will be placed at 10-foot intervals using sawing 
methods, which shall cut 1 to 3 inches into the concrete. Contraction joints shall be cut 
between 1 and 7 days after placement of the concrete.  Joints shall be constructed 
perpendicular to the subgrade and match other joints in roadways, sidewalks, or other 
structures when applicable. 

c. Curing and Sealing Proper curing shall be provided using either a combination
curing/sealing compound spray that meets ASTM 1315 Type 1-Class A, or a curing 
compound spray that meets ASTM 309 Type 1-D – Class A.  Curing may also be 
accomplished by the methods specified in Standard Specification Section 502.14, Curing 
Concrete. 

If a combination curing/sealing compound spray is not used, a separate sealing compound from 
the MaineDOT Qualified Products List for a Type 1c sealer shall be applied after the concrete 
has cured.  

d. Protection Slipform curb must be adequately protected after placement. The
concrete shall be allowed to cure for at least 72 hours. During cold weather conditions, when 
temperatures drop below the required temperature of 36°F after placement, curbing shall be 
protected by concrete blankets or a combination of plastic sheeting and straw. After any 
placement of Slipform curb, regardless of weather conditions, the placed curb shall be 
adequately protected by traffic control devices as necessary.  

e. Marking When required, the curb shall be painted and coated with glass beads in
accordance with Section 627 - Pavement Marking.  Curb designated to be painted shall not 
be sealed unless a combination curing/sealing compound is used.    

f. Acceptance Curb shall be accepted or rejected based on finish, alignment,
entrained air content, and compressive strength. Concrete Quality Control and Acceptance 
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shall be done in accordance with Standard Specification Section 502, Method C.  All 
damaged curb shall be removed and replaced at the Contractor's expense. 

609.06 Stone Edging  The curb shall be installed, backfilled and protected in accordance with 
Section 609.03, except as follows: 

a. Slope The edging shall be set on a slope as shown on the Plans or as directed.

b. Joints Joints shall be open and not greater than 1½ inch in width.

609.07 Stone Bridge Curb 

a. Installation  Each stone and the bed upon which it is to be placed shall be
cleaned and thoroughly wetted with water before placing the mortar for bedding and setting the 
stone.  The stone shall be set on a fresh bed of joint mortar and well bedded before the mortar 
has set so that the front top arris line conforms to the line and grade required.  Whenever 
temporary supporting wedges or other devices are used in setting the stones, they shall be 
removed before the mortar in the bed has become set, and the holes left by them shall be filled 
with mortar.  Concrete behind the stones shall not be placed until the stones have been in place at 
least two days.  Bedding and pointing mortar for joints shall be cured as required under Section 
502 - Structural Concrete. 

b. Joints  Vertical joints shall be ½ inch in width plus or minus ⅛ inch.  Whenever
possible, the face and top of the joint shall be pointed with joint mortar to a depth of 1½ inch, 
before the bedding mortar has set.  Joints which cannot be so pointed, shall be prepared for 
pointing by raking them to a depth of 1½ inch before the mortar has set.  Joints not pointed at the 
time the stone is laid shall be thoroughly wetted with clean water and filled with mortar.  The 
mortar shall be well driven into the joint and finished with an approved pointing tool, flush with 
the pitch line of the stones. 

609.08 Resetting Stone or Portland Cement Concrete Curb, Including Terminal Sections and 
Transitions 

The curb shall be installed, backfilled and protected in accordance with Section 609.03, except as 
follows: 

a. Removal of Curbing  The Contractor shall carefully remove and store curb
specified on the Plans or designated for resetting.  Curb damaged or destroyed, because of the 
Contractor's operations or because of their failure to store and protect it in a manner that would 
prevent its loss or damage, shall be replaced with curbing of equal quality at the Contractor's 
expense. 

b. Cutting and Fitting  Cutting or fitting necessary in order to install the curbing at
the locations directed shall be done by the Contractor. 
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609.09 Method of Measurement  Curb, both new and reset, will be measured by the linear foot 
along the front face of the curb at the elevation of the finished pavement, complete in place and 
accepted.  Curb inlets at catch basins, including doweling, will not be measured for payment but 
shall be considered included in the cost of the catch basin.  New transition sections and terminal 
curb will be measured by the unit.  Reset transition sections and terminal curb will be included in 
the measurement for resetting curb. 

Concrete Slipform Curb and terminal ends will be measured by the linear foot along the front 
face of the curb at the elevation of the finished pavement, complete in place and accepted. 

609.10 Basis of Payment  The accepted quantities of curbing will be paid for at the contract unit 
price per linear foot for each kind and type of curbing as specified. 

Payment for terminal curb shall include only that portion of the curbing modified for installation 
at ends of curb runs shown in the Standard Details.  Curb adjacent to terminal ends shall be paid 
for at the contract unit price per linear foot for the type of curb installed. 

Vertical Curb Type 1 is required to have a radius of 60 feet or less, will be paid for as Vertical 
Curb Type 1 - Circular. 

Curb, Type 5 required to have a radius of 30 feet or less will be paid for as Curb Type 5 - 
Circular. 

There will be no separate payment for concrete fill, mortar, reinforcing steel, anchors, tack coat, 
drilling for and grouting anchors, pointing and bedding of curbing, and for cutting and fitting, but 
these will be considered included in the work of the related curb. 

Removal of existing curb and necessary excavation for installing new or reset curbing will not be 
paid for directly but shall be considered to be included in the appropriate new or reset curb pay 
item.  Base and Subbase material will be paid for under Section 304 - Aggregate Base and 
Subbase Course.  Backing up bituminous curb is incidental to the curb items. Loam, as directed, 
will be paid under 615 – Loam. 

      Payment will be made under: 

Pay Item Pay Unit 

609.11  Vertical Curb Type 1  Linear Foot 
609.12   Vertical Curb Type 1 - Circular Linear Foot 
609.13   Vertical Bridge Curb Type 1  Linear Foot 
609.131 Vertical Bridge Curb Type 1A Linear Foot 
609.132 Vertical Bridge Curb Type 1B Linear Foot 
609.142 Vertical Bridge Curb Type 1B - Circular Linear Foot 
609.15   Sloped Curb Type 1  Linear Foot 
609.151  Sloped Curb Type 1 - Circular Linear Foot 
609.161 Concrete Slipform Curb – Vertical Type 2 Linear Foot 
609.21  Concrete Slipform Curb Type 2 Linear Foot 

155



August 2, 2024 
Supersedes: February 16, 2024 

Page 29 of 48 

609.219 Concrete Slipform Terminal End Type 2 Linear Foot 
609.23   Terminal Curb Type 1  Each 
609.234 Terminal Curb Type 1 - 4 foot Each 
609.237 Terminal Curb Type 1 - 7 foot Each 
609.2371 Terminal Curb Type 1 - 7 foot – Circular Each 
609.238 Terminal Curb Type 1 - 8 foot Each 
609.26    Curb Transition Section B Type 1 Each 
609.31    Curb Type 3  Linear Foot 
609.34    Curb Type 5 Linear Foot 
609.35    Curb-Type 5 - Circular          Linear Foot 
609.38    Reset Curb Type 1          Linear Foot 
609.39    Reset Curb Type 2          Linear Foot 
609.40    Reset Curb Type 5          Linear Foot 

SECTION 610 
STONE FILL, RIPRAP, STONE BLANKET, AND STONE DITCH PROTECTION 

610.02 Materials   Amend this subsection by adding the following to the end of the material list:    
“Stone Ditch Protection 703.29” 

SECTION 618 
SEEDING 

618.08 Mulching  Revise this Section so that the third sentence reads: “Mulch for Seeding Method 
Number 1 shall only be cellulous fiber mulch Section 619.04 (b) or straw mulch Section 619.04 (a).” 

SECTION 619 
MULCH 

619.03 General  Amend this Section by adding the following sentence to the end: “Straw mulch 
shall be used in all wetland areas.” 

SECTION 626 
FOUNDATIONS, CONDUIT, AND JUNCTION BOXES FOR HIGHWAY 

SIGNING, LIGHTING, AND SIGNALS 

Section 626.021 Miscellaneous Materials  Revise this section by removing the fourth paragraph 
beginning with “ All Concrete for concrete encasement…” and replace it with  “All concrete for 
concrete encasement of conduit shall be Class S or Class Fill concrete in accordance with the 
applicable requirements of Section 502 – Structural Concrete, or a Prepackaged Concrete Mix 
from the Department’s Qualified Products List (QPL).”  
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Section 626.031Conduit    Revise the fifth paragraph beginning with “After the trench has been…” by 
removing the last sentence beginning with “Where concrete encasement…” and replacing it with 
“Where concrete encasement is required around the conduit, the concrete shall meet  
Class S, Class Fill in accordance with the applicable requirements of Section 502 – Structural 
Concrete, or a Prepackaged Concrete Mix from the Department’s Qualified Products List 
(QPL).”   

626.034  Concrete Foundations  Revise this Section by changing ‘626.037’ to ‘626.036’ in the 
Second Paragraph which begins with “Foundations shall consist of cast-in-place…”. 

Revise the 10th paragraph beginning with “Before placing concrete, the required elbows…”   by 
removing “…in accordance with  Standard Specification 633.”   

626.036 Precast Foundations  Revise the last sentence of paragraph one so that it reads:  
“Construction of precast foundations shall conform to the Standard Details and all 
requirements of 712.061.“ 

SECTION 627 
PAVEMENT MARKINGS 

627.02 Materials    Amend this section by adding the following to the existing Specification: 

“When pavement marking paint must be applied on pavement with an air temperature 
between 35 ºF and 50 ºF, a low temperature waterborne paint may be used upon the 
Department’s approval as noted below.   

The Contractor shall submit the following information for Department review and approval at 
least 10 calendar days prior to application: 

The manufacturer and product name of the low temperature waterborne paint 

The manufacturer’s technical product data sheets 

The product’s SDS sheets 

All required and recommended application specifications for the product  

The manufacturer’s requirements for temperature, surface preparation, paint thickness and 
the bead application shall be followed.  No additional payment will be made for the use of low 
temperature waterborne paint. “  

627.06 Application   Revise this subsection by replacing the paragraph beginning with “ On other 
final pavement markings…” with the following: 
“On other final pavement markings and on curb, where the paint is applied by hand painting 
or spraying, application shall be one uniform covering coat at least 16 mils thick. Before the 
paint has dried, the glass beads shall be applied by a pressure system that will force the glass 
beads onto the undried paint as uniformly as possible. 
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Painted lines and markings shall be applied in accordance with the manufacturer’s published 
recommendations. These recommendations will be supplied to the Resident prior to 
installation.” 

Revise this subsection by replacing the paragraph beginning with “ If the final reflectivety values are 
less…” with the following: 

The final reflectivity will be acceptable if 90 percent or more of the painted pavement lines and 
markings meet the specified minimum value. If less than 90 percent of the painted pavement 
lines and markings meet the specified minimum final reflectivity values, the Contractor shall 
repaint those areas not meeting required reflectivity at no cost to the Department. 

If, after repainting, analysis of the final reflectivity values results in the need for a second 
repainting, the Contractor will submit in writing a plan of action to meet the reflectivity 

minimums prior to continuing any work.  Once the plan has been reviewed and approved by 
the Department, the Contractor shall reapply at no cost to the Department. 

 SECTION 637 
DUST CONTROL 

Revise this section by removing it in its entirety. 

SECTION 643 
TRAFFIC SIGNALS 

643.021 Materials     Amend this subsection by adding the following at the end: 

“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on 
the following schedule: 

Temporary Traffic Control Signals will be crash tested and/or evaluated to MASH2016 
criteria by January 1, 2030. Current Category 4 devices in useful serviceable condition that are 
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through 
December 31, 2029.” 

643.023 Traffic Signal Structures   Remove the third paragraph and replace it with the following:  

“Traffic signal support structures shall be classified as Fatigue Category III if they are located 
on roads with a speed limit of 35 mph or less, Fatigue Category II if they are located on roads 
with a speed limit of greater than 35 mph, and Fatigue Category I if noted on the Contract 
Plans. Fatigue Importance Factors shall be as specified in Table 11.6-1 (Fatigue Importance 
Factors). Fatigue analyses are not required for span-wire (strain) pole traffic signal support 
structures with heights of 55 feet or less unless required by the current edition of AASHTO 
“LRFD Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic 
Signals”. 
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643.09 Service Connection   Revise this subsection by removing the paragraph that begins with 
“Traffic signal services shall have…”.   
And by removing the paragraphs beginning with “ A service ground rod shall be installed…” and 
“A total of 4, 10’ service…” and replace them with “A total of 4, 10’ service ground rods shall 
be installed and properly connected together on the outside of the cabinet foundation. One 
ground rod shall be located at each corner and shall be either flush or slightly below 
finished grade. The connection between the ground rod and the ground wire shall be an 
exothermic connection such as a Cadweld.  The ground wire from the interconnected ground 
rods shall be routed through a conduit in the foundation and into the base of the cabinet”. 

SECTION 645 
HIGHWAY SIGNING 

Section 645.023 Sign Support Structures.  Under letter “c.”, revise the fifth paragraph beginning 
with “In addition to the required details…”  by removing the words ”and foundation”  from the 5th 
sentence. 

Section 645.08 Method of Measurement.  Revise the second paragraph beginning with “Bridge-type, 
cantilever and…”  by removing the words ”including the foundation”  . 

Section 645.09 Basis of Payment.  Revise the third paragraph beginning with “The accepted bridge-
type, cantilever and…”  by removing the word  ”foundation” from the second sentence.  Add the 
following sentence to the end of the paragraph “Conduits, Junction Boxes, and Foundations will 
be paid for under Section 626.”  

SECTION 652 
MAINTENANCE OF TRAFFIC 

652.2.5 Portable Changeable Message Sign  Revise the fifth paragraph so it reads: 

“The control system shall include a display screen upon which messages can be reviewed 
before being displayed on the message sign. The control system shall be capable of maintaining 
memory when power is unavailable. Messages must be changeable with either a portable 
electronic device like a notebook computer or an on-board keypad. The controller shall have 
the capability to store a minimum of 200 user-defined and 200 pre-programmed messages. 
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes. The 
cabinet shall be locked at all times that the Contractor is not actively changing the message. 
The Contractor shall change the password for the controller prior to stationing the PCMS and 
shall provide the password to the Resident. The password shall be unique per PCMS and 
secure and shall not be written anywhere in, on, around, or stored in the PCMS.” 
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Amend this Section by adding the following new subsection: 

“652.2.6 Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for Work 
Zone Traffic Control Devices on the following schedule: 

Category 1 (Cones, Drums, Tubular Markers, Flexible Delineators, and similar devices 
that have little chance if causing windshield penetration, tire damage, or other significant 
effect on the control or trajectory of a vehicle) – All Category 1 devices will be manufacturer 
self-certified as MASH2016 by January 1, 2025. Current Category 1 devices in useful 
serviceable condition that are not self-certified as MASH2016 compliant may be utilized 
through December 31, 2024. 

Category 2 (Barricades, Portable Sign Supports, Category 1 devices with attachments, 
and similar devices that are not expected to produce significant vehicular velocity change but 
may be otherwise hazardous) – All Category 2 devices will be crash tested and/or evaluated to 
MASH2016 criteria by January 1, 2025. Current Category 2 devices in useful serviceable 
condition that are successfully tested to NCHRP Report 350 or MASH2009 criteria may be 
utilized through December 31, 2024. 

Category 3 (Portable Concrete Barrier, Portable Crash Cushions, Truck Mounted 
Attenuators, Category 2 devices weighing more than 100 pounds, and similar devices that are 
expected to produce significant vehicular velocity change or other harmful reactions) – All 
Category 3 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1, 
2030. Current Category 3 devices in useful serviceable condition that are successfully tested to 
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029. (See 
Standard Specification 526 for additional Portable Concrete Barrier information). 

Category 4 (Trailer Mounted Devices: Arrow Boards, Temporary Traffic Control 
Signals, Area Lighting, Portable Changeable Message Sign, and other similar devices.) – All 
Category 4 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1, 
2030. Current Category 4 devices in useful serviceable condition that are successfully tested to 
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029.”   

652.3.3 Submittal of Traffic Control Plan    Amend this section by adding: 

“n. A security plan for any PCMS shall be included. The Contractor shall provide a 
plan for secure access to the PCMS and protection from unauthorized users.  The plan shall 
have details on securing the cabinets via a lock and password from unauthorized users, 
password changing protocols, and where the access information will be kept so it can be used 
in the event of emergency. The Contractor shall not Identify or store passwords in the TCP.” 

652.4 Flaggers Revise the first paragraph of this section so that it reads: 

“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the 
Resident. All flaggers must have successfully completed a flagger test approved by the 
Department and administered by a Department-approved Flagger-Certifier who is employing 
that flagger. All flaggers must carry an official certification card with them while flagging that 
has been issued by their employer.” 
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SECTION 681 
PRECAST AGGREGATE-FILLED, CONCRETE BLOCK GRAVITY WALL 

681.08 Basis of Payment  Amend this section by adding the Item Number “681.10’ in front of the 
item “Precast Aggregate-Filled Concrete Block Gravity Wall” at the end of the section. 

SECTION 701 
STRUCTURAL CONCRETE RELATED MATERIAL 

701.01 Portland Cement and Portland Pozzolan Cement   Amend the first sentence of Paragraph 3 by 
adding “or Type 1L Portland Limestone cement” so that it reads: 
“A Type IP (MS) Portland-pozzolan cement (blended hydraulic cement with moderate sulfate 
resistance) or Type 1L Portland Limestone cement meeting the requirements of AASHTO M 
240, may be used instead of Type II or where Type I Portland cement, meeting the 
requirements of AASHTO M 85, is allowed.” 

SECTION 703 
AGGREGATES 

Add the following to Section 703 - Aggregates 

703.01 Fine Aggregate for Concrete  Fine aggregate for concrete shall consist of natural sand or, 
when approved by the Resident, other inert materials with similar characteristics or combinations 
thereof, having strong, durable particles.  Fine aggregate from different sources of supply shall not 
be mixed or stored in the same pile nor used alternately in the same class of construction or mix 
without permission of the Resident. 

 All fine aggregate shall be free from injurious amounts of organic impurities.  Should the fine 
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, produce a 
color darker than the reference standard color solution (laboratory designation Plate III), the fine 
aggregate shall be rejected. 

 Fine aggregate shall have a sand equivalent value of not less than 75 when tested in accordance 
with AASHTO T 176. 
Fine aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section 
703.0201. 

 The fineness modulus shall not be less than 2.26 or more than 3.14.  If this value is exceeded, the 
fine aggregate will be rejected unless suitable adjustments are made in proportions of coarse and fine 
aggregate.  The fineness modulus of fine aggregate shall be determined by adding the cumulative 
percentages of material by weight retained on the following sieves: Nos. 4, 8, 16, 30, 50, 100 and 
dividing by 100. 
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 Fine aggregate, from an individual source when tested for absorption as specified in AASHTO T 
84, shall show an absorption of not more than 2.3 percent. 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

⅜ inch 100 
No. 4 95-100
No. 8 80-100
No. 16 50-85
No. 30 25-60
No. 50 10-30
No. 100 2-10
No. 200 0-5.0

703.02 Coarse Aggregate for Concrete  Coarse aggregate for concrete shall consist of crushed 
stone or gravel having hard, strong, durable pieces, free from adherent coatings and of which the 
composite blend retained on the ⅜ inch sieve shall contain no more than 15 percent, by weight of flat 
and elongated particles when performed in accordance with test method ASTM D 4791, Flat 
Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate, using a 
dimensional ratio of 1:5. 

The coarse aggregate from an individual source shall have an absorption no greater than 2.0 
percent by weight determined in accordance with AASHTO T 85 modified for weight of sample. 

 The composite blend shall have a Micro-Deval value of 18.0 percent or less as determined by 
AASHTO T 327 or not exceed 40 percent loss as determined by AASHTO T 96. 

 Coarse aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section 
703.0201. 

 Coarse aggregate shall conform to the requirements of the following table for the size or 
sizes designated and shall be well graded between the limits specified. 
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Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Grading A AA S LATEX 
Aggregate Size 1 inch ¾ inch 1½  inch ½ inch 
2 inch 100 
1½ inch 100 95-100
1 inch 95-100 100            - 
¾ inch            - 90-100 35-70 100 
½ inch 25-60            - - 90-100
⅜ inch            - 20-55 10-30 40-70
No. 4 0-10 0-10 0-5 0-15
No. 8 0-5 0-5            - 0-5
No. 16            - -            - - 
No. 50        - -            - - 
No. 200 0 - 1.5 0 - 1.5 0 - 1.5 0 - 1.5 

703.0201 Alkali Silica Reactive Aggregates   All coarse and fine aggregates proposed for use in 
concrete shall be tested for Alkali Silica Reactivity (ASR) potential under AASHTO T 303 (ASTM 
C 1260), Accelerated Detection of Potentially Deleterious Expansion of Mortar Bars Due to Alkali-
Silica Reaction, prior to being accepted for use. Acceptance will be based on testing performed by an 
accredited independent lab submitted to the Department. Aggregate submittals will be required on a 
5-year cycle, unless the source or character of the aggregate in question has changed within 5 years
from the last test date.

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be 
allowed with no restrictions when the mortar bars made with this aggregate expand less than or equal 
to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate will be classified 
as potentially reactive when the mortar bars made with this aggregate expand greater than 0.10 
percent at 30 days from casting. Use of this aggregate will only be allowed with the use of cement-
pozzolan blends and/or chemical admixtures that result in mortar bar expansion of less than 0.10 
percent at 30 days from casting as tested under ASTM C 1567. 

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is 
classified as potentially reactive include, but are not limited to the following: 

a. Class F Coal Fly Ash meeting the requirements of AASHTO M 295
b. Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of

AASHTO M 302
c. Densified Silica Fume meeting the requirements of AASHTO M 307
d. Lithium-based admixtures
e. Metakaolin
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Pozzolans or chemical admixtures required to offset the effects of potentially reactive aggregates 
will be incorporated into the concrete at no additional cost to the Department. 

703.05 Aggregate for Sand Leveling  Aggregate for sand leveling shall be sand of hard durable particles free 
from vegetable matter, lumps or balls of clay and other deleterious substances.  The aggregate shall meet the grading 
requirements of the following table. 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

⅜ inch 85-100
No. 200 0-5.0

      703.06 Aggregate for Base and Subbase    The following shall apply to Sections (a.) and (c.) 
below. The material shall have a Micro-Deval value of 25.0 or less as determined by AASHTO T 
327. If the Micro- Deval value exceeds 25.0, the Washington State Degradation DOT Test Method
T113, Method of Test for Determination of Degradation Value (January 2009 version) shall be
performed, except that the test shall be performed on the portion of the sample that passes the ½ in
sieve and is retained on the No. 10 sieve. If the material has a Washington Degradation value of less
than 15, the material shall be rejected.
The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as determined
by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be used if it does not
exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine.

Recycled Asphalt Pavement (RAP) shall not be used for or blended with aggregate base or subbase. 
a. Aggregate for base, Type A and B shall be crushed ledge or crushed gravel of hard

durable particles free from vegetable matter, lumps or balls of clay and other
deleterious substances.  The gradation of the part that passes a 3 inch sieve shall
meet the grading requirements of the following table:

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 
Type A Type B 

½ inch 45-70 35-75
¼ inch 30-55 25-60
No. 40 0-20 0-25
No. 200 0-6.0 0-6.0

      At least 50 percent by weight of the material retained on the No. 4 sieve shall have at 
least one fractured face as tested by AASHTO T 335.  
      Type A aggregate for base shall only contain particles of rock that will pass the 2 inch 
square mesh sieve. 
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      Type B aggregate for base shall only contain particles of rock that will pass the 4 inch square 
mesh sieve. 

b. Aggregate for base, Type C shall be crushed ledge or crushed gravel of hard durable
particles free from vegetable matter, lumps or balls of clay and other deleterious
substances.  The material shall meet the grading requirements of the following table:

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Type C 
4  inches 100 
3 inches 90-100
2 inches 75-100
1 inch 50-80
½ inch 30-60
No. 4 15-40
No. 200 0-6.0

      At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one 
fractured face as tested by AASHTO T 335. 

c. Aggregate for subbase shall be sand or gravel of hard durable particles free from
vegetable matter, lumps or balls of clay and other deleterious substances.  The gradation of the 
part that passes a 3 inch sieve shall meet the grading requirements of the following table: 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Type D Type E 
½ in 35-80
¼ inch 25-65 25-100
No. 40 0-30 0-50
No. 200 0-7.0 0-7.0

Type D aggregate for subbase gravel may contain up to 50 percent by weight Recycled Concrete 
Aggregate (RCA).  When RCA is used, the portion of the resulting blend of gravel and RCA 
retained on a ½” square mesh sieve shall contain a total of no more than 5 percent by weight of other 
recycled materials such as brick, concrete masonry block, or asphalt pavement as determined by 
visual inspection. 

RCA shall be substantially free of wood, metal, plaster, and gypsum board as defined in Note 9 in 
Section 7.4 of AASHTO M 319. RCA shall also be free of all substances that fall under the category 
of solid waste or hazardous materials. 
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Aggregate for subbase shall not contain particles of rock which will not pass the 6 inch square mesh 
sieve. 

703.08 Recycled Asphalt Pavement    Recycled asphalt pavement shall consist of salvaged asphalt 
materials from milled pavements or production waste that has been processed before use to meet 
the requirements of the job mix formula. It shall be free of winter sand, granular fill, construction 
debris, or other materials not generally considered asphalt pavement. 

703.081 RAP for Asphalt Pavement   Recycled Asphalt Pavement (RAP) may be introduced into 
hot-mix asphalt pavement at percentages approved by the Department according to the MaineDOT 
Policies and Procedures for HMA Sampling and Testing. 

If approved by the Department, the Contractor shall provide documentation stating the source, test 
results for average residual asphalt content, and stockpile gradations showing RAP materials have 
been sized to meet the maximum aggregate size requirements of each mix designation. The 
Department will obtain samples for verification and approval prior to its use. 

The maximum allowable percent of RAP shall be determined by the asphalt content, the percent 
passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve and the 
asphalt content, and Coarse Micro-Deval loss values as tested by the Department. 

The maximum percentage of RAP allowable shall be the lowest percentage as determined 
according to Table 4 below: 

Table 4: Maximum Percent RAP According to Test Results 

Classification Maximum 
RAP 

Percentage 
Allowed 

Asphalt 
content 

standard 
deviation 

Percent 
passing 
0.075 
mm 
sieve 

standard 
deviation 

Percent 
passing 

0.075 mm 
sieve / 

asphalt 
content 

ratio 

Residual 
aggregate 
M-D loss

value

Class III 10% ≤ 1.0 N/A ≤ 4.0 ≤ 18 

Class II 20% ≤ 0.5 ≤ 1.0 ≤ 2.8 

Class I 30% ≤ 0.3 ≤ 0.5 ≤ 1.8 
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The Department will monitor RAP asphalt content and gradation during production by testing 
samples from the stockpile at approximately 15,000 T intervals (in terms of mix production). The 
allowable variance limits (from the numerical average values used for mix designs) for this testing 
are determined based upon the maximum allowable RAP percentage and are shown below in  
Table 5. 

Table 5: RAP Verification Limits 

Classification Asphalt content 
(compared to 

aim) 

Percent passing 
0.075 mm sieve 

(compared to aim) 

Class III ± 1.5 ± 2.0 

Class II ± 1.0 ± 1.5 

Class I ± 0.5 ± 0.7 

For specification purposes, RAP will be categorized as follows: 

Class III – A maximum of 10.0 percent of Class III RAP may be used in any base, intermediate 
base, surface, or shim mixture. A maximum of 20.0 percent of Class III RAP may be used in 
hand-placed mixes for item 403.209. 

Class II – A maximum of 20.0 percent Class II RAP in any base, binder, surface, or shim course. 
Class I – A maximum of 20.0 percent Class I RAP may be used in any base, intermediate base, 
surface, or shim mixture without requiring a change to the specified asphalt binder. A maximum 
of 30.0 percent Class I RAP may be used in in any base or intermediate base mixture provided that 
a PG 58-28 or PG 58-34 asphalt binder is used. A maximum of 30.0 percent Class I RAP may be 
used in any surface or shim mixture provided that PG 58-34 asphalt binder is used. Mixtures 
exceeding 20.0 percent Class I RAP must be evaluated and approved by the Department. 

The Contractor may use up to two different RAP sources in any one mix design. The total RAP 
percentage of the mix shall not exceed the maximum allowed for the highest classification RAP 
source used (i.e. if a Class I & Class III used, total RAP must not exceed 
30.0%). The blended RAP material must meet all the requirements of the classification for which 
the RAP is entered (i.e. 10% Class III with 20% Class I, blend must meet Class I criteria). The 
Department may take belt cuts of the blended RAP to verify the material meets these requirements. 
If the Contractor elects to use more than one RAP source in a design, the Contractor shall provide 
an acceptable point of sampling blended RAP material from the 
feed belt. 
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In the event that RAP source or properties change, the Contractor shall notify the Department of 
the change and submit new documentation stating the new source or properties a minimum of 
72 hours prior to the change to allow for obtaining new samples 
and approval. 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABRIC 

709.01 Reinforcing Steel   Remove the second paragraph of Section 709.01 of the standard 
specification beginning with “Low-Carbon, Chromium,…” and replace with the following: 

“ Low-carbon, chromium, reinforcing steel shall be deformed bars conforming to the 
requirements of ASTM A1035.  Bars shall be Grade 100 and alloy Type CS unless otherwise 
specified on the Plans. “ 

SECTION 710 
FENCE AND GUARDRAIL 

710.06 Fence Posts and Braces  Revise the first Paragraph so that it reads: 

“Wood posts shall be of cedar, white oak, or tamarack or other AWPA approved species, of the 
diameter or section and length shown on the plans.” 

Remove the fourth paragraph which starts “ That portion of wood posts…”. 

Revise the paragraph beginning with “Braces shall be of spruce, eastern hemlock … so that it now 
reads: 

 “Braces shall be of spruce, eastern hemlock, Norway pine, pitch pine, or tamarack timbers or other 
AWPA approved species, or spruce, cedar, tamarack or other AWPA approved species round posts 
of sufficient length to make a diagonal brace between adjacent posts.  All wood posts and braces 
shall be pressure-treated in accordance with AASHTO M 133 and AWPA U1, UC4A Commodity 
Specification B: Posts. “ 

710.07 Guardrail Posts  Revise this section so that the first sentence of section a. reads: 

“a. Wood posts shall be of Norway pine, southern yellow pine, pitch pine, Douglas fir, red pine, 
white pine, or eastern hemlock or other AWPA approved species.” 

Revise the next paragraph so that it reads: 

Wood posts and offset brackets shall be preservative treated in accordance with the requirements of 
AASHTO M 133 and AWPA U1, UC4A Commodity Specification B: Posts. 
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710.08 Guardrail Hardware   Revise this subsection by replacing “AASHTO M 298” with “ASTM 
B695”   

SECTION 711 
MISCELLANEOUS BRIDGE MATERIAL 

711.06 Stud Shear Connector Anchors and Fasteners   Amend this section by deleting it in its 
entirety and replacing it with: 
“Shear connectors shall meet the dimensional tolerances of Figure 9.1 of the 
ANSI/AASHTO/AWS D1.5 Bridge Welding Code (D1.5 Code). Shear connectors, anchors and 
fasteners shall meet the material requirements of Section 9 of the D1.5 Code. Shear connectors 
shall meet the mechanical property requirements of Table 9.1, Type B of the D1.5 Code. 
Anchors and fasteners shall meet the mechanical property requirements of Table 9.1 of the 
D1.5 Code, Type A.” 

SECTION 712 
MISCELLANEOUS HIGHWAY MATERIAL 

712.061 Structural Precast Units  Amend this section by adding the following sentence to the end of 
the first paragraph of the Construction subsection: 

“Facilities certified by NPCA or PCI shall provide to the Fabrication Engineer a copy of their 
annual audit to include deficiency reports and corrective actions.” 

Revise this section by changing the letter “b” of ASTM C1611 of the Concrete Testing subsection so 
that it reads: 

“b. Air content shall be 5.0% to 8.0%.” 

SECTION 713 
STRUCTURAL STEEL AND RELATED MATERIAL 

Section 713.02 High Strength Bolts   
Revise the second sentence of this subsection so that it reads “Nuts shall meet the requirement 
ofASTM A563”.  Revise the third sentence of this subsection so that it reads “Circular and beveled 
washers shall conform to the requirement of ASTM F436”. 

SECTION 718 
TRAFFIC SIGNALS MATERIAL 

718.03 Signal Mounting   Amend the paragraph beginning with “All trunions, brackets and…” by 
adding “For polycarbonate signal heads with more than 3 sections or requiring mounting 
extensions greater than 12 inches in length, reinforcing plates shall be used to reinforce the 
housings at the point of attachment.” to the end of the paragraph. 
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718.08 Controller Cabinet  Revise this subsection by replacing the paragraph beginning with “The 
cabinet shall be supplied with LED light panels…” on or about page 7-66 with “The cabinet shall 
be supplied with white LED light panels which shall automatically illuminate via a door open 
switch whenever one of the four main cabinet doors are opened for the ground mount cabinet 
or two main doors for the side of pole cabinet.  The ground mounted cabinet shall contain four 
LED light panels per side totaling eight panels for the cabinet; one panel each at the top and 
bottom portion of the front side and back side on the Control side and Power/Auxiliary side of 
the cabinet.  Each light panel shall produce a minimum of 250 lumens for a total minimum 
lumen output of 2000 lumens with all eight panels illuminated.  The minimum output per side 
would be 1000 lumens.  The LED panels shall be protected by a clear shatterproof shield.  The 
side of pole mounted cabinet shall contain four light panels; one at the top of the rack assembly 
and one at the bottom rack assembly on each side of the cabinet. 

A second door open status switch per door shall activate a controller input to log a report 
event that one of the doors was opened. All door open status switches shall be connected to the 
same controller input.  For the ground mount cabinet, there shall be two switches on each of 
the four main doors.  For the side-of-pole mount cabinet, there shall be two switches on each of 
the two main doors.” 

Revise this subsection by replacing the paragraph beginning with “The cabinet shall be supplied with 
a generator panel …” on or about page 7-68 with: 

“The cabinet shall be supplied with a generator panel. The generator panel shall 
consist of a manual transfer switch and a twist-lock connector for generator hookup. The 
transfer switch knob and twist-lock connector shall be located inside a stainless steel enclosure 
with a separate lockable door accessed with a Corbin #2 key.  The unit shall be mounted on the 
left, exterior of the control side wall of the ground mount cabinet a minimum of 36” above the 
surrounding grade and on the lower left side of the pole mounted cabinet.  The generator 
transfer switch shall be a Reliance C30A1N Signa Series or approved equal. “ 

Revise this subsection by removing the following from the paragraph beginning with “The ground 
mounted cabinet shall be supplied and installed with an electric service meter socket trim and 
electrical service disconnect switch …” on or about page 7-69: “(removed: thus preventing that 
space from being used either by equipment supplied as part of the project, or future 
equipment that would be installed in the rack system.  Joe indicated that he would add this 
language to the detail so it is covered.)”. 

Revise this subsection by replacing the following in the paragraph beginning with “The Contractor 
shall reconfigure the default user name…” on or around page 7-70; “MaineDOT IT” with 
“MaineDOT Traffic Division”. 

In the paragraph beginning with “Tests shall be conducted by the contractor…” on or around page 7-73, 
amend this subsection by removing “in the state of Maine and” after “The facility shall be”. 
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Amend this Section by adding the following subsection: 

718.13 Field Monitoring Unit (FMU) This item of work shall conform to this specification.  This 
item shall consist of furnishing and installing a Field Monitoring Unit (FMU) and software, as well 
as all needed accessories required for a full and complete installation, including but not limited to 
power adapters, Ethernet cables, and interface cables, as described herein. 

Where applicable, communications from MaineDOT’s cloud-based Central Management System 
(CMS) to the on-street traffic signal controllers shall be made through fiber optic interconnect cable 
connected back to existing internet connections and/or the Field Monitoring Unit (FMU).  The 
Contractor shall furnish and install all materials necessary for a complete and operational fiber optic 
interconnection to all project intersections as shown on the plans. All connections to the CMS cloud-
based system shall be via a secure VPN network.  

The FMU shall be the only remote connection device used by isolated intersections to connect to the 
cloud-based system.  All connections shall be encrypted VPN tunnels.  The Contractor shall 
coordinate all configuration settings with MaineDOT IT and the Engineer. 

The FMU central web based interface shall be a separate element from the CMS.    

MATERIALS: The materials for this work shall conform to the following requirements: 

1. The work under this item specifies the requirements for the FMU.  The FMU shall operate
independent of the brand/type of intersection controller deployed in the ATC traffic cabinet.

2. The FMU shall conform to the following requirements:
2.1 The FMU shall function correctly between -34 degrees C and +74 degrees C. 

2.2 The FMU shall be provided with appropriately rated connectors that allows the FMU to 
be exchanged by unplugging connectors, without tools. 

2.3 The FMU shall monitor and log all ATC Controller and ATC cabinet faults and or 
alarms. 

2.4 The FMU shall be wired directly to the ATC cabinet. 

2.5 The FMU shall have an internal cellular modem running at 4G LTE. 

2.5.1 The Cellular modem shall be designed to be replaced / upgraded to 5G service 
when available. 

2.6 The FMU shall incorporate an integrated GPS and cell modem. 

2.7 The configuration of the FMU shall be accomplished by accessing the internal web server 
with a browser. It shall be possible to configure the FMU without any special software. 
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2.8 The FMU shall be powered via a standard 120V input power. 

2.9 The FMU shall allow for the routing of the controller configuration packets to and from 
the controller (either by Ethernet or serial communications) for any type of controller 
utilized by the MaineDOT. In this way it shall be possible to configure the controller and 
utilize the controller specific software to interrogate the controller, and the FMU shall 
provide the communications pipe which allows this to be accomplished. 

2.10 The FMU shall, within the size limitations above, include a battery and battery 
charging/monitoring circuit, to allow the FMU to function correctly even when all power 
to the intersection has failed. The battery shall continue to power the FMU for a 
minimum of 5 hours after all power has failed to the intersection. 

2.11 The FMU shall incorporate an integrated GPS which will allow the FMU to geo-
locate itself on the FMU management software map, without configuration. 

2.12 The FMU shall operate without requiring a static IP address. The only configuration 
required at the FMU is to enter the URL of where the FMU management software is 
hosted. 

2.13 In the event that the cell service is interrupted or is not available, the FMU shall store 
any events that occur in internal memory and forward these events automatically to the 
FMU management software when the cell service is restored. In this way, a complete 
record of events at the device can be maintained even if cell service is interrupted for a 
period. The system will store 5000 events.  

2.14 The FMU shall utilize HTTP and HTTPS protocols, and XML data structures, for 
communication with the FMU management software. In this way the data will be open 
for future expansion and competition. The use of secret proprietary protocols is not 
permitted. 

2.15 The FMU shall include Ethernet communications via an Ethernet Port with RJ45 
connector.  

2.16 The FMU shall include weather proof antennas. 

3. Map Display FMU Management Software

3.1 The FMU shall include a scrollable, zoomable map display, with the intersections and 
other monitored devices shown as representative icons on the map. The map shall include 
the ability to see the intersections using Google Streetview. 

3.2 The alarm status of the intersection shall be clearly indicated on the icon on the map, so 
that the user can see at a glance which intersections are in alarm. 
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3.3 The map display shall also include a list of intersections, with the number and priority of 
alarms indicated on the list. Intersections in high priority alarm shall be moved to the top 
of the list, followed by medium priority, low priority and then finally by intersections not 
in alarm. 

3.4 The icons shall change to be able to clearly indicate if an intersection is offline. 
3.5 Clicking on the icon on the map shall expose a box with the current parameters of the 

intersection shown. 
3.6 The default map display position and zoom shall be configurable by user, so that the 

user’s view will default to show the intersections that the user is responsible for 
managing. 

3.7 The map view shall have the ability to show Google traffic overlays on the map.  

4. Intersection Detail Display FMU Management Software

4.1 It shall be possible to drill down, either from the map icon or from the list, to a device 
level detail for the intersection, which as a minimum shall display the following 
parameters: 

4.1.1 The alarm status, with priority indicated, and a text description of the alarm (if 
an alarm is present for this device). 

4.1.2 The time since the last communication with the device 

4.1.3 The following parameters (real time now values, minimum for the day values, 
maximum for the day values, and average for the day values) 

4.1.3.1 The AC mains voltage (value) 

4.1.3.2 The battery back-up voltage (value) 

4.1.3.3 The cabinet temperature (value) 

4.1.3.4 The cabinet humidity (value) 

4.1.3.5 The presence of AC power (OK or Fail) 

4.1.3.6 The flashing status of the intersection (OK or Flashing) 

4.1.3.7 Stop Time status (OK or Stop Time Active) 

4.1.3.8 The cabinet door status (Open or Closed) 

4.1.3.9 The intersection fan status (Fan On or Fan off) 
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4.1.4 It shall be possible to view graphs of each of the value parameters in graphical 
form, over the recent two-week period. This includes real time graphs of: 

4.1.4.1 The AC mains voltage 

4.1.4.2 The battery back-up voltage 

4.1.4.3 The cabinet temperature 

4.1.4.4 The cabinet humidity 
5. Diagnostics and Log Display FMU Management Software

5.1 From the device level detail within the FMU management software, it shall be possible to 
drill down to get the raw data; the error logs; and the communications logs to allow a 
technician to fault-find problems. 

5.2 It shall be possible to filter the logs by Device; by Device Type and/or by Group as well 
as between dates. 

5.3 It shall be possible to print these selected logs to a local printer or a PDF file. 

5.4 It shall be possible to export these logs to Excel on the local computer for further 
analysis. 

6. Alarms FMU Management Software

6.1 The FMU management software shall have a comprehensive alarm generation capability 

6.2 It shall be possible to configure alarms to be generated on any parameter becoming out of 
tolerance, including analog values, digital values and enumerated values. 

6.3 Alarms shall be configurable to be of Low, High or Critical Priority. 

6.4 The alarm priority shall be displayed throughout the FMU management software, on all 
displays, using color codes such as red-critical; yellow – high; and amber-low to indicate 
the priority of the alarm. 

6.5 The current active alarms shall be accessible for view via an expandable window, to see 
which alarms are active and when the alarm occurred. The highest priority alarms shall 
rise to the top of the list. 

7. Alerts FMU Management Software
7.1 The FMU management software shall have comprehensive alerting capability, to enable 

the response personnel to be notified when an abnormal situation has occurred. 
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7.2 It shall be possible to configure alerts to one or more personnel for each alarm. This will 
cause, as selected, an SMS and/or an email to be sent to the person when an alarm occurs. 

7.3 The alert shall be configurable to optionally send via email and/or via SMS a message 
when an alarm clears. 

7.4 The intention is that the FMU management software provides the alerts to the user in near 
real time. The SMS and email shall be issued within 30 seconds of the occurrence of 
event which results in an alert being issued. 

8. Hosting and Connectivity and Service FMU / FMU Management Software

8.1 The contractor shall supply the FMU with the FMU manufacturers 10 year options for 
Connectivity and Service, as part of the purchase price.  The Connectivity and Service 
agreement shall include at a minimum: 

8.1.1 Cellular Connectivity 

8.1.2 No cellular overage charges 

8.1.3 Extended warranty on the hardware for the period of the Connectivity and 
Service Agreement 

8.1.4 Over-the-air software updates 

8.1.5 Over-the-air security updates 

8.1.6 Future Connected Vehicles Service 

SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND 

TRAFFIC SIGNALS 

720.12 Wood Sign Posts  Revise the first sentence so that it reads: 

Wood sign posts shall be rectangular, straight and sound timber, cut from live growing native spruce, 
red pine, hemlock, cedar trees or other AWPA approved species, free from loose knots or other 
structurally weakening defects of importance, such as shake or holes or heart rot. 

Revise the third paragraph that starts with “When pressure treated…” so that it reads: 

All sign posts shall be pressure-treated in accordance with AASHTO M 133 and AWPA Standard 
U1, UC4A, Commodity Specification A: Sawn Products.  
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APPENDIX A TO DIVISION 100 

SECTION 1 - BIDDING PROVISIONS 

A. Federally Required Certifications  By signing and delivering a Bid, the Bidder certifies as
provided in all certifications set forth in this Appendix A - Federal Contract Provisions 
Supplement including: 

• Certification Regarding No Kickbacks to Procure Contract as provided on this page 1 below.
• Certification Regarding Non-collusion as provided on page 1 below.
• Certification Regarding Non-segregated Facilities as provided by FHWA Form 1273, section

III set forth on page 21 below.
• "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion" as

provided by FHWA Form 1273, section XI set forth on page 32 below.
• "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form

1273, section XII set forth on page 35 below.

Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications,
includes the Bidder, its principals, and the person(s) signing the Bid.  Upon execution of the 
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated 
in this paragraph above. 

CERTIFICATION REGARDING NO KICKBACKS TO PROCURE CONTRACT  Except 
expressly stated by the Bidder on sheets submitted with the Bid (if any), the Bidder hereby 
certifies, to the best of its knowledge and belief, that it has not:  

(A) employed or retained for a commission, percentage, brokerage, contingent fee, or
other consideration, any firm or person (other then a bona fide employee working solely for 
me) to solicit or secure this contract; 

(B) agreed, as an express or implied condition for obtaining this contract, to employ or
retain the services of any firm or person in connection with carrying out the contract, or; 

C) paid, or agreed to pay, to any firm, organization, or person (other than a bona fide
employee working solely for me) any fee, contribution, donation, or consideration of any 
kind for, or in connection with, procuring or carrying out the contract; 

 By signing and submitting a Bid, the Bidder acknowledges that this certification is to be 
furnished to the Maine Department of Transportation and the Federal Highway Administration, 
U.S. Department of Transportation in connection with this contract in anticipation of federal aid 
highway funds and is subject to applicable state and federal laws, both criminal and civil. 

CERTIFICATION REGARDING NONCOLLUSION  Under penalty of perjury as provided by 
federal law (28 U.S.C. §1746), the Bidder hereby certifies, to the best of its knowledge and 
belief, that: 
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the Bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
competitive bidding in connection with the Contract. 

For a related provisions, see Section 102.7.2 (C) of the Standard Specifications - "Effects of 
Signing and Delivery of Bids" - "Certifications", Section 3 of this Appendix A entitled "Other 
Federal Requirements" including section XI  - "Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion" and section XII. - "Certification Regarding Use of 
Contract Funds for Lobbying."  
****************************************************************************** 

B. Bid Rigging Hotline  To report bid rigging activities call:  1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
****************************************************************************** 

SECTION 2 - FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS 

 Unless expressly otherwise provided in the Bid Documents, the provisions contained in this 
Section 2 of this "Federal Contract Provisions Supplement" are hereby incorporated into the Bid 
Documents and Contract. 

A. Nondiscrimination & Civil Rights - Title VI  The Contractor and its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of this 
Contract.  The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT assisted contracts.  Failure by the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the Department deems appropriate.  The Contractor and 
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with 
all State of Maine and other Federal Civil Rights laws. 

For related provisions, see Subsection B - "Nondiscrimination and Affirmative Action - 
Executive Order 11246" of this Section 2 and Section 3 - Other Federal Requirements of this 
"Federal Contract Provisions Supplement" including section II - "Nondiscrimination" of the 
“Required Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273. 

B. Nondiscrimination and Affirmative Action - Executive Order 11246  Pursuant to
Executive Order 11246, which was issued by President Johnson in 1965 and amended in 1967 
and 1978, this Contract provides as follows. 

 The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity.  The evaluation of the Contractor’s compliance with these specifications shall be 
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based upon its efforts to achieve maximum results from its actions.  The Contractor 
shall document these efforts fully, and shall implement affirmative action steps at least as 
extensive as the following: 

Ensure and maintain a working environment free of harassment, intimidations, and coercion 
at all sites, and in all facilities at which the Contractor’s employees are assigned to work. 
The Contractor, where possible, will assign two or more women to each construction 
project.  The Contractor shall specifically ensure that all forepersons, superintendents, 
and other on-site supervisory personnel are aware of and carry out the Contractor’s 
obligation to maintain such a working environment, with specific attention to minority or 
female individuals working at such sites or in such facilities. 

Establish and maintain a current list of minority and female recruitment sources, provide 
written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its union have employment opportunities available, 
and to maintain a record of the organization’s responses. 

Maintain a current file of the names, addresses and telephone numbers of each minority and 
female off-the-street applicant and minority or female referral from a union, a recruitment 
source or community organization and of what action was taken with respect to each such 
individual.  If such individual was sent to the union hiring hall for referral and was not 
referred back to the Contractor by the union or, if referred, not employed by the 
Contractor, this shall be documented in the file with the reason therefore, along with 
whatever additional actions the Contractor may have taken. 

Provide immediate written notification to the Department’s Civil Rights Office when the 
union or unions with which the Contractor has a collective bargaining agreement has not 
referred to the Contractor a minority person or woman sent by the Contractor, or when 
the Contractor has other information that the union referral process has impeded the 
Design-Builder’s efforts to meet its obligations. 

Develop on-the-job training opportunities and/or participate in training programs for the area 
which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor’s employment needs, 
especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources compiled under B above. 

Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and 
training programs and requesting their cooperation in assisting the Contractor in meeting 
its EEO obligation; by including it in any policy manual and collective bargaining 
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific 
review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is 
performed. 

Review, at least annually, the company’s EEO policy and affirmative action obligations 
under these specifications with all employees having any responsibility for hiring, 
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assignment, layoff, termination, or other employment decisions including specific review of 
these items with on-site supervisory personnel such as Superintendents, General 
Forepersons, etc., prior to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

Disseminate the Contractor’s EEO policy externally by including it in any advertising in the 
news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor’s EEO policy with other 
Contractor’s and Subcontractors with whom the Contractor does or anticipates doing 
business. 

Direct its recruitment efforts, both orally and written to minority, female and community 
organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor’s recruitment area and 
employment needs.  Not later that one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment source, the Contractor 
shall send written notification to organizations such as the above describing the openings, 
screenings, procedures, and test to be used in the selection process. 

Encourage present minority and female employees to recruit other minority persons and 
women and, where reasonable, provide after school, summer and vacation employment to 
minority and female youth, both on the site and in other areas of a Contractor’s 
workforce. 

Validate all tests and other selection requirements. 

Conduct, at least annually, an inventory and evaluation at least of all minority and female 
personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

Ensure that seniority practices, job classifications, work assignments and other personnel 
practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor’s 
obligations under these specifications are being carried out. 

Ensure that all facilities and company activities are non segregated except that separate or 
single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

Document and maintain a record of all solicitations of offers for subcontracts from minority 
and female construction Contractor’s and suppliers, including circulation of solicitations 
to minority and female Contractor associations and other business associations. 

Conduct a review, at least annually, of all supervisors’ adherence to and performance under 
the Contractor’s EEO policies and affirmative action obligations. 
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C. Goals for Employment of Women and Minorities  Per Executive Order 11246, craft
tradesperson goals are 6.9% women and .5% minorities employed.  However, goals may be 
adjusted upward at the mutual agreement of the Contractor and the Department.  Calculation of 
these percentages shall not include On-the-Job Training Program trainees, and shall not include 
clerical or field clerk position employees. 

For a more complete presentation of requirements for such Goals, see the federally required 
document “Goals for Employment of Females and Minorities” set forth in the next 6 pages 
below. 
****************************************************************************** 

Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 
Federally Required Contract Document 

§60-4.2  Solicitations

(d)  The following notice shall be included in, and shall be part of, all solicitations for offers
and bids on all Federal and federally assisted construction contracts or subcontracts in
excess of $10,000 to be performed in geographical areas designated by the Director
pursuant to §60-4.6 of this part (see 41 CFR 60-4.2(a)):

Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order 
11246) 

1. The Offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor's aggregate work force in each trade on all construction work in the
covered area, are as follows:

Goals for female participation in each trade   6.9% 

Goals for minority participation for each trade 
Maine 
001 Bangor, ME       0.8% 
  Non-SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington) 

002 Portland-Lewiston, ME 
   SMSA Counties: 4243 Lewiston-Auburn, ME   0.5% 
   (Androscoggin) 

   6403 Portland, ME 0.6% 
    (Cumberland, Sagadahoc) 

   Non-SMSA Counties:  0.5% 
  (Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, York) 

180



September 28, 2023 
Supersedes August 05, 2022 

Page  A - 6 

These goals are applicable to all the Contractor's construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally 
involved and non federally involved construction. 

The contractor's compliance with the Executive Order and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals.  The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and in each trade, and
the contractor shall make a good faith effort to employ minorities and women evenly on each
of its projects.  The transfer of minority or female employees or trainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the Contractor's goals
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part
60-4.  Compliance with the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract resulting
from this solicitation.  The notification shall list the name, address and telephone number of
the subcontractor, employer identification number of the subcontractor, estimated dollar
amount of the subcontract; estimated started and completion dates of the subcontract; and the
geographical area in which the subcontract is to be performed.

4. As used in this Notice, and in the Contract resulting from this solicitation, the "covered
area" is (insert description of the geographical areas where the contract is to be performed
giving the state, county and city, if any).

 STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

1. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this
contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941;

d. "Minority" includes:
(i) Black (all persons having origins in any of the Black African racial groups not of

Hispanic origin);
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(ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or
other Spanish Culture or origin, regardless of race);

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original
peoples of the North America and maintaining identifiable tribal affiliations through
membership and participation or community identification).

2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of
$10,000 the provisions of these specifications and the Notice which contains the applicable
goals for minority and female participation and which is set forth in the solicitations from
which this contract resulted.

3. If the contractor, is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U.S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Plan area (including goals
and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan.  Contractors must be able to demonstrate their participation in and
compliance with the provisions of any such Hometown Plan.  Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees.  The overall good faith performance by
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan
goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7 a. through p. of these specifications.  The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment
and training of minority and female utilization the Contractor should reasonably be able to
achieve in each construction trade in which it has employees in contractors performing
construction work in geographical areas where they do not have a Federal or federally
assisted construction contract shall apply the minority and female goals established for the
geographical areas where the work is being performed.  Goals are published periodically in
the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or from Federal procurement contracting
officers.  The Contractor is expected to make substantially uniform progress in meeting its
goals in each craft during the period specific.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant, thereto.

6. In order for the non working training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor during
the training period, and the Contractor must have made a commitment to employ the
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apprentices and trainees at the completion of their training, subject to the availability of 
employment opportunities.  Trainees must be trained pursuant to training programs 
approved by the U.S. Department of Labor. 

7. The Contractor shall take specific affirmative actions to ensure equal employment
opportunity.  The evaluation of the Contractor's compliance with these specifications shall be
based upon its effort to achieve maximum results from its actions.  The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as
expensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, coercion at
all sites, and in all facilities at which the Contractor's employees are assigned to work.
The Contractor, when possible, will assign two or more women to each construction
project.  The Contractor shall specifically ensure that all foremen, superintendents, and
other on-site supervisory personnel are aware of and carry out the Contractor's obligation
to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its unions have employment opportunities
available, and maintain a record of the organization's responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a
recruitment sources or community organization and of what action was taken with respect
to each such individual.  If such individual was sent to the union hiring hall for referral
and was not referred back to the Contractor by the union or, if referred, not employed by
the Contractor, this shall be documented in the file with the reason therefore, along with
whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with
which the Contractor has a collective bargaining agreement has not referred to the
Contractor a minority person or woman sent by the Contractor, or when the Contractor
has other information that the union referral process has impeded the Contractor's efforts
to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the
area which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor.  The
Contractor shall provide notice of these programs to the sources complied under 7b
above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligations; by including in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific
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review of the policy with all management personnel and with all minority and 
female employees at least once a year; and by posting the company EEO policy on 
bulletin boards accessible to all employees at each location where construction 
work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations
under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination or other employment decisions including specific review
of these items with on-site supervisory personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction work at any job site.  A written
record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in
the news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor's EEO policy with other Contractors
and Subcontractors with whom the Contractor does or anticipates doing business.

i. Direct its recruitment, efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor's recruitment area and
employment needs.  Not later than one month other training by any recruitment source,
the Contractor shall send written notification to organizations such as the above,
describing prior to the date for the acceptance of applications for apprenticeship or the
openings, screening procedures, and tests to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth both on site and in other areas of a Contractor's work force.

k. Validate all tests and other selection requirements where there is an obligation to do so
under 41 CFR Part 60-3.

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor's
obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are non segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

o. Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction contractors and suppliers, including circulation of
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solicitation to minority and female contractor associations and other business 
associations. 

p. Conduct a review, at least annually, of all supervisor's adherence to and performance
under the Contractor's EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling
one or more of their affirmative action obligations (7 a through p.).  The efforts of a
contractor association, joint contractor-union, contractor-community, or other similar group
of which the contractor is a member and participant, may be asserted as fulfilling any one or
more of its obligations under 7 a through p. of these specifications provided that the
contractor actively participates in the group, makes every effort to assure that the group has a
positive impact on the employment of minorities and women in the industry, ensures that the
concrete benefits of the program and reflected in the Contractor's minority and female work
force participation, makes a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions take on
behalf of the Contractor.  The obligation to comply, however, is the Contractor's and failure
of such a group to fulfill an obligation shall not be a defense for the Contractor's
noncompliance.

9. A single goal for minorities and a separate single goal for women have been established.  The
Contractor, however, is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both make and female, and all women, both
minority and non-minority.  Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for
example, specific minority group of women is underutilized.)

10. The Contractor shall not use the goals and timetables or affirmative action even through the
Contractor has achieved its goals for women generally, the Contractor may be in violation of
the Executive Order if standards to discriminate against any person because of race, color,
religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended, and its implementation regulations by the Office of Federal
Contract Compliance Programs.  Any Contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as
amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to
ensure equal employment opportunity.  If the Contractor fails to comply with the
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requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director shall proceed in accordance with 41 CFR 60-4.6. 

14. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports relating
to the provisions hereof as may be required by the Government and to keep records.  Records
shall at least include for each employee the name, address, telephone numbers, construction
trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status (e.g. mechanic, apprentice, trainee, helper, or laborer), dates of
changes in status, hours worked per week in the indicated trade, rate of pay, and location sat
which the work was performed.  Records be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement,
contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws
which establish different standards of compliance or upon the application of requirements for
the hiring of local or other area residents (e.g., those under the Public Works Employment
Act of 1977 and the Community Development Block Grant Program).

End of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 
Federally Required Contract Document 

****************************************************************************** 
D. Section ‘D Disadvantaged Business Enterprise (DBE) Requirements’ is removed

in its entirety.   The DBE material is in: 
Section 105.10 EQUAL OPPORTUNITY AND CIVIL RIGHTS. 

SECTION 3 - OTHER FEDERAL REQUIREMENTS 

Unless expressly otherwise provided in the Bid Documents, the provisions contained in 
this Section 3 of this "Federal Contract Provisions Supplement" are hereby incorporated into the 
Bid Documents and Contract. 

A. Buy America

If the cost of products purchased for permanent use in this project which are manufactured
of steel, iron or the application of any coating to products of these materials exceeds 0.1 percent 
of the contract amount, or $2,500.00, whichever is greater, the products shall have been 
manufactured and the coating applied in the United States.  The coating materials are not subject 
to this clause, only the application of the coating.  In computing that amount, only the cost of the 
product and coating application cost will be included. 

 Ore, for the manufacture of steel or iron, may be from outside the United States; however, 
all other manufacturing processes of steel or iron must be in the United States to qualify as 
having been manufactured in the United States. 
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United States includes the 50 United States and any place subject to the jurisdiction thereof. 

 Products of steel include, but are not limited to, such products as structural steel, piles, 
guardrail, steel culverts, reinforcing steel, structural plate and steel supports for signs, luminaries 
and signals. 

Products of iron include, but are not limited to, such products as cast iron grates. 

 Application of coatings include, but are not limited to, such applications as epoxy, 
galvanized and paint. 

 To assure compliance with this section, the Contractor shall submit a certification letter on 
its letterhead to the Department stating the following: 

“This is to certify that products made of steel, iron or the application of any coating to 
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the 
original contract amount, whichever is greater, were manufactured and the coating, if 
one was required, was applied in the United States.” 

B. Materials

a. Convict Produced Materials  References: 23 U.S.C. 114(b)(2), 23 CFR 635.417
Applicability: FHWA's prohibition against the use of convict material only applies to

Federal-aid highways.  Materials produced after July 1, 1991, by convict labor may only be 
incorporated in a Federal-aid highway construction project if: 1) such materials have been 
produced by convicts who are on parole, supervised release, or probation from a prison; or  
2) such material has been produced in a qualified prison facility, e.g., prison industry, with the
amount produced during any 12-month period, for use in Federal-aid projects, not exceeding the
amount produced, for such use, during the 12-month period ending July 1, 1987.

Materials obtained from prison facilities (e.g., prison industries) are subject to the same 
requirements for Federal-aid participation that are imposed upon materials acquired from other 
sources. Materials manufactured or produced by convict labor will be given no preferential 
treatment. 

The preferred method of obtaining materials for a project is through normal contracting 
procedures which require the contractor to furnish all materials to be incorporated in the work. 
The contractor selects the source, public or private, from which the materials are to be obtained 
(23 CFR 635.407). Prison industries are prohibited from bidding on projects directly (23 CFR 
635.112e), but may act as material supplier to construction contractors. 

Prison materials may also be approved as State-furnished material. However, since public 
agencies may not bid in competition with private firms, direct acquisition of materials from a 
prison industry for use as State-furnished material is subject to a public interest finding with the 
Division Administrator's concurrence (23 CFR 635.407d). Selection of materials produced by 
convict labor as State-furnished materials for mandatory use should be cleared prior to the 
submittal of  the Plans Specifications & Estimates (PS&E). 
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b. Patented/Proprietary Products  References: 23 U.S.C. 112, 23 CFR 635.411

FHWA will not participate, directly or indirectly, in payment for any premium or royalty 
on any patented or proprietary material, specification, or process specifically set forth in the 
plans and specifications for a project, unless: 

• the item is purchased or obtained through competitive bidding with equally suitable
unpatented items,

• the STA certifies either that the proprietary or patented item is essential for
synchronization with the existing highway facilities or that no equally suitable alternative
exists, or

• the item is used for research or for a special type of construction on relatively short
sections of road for experimental purposes. States should follow FHWA's procedures for
"Construction Projects Incorporating Experimental Features" (expermnt.htm) for the
submittal of work plans and evaluations.

The primary purpose of the policy is to have competition in selection of materials and
allow for development of new materials and products. The policy further permits materials and 
products that are judged equal may be bid under generic specifications. If only patented or 
proprietary products are acceptable, they shall be bid as alternatives with all, or at least a 
reasonable number of, acceptable materials or products listed; and the Division Administrator 
may approve a single source if it can be found that its utilization is in the public interest.  

Trade names are generally the key to identifying patented or proprietary materials. Trade 
name examples include 3M, Corten, etc. Generally, products identified by their brand or trade 
name are not to be specified without an "or equal" phrase, and, if trade names are used, all, or at 
least a reasonable number of acceptable "equal" materials or products should be listed. The 
licensing of several suppliers to produce a product does not change the fact that it is a single 
product and should not be specified to the exclusion of other equally suitable products. 

c. State Preference  References: 23 U.S.C. 112, 23 CFR 635.409

Materials produced within Maine shall not be favored to the exclusion of comparable 
materials produced outside of Maine. State preference clauses give particular advantage to the 
designated source and thus restrict competition. Therefore, State preference provisions shall not 
be used on any Federal-aid construction projects. 

This policy also applies to State preference actions against materials of foreign origin, 
except as otherwise permitted by Federal law. Thus, States cannot give preference to in-State 
material sources over foreign material sources. Under the Buy America provisions, the States are 
permitted to expand the Buy America restrictions provided that the STA is legally authorized 
under State law to impose more stringent requirements. 

d. State Owned/Furnished/Designated Materials  References: 23 U.S.C. 112, 23 CFR
635.407 
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Current FHWA policy requires that the contractor must furnish all materials to be 
incorporated in the work, and the contractor shall be permitted to select the sources from which 
the materials are to be obtained. Exceptions to this requirement may be made when there is a 
definite finding, by MaineDOT and concurred in by Federal Highway Administration’s (FHWA) 
Division Administrator, that it is in the public interest to require the contractor to use materials 
furnished by the MaineDOT or from sources designated by MaineDOT. The exception policy 
can best be understood by separating State-furnished materials into the categories of 
manufactured materials and local natural materials.  

Manufactured Materials  When the use of State-furnished manufactured materials is 
approved based on a public interest finding, such use must be made mandatory. The optional use 
of State-furnished manufactured materials is in violation of our policy prohibiting public 
agencies from competing with private firms. Manufactured materials to be furnished by 
MaineDOT must be acquired through competitive bidding, unless there is a public interest 
finding for another method, and concurred in by FHWA’s Division Administrator. 

Local Natural Materials  When MaineDOT owns or controls a local natural materials 
source such as a borrow pit or a stockpile of salvaged pavement material, etc., the materials may 
be designated for either optional or mandatory use; however, mandatory use will require a public 
interest finding (PIF) and FHWA’s Division Administrator's concurrence. 

In order to permit prospective bidders to properly prepare their bids, the location, cost, 
and any conditions to be met for obtaining materials that are made available to the contractor 
shall be stated in the bidding documents. 

Mandatory Disposal Sites  Normally, the disposal site for surplus excavated materials is 
to be of the contractor's choosing; although, an optional site(s) may be shown in the contract 
provisions. A mandatory site shall be specified when there is a finding by MaineDOT, with the 
concurrence of the Division Administrator, that such placement is the most economical or that 
the environment would be substantially enhanced without excessive cost. Discussion of the 
mandatory use of a disposal site in the environmental document may serve as the basis for the 
public interest finding. 

Summarizing FHWA policy for the mandatory use of borrow or disposal sites: 

• mandatory use of either requires a public interest finding and FHWA’s Division
Administrator's concurrence,

• mandatory use of either may be based on environmental consideration where the
environment will be substantially enhanced without excessive additional cost, and

• where the use is based on environmental considerations, the discussion in the
environmental document may be used as the basis for the public interest finding.

Factors to justify a public interest finding should include such items as cost effectiveness, system 
integrity, and local shortages of material. 

C. Standard FHWA Contract Provisions - FHWA 1273
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 Unless expressly otherwise provided in the Bid Documents, the following “Required 
Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273, are hereby incorporated 
into the Bid Documents and Contract.  
****************************************************************************** 
Cargo Preference Act : Contractor and Subcontractor Clauses. “Use of United States-flag 
vessels: The contractor agrees—“(1) To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage (computed separately for dry bulk carriers, 
dry cargo liners, and tankers) involved, whenever shipping any equipment, material, or 
commodities pursuant to this contract, to the extent such vessels are available at fair and 
reasonable rates for United States-flag commercial vessels.“(2) To furnish within 20 days 
following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a 
legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment 
of cargo described in paragraph (1) of this section to both the Contracting Officer (through the 
prime contractor in the case of subcontractor bills-of-lading) and to the Division of National 
Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.“(3) 
To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract.”(Reorganization Plans No. 21 of 1950 (64 Stat. 1273) and No. 7 of 1961 (75 Stat. 840) 
as amended by Pub. L. 91-469 (84 Stat. 1036) and Department of Commerce Organization Order 
10-8 (38 FR 19707, July 23, 1973)) [42 FR 57126, Nov. 1, 1977]

The Cargo Preference Act requirements apply to materials or equipment that are acquired for a 
specific Federal-aid highway project. In general, the requirements are not applicable to goods or 
materials that come into inventories independent of an FHWA funded-contract. For example, the 
requirements would not apply to shipments of Portland cement, asphalt cement, or aggregates, as 
industry suppliers and contractors use these materials to replenish existing inventories. In 
general, most of the materials used for highway construction originate from existing inventories 
and are not acquired solely for a specific Federal-aid project. However, if materials or equipment 
are acquired solely for a Federal-aid project, then the Cargo Preference Act requirements apply.” 
***************************************************************************** 

Start of FHWA 1273 REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS (As revised through October 23, 2023) 

Page  A - 15 
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FHWA-1273 – Revised October 23, 2023 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Non-segregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Certification Regarding Debarment, Suspension,

Ineligibility and Voluntary Exclusion
XI. Certification Regarding Use of Contract Funds for

Lobbying
XII. Use of United States-Flag Vessels:

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).  23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 

b. The contractor will accept as its operating policy the
following statement: 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment.  To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer."  All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

c. The contractor will advise employees and applicants for
employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women.  23 CFR
230.409.  Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

8. Reasonable Accommodation for Applicants /
Employees with Disabilities:  The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder.  Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment.  The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this 
contract. 

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations. 

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments;
(2) Assessing sanctions;
(3) Liquidated damages; and/or
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c. The Title VI and nondiscrimination provisions of U.S.

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements.  Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following: 

193



4 

(1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women. 

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

III. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 

As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the
construction industry; and  

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s);

(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate.  29 CFR 5.5.

7. Contract termination: debarment.  A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40
U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.  29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s);

(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under
CWHSSA or this part. 

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency.  Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality
of the work of the leased employees; 
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract.  Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements.  23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.  23 CFR 635.108.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 

18 U.S.C. 1020 reads as follows: 

  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 

  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 

By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 

The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 

1. Instructions for Certification – First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 

* * * * *
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion – First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal.  2
CFR 180.335 and 180.340.

* * * * *

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below. 

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 

* * * * *

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* * * * *

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into.  Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352.  Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XII. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 

This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  

When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels.  46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor).  46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available. 

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form.  The job order may be
placed with the State Employment Service in writing or by
telephone.  If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service.  The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants.  Such certificate shall be made a part of the
contractor's permanent project records.  Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
6. The contractor shall include the provisions of Sections 1

through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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*All permits and approvals based on plans/scope as of: 3/06/2024 

 
Environmental Summary Sheet 

 
WIN:  27258.00                    Date Submitted: 7/17/2024 
Town:  Harpswell 
CPD Team Leader:  Andrea Brady  
ENV Field Contact:  Valerie Derosier  
NEPA Complete: 7/17/2024 - Programmatic CE per 23 CFR 771.117(c)(28) 

 Section 106  
  Meets Programmatic Agreement Exemption A 10/10/2023 
  Section 106 Resources: none 
 

 Section 4(f) and 6(f) 
Section 4(f)     Section 6(f) 
No ROW/No Use    No Properties  
 

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
Not Applicable   Timing Window: Not Applicable 
 

 Section 7 
Species of Concern:   

Northern long-eared bat:  No Effect 
Comments/References:  Project is not within modeled habitat for NLEB. No Effect Consistency  
Letter 2/1/2024.  
 

Species of Concern:   
Atlantic Salmon, Atlantic Sturgeon, Shortnose Sturgeon  No Effect 
Comments/References: Project site is located in Atlantic Salmon DPS (but outside critical 
habitat), and within range of both sturgeon. No effect based on scope (no in-water work). 

 
Species of Concern:   

Roseate Tern  No Effect 
Comments/References: Special Conditions Apply – See Special Provision 105. 

 Essential Fish Habitat 
  Project is mapped as Atlantic Salmon and Coastal Multiple Species Essential Fish habitat. No effect based  
  on scope (no in-water work). 

 Maine Department of Agriculture, Conservation, and Forestry 
  Public Lands, Submerged Land Lease: Not Applicable 
  Maine Land Use Planning Commission: Not Applicable 

 Maine Department of Environmental Protection 
  Exempt per 38 MRSA 480-Q 2-D  
*Applicable Standards and Permits are included with the contract 

 Army Corps of Engineers: Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
  No Jurisdiction 
*Applicable Standards and Permits are included with the contract 

          Stormwater Review 
                N/A  

          Hazardous Material Review 
                N/A  

 Special Provisions Required 
Special Provision 105-Environmental Requirements N/A  Applicable  
Standard Specification 656-Erosion Control Plan N/A  Applicable  
Special Provision 656-Minor Soil Disturbance N/A  Applicable  
Special Provision 203-Dredge Spec N/A  Applicable  
Special Provision 203-Hazardous Waste N/A  Applicable  
General Note for Hazardous Waste N/A  Applicable  
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*All permits and approvals based on plans/scope as of: 3/01/2024 

 
Environmental Summary Sheet 

 
WIN:  27260.00                    Date Submitted: 8/9/2024 
Town:  Wiscasset-Westport Island 
CPD Team Leader:  Andrea Brady  
ENV Field Contact:  Valerie Derosier  
NEPA Complete: 7/16/2024 - Programmatic CE per 23 CFR 771.117(c)(28) 

 Section 106  
  Meets Programmatic Agreement Exemption A 10/10/2023 
  Section 106 Resources: none 

 Section 4(f) and 6(f) 
Section 4(f)     Section 6(f) 
No Properties    No Properties  

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
Not Applicable   Timing Window: Not Applicable 
Osprey (protected by Migratory Bird Treaty Act) have a recently active nest adjacent to the bridge. Special 
conditions apply – see Special Provision 105 
 
Great blue heron (state special concern) habitat on Berry Island, ~1,200+ ft. southwest of the project 
site.  No concerns.  

 Section 7 
Species of Concern:   

Northern long-eared bat:  No Effect 
Comments/References:  Project is within modeled habitat for NLEB. Not likely to adversely  
affect. FHWA Programmatic Consultation complete 3/15/2024.  
 

Species of Concern:   
Atlantic Salmon, Atlantic Sturgeon, Shortnose Sturgeon  No Effect 
Comments/References: Project site is located in Atlantic Salmon DPS and critical habitat, and 
within range of both sturgeon. No effect based on scope (no in-water work). 

 
Species of Concern:   

Roseate Tern  No Effect 
Comments/References: No effect consistency letter dated 3/11/2024. 

 Essential Fish Habitat 
  Project is mapped as Atlantic Salmon Essential Fish habitat. No effect based on scope (no in-water work). 

 Maine Department of Agriculture, Conservation, and Forestry 
  Public Lands, Submerged Land Lease: Not Applicable 
  Maine Land Use Planning Commission: Not Applicable 

 Maine Department of Environmental Protection 
  Exempt per 38 MRSA 480-Q 2-D  
*Applicable Standards and Permits are included with the contract 

 Army Corps of Engineers: Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
  No Jurisdiction 
*Applicable Standards and Permits are included with the contract 

          Stormwater Review 
                N/A  

          Hazardous Material Review 
                N/A  

 Special Provisions Required 
Special Provision 105-Environmental Requirements N/A  Applicable  
Standard Specification 656-Erosion Control Plan N/A  Applicable  
Special Provision 656-Minor Soil Disturbance N/A  Applicable  
Special Provision 203-Dredge Spec N/A  Applicable  
Special Provision 203-Hazardous Waste N/A  Applicable  
General Note for Hazardous Waste N/A  Applicable  
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