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2.

BIDDING INSTRUCTIONS

Use pen and ink to complete all paper Bids. Signatures shall be original. Stamped and copied
signatures will not be accepted. Bids are not accepted by email or FAX.

NOTE: Electronic Bids will not be accepted for this bid.

As a minimum, the following should be received prior to the time of Bid opening:

For a Paper Bid:

3.

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid Amendments
form, c) the completed Prequalification Application, d) two copies of the completed and signed
Contract Agreement form, e) the completed Prequalification Supplemental, if applicable, and f)
any other certifications or Bid requirements listed in the Bid Documents as due by Bid opening.

All Bid Packages which are mailed or sent express, shall be provided in double (one envelope inside
the other) envelopes, for security and other reasons. The /nner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

Title: Salt Storage Dome Inspection and Repair

Location: Statewide

Date of Bid Opening:

Name of Contractor with mailing address and telephone number:

In Addition to the usual address information, the Outer Envelope should have written or typed on it:
Double Envelope: Bid Enclosed
Title: Salt Storage Dome Inspection and Repair
Location: Statewide
Date of Bid Opening:
Name of Contractor:

If a paper Bid is to be sent express, please take note that overnight services do not always arrive in
time and that delivery may be affected by carrier volume, weather and other factors. Packages using
express services should be sent to directly to the DOT Headquarters Building, Maine Department of
Transportation, 24 Child Street, Augusta. “FedEx First Overnight” delivery is suggested as the
package is delivered directly to the DOT Headquarters Building, Mailroom, 24 Child Street, Augusta.
Allow extra days for U.S. Postal Service Express Mail which has proven not to be reliable and
sometimes does not deliver directly to the DOT Headquarters Building but instead delivers to the
State of Maine Mail Distribution Center.

If a paper bid is to be mailed, the mailing address is Maine Department of Transportation, 16 State
House Station, Augusta, ME 04333-0016. Allow additional working days for this mail to pass
through the state mail system in addition to the US Postal Service as this mail is not delivered directly
to the Department of Transportation.

If a paper Bid is to be hand carried, deliver directly to the “Public Entrance” which is located on the
Capitol Street side of  the DOT Headquarters Building in Augusta.
http:/www.maine.gov/mdot/contact. Hand-carried Bids may be in one envelope, and should be
marked with the following information:

Bid Enclosed: Do Not Open

Title: Salt Storage Dome Inspection and Repair

Location: Statewide

Date of Bid Opening:

Name of Contractor:




If you need further information regarding Bid preparation, call the DOT Contracts Section at
(207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department of Transportation,
Standard Specifications, March 2020 Edition.



April 28,2017
Supersedes October 15, 2015

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments must
fill out the on-line plan holder registration form and provide an email address to the
MDOT Contracts mailbox at: MDOT.contracts@maine.gov. Each bid package will
require a separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.
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NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:
Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207 624- 3431= Attn: Project Manager (name llsted on _the

include the word “RFI” along with the Project Name and Identlﬁcatlon Number in the

Subject line. or electronically by using the RFI Tab located on the Individual Projects Detail
page or submitted to the Department at the pre-bid meeting.




September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml




CONTRACTOR INFORMATION

Contractor Name:

Mailing Address:

Vendor Customer Number:

Contact Information (Primary Contact):

Phone: Cell Phone:

Fax:

Email:

Mailing Address (if different from above):

The company has the following organizational structure:

O Sole Proprietorship O Limited Liability Company
O Partnership O Joint Venture
O Corporation O Other:

(Date) (Signature)

(Name and Title Printed)



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper

“Bids for Salt Storage Dome Inspection and Repair throughout the State of Maine” will be received
from contractors at the Reception Desk, MaineDOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M.
(prevailing time) on August 18, 2021 and at that time and place, publicly opened and read. Bids will be accepted from
all bidders. Responsive bidders must demonstrate successful completion of projects of similar size and scope to be
considered for the award of this contract. Electronic Bidding will not be available for this bid.

Description: Prequalification for Storage Dome Inspection and Repair

Location: Statewide

Outline of Work: Provide Inspection and Repair of MaineDOT Storage Domes and other incidental work.

The Intent of this advertisement is to receive numerous applicants. Contracts will be entered with multiple Contractors.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-3410.
Our webpage at http://www.maine.gov/mdot/contractors/ contains a copy of the Schedule of Items, Plan Holders List,
written portions of bid amendments, bid results and an electronic form for RFI submittal. For Project-specific
information fax all questions to Gail Iler at (207) 624-3431, use electronic RFI form or email questions to RFI-
Contracts. MDOT@maine.gov, project name and identification number should be in the subject line. Questions received
after 12:00 noon of Friday prior to bid date will not be answered. Bidders shall not contact any other Departmental
staff for clarification of Contract provisions, and the Department will not be responsible for any interpretations so
obtained. TTY users call Maine Relay 711.

Bid Documents, specifications and bid forms can be viewed and obtained digitally at no cost at
http://www.maine.gov/mdot/contractors/. They may be seen at the MaineDOT Building in Augusta, Maine and at the
Department of Transportation’s Regional Offices in Scarborough, Augusta, Wilton and Presque Isle. They can be
obtained at no cost at the Department at 24 Child Street, Augusta, ME, between the hours of 8:00 a.m. to 4:30 p.m.,
may be requested by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m., or from Maine
Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016.

There will be no bid bond, performance bond or payment bond required.

Each Bid must be made upon blank forms provided by the Department.

This Contract is subject to all applicable State Laws.

All work shall be governed by State of Maine, Department of Transportation, Standard Specifications, March 2020

Edition, price $10 [$15 by mail], and Standard Details, March 2020 Edition, price $10 [$15 by mail]. They also may
be purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Standard Detail updates can

be found at http://www.maine.gov/mdot/contractors/publications/ .

The right is hereby reserved to the MaineDOT to reject any or all bids.

AL

RICK DUBOIS, DIRECTOR
MULTIMODAL OPERATIONS
BUREAU OF MAINTENANCE & OPERATIONS

Augusta, Maine
July 28, 2021
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Salt Storage Dome Inspection and Repair
Statewide

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and
(Contractor)
a corporation or other legal entity organized under the laws of the State of , with
its principal place of business located at

The following attachments are hereby incorporated into this Contract by reference:
Appendix A — Special Provision - Specifications of Work to be Performed
Appendix B — Special Provision - For State Funded Transportation Related

Maintenance Work
Appendix C — Additions and Revisions to the Standard Specifications

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, Salt Storage Dome Inspection
and Repair, Statewide, Maine. The Work includes construction, maintenance during
construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.
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Time.

This contract commences when executed and expires on December 31, 2023 unless
extended under the terms of this contract. At the Department’s discretion and upon
mutual agreement with the Contractor, the Contract may be extended for time and
money, under all the terms of this contract, in accordance with the terms given in
Appendix A for agreed periods of time up to approximately four (4) additional years.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and that the amount of this offer is

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2020 Edition, Standard Details March 2020 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, and Contract
Agreement. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, and Contract
Agreement; contained herein for construction of:

Salt Storage Dome Inspection and Repair, Statewide

State of Maine, on which bids will be received until the time specified in the “Notice
to Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items,” which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
March 2020 Edition, and as addressed in the contract documents.

Second: To begin the and complete the Work in accordance with the time limits given
in the Assignment Letters and within the time limits given in this Contract.

Third: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fourth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
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IN WITNESS WHEREOQF, the Contractor, for itself, its successors and assigns, hereby
execute of this Agreement and thereby binds itself to all covenants, terms, and obligations

contained in the Contract Documents.

Date

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: Rick Dubois
Director, Multimodal Operations
Bureau of Maintenance & Operations
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and
(Contractor)
a corporation or other legal entity organized under the laws of the State of , with
its principal place of business located at

The following attachments are hereby incorporated into this Contract by reference:
Appendix A — Special Provision - Specifications of Work to be Performed
Appendix B — Special Provision - For State Funded Transportation Related

Maintenance Work
Appendix C — Additions and Revisions to the Standard Specifications

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, Salt Storage Dome Inspection
and Repair, Statewide, Maine. The Work includes construction, maintenance during
construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.
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Time.

This contract commences when executed and expires on December 31, 2023 unless
extended under the terms of this contract. At the Department’s discretion and upon
mutual agreement with the Contractor, the Contract may be extended for time and
money, under all the terms of this contract, in accordance with the terms given in
Appendix A for agreed periods of time up to approximately four (4) additional years.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and that the amount of this offer is

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2020 Edition, Standard Details March 2020 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, and Contract
Agreement. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, and Contract
Agreement; contained herein for construction of:

Salt Storage Dome Inspection and Repair, Statewide

State of Maine, on which bids will be received until the time specified in the “Notice
to Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items,” which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
March 2020 Edition, and as addressed in the contract documents.

Second: To begin the and complete the Work in accordance with the time limits given
in the Assignment Letters and within the time limits given in this Contract.

Third: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fourth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
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IN WITNESS WHEREOQF, the Contractor, for itself, its successors and assigns, hereby
execute of this Agreement and thereby binds itself to all covenants, terms, and obligations

contained in the Contract Documents.

Date

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: Rick Dubois
Director, Multimodal Operations
Bureau of Maintenance & Operations
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

(Name of the firm bidding the job) (Contractor)
a corporation or other legal entity organized under the laws of the State of Maine, with its
principal place of business located at  (address of the firm bidding the job)

The Department and the Contractor, in consideration of the ises set forth in this

Agreement (the “Contract”), hereby agree as follows;

A. The Work.

yishing all §upervisign,” labor, equipment,
y mateXigls#fequired to perform the
including inspection, testing and
ebnclusion of the project, warranting
d in the Contract.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $102.f0) \ Performance

Bond and Payment Bond each being 100% of the amoundof this Centract.

Contract.

Division 86t the Standard Specifications March 2020 Edition (Federal Contract
Provisions Supplement), and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, March 2020 Edition, Standard Details March 2020 Edition,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract
Bonds contained herein for construction of:

WIN 012345.00 South Nowhere, Hot Mix Asphalt Overlay ,

State of Maine, on which bids will be received until the time speCified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contrad¢ to supply all the

edule of Items,” which
full compensation the amount

b«of the bid amount or the official bank check, cashier’s
i# or U. S. Postal Money Order in the amount given in the
“Notice to Cgntractprs”, payable to the Treasurer of the State of Maine and
accompanying thrs=b1d, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute this Agreement and thereby binds itself to all covenants, terms, and obligations
contained in the Contract Documents.

(Print Date here) - (Sig
Date (Signature of Legally Aythdyrized Representative

int Name
any Title

(Witness Sign Here)
Witness

Your offgr is her ) . mates the Contract, and the
documentsxegferenced herein.

INE DEPARTMENT OF TRANSPORTATION

Date ~ By: Bruce A. Van Note, Commissioner

(Witness)
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THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS

State of Maine
Department of Labor

Bureau of Labor Standards
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor

Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project.

Occupational Title
Asbestos/Lead Removal Worker
Assembler - Metal Building
Backhoe Loader Operator
Boom Truck (Truck Crane) Operator
Bricklayer

Bulldozer Operator

Carpenter

Carpenter - Acoustical
Carpenter - Rough

Cement Mason/Finisher
Communication Equip Installer
Concrete Pump Operator
Crane Operator =>15 Tons)
Crusher Plant Operator
Dry-Wall Applicator

Dry-Wall Taper & Finisher
Earth Auger Operator
Electrician - Licensed
Electrician Helper/Cable Puller
Elevator Constructor/Installer
Excavator Operator

Fence Setter

Floor Layer

Furniture Installer/Assembler
Glazier

Minimum
Wage
$ 16.75
$ 18.75
$ 29.83
$ 25.00
$ 27.45
$ 22.00
$ 23.00
$ 20.00
$ 20.00
$ 19.63
$ 26.56
$ 20.50
$ 29.00
$ 20.00
$ 25.00
$ 24.00
$ 26.96
$ 31.03
$ 18.00
$ 61.25
$ 22.00
$ 20.00
$ 22.75
$ 16.00
$ 20.00

2021 Fair Minimum Wage Rates

Building 2 Statewide

(other than 1 or 2 family homes)

Minimum

Benefit
S 0.68
$ 355
S 12.87
S 5.86
S 439
S 337

RV Y Y RV N Y Y Y RV SR S RV VS
N
©
~

4.68

VLBV LLVBLLLOLLLOLOLLONOLONnnnnn

Total
17.43
22.30
42.70
30.86
31.84
25.37
27.47
38.82
24.40
23.77
41.36
20.50
35.68
22.90
26.15
26.97
32,51
45.83
19.91

100.46
23.85
26.61
28.19
18.52
24.68

Occupational Title
Heating/Vent/AC

Insulation Installer

Ironworker - Reinforcing
Ironworker - Structural

Laborer - Skilled

Laborers (Helpers & Tenders)
Line Erector - Power/Cable Splicer
Loader Operator - Front-End
Mechanic- Maintenance
Mechanic- Refrigeration
Millwright

Qil/Fuel Burner Servicer/Installer
Painter

Pipe/Steam/Sprinkler Fitter
Plumber (Licensed)

Plumber Helper/Trainee
Propane & Natural Gas Serv/Inst
Roofer

Sheet Metal Worker

Sider

Tile Setter

Truck Driver - Heavy

Truck Driver - Light

Truck Driver - Medium

Truck Driver - Tractor Trailer

Minimum

Wage
$ 27.50
$ 21.00
$ 19.50
$ 26.00
$ 19.00
$ 16.55
$ 32.89
$ 20.00
$ 33.00
$ 26.71
$ 22.00
$ 25.20
$ 17.00
$ 25.00
$ 29.00
$ 19.67
$ 28.00
$ 23.13
$ 21.00
$ 17.50
$ 23.00
$ 18.00
$ 17.00
$ 20.95
$ 20.00

Minimum

Benefit

3.81
3.05
5.63
7.51
4.52
1.04
6.55
2.97
3.48
7.02
1.96
5.40
2.30
5.27
4.19
2.54
4.57
0.00
5.50
4.28
3.58
0.66
0.52
2.02
0.72

VBBV LVBLLVLOLLLOVLOOLOrnnnnn

Total

VULV VLVVVLVVVVVVVLVVVVVVV N

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be employed on this

project is not listed in this determination, call the Bureau of Labor Standards at the above number for further clarification.

Welders are classified in the trade to which the welding is incidental.

31.31
24.05
25.13
33.51
23.52
17.59
39.44
22.97
36.48
33.73
23.96
30.60
19.30
30.27
33.19
2221
32.57
23.13
26.50
21.78
26.58
18.66
17.52
22.97
20.72

Apprentices — The minimum wage rate for registered apprentices are those set forth in the standards and policies of the Maine
State Apprenticeship and Training Council for approved apprenticeship programs.

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313.

Appeal — Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written

notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates.

A true copy

Attest:

2N T R

Scott R. Cotnoir
Wage & Hour Director
Bureau of Labor Standards

Expiration Date: 12-31-2021

Revised 2-25-2021
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March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).]

1of1
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Maintenance and Operations
Salt Storage Dome Inspection and Repair
March 19, 2021

GENERAL NOTES

. Any damage to the maintenance lot caused by the Contractor’s equipment, personnel,
or operation shall be repaired to the satisfaction of the Department. All work,
equipment and materials required to make repairs shall be at the Contractor’s expense.

. All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sediment Control, February, 2008.
The Contractor Shall be responsible for the Erosion and Sediment Control.

“Undetermined Locations” shall be determined by the Department.

Contractor is responsible for all portable toilets/ bathroom facilities during the
construction period.

Contractor is responsible to provide all mechanical lifts for the project(s).
Contractor is responsible all disposal of existing materials to be removed and shall

be removed and disposed of in accordance with applicable National, State and local
laws.

Page 1 of 1
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
CONTRACTOR PREQUALIFICATION PROCEDURES
Prequalification for Salt Storage Dome Inspection and Repair

PREQUALIFICATION PROCEDURE

Contractors desiring to perform or bid on the Prequalification for On Call Salt Storage Dome
Inspection and Repair must submit a properly completed Application and sign a contract unless
one of the exceptions to prequalification listed below of this Procedure applies. The
prequalification process will be open continuously.

All Contractors must be prequalified in accordance with the provisions of this Procedure to be
eligible to be awarded a Contract, EXCEPT that such prequalification is not required if (1) the
Contractor is contracted pursuant to a separate process specific to that project or (2) the Department
waives the requirement for prequalification for good cause shown and in the best interest of the
State.

The Contractor must honestly, accurately and completely supply all information requested in the
Application. Applications will not be considered received until the Department has received a
properly completed Application including all required supporting data. A Committee shall review
all information provided in the Application. The Committee or its designees may (a) contact any
person or entity necessary to verify and/or supplement any of the information requested by or
provided in the Application and (b) review information from other published sources of industry
information, information from transportation departments in other states, the Federal Highway
Administration, and any other Significant information. Whenever the Committee determines that
the nature or extent of the information provided in the Application is insufficient or indicates that
the Contractor is not qualified, the Committee will, within ten (10) Business Days of receipt of the
application, contact the Contractor to seek additional information and, if desired by the Contractor,
to schedule an interview to discuss the specific reasons that have caused that preliminary
determination. The Contractor will submit all additional information requested by the Committee.

The Committee will evaluate all the information provided or obtained as a whole on a pass-fail
basis to determine whether the Contractor is responsible and qualified. In doing so, the Committee
will use the following descriptive categories.

QUALIFIED: Sufficient information exists to determine that the Contractor is
likely to perform the work in a timely manner using acceptable processes.

NOT QUALIFIED: The information demonstrates that it is unlikely that the
Contractor can perform the work in a timely manner using acceptable processes.

Grounds for Determination of “Not Qualified”

A finding by the Committee based upon substantial evidence that any one of the following
conditions exists shall be sufficient grounds, though not mandatory grounds, for an overall
determination of “Not Qualified”.

Page 1 of 2 27



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
CONTRACTOR PREQUALIFICATION PROCEDURES
Prequalification for Salt Storage Dome Inspection and Repair

1. Unsatisfactory and/or insufficient Contractor experience, licensing or applicable
knowledge and experience significantly below industry standards.

2. Safety record significantly below industry standards or a Worker’s compensation
Experience Modifier Rate exceeding 1.25.

3. Terminations, suspensions, defaults, disbarment, conviction of bid crimes, or other
irregularities with respect to any federal, state, or local government or procurement
agencies.

4. Civil rights or environmental record significantly below industry standards.

5. A pattern of unsupported claims.

6. Deceptive, evasive or fraudulent statements or omissions contained in the Application,
made or omitted at any interview or hearing, or otherwise made to or omitted from the
Department.

7. Other substantial deficiencies that are clearly below industry standards and that clearly
demonstrate that the Contractor is “Not Qualified”.

If the Contractor is found to be qualified, the Department will notify the Contractor of
Prequalification. Once a Contractor has furnished Certificates of Insurance complying with the
Standard Specifications, and any other pre-executions conditions are met, the Department may
execute and award a contract. If the Department determines that the Contractor is not qualified,
said Notice will also set forth the specific reasons therefore to the extent practical and no contract
will be awarded.

Appeals and Definitions will be those described in the Maine Department of Transportation
Contractor’s Prequalification Procedure, Revision December 5, 2016.
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Maine Department of Transportation
CONTRACTOR’S PREQUALIFICATION APPLICATION
For
Salt Storage Dome Inspection and Repair

[Name]

3k 3k 3k 3k sk >k 3k 3k %k 3k 3k 3k 3k 3k sk 3k 3k 3k 3k 3k 3k 3k 3k 3k sk 3k 3k 3k 3k 3k 3k 3k 3k sk 3k 3k 3k sk >k 3k 3k 3k 3k >k 3k 3k 3k sk 3k 3k 3k sk sk 3k 3k 3k >k 3k 5k 3k 3k >k 3k 3k 3k sk %k 5k sk %k %k %k %k %k k ok

1. Basic Information

Name of Contractor:

Contact Person(s):

Telephone No: Cell No: Fax No:

E-mail:

Mailing Address:

Physical Address:

Vendor Customer No.:

2. Organizational Structure & History

The Contractor is duly organized under the laws of the State of

The Contractor has the following organizational structure.

( ) individual ( ) corporation ( ) partnership
() limited liability company ( ) joint venture ( ) other:

Please list all Predecessor and Related Entities below.

If organized in any state other than Maine or in a foreign country, are you in compliance with all laws and
regulations necessary to legally do business in the State of Maine? (Example: filings with the Maine
Secretary of State.) YES NO
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Maine Department of Transportation
CONTRACTOR’S PREQUALIFICATION APPLICATION
For
Salt Storage Dome Inspection and Repair

3. Services and Qualifications

Counties in which Contractor is willing to perform work
(Check all that apply)

Androscoggin
Aroostook
Cumberland
Franklin
Hancock
Kennebec
Knox
Lincoln
Oxford
Penobscot
Piscataquis
Sagadahoc
Somerset
Waldo
Washington
York

Contractor will perform work in compliance with the following:
State Provisions YES NO

Using the Contractor’s OSHA 300 Log and statements provided by applicable insurance, provide your
company’s Worker’s Compensation Experience Modification Rate (EMR) for the past (3) three years. If the
Contractor does not have an EMR, attach explanation detailing why the Contractor is exempt.
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Maine Department of Transportation
CONTRACTOR’S PREQUALIFICATION APPLICATION
For
Salt Storage Dome Inspection and Repair

Summary of Contractors Experience: With respect to each of the following Project Types, list the
approximate number of years of experience that the Contractor has as a prime contractor or as a
subcontractor with primary responsibility.

Part 1 — Dome Structural Repair Services

Project Type Years
Repair of Existing Dome Structures

[1  Repair of dome structure.
Design of Dome Structures
[l Engineering design of dome structure.

Part 2 — Dome Structural Inspection Services

*Note the inspection services will be limited to providing opinion of condition, treatment, and monetary
estimate of repair. The services of a Professional Engineer shall be provided by the contractor.

Project Type Years

Structural Inspection of Dome Structures

Identify defects.

[1 Provide a written report.

[] Estimate the repair.

I Provide structural analysis of existing structure.

O
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Maine Department of Transportation

CONTRACTOR’S PREQUALIFICATION APPLICATION

For
Salt Storage Dome Inspection and Repair

Most Recently Completed Contracts. Please provide the following information regarding
the last six contracts completed by the Contractor. Please list in reverse chronological order

(most recently completed project first, next most recently completed project, etc.). [Please feel
free to provide this information on attached sheets in another format as long as it contains all the information

requested. ]
Contract Project Month/Year Name/Address
Amount Type & Completed Contact Person
Location &

Tel. # of Owner

Contracts in Progress. Please provide the following information regarding all contracts

currently in progress, in descending order of contract amount. [Please feel free to provide this
information on attached sheets in another format as long as it contains all the information requested. ]

Contract Project Type % Name/Address
Amount & Location Completed Contact Person
&
Tel. # of Owner
7/20/2021

Page 4 of 7
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Maine Department of Transportation
CONTRACTOR’S PREQUALIFICATION APPLICATION
For
Salt Storage Dome Inspection and Repair

Provide an alphabetical listing of all states in which the state Department of Transportation (or
analogous agency) has awarded the Contractor (or any Predecessor Entities and Related
Entities) a contract during the last five years.

1. 6.
2. 7.
3 8
4, 9.
5. 10.

[Attach additional sheets as necessary. |

4. Insurance

Can your firm provide proof of insurability in the following categories:
L. Commercial General Liability (CGL) of $400,000.00 per occurrence, and
2,000,000.00 in the aggregate.
2. Automobile of $400,000.00 per occurrence.

3. Workers Compensation in accordance with the requirements of the laws of the
State of Maine.

4. Owner & Contractors Protective Liability $1,000,000.00 per occurrence and -
$2,000,000.00 in the Aggregate.

5 Professional Liability Insurance of $1,000,000.00 per claim and annual aggregate.

A Certificate of insurance must be submitted to the Department prior to execution of a contract.
MaineDOT must be named additional insured on the CGL policy.
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Maine Department of Transportation
CONTRACTOR’S PREQUALIFICATION APPLICATION
For
Salt Storage Dome Inspection and Repair

4. Termination, Suspension, Default, Debarment, Claims, Crimes,

Civil Rights, Environmental Record, Safety

YES

NO

Within the last five years, or since your last Prequalification Application has a contract
of the Contractor (or any Predecessor Entities or Related Entities) been terminated or
suspended for cause, been considered in default of a contract that was not cured
within the time frame allowed by the contract?

Within the last 5 years, or since your last Prequalification Application has the
Contractor (or any Predecessor Entities or Related Entities) been debarred for any
reason by any federal, state, or local government or procurement agencies or
refrained from bidding for any reason, such as suspension or agreement not to bid, or
as part of the settlement of a Dispute of any type with any federal, state, or local
government or procurement agencies?

Within the last 10 years, has the Contractor (or any Predecessor Entities or Related
Entities), or any officers, owners, or Key Personnel of the same ever been indicted on,
convicted of, or plead or consented to a violation of a bid crime including bid collusion
or any other crime involving fraud or knowing misrepresentation?

Within the last 5 years, or since your last Prequalification Application has the
Contractor (or any Predecessor Entities or Related Entities) had any findings and/or
rulings of sexual harassment, discrimination, or other civil rights violations against it?

Within the last 5 years, or since your last Prequalification Application has the
Contractor (or any Predecessor Entities or Related Entities) been found to be in
violation of any federal, state or local environmental law or regulation in an
administrative, civil or criminal proceedings.

Within the last 5 years, or since your last Prequalification Application has the
Contractor (or any Predecessor Entities or Related Entities) sustained any work
related fatal accidents or received an OSHA (or state OSHA) citation?

If the answer to any of the questions is YES, provide full details, including a summary
of your position, on attached sheets.
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Maine Department of Transportation
CONTRACTOR’S PREQUALIFICATION APPLICATION
For
Salt Storage Dome Inspection and Repair

5. Certifications

By signing below, the person signing below hereby certifies and swears, as follows.

1. | have personal knowledge of all the information contained in this Application OR | am responsible for
the accuracy of all such information

2. The information contained in this Application is true and complete.

3. | hereby authorize the Department to contact any person or entity necessary to verify or supplement
any of the information requested by or provided in this Application without liability, and | hereby further
authorize any person or entity contacted to provide any and all information requested without liability.

4. The Contractor has read, understands, and agrees to all terms of the Prequalification Procedure and this
Application.

5. lam duly authorized by law and by the Contractor to sign this Application on behalf of the Contractor.

CONTRACTOR

Date [Signature]

By:

[Name and Title Printed]
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Statewide

Salt Storage Dome
Inspection and Repair
June 11, 2021

SPECIAL PROVISION
SECTION 103
AWARD AND CONTRACTING
(Basis of Award)

Basis of Award and Assignments (goes with Assignment or Assignment Letter
Contracts)

The Department may award contracts to all responsive, responsible bidders that have the
ability to respond in a timely manner and are experienced/qualified and meet “Contractor
requirements”.

The dollar amount of this Contract does not guarantee that the Department will assign
Work for any or all of the total amount.

The Department and each responsive Bidder may enter into a Contract that will obligate
each Contractor to perform work at prices listed by the bidder in the Schedule of Items
depending upon the needs of the Department according to the following terms. Work will
be assigned under these contracts according to the following process: The Department will
estimate the Contractor with the lowest cost for the particular Work (the “Assignment”)
based on the individual unit bid prices for the total quantity of estimated work in that
Assignment. The Department will offer to assign the Work to the Contractor with the
lowest cost for the particular Work (the “Assignment”), with the ability to complete the
Work (the “Assignment”) in the allotted time, that indicated willingness to work in the
assignment location, with the ability to perform the Work, and that Contractor will have
first option to perform work. Contractors shall have ten business days to accept an
Assignment unless otherwise stated in the offer to assign work. Contractors are not
required to accept work. If Contractors do not respond to requests for assignments in the
allotted time, The Department shall proceed as if the Contractor has declined the
assignment. If this Contractor is unable to accept the Assignment, respond in the necessary
and appropriate time for the Assignment, complete the Assignment in the allotted time, or
does not have the equipment, experience or ability to complete the Assignment, then the
Contract Administrator will contact the firm that is estimated to have the next lowest
assignment cost to see if that Contractor will accept the Assignment and subsequent
Contractors in ascending order of the amount of their bids, until a Contractor accepts the
Assignment. The Department will estimate for a particular Assignment based on the
individual unit bid prices for the total quantity of estimated work in that Assignment. The
Department and the Contractor shall mutually agree to quantities and schedules prior to the
Contractor beginning the Assignment. Contractors are not required to accept all
assignments offered.

Page 1 of 3
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Statewide

Salt Storage Dome

Inspection and Repair

June 11, 2021

Upon mutual agreement, an Assignment Letter stating the nature of the Work and any time

constraints will then be sent to the successful contractor. The Work described in this letter
will become part of the Contract.

Default and Termination of Assignment The Contractor is in Default of the Assignment if
the Contractor:
A. Fails to adhere to obligations of the Assignment or Contractor Requirements.
B. Fails to answer or reply to the Department within 2 business days of
emergency notification of work.
C. Fails to commence work or be onsite within one week after the date given in
the Assignment Letter, after accepting an emergency assignment.
D. Fails to provide sufficient labor, Equipment, or Materials to assure the timely
Completion of the Assignment.
E. After work on assignment has commenced, fails to continuously work on
assignment without Department approval.
F. Performs Defective Work neglects or refuses to repair or correct
Unacceptable Work when directed by the Department.
G. Continues to perform Work after the Department directs that Work be
stopped.

If Default and Termination of Assignment occurs, the Department may give written Notice
of Default and Termination of Assignment to the Contractor. Failure to give Notice of
Default is in no way a waiver by the Department of any provision of the Contract. In this
event, the Department may award the Assignment to another Contractor for the Completion
of the Work, or use such other methods as in the opinion of the Department are required
for the Completion of the intent of the Assignment in an acceptable and timely manner.

Upon receiving a 2" Default and Termination of Assignment, the Department may, in
addition, consider this 2" notification as a Default and Termination of Contract 2™ Incident
written warning.

Default and Termination of Contract The Contractor is in Default of the Contract if the
Contractor:

A. Fails to provide labor, Equipment or Materials specified in the Assignment or
Contract,

B. Fails to perform the Work with sufficient labor, Equipment, or Materials to
assure the timely Completion of the Assignment,

C. Fails to perform Work when specified in the Assignment.

D. Performs Defective Work neglects or refuses to repair or correct Unacceptable
Work when directed by the Department;

E. Becomes insolvent or is declared bankrupt or commits any act of bankruptcy
or insolvency that could affect the Work in any way,
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Statewide
Salt Storage Dome
Inspection and Repair
June 11, 2021

F. Discontinues the Work without the Department approval,
G. Continues to perform Work after the Department directs that Work be stopped,
H. In any other manner, fails to perform the Work in Substantial Conformity with

any material provision of the Contract.

Failure by the Contractor to perform the Work when required or to substantially meet other
contractual requirements will result in the following actions:
1*' Incident: If the Contractor does not take corrective action for a non-emergency
Assignment within 2 days upon receipt of verbal warning, for an emergency
Assignment within 3 hours after notification the Department will issue a written
warning.
2" Incident: The Department will issue a written warning.
3" Incident: The Department may (A) give written Notice of Default to the
Contractor and immediately terminate the Contract by written Notice of
Termination, or (B) take prosecution of the Work away from the Contractor
without violating the Contract (C) for if an emergency will count as 1* incident
and no time to cure.

If Default occurs, the Department may give written Notice of Default to the Contractor.
Failure to give Notice of Default is in no way a waiver by the Department of any provision
of the Contract. In this event, the Department may enter into an Agreement with another
entity for the Completion of the Work, or use such other methods as in the opinion of the
Department are required for the Completion of the intent of the Assignment in an
acceptable and timely manner. The Department will pay for all Accepted items of Work
as of the date of Termination at agreed upon prices.

Page 3 of 3
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Statewide
Salt Storage Dome Inspection and Repair
July 21, 2021

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(Safety Plan)

In order to be awarded a construction contract, the Bidder must have a current, applicable
Safety Plan on file with the Department or must submit to the Department’s Bureau of
Maintenance & Operations, an acceptable, current Contractor’s Safety Plan or Project
and Site Specific Safety Plan to the Department which identifies and addresses job
hazards of the expected contract work and complies with all applicable federal, State, and
local laws governing safety including all applicable laws and regulations of Occupational
Safety and Health Administration (OSHA).

The Bidder’s Project and Site Specific Safety Plan shall address the specific activities or
tasks that require protection and establish the procedures that are to be followed to
minimize the hazard. Specific statements which describe both what action is to be taken
and how it is to be performed are preferable. The plan shall address the following items
which include, but are not limited to:

Personal Protective Equipment
Materials Handling

Fall Prevention/Fall Protection
Scaffolding/Ladders/Aerial Lifts

el

If a submittal is required, the Department will notify the Apparent Successful Bidder of
the required submittal of the Contractor’s Safety Plan or the Project and Site Specific
Safety Plan and the Bidder shall submit two copies or an electronic copy to the
Department within seven (7) days of the notice or the Department will reject the bid as
non-responsive.

Within 14 days, the Department will review the Apparent Low Bidder’s Safety Plan. The
Department will review a Project and Site Specific Safety Plan to evaluate if the Bidder
has a reasonable understanding of job hazards of the expected contract work, has
determined preventive measures to overcome these hazards and understands that the
work is to be conducted in compliance with this special provision, Contract requirements
and all applicable Federal, State, and local laws governing safety including all applicable
laws and regulations of OSHA. The Department reserves the right to communicate in
writing with Bidders, if needed, to obtain additions to and/or clarification of information
contained in the submittals received. Review by the Department, comments by the
Department, or any failure to review or comment, shall not absolve the Contractor of its
responsibility to develop and implement a Safety Plan in accordance with the Contract, or
to shift any responsibility to the Department. The Bidder shall have 3 days to submit
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Statewide
Salt Storage Dome Inspection and Repair
July 21, 2021

additions, changes and clarifications. Following this 3 (three) day period, the Bidder will
have no additional opportunity to submit, modify or clarify information. The Department
will not provide an opportunity for the Bidder to meet. If the Department and the
Apparent Successful Bidder agree, an extension beyond the 3 days may occur and in such
case, there shall also be an equivalent or greater extension beyond the 30 days of the Bid
and Bid Prices specified in Standard Specification Section 103.4 Notice of Intent to
Award and the Bid remains viable. In no case shall these extensions change the specified
Contract Completion Date.

Based on these submissions, the Department will make one of the following
determinations:

1. Qualified - The Contractor has satisfied the post-bid, pre-award Safety Plan
requirements, however, the Contractor may still be required to make minor
revisions to the Safety Plan or Project and Site Specific Safety Plan prior to
starting on site work.

2. Not Qualified - Bidder is not qualified to properly carry out the terms of the
Contract and/or the submission does not meet specifications and accepted
standards and is not acceptable, as determined by the Department.

There is no Appeal process and the determination of "Not Qualified" is final. The
Department will reject the bid as non-responsive, and the Award process will proceed
without the unqualified Bidder.

Failure by the Contractor to perform the Work in compliance with their submitted Safety
Plan, Federal and State requirements, Contract provisions, applicable laws and
regulations of OSHA when required or to substantially meet other contractual
requirements will be considered a violation and may result in the following actions:

All Incidents: The Contractor will immediately eliminate all unsafe conditions
brought to the Contractor’s attention by the Department or any other representative of
the Department. The Department reserves the right to suspend the work at any time
and request a meeting to discuss violations and remedies. The Department shall not
be held responsible for any delay in the work due to any suspension under this item.

1*" Incident: If the Contractor has previously received a verbal warning for the same
or similar unsafe conditions or does not take corrective action immediately upon
receipt of verbal warning, the Department will issue a written warning.

2" Incident: The Department may (A) give written Notice of Default to the
Contractor and immediately terminate the Contract by written Notice of Termination,
or (B) take prosecution of the Work away from the Contractor without violating the
Contract. Such Contractor will be prohibited from submitting a Bid for the Work in
the event that the Work is re-advertised.  Further, the Department may refuse to
accept any Bid from the Contractor on any Project for a period of two years from the
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date of such refusal. The Department may then take any action that the Department
determines is in the best interest of the Department including re-advertising the Work.
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Salt Storage Dome
Inspection and Repair
June 24, 2021

SPECIAL PROVISION
SECTION 108
PAYMENT
(Invoices and Payment)

The Contractor shall submit an itemized invoice to the Department for services monthly
and at the completion of the Assignment or Work or as otherwise noted in the Contract
documents for approval and payment.

At a minimum, invoices shall be on a Contractor’s letterhead and shall include the
following information:

Contractor name, address & Contract Number

Invoice Date & Number

Period during which Work was performed or Dates of Service
Description and Location of Work or Service

Quantities at the Prices contained in the Contractor’s Bid
Extra Work agreed to by written Contract Modification

Total amount due

The Department will make payments based upon approved complete and correct invoices
for accepted Work invoiced at bid prices. No such payment will be made if, in the
judgment of the Department, the Work is not in accordance with the provisions of the
Contract.

Payments to the Contractor shall be full compensation for furnishing all labor, equipment,
materials, services, and incidentals used to perform all Work under the Contract in a
complete and acceptable manner, and for all risk, loss, damage, or expense of any kind
arising from the nature or execution of the Work. The Contractor shall pay all taxes,
charges, fees, and allowances. Except as expressly provided otherwise in this Contract,
all such taxes, charges, fees, and allowances are Incidental to the Contract. Most items
are exempt from Maine sales tax. The Contractor shall Bid in accordance with the Maine
statutory exemption from sales tax. No payments due the Contractor will be adjusted for
inflation. No interest shall be due and payable on any payment due the Contractor. The
Department may require that the Contractor submit backup documentation including
copies of receipts, invoices, and itemized payments to Subcontractors.

With prior permission from the Contract Administrator, the Contractor may purchase
materials and purchase or rent equipment necessary to fulfill the assignment. The
Contractor will be reimbursed by the Department for these approved purchases/rentals,
and the Contractor must submit invoices, accompanied by purchase receipts, when
seeking this reimbursement.
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The Department may withhold payments claimed by the Contractor on account

mmo oWy

—TEAQ

Incomplete, Inaccurate or Incorrect Invoices,

Defective Work or non-conforming Work,

Damages for Non-conforming, Defective or Unauthorized Work or
Equipment,

Damage to a third party,

Claims filed or reasonable evidence indicating probable filing of claims,
Failure of the Contractor to make payments to Subcontractors or for
Materials or labor,

Regulatory non-compliance or enforcement,

Failure to submit Documentation

All other causes that the Department reasonably determines negatively
affect the State’s interest.

The Department may hold, temporarily or permanently, retainage as needed to assure
timely Completion of the Work and payment of all Subcontractors and Suppliers in
Conformity with the Contract.

The Acceptance by the Contractor of the final payment, as evidenced by cashing of the
final payment check, constitutes a release to the Department from all claims and liability
under the Contract. Upon Final Acceptance, the Contractor is released from further
obligation, except for warranty obligations provided for in this Contract.
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Statewide
Salt Storage Dome

Inspection and Repair
June 11, 2021

SPECIAL PROVISION
SECTION 659
MOBILIZATION

Mobilization will be paid directly as bid in the schedule of items at the rate per Each. For
each assignment issued by the Department and accepted by the Contractor, one unit of
payment at the unit price bid will be paid by the Department and shall be considered
compensation for all cost associated with traveling to the work site and any cost necessary
to remain at the worksite until the assignment is complete. No other cost associated with
traveling or lodging will be incurred by the Department.
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APPENDIX A
SPECIAL PROVISIONS

Statewide

Salt Storage Dome

Inspection and Repair

July 23,2021

SPECIFICATIONS OF WORK TO BE PERFORMED

Contractor

SCHEDULE OF ITEMS

[0 The Bid must be Delivered to the precise location and by the precise time set forth in the Notice to

Contractors or any applicable Bid Amendment.
[ Required unit prices, lump sum prices and/or bid amounts must be provided and legible.
"1 Do not make handwritten changes to the bid documents.

Item Description Estimated Hourly Rate Total Bid Amount
Quantities
Carpenter 500 Hours $
Roofer 150 Hours $
Professional Engineer 20 Hours $
Foreman 200 Hours $
Laborer 500 Hours $
Rate Per Each
Mobilization 20 Each $
TOTAL BID $
Page 1 of 8
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July 23, 2021

By signing below, the Bidder (1) represents that the Bidder has examined the Contract Agreement contained in the Bid Documents,
the Contract, all documents referenced in said Contract, and the site and scope of work, (2) does hereby bid and offer to enter into
this contract to construct and/or perform the Work in strict accordance with the terms and conditions of this Contract at the unit prices
bid in the attached “Schedule of Items”, (3) represents that the Bidder has given the Department notice of any errors or ambiguities
related to the documents or the work that have been discovered by the Bidder, (4) represents that the above-named organization is
the legal entity entering into the resulting contract with the Department if they are awarded the contract and, (5) represents that the
undersigned is authorized to enter contractual obligations on behalf of the above-named organization.

Bidder acknowledges that the properly completed and signed Schedule of Items provided with the Bid constitutes the Bidder’s offer
and that this offer shall remain open for 30 calendar days after the date of opening of bids.

The Bidder hereby certifies, to the best of its knowledge and belief that: the Bidder has not, either directly or indirectly, entered into

any agreement, participated in any collusion, or otherwise taken any action in restraint of competitive bidding in connection with its
bid, and its subsequent contract with the Department.

Use pen and ink to complete paper bids. Signatures shall be original. Stamped and copied signatures will not be accepted.

Signature Date

(Print Bidder’s Name and Title)

Bids are not accepted by email or FAX. If a paper Bid is to be sent express, please take note that overnight
services do not always arrive in time. Packages using express services should be sent to Maine Department
of Transportation, 24 Child Street, Augusta, Maine.

Bidders shall direct all technical or engineering questions, including requests for explanations or
interpretation, in writing to the Bid Contact Person noted in the Notice to Contractors using the “Request
for Information” form. RFI’s may be faxed to 207-624-3431, submitted electronically through the
Departments web page of advertised projects by selecting the RFI tab on the project details page or via e-
mail to RFI-Contracts. MDOT @maine.gov in accordance with the Notice to Contractors and the RFI
Instructions contained in these documents. Bidders may attach separate sheets with questions to the
“Request for Information” form.
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Electronic bidding will NOT be
available for this bid.

Bids will NOT be accepted
by email or fax.

SIGNED PAPER BIDS ARE REQUIRED
and may be
mailed, sent express or hand delivered.
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APPENDIX A
SPECIAL PROVISIONS
SPECIFICATIONS OF WORK TO BE PERFORMED

The Maine Department of Transportation (Department) is accepting applications and bids with the intent to
award contracts to contractors that can provide expertise in Carpentry and Building Trades to inspect,
maintain and repair Dome Storage Buildings owned by the Department. The contract will be awarded for
an initial period expiring on December 31, 2023 and may be renewed up to approximately four (4) additional
years at the Department’s discretion if agreed upon by both parties, with a 2.5% increase per year for the
entire contract renewal period.

SCOPE OF WORK & REOUIREMENTS

Background: The Department owns and is responsible for the maintenance and repair of sixteen
(18) Domes throughout Maine. This contract is to provide maintenance and repair to those facilities
at the locations listed below.

The facility locations at which the Department may designate to have work performed are as

follows:
Charleston
Enfield
Oakfield
Madawaska
Topsfield
Wesley
Washington
Bridgton
Gorham
China
West Gardiner
Montville
Richmond
Poland
Turner
Standish
Unity
Knox
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Scope of Work

The Contractor shall perform maintenance, repairs, and upgrades to the Department’s dome
structures. Additionally, the contractor will perform inspections of dome facilities and prepare a
report of findings for each inspection, to be submitted to the Department. Work shall be performed
on an hourly rate basis as authorized by the Department. The rate for weekend work will be at one
and one half of the hourly rate.

Notification to Begin Work: Requests for contract services will be made by the Contract
Administrator specifying the assignment, the nature of the work, and any time constraints. Work
will be performed as agreed upon for each assignment. The Contractor shall respond in a timely
manner in accordance with a schedule approved by the Department. The Contractor shall notify
the Contract Administrator, prior to working at any facility.

Personnel: The Contractor will assign one (1) individual, or a crew to respond and provide the
services required of this contract. If more than one (1) person is required to perform any task, it
shall be approved by the Contract Administrator prior to mobilization.

Assigned work will be performed at the contract unit price.

Equipment: The Contractor shall provide all equipment and tools necessary for the proper and safe
accomplishment of the work. Equipment and tools are defined as all necessary personal protective
equipment, and hand and power tool required to perform the services contracted. Equipment shall
be well maintained and in good working order. Specialty tools or equipment required to perform
nonstandard tasks may be purchased or rented with prior approval by the Contract Administrator.
The Department will reimburse the Contractor for rented equipment, including, if required, the
approved rental of a man lift. Tools purchased under this agreement will be maintained in good
working order. The Department will reimburse the Contractor for the approved purchases and the
tools shall remain State Property.

Materials: Prior to any purchase of materials, the contractor shall submit a list of the required
materials and request the approved material list from the Contract Administrator for each facility
location the maintenance, repairs or upgrades are needed. On behalf of MDOT, the Contractor
may procure all materials necessary for the proper accomplishment of the work upon prior
approval by the Contract Administrator, unless otherwise directed. All materials shall meet
applicable State of Maine Standard Specifications and/or approved by the Department.

All work and materials will be inspected by the Contract Administrator, if not conforming to the
plans, specifications, and industry standards at any time, it will be rejected. If the Contract
Administrator determines that work is non-conforming, the Contractor shall remove, replace, or
otherwise correct all unacceptable work at the expense of the Contractor, without cost or liability
to the Department.
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Contract Administrator: The contract administrator shall be determined and named at the time
the work order is issued. The Contractor shall contact the Contract Administrator, to coordinate
the work. The Contractor shall submit Daily Work Reports for the hours worked and submit
invoices for tools, equipment, material, and parts to the Contract Administrator as described in
this contract.

General Requirements

Some work may occur or be scheduled on weekends and on state holidays or state shutdown days
when authorized by the Department. Holidays are defined as New Year's Day, Martin Luther King
Day, President's Day, Patriot's Day, Memorial Day, Independence Day, Labor Day, Indigenous
People’s Day, Veterans Day, Thanksgiving Day, the Friday after Thanksgiving Day, and
Christmas Day. If a Holiday occurs on a Sunday, the following Monday shall be considered a
Holiday. If a Holiday occurs on a Saturday, the preceding Friday shall be considered a Holiday.

In general, work will be performed during the Department hours of operation (7:00 am to 4:00 pm)
unless otherwise approved or required by the Department. Time will start as soon as the Contractor
arrives at the job and will end when the Contractor leaves for the day.

The Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. They shall take all necessary precautions
for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to
(1) all persons who may be affected by the Work and (2) all the Work and materials and equipment
to be incorporated therein. The Contractor shall comply with all applicable Laws and Regulations
relating to the safety of persons or property, or to the protection of persons or property from
damage, injury, or loss; and shall erect and maintain all necessary safeguards for such safety and
protection. All damage, injury, or loss to any property caused directly or indirectly, in whole or in
part, by the Provider, and/or any Subcontractor, Supplier, or any other individual or entity directly
or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any
of them may be liable, shall be remedied by the Contractor (except damage or loss attributable to
the acts or omissions of the Department or its Contractors, Consultants or Vendors). The
Department is committed to providing safe conditions for employees, contractors, vendors, and
visitors at the Department’s facilities and on the work sites. Strict adherence to State and Federal
OSHA and EPA Regulations and the Department’s Safety policies will be required.

Contractor Requirements

e Contractor employee’s that will be assigned to the Work in this Contract shall have sufficient
experience with self-supported, panelized construction domes including repairing and
replacing panels, plugs and bracing, and engineering additional bracing, bracing replacement,
panel replacement and panel repair.

e Contractor shall have the ability to perform highly skilled carpentry and building tasks
independently, including framing and finish carpentry.
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e Contractor shall have the ability to read, interpret, and construct a project from plans and
specifications.

e Contractor shall provide labor and tools and necessary equipment needed to perform required
duties.

e Contractor shall have knowledge of all state and federal codes that pertain to the operation,
OSHA Standards, Department safety policies which will be provided as they relate to dome
inspection and repair.

e Contractor shall provide proof that any employee that regularly works under this Contract has
successfully completed the 30-hour Construction Industry OSHA certification.

e Contractor shall provide and use all Personal Protective Equipment needed to perform job
duties and comply with established safety guidelines and procedures of the Department.

e Contractor shall be able to work effectively without supervision.

e Contractor shall have the ability to travel to the various locations.

Basis of Payvment and Method of Measurement

The Contract amount will be determined by the actual work authorized and performed at the
contract unit price per hour.

The Contractor will be paid by the hour for each hour work is performed, excluding meal breaks,
at the contract unit prices per hour. Straight Time shall be paid for Work performed during the
hours defined in the section “General Requirements”. State, Federal, and company regulations and
policies regarding overtime shall have no bearing on the Department’s payment to the Contractor
for Straight Time. The Contractor shall be paid for the hours worked to the nearest 1/4 hour. Other
than being paid Mobilization 1 (one) each per Assignment, travel time to and from the assigned
work location, and picking up any equipment, tools, parts and materials will be considered
incidental and shall not be measured for payment. No expenses, mileage, meals or phones will be
paid.

The Contractor shall be paid by the Hour (Straight Time Rate) for each accepted hour Work is
actually performed for the Department.

Work on weekends, Holidays, and State Shutdowns will be paid at a one- and one-half times of
the Hourly Rate (Straight Time Rate).

The Department will pay based upon Daily Work Reports. The Contractor shall not submit
invoices to the Department. The Department will complete a Daily Work Verification Form. The
Contractor must attest to the accuracy of the quantity of hours worked. The Daily Work
Verification Form must be signed by a Department representative and the Contractor’s employee
and both the Department and the employee retain a copy. The Department will send a copy of
these forms to the Contractor. If no Daily Work Verification Form is completed, quantities and
pay items will be determined by the Department.
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Payment for Specialty Equipment and Materials Obtained and Stored: Acting upon a request from
the Contractor and accompanied by Receipted Bills, the Department will pay for specialty
equipment purchased or rented for the Work. Purchased equipment will become property of the
Department when the contract is complete.

Acting upon a request from the Contractor and accompanied by Receipted Bills, the Department
will pay for all or part of the value of acceptable, non-perishable Materials that are to be
incorporated in the Work, including Materials that are to be incorporated into the Work, not
delivered on the Work site, and stored at places acceptable to the Department.

Equipment and Materials paid for by the Department are the property of the Department, but the
risk of loss shall remain with the Contractor until materials are installed and accepted or the end
of the contractor. Payment for Materials does not constitute Acceptance of the Material. If
Materials for which the Department has paid are later found to be unacceptable, then the
Department may withhold amounts reflecting such unacceptable Materials from payments
otherwise due the Contractor.

GENERAL INFORMATION

This Bid does not commit Department to pay any costs incurred in preparing and submitting your
proposal, or in procuring or subcontracting for services or supplies related to the proposal.
Department reserves the right to reject any and/or all bids.
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APPENDIX B
April 29, 2020
SPECIAL PROVISIONS
FOR STATE FUNDED TRANSPORTATION RELATED MAINTENANCE WORK

1. BENEFITS AND DEDUCTIONS If the Contractor is an individual, the Contractor understands
and agrees that he/she is an independent contractor for whom no Federal or State Income Tax will be
deducted by the Department, and for whom no retirement benefits, survivor benefit insurance, group life
insurance, vacation and sick leave, and similar benefits available to State employees will accrue. The
Contractor further understands that annual information returns, as required by the Internal Revenue
Code or State of Maine Income Tax Law, will be filed by the State Controller with the Internal Revenue
Service and the State of Maine Bureau of Revenue Services, copies of which will be furnished to the
Contractor for his/her Income Tax records.

2. INDEPENDENT CAPACITY In the performance of this Contract, the parties hereto agree that
the Contractor, and any agents and employees of the Contractor shall act in the capacity of an
independent contractor and not as officers or employees or agents of the State.

3. DEPARTMENT'S REPRESENTATIVE The Contract Administrator shall be the Department's
representative during the period of this Contract. The Contract Administrator has authority to curtail
Work if necessary to ensure proper execution of the Contract, to take actions needed to assure that the
Contractor’s Work conforms with the Contract, to decide questions regarding quality and acceptability
of Work, to suspend Work, to reject Unacceptable or Unauthorized Work and to refuse to approve
Progress and Final Payments until Unacceptable or Unauthorized Work is corrected. The Contract
Administrator shall certify to the Department when payments under the Contract are due and the
amounts to be paid. He/she shall make decisions on all claims of the Contractor. Unless authorized by
the Contract Administrator, other Departmental employees are not authorized to alter or waive the
provisions of the Contract or to issue instructions contrary to the Contract.

The Department has the authority to inspect all Materials and every detail of the Work. The
Contractor shall provide the Department with safe access to all portions of the Work in Conformity with
all applicable OSHA requirements. The Contractor shall furnish the Department with all information
and assistance required to make a detailed inspection.

4. CONTRACT ADMINISTRATOR All progress reports, correspondence and related submissions
from the Contractor shall be submitted to the Department’s Project Manager who is designated as the
Contract Administrator on behalf of the Department for this Contract, except where specified otherwise
in this Contract.

5. CHANGES IN THE WORK The Department shall have the right to alter the nature and extent of
the Work as provided in the Contract, the Contract Amount being adjusted accordingly. In no event
shall Contractor fail or refuse to continue the performance of its obligations under this Contract because
of the inability of the parties to agree on an adjustment or adjustments. Any changes to the Contract that
affect scope, compensation, time, quality, or other Contract requirements shall be by written Contract
Modification, signed by both parties.

6. SUBCONTRACTS The Contractor is responsible for assuring that its subcontractors have
sufficient skill and experience to perform the pursuant to the Contract. The Contractor is responsible for
subcontractors that it employs and for coordinating and managing its subcontractors. The Contractor
agrees to indemnify, defend, and hold harmless MaineDOT from and against all claims and causes of
action arising out of any act or omission of Contractor’s subcontractors, their agents, representatives,
and employees. The Contractor agrees to indemnify the MaineDOT and hold it harmless from any
claims asserted by, against or on behalf of Contractor’s subcontractors. Included in this release is the
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Contractor’s agreement to waive any claims against MaineDOT to recover losses allegedly suffered by a
subcontractor. If Work under this Contract is performed pursuant to subcontracts, the Contractor’s
obligations are not diminished and the Contractor remains responsible for all Work under the Contract.

7. SUBLETTING. ASSIGNMENT OR TRANSFER The Contractor shall not sublet, sell, transfer,
assign or otherwise dispose of this Contract or any portion thereof, or of its right, title or interest therein,
without written request to and written consent of the Contract Administrator. No subcontracts or
transfer of the Contract shall in any case release the Contractor of its liability under this Contract.

8. EOUAL EMPLOYMENT OPPORTUNITY During the performance of this Contract, the
Contractor agrees as follows:

a. The Contractor shall not discriminate against any employee or applicant for employment
relating to this Contract because of race, color, religious creed, sex, national origin,
ancestry, age, physical or mental disability, or sexual orientation, unless related to a bona
fide occupational qualification. The Contractor shall take affirmative action to ensure
that applicants are employed and employees are treated during employment, without
regard to their race, color, religion, sex, age, national origin, physical or mental disability,
or sexual orientation.

Such action shall include but not be limited to the following: employment, upgrading,
demotions, or transfers; recruitment or recruitment advertising; layoffs or terminations;
rates of pay or other forms of compensation; and selection for training including
apprenticeship. The Contractor agrees to post in conspicuous places available to
employees and applicants for employment notices setting forth the provisions of this
nondiscrimination clause.

b. The Contractor shall, in all solicitations or advertising for employees placed by or on
behalf of the Contractor relating to this Contract, state that all qualified applicants shall
receive consideration for employment without regard to race, color, religious creed, sex,
national origin, ancestry, age, physical or mental disability, or sexual orientation.

c.  The Contractor shall send to each labor union or representative of the workers with which
it has a collective bargaining Contract, or other Contract or understanding, whereby it is
furnished with labor for the performance of this Contract a notice to be provided by the
contracting agency, advising the said labor union or workers' representative of the
Contractor's commitment under this section and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

d. The Contractor shall inform the contracting Department’s Equal Employment
Opportunity Coordinator of any discrimination complaints brought to an external
regulatory body (Maine Human Rights Commission, EEOC, Office of Civil Rights)
against their agency by any individual as well as any lawsuit regarding alleged
discriminatory practice.

e. The Contractor shall comply with all aspects of the Americans with Disabilities Act
(ADA) in employment and in the provision of Work to include accessibility and
reasonable accommodations for employees and clients.

f.  Contractors and subcontractors with contracts in excess of $50,000 shall also pursue in
good faith affirmative action programs.
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g.  The Contractor shall cause the foregoing provisions to be inserted in any subcontract for
any work covered by this Contract so that such provisions shall be binding upon each
subcontractor, provided that the foregoing provisions shall not apply to contracts or
subcontracts for standard commercial supplies or raw materials.

9. EMPLOYMENT AND PERSONNEL The Contractor shall not engage any person in the employ
of any State Department or Agency in a position that would constitute a violation of 5 MRSA § 18 or 17
MRSA § 3104. The Contractor shall not engage on a full-time, part-time or other basis pursuant to this
Contract any personnel who are or have been at any time during the period of this Contract in the
employ of the State of Maine, except regularly retired employees, without the written consent of the
Department. Further, the Contractor shall not engage on this project on a full-time, part-time or other
basis during the period of this Contract any retired employee of MaineDOT who has not been retired for
at least one year without the written consent. The Contractor shall cause the foregoing provisions to be
inserted in any subcontract for any work covered by this Contract so that such provisions shall be
binding upon each subcontractor, provided that the foregoing provisions shall not apply to contracts or
subcontracts for standard commercial supplies or raw materials.

10. STATE EMPLOYEES NOT TO BENEFIT No individual employed by the State of Maine at
the time this Contract is executed or any time thereafter shall be admitted to any share or part of this
Contract or to any benefit that might arise therefrom directly or indirectly that would constitute a
violation of 5 MRSA § 18 or 17 MRSA § 3104. No other individual employed by the State at the time
this Contract is executed or at any time thereafter shall be admitted to any share or part of this Contract
or to any benefit that might arise therefrom directly or indirectly due to his employment by or financial
interest in the Contractor or any affiliate of the Contractor, without the written consent of the
Department. The Contractor shall cause the foregoing provisions to be inserted in any subcontract for
any work covered by this Contract so that such provisions shall be binding upon each subcontractor,
provided that the foregoing provisions shall not apply to contracts or subcontracts for standard
commercial supplies or raw materials.

11. WARRANTY OF NO COLLUSION The Contractor hereby certifies that it did not, directly or
indirectly, enter into any agreement, participate in any collusion or otherwise take any action in restraint
of competitive bidding in connection with this Contract. For breach or violation of this warranty,
MaineDOT shall have the right to annul this Contract without liability. Further, MaineDOT shall have
the right to recover the full amount of such fee, commission, gift, or the value of consideration that may
have been transferred by the Contractor in violation of this clause.

12. RECORDS: ACCESS The Contractor and its subcontractors shall maintain all books, documents,
payrolls, papers, accounting records and information of any type on any medium (‘“Project Records™)
that pertain to this Contract for such period as specified under Maine Uniform Accounting and Auditing
Practices for Community Agencies (MAAP) rules. Upon request by MaineDOT, the Contractor and its
subcontractors shall make Work Records available for inspection and must provide MaineDOT with
copies at all reasonable times without cost or liability to MaineDOT.

13. TERMINATION AND FAILURE TO PERFORM The Department may terminate this Contract
with or without cause upon 7 days written notice. Termination of the contract shall not relieve the
Contractor of its contractual responsibilities for the work completed prior to termination (including
warranty obligations), nor shall it relieve the Surety of its obligation for claims arising from the Work or
the Contract. The Department will pay for all accepted items of Work completed prior to the date of
Termination at agreed upon prices.

If for any reason the Contractor is unable to complete the work in an acceptable manner the Department
may give written Notice of Default to the Contractor, which will outline the required remedies. Any
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delay by the Department in providing a written Notice of Default shall in no way constitute a waiver by
the Department of any provision of the Contract. If the Department determines the default is not
curable, the notice of default shall also include the date of termination. Termination of the Contract or
portion thereof shall not relieve the Contractor of its Contractual responsibilities for the Work
completed.

In addition the Department may enter into an Agreement with another entity for the Completion of the
Work, or use such other methods as in the opinion of the Department are required for the Completion of
the intent of the Contract in an acceptable and timely manner.

14. GOVERNMENTAL REQUIREMENTS The Contractor warrants and represents that it will
comply with all governmental ordinances, laws and regulations including all applicable laws and
regulations of OSHA.

15. GOVERNING LLAW This Contract shall be governed in all respects by the laws, statutes, and
regulations of the United States of America and of the State of Maine. Any legal proceeding against the
State regarding this Contract shall be brought in State of Maine administrative or judicial forums. The
Contractor consents to personal jurisdiction in the State of Maine.

If, in the performance of this Agreement, there arises a dispute between the Contractor and
MaineDOT that cannot be resolved by the parties to the Contract, the parties may agree to submit the
dispute to non-binding Alternate Dispute Resolution. All disputes shall be governed by Maine law, and
all actions shall be filed in the Kennebec Superior Court, in Augusta Maine.

16. STATE HELD HARMLESS The Contractor agrees to indemnify, defend and hold harmless the
State, its officers, agents and employees from any and all claims, costs, expenses, injuries, liabilities,
losses and damages of every kind and description (hereinafter in this paragraph referred to as “claims”)
resulting from or arising out of the performance of this Contract by the Contractor, its employees, agents
or subcontractors. Claims to which this indemnification applies include, but are not limited to, the
following: (i) claims suffered or incurred by any Contractor, subcontractor, materialman, laborer and
any other person, firm, corporation or other legal entity providing work, services, materials, equipment
or supplies in connection with the performance of this Contract; (ii) claims arising out of a violation or
infringement of any proprietary right, copyright, trademark, right of privacy or other right arising out of
publication, translation, development, reproduction, delivery, use, or disposition of any data,
information or other matter furnished or used in connection with this Contract; (iii) Claims arising out of
a libelous or other unlawful matter used or developed in connection with this Contract; (iv) claims
suffered or incurred by any person who may be otherwise injured or damaged in the performance of this
Contract; and (v) all legal costs and other expenses of defense against any asserted claims to which this
indemnification applies. This indemnification does not extend to a claim that results solely and directly
from (i) the Department’s negligence or unlawful act, or (ii) action by the Contractor taken in
reasonable reliance upon an instruction or direction given by an authorized person acting on behalf of
the Department in accordance with this Contract.

The Department's employees and other representatives act solely as representatives of the
Department when conducting and exercising authority granted to them under the Contract. Such
persons have no liability either personally or as Department employees.

17. NOTICE OF CLAIMS The Contractor shall give the Contract Administrator immediate notice in
writing of any legal action or suit filed related in any way to the Contract or which may affect the
performance of duties under the Contract, and prompt notice of any claim made against the Contractor
by any subcontractor which may result in litigation related in any way to the Contract or which may
affect the performance of duties under the Contract.
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18. INSURANCE The Contractor shall provide signed, valid, and enforceable certificate(s) of
insurance complying with this Section. All insurance must be procured from insurance companies
licensed or approved to do business in the State of Maine by the State of Maine, Bureau of Insurance.
The Contractor shall pay all premiums and take all other actions necessary to keep required insurances
in effect for the duration of the Contract obligations, excluding warranty obligations.

Workers' Compensation For all Work performed by the Contractor and any subcontractor, the
Contractor and each subcontractor shall carry Workers' Compensation Insurance or shall qualify as a
self-insurer with the State of Maine Workers' Compensation Board in accordance with the requirements
of the laws of the State of Maine. If maritime exposures exist, coverage shall include United States
Long Shore and Harbor Workers coverage.

Commercial General Liability With respect to all Work performed by the Contractor and any
subcontractors, the Contractor and any subcontractors shall carry commercial general liability insurance
in an amount not less than $400,000.00 per occurrence and $2,000,000.00 in the Aggregate. The
coverage must include products, completed operations, and Contractual liability coverages. The
Contractual liability insurance shall cover the Contractor’s obligations to indemnify the Department as
provided in this Contract. The coverage shall also include protection against damage claims due to use
of explosives, collapse, and underground coverage if the Work involves such exposures. The
Department shall be named as additional insured on the Commercial General Liability insurance
policies carried by the Contractor that are applicable to the Work.

Automobile Liability The Contractor shall carry Automobile Liability Insurance covering the
operation of all motor vehicles including any that are rented, leased, borrowed, or otherwise used in
connection with the Project. The minimum limit of liability under this Section shall be $400,000.00 per
occurrence.

Errors & Omissions or Professional Liability, or Insurance by any other name covering the following:

The Contractor and any subcontractor shall purchase and maintain an insurance policy for errors,
omissions, negligence, and infringement of intellectual property (except patent and trade secret) that
provides minimum liability coverage of $1,000,000 per claim and annual aggregate. This policy shall
cover negligent acts, errors or omissions by the Contractor and Sub-contractor(s) engaged by the
Contractor and any person or entity for whom the Contractor is legally liable arising out of the rendition of
services pursuant to the Agreement. MaineDOT reserves the right to adjust liability coverage on a project-
by-project basis as it deems appropriate.

Claims. Each insurance policy shall include a provision requiring the insurer to investigate and
defend all named insured’s against any and all claims for death, bodily injury or property damage, even
if groundless.

19. SEVERABILITY The invalidity or unenforceability of any particular provision or part thereof of
this Contract shall not affect the remainder of said provision or any other provisions, and this Contract
shall be construed in all respects as if such invalid or unenforceable provision or part thereof had been
omitted.

20. INTEGRATION All terms of this Contract are to be interpreted in such a way as to be consistent
at all times. If the Contractor discovers any ambiguity, error, omission, conflict, or discrepancy related
to the Contract, the Contractor must notify MaineDOT of the ambiguity or waive claims resulting from
any such ambiguity. In the case of ambiguity the following components of the Contract shall control in
the following descending order of priority:

Contract Agreement, Transportation Related Maintenance Work

Bid Amendments (most recent to least recent)

Appendix A — Special Provision Specifications of Work to be Performed or Request for
Proposals
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Appendix B — Special Provisions for State Funded Transportation Related
Maintenance Work

Appendix C — Special Provisions

Any remaining appendices in alphabetical order.

Any remaining Special Provisions

The Department’s Notice to Contractors and any amendments

State of Maine, Department of Transportation, Standard Specifications, March 2020 Edition,
Division 100 - General Conditions, as updated through advertisement.

21. FORCE MAJEURE The Department may, at its discretion, excuse the performance of an
obligation by a party under this Contract in the event that performance of that obligation by that party is
prevented by an act of God, act of war, riot, fire, explosion, flood or other catastrophe, sabotage, severe
shortage of fuel, power or raw materials, change in law, court order, national defense requirement, or
strike or labor dispute, provided that any such event and the delay caused thereby is beyond the control
of, and could not reasonably be avoided by, that party. The Department may, at its discretion, extend
the time period for performance of the obligation excused under this section by the period of the
excused delay together with a reasonable period to reinstate compliance with the terms of this Contract.

22. FURNISHING OF OTHER PROPERTY RIGHTS. LICENSES AND PERMITS The
Contractor shall acquire, at its sole expense, all property rights outside the Project Limits needed for
construction staging, yarding, construction, waste disposal, or other Project-related purpose. The
Contractor shall also acquire, at its sole expense, all licenses, Permits and other permissions that are
necessary or appropriate to perform the Work that are not furnished by the Department.

23. ALLOWABLE WORK TIMES Work can be performed at any time except Saturdays, Sundays,
Holidays and state government closure days, unless expressly specified otherwise in this Contract.
Holidays are defined as New Year's Day, Martin Luther King Day, President's Day, Patriot's Day,
Memorial Day, Independence Day, Labor Day, Indigenous Peoples Day, Veterans Day, Thanksgiving
Day, the Friday after Thanksgiving Day, and Christmas Day. If a Holiday occurs on a Sunday, the
following Monday shall be considered a Holiday. If a Holiday occurs on a Saturday, the preceding
Friday shall be considered a Holiday. Saturday, Sunday or Holiday work must be approved by the
Department. The Contractor is solely responsible for the planning and execution of Work in order to
complete the Work within the Contract Time.

24. SET-OFF RIGHTS MaineDOT shall have all of its common law, equitable and statutory rights
of set-off. These rights shall include, but not be limited to, MaineDOT’s right to withhold and take
possession of monies due to the Contractor under this Contract up to any amounts the Contractor owes
to the State of Maine pursuant to this Contract or any other contract, including any contract for a term
commencing prior to the term of this Contract, plus any amounts that Contractor owes the State of
Maine for any reason including, without limitation, tax delinquencies, fee delinquencies or monetary
penalties relative thereto. MaineDOT shall exercise its set-off rights in accordance with normal State
practices including, in cases of set-off pursuant to an audit, the finalization of such audit by the State
agency, its representatives, or the State Controller.

25. WORKERS AND EQUIPMENT The Contractor shall at all times provide all superintendents,
forepersons, laborers, inspectors, Subcontractors, subconsultants, Equipment, Materials, and Incidentals
as needed to perform the Work in Conformance within the Contract Time. The Contractor shall provide
all safeguards, safety devices, and protective Equipment and take all other action that is necessary to
continuously and effectively protect the safety and health of all persons from hazards related to the
Work.

Any person employed by the Contractor or by any Subcontractor or any officer or representative or
agent of the Subcontractor, who, in the opinion of the Contract Administrator, is intemperate or
disorderly, shall be removed immediately by the Contractor or Subcontractor employing such person.
The employee shall not be employed again in any portion of the Work without prior approval from the

Page 6 of 10 58



Contract Administrator. Should the Contractor fail to remove such person or persons as required above
or fail to furnish suitable and sufficient personnel for the proper prosecution of the Work, the Contract
Administrator may suspend the Work by written notice until such orders are complied with.

All persons employed by or through the Contractor, except for registered trainees, shall have
sufficient skill and experience to perform the Work properly. The Department may require that the
Contractor discharge any such person who the Department determines jeopardizes safety of any person
or the Project without cost or liability to the Department. If the Department determines that such
person’s performance jeopardizes the intent of the Contract otherwise, the Department may, but is not
required, to notify the Contractor of such a determination. Such notice, or lack thereof, does not affect
the Contractor's duties regarding Workers. Upon Receipt of such notice, the Contractor shall take any
action it determines necessary to fulfill its obligations under the Contract.

26. ENVIRONMENTAL REQUIREMENTS

Temporary Soil Erosion and Water Pollution Control If the Work involves excavation or placement
of soil, the Contractor shall stabilize the area on a daily basis and comply with all applicable federal,
state, and local laws, rules, regulations, permit requirements and conditions.

Hazardous Materials If the Contractor encounters any condition that indicates the presence of
uncontrolled petroleum or hazardous Materials, the Contractor shall immediately stop Work, notify the
Department, treat any such conditions with extreme caution, and secure the area of potential hazard to
minimize health risks to Workers and the public, and to prevent additional releases of contaminants into
the environment. Such conditions include the presence of barrels, tanks, unexpected odors,
discoloration of soil or water, an oily sheen on soil or water, excessively hot earth, smoke, or any other
condition indicating uncontrolled petroleum or hazardous Materials. The Contractor shall continue
Work in other areas of the Project unless otherwise directed by the Department. The Contractor shall
comply with all federal, State, and local laws concerning the handling, storage, treatment, and disposal
of uncontrolled petroleum or hazardous Material.

Waste Materials All waste materials shall be disposed of in accordance with all federal, State, and
local laws.

Environmental Non-compliance - Remedies and Costs The Contractor shall be in non-compliance
if it, or Subcontractors at any tier, fail to comply with the terms of this Contract or any applicable
environmental or land use law or regulation including Project specific permit conditions.

If the Contractor is in non-compliance, the Department may, at its discretion:

A. Withhold all Progress Payments, or any portion thereof, during the period the
Contractor is in non-compliance;

B. Remedy such non-compliance using State forces or another Contractor and deduct all
costs incurred by the Department from Progress Payments. Such costs include direct
costs, Project Engineering costs, and Contractor costs from amounts otherwise due
the Contractor, and/or

C. Suspend the Work for cause and without cost or liability to the Department. Said
suspension shall continue until the Contractor has addressed all non-compliance
issues as directed by the Department.

The Contractor shall be responsible for any fines and penalties assessed by environmental or land
use regulatory agencies due to such non-compliance. Such penalties may be withheld from amounts
otherwise due the Contractor.
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27. QUALITY AND STANDARDS Materials and manufactured products incorporated into the
work shall be new unless otherwise specified, free from defect, and in conformity with the contract.
When material is fabricated or treated with another material or where any combination of materials is
assembled to form a finished product, any or all of which are covered by specifications, the
Department may reject the finished product if any of the components do not comply with the
specifications. The Department may reject materials not conforming to the Specifications at any time,
and the Contractor shall remove them immediately from the project site unless otherwise instructed by
the Department. The Contractor shall not store or use rejected materials on any Department project.

If there is no applicable standard set forth in this contract for particular Work, then the Contractor
shall perform that Work in accordance with industry standards prevailing at the time of bid. If the
Department determines that Work is non-conforming, the Contractor shall remove, replace, or
otherwise correct all unacceptable work as directed by the Department at the expense of the
Contractor, without cost or liability to the Department.

28. WARRANTY PROVISIONS The Contractor unconditionally warrants and guarantees that the
Work will be free from warranty defects for one year or as otherwise specified in this Contract. If the
Department discovers any warranty defects during the warranty period, the Contractor agrees to perform
all remedial work, at no additional cost or liability to the Department. Remedial Work will be
completed within two weeks unless a more immediate response is required for safety or convenience, as
determined by the Department.

The Contractor hereby assigns to the Department the right to enforce all manufacturer’s warranties
or guarantees on all materials, equipment or products purchased for the work that exceed the nature or
duration of the warranty obligations assumed by the Contractor under this Contract.

The Contractor agrees that the warranty obligations provided by this Contract shall be reported as an
outstanding obligation in the event of bankruptcy, dissolution, or the sale, merger, or cessation of
operations of the Contractor.

29. PAYMENT The Contractor shall submit an itemized invoice to the Department for Work
monthly, at the completion of the Work or as otherwise noted in the Contract documents for approval
and payment. At a minimum, invoices shall include the following information:

Contractor name, address & Contract Number

Invoice Date & Number

Dates of Work

Description and Location of Work

Quantities at the Prices contained in the Contractor’s Bid

The Department will approve complete and correct invoices for accepted Work invoiced at bid
prices. Payments to the Contractor shall be full compensation for furnishing all labor, equipment,
materials, services, and incidentals used to perform all Work under the Contract in a complete and
acceptable manner, and for all risk, loss, damage, or expense of any kind arising from the nature or
execution of the Work. The Contractor shall pay all taxes, charges, fees, and allowances. Except as
expressly provided otherwise in this Contract, all such taxes, charges, fees, and allowances are
Incidental to the Contract. Most items are exempt from Maine sales tax. The Contractor shall Bid in
accordance with the Maine statutory exemption from sales tax. The Department may require that the
Contractor submit backup documentation including copies of receipts, invoices, and itemized payments
to Subcontractors. The Acceptance by the Contractor of the final payment, as evidenced by cashing of
the final payment check, constitutes a release to the Department from all claims and liability under the
Contract.

The Department may withhold payments claimed by the Contractor on account of:
A. Incomplete, Inaccurate or Incorrect Invoices,
B. Defective Work or Non-conforming Work,
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Damages for Non-conforming, Defective or Unauthorized Work or Equipment,

Damage to a third party,

Claims filed or reasonable evidence indicating probable filing of claims,

Failure of the Contractor to make payments to Subcontractors or for Materials or labor, or
failure of Subcontractors to make payments to Sub-Subcontractors or for Materials or
labor,

Regulatory non-compliance or enforcement,

Failure to submit Documentation

All other causes that the Department reasonably determines negatively affect the State’s
interest.

o0

al=Fo

30. RESPONSIBILITY FOR DAMAGE TO WORK Except for damage to Project caused by
Uncontrollable Events, the Contractor shall bear all risk of loss relating to the Work until Final
Acceptance, regardless of cause, including completed Work, temporary Structures, and all other items
or Materials not yet incorporated into the Work.

The Contractor shall, at its sole expense, rebuild, repair, restore, or replace such damaged Work or
otherwise make good any losses that arise from such damage ("rebuilding, etc."). If the Contractor fails
to Promptly commence and continue such rebuilding, etc., the Department may, upon 48 hours advance
written notice, commence rebuilding, etc. of the damaged property without liability to the Department
with its own forces or with Contracted forces and all costs will be deducted from amounts otherwise due
the Contractor.

31. RESPONSIBILITY FOR PROPERTY OF OTHERS The Contractor shall not enter private
property outside the Project Limits without first obtaining permission from the Owners.

The Contractor shall be responsible for all damage to public or private property of any kind
resulting from any act, omission, neglect, or misconduct of the Contractor until Final Acceptance. The
preceding sentence includes damage to vehicles passing through the Work area.

The Contractor shall, at its sole expense, rebuild, repair, restore, or replace such damaged property
or otherwise make any good losses that arise from such damage ("rebuilding, etc."). If the Contractor
fails to commence and continue such rebuilding, etc. in a timely manner, the Department may, upon 48
hours advance written notice, commence rebuilding, etc. of the damaged property without liability to the
Department with its own forces or with Contracted forces, and all costs will be deducted from amounts
otherwise due the Contractor.

32. NOTICE REQUIRED When the Contractor becomes aware of facts or circumstances that may
cause the Contractor to seek additional compensation, time, or any other change in Contract
requirements ("Issue"), then the Contractor shall notify the Contract Administrator within 48 hours and
before commencing any part of the Work relating to the Issue. The notice must describe the basic
nature and extent of the Issue.

The written notice or confirmation will be known as a "Notice of Issue for Consideration". The
Contractor will not be entitled to any additional compensation, time, or any other change to Contract
requirements without a timely Notice of Issue for Consideration.

33. ENTIRE CONTRACT This document contains the entire Contract of the parties, and neither
party shall be bound by any statement or representation not contained herein. No waiver shall be
deemed to have been made by any of the parties unless expressed in writing and signed by the waiving

party. The parties expressly agree that they shall not assert in any action relating to the Contract that
any implied waiver occurred between the parties which is not expressed in writing. The failure of any
party to insist in any one or more instances upon strict performance of any of the terms or provisions of
the Contract, or to exercise an option or election under the Contract, shall not be construed as a waiver
or relinquishment for the future of such terms, provisions, option or election, but the same shall continue
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in full force and effect, and no waiver by any party of any one or more of its rights or remedies under
the Contract shall be deemed to be a waiver of any prior or subsequent rights or remedy under the
Contract or at law.
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Statewide
Salt Storage Dome Inspection and Repair
July 21, 2021

SPECIAL PROVISIONS
ADDITIONS AND REVISIONS TO STANDARD SPECIFICATIONS

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions Add the following:

“MaineDOT The Department of Transportation of the State of Maine, as established by
23 MRSA §4205 et seq. for the administration of Highway, Bridge, and other public
Works; acting through the Commissioner and his/her duly authorized representatives.”

101.2 Definitions Apparent Successful Bidder Delete the section in its entirety and
replace with the following:

“All Bidders with the responsive responsible Bids as determined by the Department. A
responsive responsible Bidder that is Awarded the Contract. The Department may not
execute the Contract with the Apparent Successful Bidders if a) the Apparent Successful
Bidder fails to comply with all applicable pre-Award conditions or other pre-execution
requirements of the Contract or b) if the Department chooses not to Award a Contract.”

101.2 Definitions Add the following:

“Contract Agreement form The Contract Agreement, Offer and Award, the Maine
Department of Transportation Contract Agreement Transportation Related Maintenance
Work, the Maine Department of Transportation Contract Agreement to Purchase Supplies,
Materials and/or Equipment for a Specific Project, Contract Agreement to Purchase
Materials and/or Equipment for a Project and Related Work, the Maine Department of
Transportation Private Equipment Rental Agreement — with an Operator, the Maine
Department of Transportation Private Equipment Rental Agreement — without an Operator,
or other contract agreement contained in the bid documents.”

101.2 Definitions Contract Completion Date Delete the entire section and replace with the
following:

“The required completion date of all Work pursuant to the Contract, except warranty work.
The Contract Completion Date is usually on the Contract form.”

101.2 Definitions Contract Execution Delete the entire section and replace with the
following:
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“Execution of the Contract by the Commissioner or their authorized agent by signing the
Contract form which action, upon written notification to the Contractor, forms a Contract
as provided in Section 103.8 - Execution of Contract by Department.”

101.2 Definitions Successful Bidder Delete the section in its entirety and replace with
the following:

“All responsive, responsible bidders to whom the Department intends to award the
Contract. This status is evidenced by a “Notice of Intent to Award” Letter sent to the
Successful Bidders.”

SPECIAL PROVISION SECTION 102
BIDDING

102.6 Bid Guaranty Delete the entire section 102.6.

102.7.1 Location and Time Delete the entire section and replace with the following:

“The Bidder must Deliver its Bid and Bid Guaranty in a sealed envelope to the exact
location and before the precise time (as determined by the Department) specified in the
Notice to Contractors or any applicable Bid Amendment. The sealed envelope must be
labeled with the Bidder's name, the Project or Work location, Title, and the words “Bid
Enclosed”. As a minimum, the Bidder will submit a Bid Package consisting of the Notice
to Contractors, the completed Acknowledgement of Bid Amendments form, the completed
Schedule of Items, 2 copies of the completed Contract form, and any other Certifications
or Bid Requirements listed in the Bid Book. For a related provision, see Section 102.11 -
"Bid Responsiveness".

102.9 Bid Opening Delete the section in its entirety and replace with the following:

“Bids will be opened and publicly read at the time and place specified in the Notice to
Contractors or any applicable Bid Amendments. The Department will read only the names
of the Bidders. No other information will be made available prior to evaluation and award
notification. Unit and lump sum prices are available for inspection by the Bidders
immediately after Award. All Bids shall be sequestered until notification of award by the
contracting agency after which time they become public record.

If, after the scheduled opening, the Department determines that there is not sufficient
coverage of On-Call Services of the entire area being bid on, the Department may schedule
a second bid opening date which extends the advertisement period of this Contract.
Contractors will be notified of the new opening date by the normal Bid Amendment
process. If the Bid Opening date is extended, any Bidders that have previously submitted
Bids may choose to revise or not to revise their Bids. If the Bidder chooses to revise their
Bid, they must resubmit a complete Bid Package which shall include a Bid and all other
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documents required in the Bid Documents and the original Bid will be returned to the
Bidder. The Bid Package with the latest (newest) date shall replace all previously submitted
packages.

The public reading of a Bid does not constitute a determination by the Department of
whether the Bid is responsive or of whether the Bidder is responsible, though the
Department may refuse to read Bids that are obviously non-responsive. Accordingly, the
Department may reject a Bid as non-responsive and/or determine a Bidder is not
responsible or ineligible to Bid even if that Bidder’s Bid is read at Bid Opening.”

102.11.1 Non-curable Bid Defects Revise the item on the list of non-curable Bid
Defects for which the Department will reject Bids as non-responsive that reads “The Bid
is not signed by a duly authorized representative of the Bidder.” by replacing it with the
following:

“The Bid is not signed by a duly authorized representative of the Bidder.
¢ Properly submitted electronic bids meet this requirement.
e Paper bids must include either (1) one or more signed copies of the Contract
Agreement form or (2) a signed copy of the Schedule of Items.”

102.11.1 Non-curable Bid Defects Revise this subsection by removing the words “The
unit price and bid amount is not provided or a lump sum price is not provided or is illegible
as determined by the Department.” and replacing it with the following:

“The unit price and bid amount is not provided if (1) the item quantity is not one or lump
sum or, (2) the lump sum contract price is not provided or, (3) the unit price, bid amount
or lump sum price is illegible as determined by the Department.”

102.11.2 Curable Bid Defects Revise the section by replacing it with the following:

“Unless the Department waives a curable Bid defect, the Bidder must cure, within the time
stated in the written notice by the Department, but not less than 24 hours, all other Bid
Defects not listed in Section 102.11.1 - Non-curable Bid Defects that are identified by the
Department. Failure to cure such Defects within said time may result in forfeiture of the
Bidder’s Bid Guaranty. Upon such failure, the Department may take any action in the best
interests of the Department, including those set forth in Section 103.6 - Failure to Fulfill
Award Conditions.

Such curable Bid Defects include, but are not limited to, the following.
The Bidder signs only one of the Contract Agreement Offer & Award forms.

Missing total sum of the items provided in the Schedule of Items.
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The prices or signatures on the Bid or Bid Guaranty are not in ink or other non-
erasable substance.

Failure to acknowledge Receipt and consideration of all Bid Amendments.
The Bid includes only one signed Contract Agreement form.

The Bid does not include a signed Contract Agreement form but does include a
signed Schedule of Items.

If a submitted bid contains any additional conditions or alternate bidding language,
the Bidder may cure the defect by removing all conditions and alternate language
or the Department will reject the bid as non-responsive.

All other Defects that do not create a significant question as to the Bidder’s total
Bid amount or the Bidder’s ability to complete the Work within the Contract Time
or by the Contract Completion Date as determined by the Department.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.1.1 Unit Prices Govern Add the following at the end of the paragraph:

“If the item quantity is one and either a unit price or bid amount is not provided, the unit
price or bid amount omitted shall be determined mathematically by the Department.”

103.4 Notice of Award Delete the section in its entirety and replace with the following:

“The Department has 30 Days following Bid Opening to Deliver a written Notice of Intent
to Award and request a payment bond, performance bond, insurance bond, special
certifications, and other information from the Apparent Successful Bidders. If
prequalification is required and an Apparent Successful Bidder is not prequalified at the
time of Bid Opening, the Department shall have 15 days from the successful completion
of the Prequalification process or 30 days following Bid Opening; whichever is longer.
Once these pre-execution conditions are met, the Department will execute the Contract and
notify the Contractor of the award with a written Notice of Award. If a Notice of Award
is not sent within 30 days of receipt of the proper bonds, insurance, and other pre-award
requirements, an Apparent Successful Bidder may withdraw its Bid without forfeiture of
its Bid Guaranty or Bidding eligibility. The Notice of Intent to Award will set forth and/or
reference the conditions that the Bidder must fulfill before Contract Execution. If the
Department and an Apparent Successful Bidder agree, an extension beyond the 30 days of
the Bid and Bid prices may occur and the Bid remains viable. For a related provision, see
Section 103.5.”
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103.5 Award Conditions Replace the first paragraph with the following:

“The Apparent Successful Bidder must provide and/or perform all of the items listed in
this Section 103.5 within 14 Days of Receipt of the Notice of Intent to Award. Unless
indicated otherwise, all items must be Delivered to the Department’s Bureau of
Maintenance & Operations.”

103.5.1 Performance and Payment Bonds Delete the entire section 103.5.1.

103.5.4 Execution of Contract By Bidder Delete the entire section and replace with the
following:

“The properly completed and signed Contract form provided with the Bid constitutes the
Bidder’s offer. Once the Department has received the insurance, and any other pre-award
items required, the Department will sign and execute the Contract. The point of Contract
execution is when the Contractor receives written notice that the contract has been signed
by the Department and executed.”

SPECIAL PROVISION SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.8A. Federal Wage Rates and Labor Laws Delete the entire section 104.3.8A.

104.3.8B State Wage Rates and Labor Laws If an assignment exceeds $50,000, the State
Wage Rates enclosed apply to this work. Federal Wage Rates do not apply to this work.

SPECIAL PROVISION SECTION 107
TIME

Delete the entire section 107.4 (or the entire section 107) and replace with the following:

“107.4.1 General Duty of Contractor The Contractor is solely responsible for the planning
and execution of Work in order to complete the Work within the Contract Time.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.2 Substantial Changes to Major Items Delete the entire section.

109.2 Elimination of Items Delete the entire section.
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June 28, 2021
Supersedes: May 19, 2021

SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications — March 2020)

SECTION 102
BIDDING

102.11 Bid Responsiveness Revise the paragraph that states
“The Bid is not signed by a duly authorized representative of the Bidder.” So that it reads:

“The Bid is not signed by a duly authorized representative of the Bidder.
e Properly submitted electronic bids meet this requirement.

e Paper bids must include at least one signed copy of the Contract Agreement Offer &
Award form.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.2.1 Furnishing of Right-of-Way Revise the last sentence in the first paragraph by removing
“105.4.5 — Special Detours” and replacing it with “105.4.5 — Maintenance of Existing
Structures.”.

SECTION 106
QUALITY

106.6 Acceptance Revise this Subsection by replacing the paragraph beginning with “Acceptance of
Hot Mix Asphalt Pavement will be based” with:

“Acceptance of Hot Mix Asphalt Pavement will be based on Method A or C Statistical
Acceptance, or Method B or D Acceptance as specified. The method of acceptance for each
item is defined in Special Provision, Section 403, Hot Mix Asphalt Pavement. When items
of Hot Mix Asphalt Pavement are not so designated, Method A will be utilized whenever
there are more than 1000 tons per Hot Mix Asphalt Pavement item, and Method B will be
utilized when there are less than or equal to 1000 tons per Hot Mix Asphalt Pavement
item.”

Revise Subsection “B” by removing it and replacing it with:

“B. Items not designated for Statistical Acceptance will utilize Method B or D
Acceptance testing to validate the quality of the material incorporated into the Project.
For material paid under Item 403.209 — Method D, or designated to be visually accepted,
the Contractor shall provide the Department with a Certification Letter that indicates that
the material supplied complies with the Specifications. Test results representative of the
certified material shall be attached to the letter.
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The Department will randomly sample and test the certified Material for properties
noted in Table 1 of Section 502 - Structural Concrete or Table 14 of Section —401.21
Acceptance Method B & D. Material will be subject to rejection as noted in Structural
Concrete Section 502.195 - Quality Assurance Method C Concrete or Hot Mix Asphalt,
Section 401.2022 Pay Adjustment — Method B & D.”

106.7.1 Standard Deviation Method Revise 106.7.1, subsection H by removing the following from
the first paragraph:

“Method B: PF = [70 + (Quality Level * 0.33)] * 0.01”

SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

110.3.9 Administrative & General Provisions Amend this subsection by adding “Automobile
Liability” under letter A) Additional Insured to the list of exceptions.

SECTION 206
STRUCTURAL EXCAVATION

206.01 Description — Structural Earth Excavation, Below Grade delete the entire sentence and
replace with “shall consist of the removal of excavation required for unknown or unanticipated
subsurface condition. See 206.04 — Method of Measurement for pay limits.”

206.04 Method of Measurement — Drainage and Minor Structures Paragraph 1, sentence 2, delete the
remainder of the sentence beginning with “....provided the maximum allowable...”

And replace with: “....in accordance with the following limits:”

- Vertical pay limits:
o Below a plane parallel with and 12 inches below the bottom of the drainage
or minor structure or
o Below the excavation limits shown in the Bid Documents; whichever is
greater.

- Horizontal pay limits — The maximum allowable horizontal dimensions shall not
exceed those bounded by vertical surfaces 18 inches outside the base, or extreme
limits of, the structure, and to the vertical neat lines of underdrain trenches, as
shown in the Contract Documents.

SECTION 401
HOT MIX ASPHALT PAVEMENT

401.19 Contractor Quality Control Amend this Section by adding the following to the end:
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“Failure to comply with the approved QCP will result in work suspension and pay reductions
as outlined in Section 106.4.6. The Quality Control Plan Value shall be the total bid value for
all items covered by the QCP as identified in Special Provision 403.”

SECTION 502
STRUCTURAL CONCRETE

502.09 Forms and Falsework Amend this subsection by adding the subsection title “502.10 Placing
Concrete” after section “D” Removal of Forms and False work™ and after the paragraph beginning
with “2. Forms and False work, including blocking...”. So that a new subsection starts and reads:
“502.10 Placing Concrete
A. General Concrete shall not be placed until forms ....”

502.1701 Quality Control, Method A and B Revise this Section so that the first paragraph and the
first sentence of the second paragraph read:

£502.17 Quality Control The Contractor shall control the quality of the concrete through
testing, inspection, and practices which shall be described in the QCP, sufficient to assure a
product meeting the Contract requirements. The QCP shall meet the requirements of Section
106, Quality, and this specification. No work under this item shall proceed until the QCP is
submitted to and approved by the Department. Failure to comply with the approved QCP will
result in work suspension and pay reductions as outlined in Section 106.4.6. The Quality
Control Plan Value shall be the total bid value for all cast-in-place items covered by the QCP,
using the P value listed in Special Provision 502. If no P value is listed, a value of $350, or bid
value per cubic yard, whichever is less, shall be used.

502.1701 Quality Control, Method A and B The QCP shall address all elements that affect the
quality of the structural concrete including, but not limited to, the following: “

502.18, Method of Measurement, Revise Subsection ‘F’ by removing the word ‘transverse’ so that it
reads: “Saw cut grooving of concrete wearing surfaces, complete and accepted, will be
measured for payment as one lump sum.”

502.19, Basis of Payment, Revise the third paragraph by removing the word ‘transverse’ so that it
reads: “Saw cut grooving of concrete wearing surfaces will be paid for at the Contract Lump
Sum Price, which shall be payment for furnishing all materials, labor, and equipment,
including depth gauges and all incidentals, to satisfactorily complete the work.”

(Also see 535.24 and 535.25 for related changes)
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SECTION 506
SHOP APPLIED PROTECTIVE COATING - STEEL

506.13 Surface Preparation Amend this section by adding this paragraph to the end:

“Steel shall meet the requirements of SSPC SP8 Pickling prior to being immersed in the zinc
tanks. Verification of the surface preparation shall be included in the QC documentation.”

SECTION 523
BEARINGS

523.22 Fabrication Amend this subsection by adding the following: “Elastomeric Bearings shall
be fabricated in accordance with AASHTO M251.”

SECTION 526
CONCRETE BARRIER

Amend this section by deleting it in its entirety and replacing it with:

“526.01 Description This work shall consist of the furnishing, constructing, erecting,
setting, resetting, and removal of concrete barrier and associated elements in accordance
with these specifications, the Standard Details, and the lines and grades shown on the Plans
or established by the Resident.

The types of concrete barrier are designated as follows:

Portable Concrete Barrier Type I Double faced removable barrier in accordance with
the Standard Details.

Permanent Concrete Barrier Type II Double faced barrier as shown on the Plans.

Permanent Concrete Barrier Type IIla Single faced barrier 32 inches high in
accordance with the Standard Details or as shown on the Plans.

Permanent Concrete Barrier Type IIIb Single faced barrier 42 inches high in
accordance with the Standard Details or as shown on the Plans.

Permanent Concrete Transition Barrier Barrier of various heights joining steel bridge
rail to steel guardrail in accordance with the Standard Details or as shown on the Plans.

Permanent Texas Classic Rail Barrier Traffic rail or sidewalk rail, in accordance with
the Standard Details or as shown on the Plans.

Page 4 of 31
71



June 28, 2021
Supersedes: May 19, 2021

526.02 Materials

a. Concrete Concrete for barriers, both permanent and portable, shall have a design
strength of 5,000 psi.

For cast-in-place barrier: The concrete shall be Class LP, in accordance with Standard
Specification Section 502, Structural Concrete.

For precast barrier: The concrete shall meet the requirements of Standard
Specification 712.061, Structural Precast Concrete Units, except that the stripping strength
for precast barriers is 4,000 psi.

b. Reinforcing Steel Reinforcing steel shall meet the requirements of Section 503,
Reinforcing Steel.

c. Structural Steel Plates and barrier connections shall meet the requirements
specified in Standard Specification 504 - Structural Steel and shall be hot dip galvanized
after fabrication in accordance with Standard Specification 506, Shop Applied Protective
Coating — Steel

d. Bolts Bolts shall meet the requirements specified in Section 713.02, High Strength
Bolts.

e. Connecting Pins for Portable Concrete Barrier Portable concrete barriers must be
connected using a 1- inch diameter pin. The connecting pin must be smooth, not deformed,
i.e., reinforcing bar may not be used, and shall meet the strength requirements of ASTM
A449 steel. Materials with greater strength may be used with the approval of the
Department.

f. Anchor Pins for Portable Concrete Barrier Anchoring to concrete or asphalt will be
required when specified on the Plans. When required, portable concrete barriers must be
anchored using a 1 % - inch diameter anchor pin. The anchor pin must be smooth, not
deformed, i.e., reinforcing bar may not be used, and shall meet the strength requirements
of ASTM A36 steel. Materials with greater strength may be used with the approval of the
Department.

g. Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for
Portable Concrete Barrier on the following schedule:

New Portable Concrete Barrier shall be crash tested and/or evaluated to MASH2016
criteria.

Current Portable Concrete Barrier in useful serviceable condition that is successfully
tested to NCHRP Report 350 or MASH2009 criteria may be utilized through December 31,
2029.
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Other current Portable Concrete Barrier that is deemed acceptable by the Department
may be utilized on projects off the National Highway System through December 31, 2024.

526.03 Construction Requirements

Cast-in-place barriers shall be fabricated in accordance with Standard Specification
Section 502, Structural Concrete. Precast barriers shall be fabricated in accordance with
Standard Specification 534, Precast Structural Concrete.

Concrete finish for permanent barrier shall be rubbed as defined in Standard
Specification Section 502, Structural Concrete, 502.13 D2 or an approved equal.

Portable concrete barrier shall be generally free from fins and porous areas and shall
present a neat and uniform appearance.

Permanent barrier shall have a protective coating applied in accordance with Standard
Specification Section 515, Protective Coating for Concrete Surfaces.

Reflective delineators for concrete median barrier shall meet the requirements of
Special Provision 645, Highway Signing.

Preformed Joint Filler shall meet the requirements specified in Subsection 705.01,
Preformed Expansion Joint Filler.

Permissible dimensional tolerances for all concrete barriers shall be as follows:

a. Cross-sectional dimensions shall not vary from design dimensions by more than %
inch. The vertical centerline shall not be out of plumb by more than % inch.

b. Longitudinal dimensions shall not vary from the design dimensions by more than %
inch per 10 feet of barrier section and shall not exceed % inches per section.

c. Location of anchoring holes shall not vary by more than 'z inch from the dimensions
shown in the concrete barrier details on the Plans.

d. Surface straightness shall not vary more than % inch under a 10-foot straightedge.

e. The barrier shall have no significant cracking. Significant cracking is defined as
fractures or cracks passing through the section, or any continuous crack extending for a
length of 12 inches or more, regardless of position in the section.

526.04 Method of Measurement Permanent Concrete Barrier Type 11, II1a, IIIb, Texas
Classic Rail, and Precast Median Barrier will be measured for payment by lump sum,
complete in place.

Portable concrete barrier, both anchored and unanchored will be measured for
payment by lump sum. Lump sum measurement will include verification of the installation
and removal of all portable concrete at the completion of the Contractor’s operations.
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The Contractor shall replace sections of portable concrete barrier, including anchored
barrier damaged by the traveling public when directed by the Resident. Replacement
sections will be measured for payment in accordance with Standard Specification 109.7,
Equitable Adjustments to Compensation and Time.

Transition barrier will be measured by each, complete in place.
526.05 Basis of Payment The accepted quantities of Concrete Barrier Type I1, Illa, IIIb,

Texas Classic Rail, and Precast Median Barrier will be paid for at the Contract lump sum
price for the type specified, complete in place.

The accepted quantities of Portable Concrete Barrier Type I, both anchored and
unanchored will be paid for at the Contract lump sum price. Such payment shall be full
compensation for furnishing all materials, assembling, moving, resetting, transporting,
temporarily storing, removing barrier, furnishing new parts as necessary, and all
incidentals necessary to complete the work.

Portable barrier shall become the property of the Contractor upon completion of the
use of the barrier on the project and shall be removed from the project site by the
Contractor.

Transition barrier will be paid for at the Contract price each, complete in place.

The accepted quantity of all types of concrete barrier, whether portable or permanent,
will be paid for at the lump sum or per each price, as applicable, which payment shall be
full compensation for all materials, including reinforcing steel, protective coating, reflective
delineators, steel plates and hardware, equipment, labor and incidentals required, as
necessary, to complete the work.

Payment will be made under:

Pay Item Pay Unit
526.301 Portable Concrete Barrier, Type | Lump Sum
526.304 Portable Concrete Barrier, Anchored Type I Lump Sum
526.312 Permanent Concrete Barrier Type 11 Lump Sum
526.321 Permanent Concrete Barrier Type Illa Lump Sum
526.323 Texas Classic Rail Lump Sum
526.331 Permanent Concrete Barrier Type Il1Ib Lump Sum
526.34 Permanent Concrete Transition Barrier Each
526.502 Precast Concrete Median Barrier Lump Sum”
SECTION 527
ENERGY ABSORBING UNIT
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527.02 Materials Amend this section by deleting it in its entirety and replacing it with:

“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on
the following schedule:

Portable Crash Cushions will be crash tested and/or evaluated to MASH2016 criteria by
January 1, 2030. Current Category 3 devices in useful serviceable condition that are
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through
December 31, 2029.

Work Zone Crash Cushions shall be selected from the Department’s Qualified Products List of
Crash Cushions/Impact Attenuators or approved equal.”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPESTRUCTURE

535.24, Installation of Slabs, Beams, and Girders Revise the 5" paragraph by replacing “6.0 and
9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive strength
of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, be non-
shrink, flowable, and contain a non-shrink additive listed on the Department QPL for
expansive cements.”

535.25, Installation of Precast/Prestressed Deck Panels Revise the 2" paragraph by replacing “6.0
and 9.0” to 5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive
strength of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent,
be non-shrink, flowable, and contain a non-shrink additive listed on the Department QPL for
expansive cements.”

SECTION 606
GUARDRAIL

Amend this section by replacing it with the following:

606.01 Description This work shall consist of furnishing and installing guardrail components in
accordance with these specifications and in reasonably close conformity with the lines and grades
shown on the plans or as established. Guardrail is designated as:

31” W-Beam Guardrail - Mid-Way Splice
Galvanized steel w-beam, 8 wood or composite offset blocks, galvanized steel posts

Thrie Beam
Galvanized steel thrie beam, 8 wood or composite offset blocks, galvanized steel posts

Median guardrail shall consist of two beams of the above types, mounted on single posts.
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Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to
install guardrail as shown on the plans. This work shall also include drilling for and installation of
offset blocks if specified, and incidental hardware necessary for satisfactory completion of the work.

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing
designated guardrail and resetting in a new location as shown on the plans or directed by the
Resident. Remove, Modify, and Reset guardrail and Modify guardrail include the following
guardrail modifications: Removing plate washers at all posts, except at anchorage assemblies as
noted on the Standard Details, adding offset blocks, and other modifications as listed in the
Construction Notes or General Notes. Modifications shall conform to the guardrail Standard Details.

Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing
bridge. This work shall consist of constructing a concrete end post or modifying an existing end post
as required, furnishing, and installing a terminal connector, necessary hardware, and incidentals
required to complete the work as shown on the plans. Bridge Transition shall consist of a bridge
connection and furnishing and installing guardrail components as shown in the Standard Details.

606.02 Materials Materials shall meet the requirements specified in the following Sections of
Division 700 - Materials:

Timber Preservative 708.05
Metal Beam Rail 710.04
Guardrail Posts 710.07
Guardrail Hardware 710.08

Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative
Committee, Task Force 13 Report.

Posts for underdrain delineators shall be “U” channel steel, 8 ft long, 2 2 Ib/ft minimum and
have 3/8-inch round holes, 1-inch center to center for a minimum distance of 2 ft from the top of the
post.

Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be
mounted onto guardrail posts at the flared guardrail terminal end point and tangent point, both at the
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be gray with
either silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading
ends, and green at trailing ends. Whenever the guardrail terminal is not flared, markers will only be
required at the terminal end point. These shall be red or green as appropriate. Markers shall be
installed on the protected side of guardrail posts unless otherwise approved by the Resident.
Reflectorized flexible guardrail markers shall be from the Department’s Qualified Products List of
Delineators. The marker shall be gray, flexible, durable, and of a non-discoloring material to which
3-inch by 9-inch reflectors shall be applied, and capable of recovering from repeated impacts and
meeting MASH 16 requirements. Reflective material shall meet the requirements of Section 719.01
for ASTM D 4956 Type III reflective sheeting. The marker shall be secured to the guardrail post
with two fasteners, as shown in the Standard Details.
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Reflectorized beam guardrail (“butterfly”-type) delineators shall be mounted on all “w”-beam
guardrail. The delineators shall be mounted within the guardrail beam at guardrail posts. Delineators
shall be fabricated from high-impact, ultraviolet & weather resistant thermoplastic. Reflectorized
beam guardrail delineators shall be placed at approximately 62.5 ft intervals or every tenth post on
tangents and at approximately 31.25 ft intervals or every fifth post on curves. Exact locations of the
delineators shall be as directed by the Resident. On divided highways, the left-hand delineators shall
be yellow, and the right-hand delineators shall be silver/white. On two directional highways, the
right-hand side shall be silver/white, and no reflectorized delineator used on the left. All reflectors
shall have reflective sheeting applied to only one side of the delineator facing the direction of traffic
as shown in the Standard Details. Reflectorized sheeting for guardrail delineators shall meet the
requirements of Section 719.01.

Single wood post shall be of cedar, white oak, or tamarack, well-seasoned, straight, and sound and
have been cut from live trees. The outer and inner bark shall be removed, and all knots trimmed
flush with the surface of the post. Posts shall be uniform taper and free of kinks and bends.

Single steel post shall conform to the requirements of Section 710.07 b.

Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of
ASTM A120, Schedule No. 40, Standard Weight.

Acceptable multiple mailbox assemblies shall be listed on the Department’s Qualified Products List
and shall be MASH 16 tested and approved.

Flared and Tangent w-beam guardrail terminals and guardrail offset blocks shall be from the
Department’s Qualified Products List. Flared terminals shall be installed with a 4 ft offset as shown
in the Manufacturer’s installation instructions.

Anchorage assemblies used to anchor trailing ends, radius guardrail, or other ends not exposed to
traffic shall meet the applicable standards of "A Guide to Standardized Highway Barrier Hardware"
prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative Committee, Task Force
13 Report, Drawing SEW02a.

Existing materials damaged or lost during adjusting, removing and resetting, or removing,
modifying, and resetting, shall be replaced by the Contractor without additional compensation.
Existing guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when
directed by the Resident.

606.03 Posts Posts for guardrail shall be set plumb in holes or they may be driven if suitable
driving equipment is used to prevent battering and distorting the post. When posts are driven
through pavement, the damaged area around the post shall be repaired with approved bituminous
patching. Damage to lighting and signal conduit and conductors shall be repaired by the Contractor.

When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in
layers with suitable material, thoroughly tamped.
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The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the
oncoming traffic. Markers shall be installed on the protected side of guardrail posts. Markers,
which become bent or otherwise damaged, shall be removed and replaced with new markers.

Single wood posts shall be set plumb in holes and backfilled in layers with suitable material,
thoroughly tamped. The Resident will designate the elevation and shape of the top. The posts, that
are not pressure treated, shall be painted two coats of good quality oil base exterior house paint.

Single steel posts shall be set plumb in holes as specified for single wood posts or they may be
driven if suitable driving equipment is used to prevent battering and distorting the post.

Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes
shall not be burned.

606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans. Rail beams
shall be erected and aligned to provide a smooth, continuous barrier. Beams shall be lapped with the
exposed end away from approaching traffic.

End assemblies shall be installed as shown on the plans and shall be securely attached to the rail
section and end post.

All bolts shall be of sufficient length to extend beyond the nuts but not more than 2 inch. Nuts shall
be drawn tight.

Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes
shall not be burned.

606.045 Offset Blocks The same offset block material is to be provided for the entire project unless
otherwise specified.

606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be
widened as shown on the plans. All grading, paving, seeding, and other necessary work shall be in
accordance with the Specifications for the type work being done.

606.06 Mail Box Post Single wood post shall be installed at the designated location for the support
of the mailbox. The multiple mailbox assemblies shall be installed at the designated location in
accordance with the Standard Details and as recommended by the Manufacturer. Attachment of the
mailbox to the post will be the responsibility of the home or business owner.

606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and
cut ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint.
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606.08 Method of Measurement Guardrail will be measured by the linear foot from center to center
of end posts along the gradient of the rail except where end connections are made to masonry or steel
structures, in which case measurement will be as shown on the plans. When connected to radius rail,
measurement will be to the end of the last tangent beam.

Guardrail terminal, reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge
transition, bridge connection, multiple mailbox post, and single post will be measured by each unit
of the kind specified and installed.

Widened shoulder will be measured as a unit of grading within the limits shown on the plans.

Excavation in solid rock for placement of posts will be paid under force account unless otherwise
indicated in the Bid Documents.

606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit
price per linear foot for the type specified, complete in place. Reflectorized beam guardrail
(“butterfly”-type) delineators will not be paid for directly but will be considered incidental to
guardrail items. Reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge
transition, bridge connection, multiple mailbox post, and single post will be paid for at the contract
unit price each for the kind specified complete in place.

Guardrail terminals will be paid for at the contract price each, complete in place which price shall be
full payment for furnishing and installing all components including the terminal section, posts, offset
blocks, "w" beam, cable foundation posts, plates and for all incidentals necessary to complete the
installation within the limits as shown on the Standard Details or the Manufacturer’s installation
instructions. Pay limits for a flared terminal will be 37.5 feet. Pay limits for a tangent terminal will
be 50 feet. Each guardrail terminal will be clearly marked with the Manufacturer’s name and model
number to facilitate any future needed repair. Such payment shall also be full compensation for
furnishing all material, excavating, backfilling holes, assembling, and all incidentals necessary to
complete the work, except that for excavation for posts or anchorages in solid ledge rock, payment
will be made under 109.7.5 — Force Account. Type III Retroreflective Adhesive Sheeting shall be
applied to the approach buffer end sections and sized to substantially cover the end section. On all
roadways, the ends shall be marked with alternating black and retroreflective yellow stripes. The
stripes shall be 3 in wide and sloped down at an angle of 45 degrees toward the side on which traffic
is to pass the end section. Guardrail terminals shall also include a set of installation drawings
supplied to the Resident.

Anchorages to bridge end posts will be part of the bridge work. Connections thereto will be
considered included in the unit bid price for guardrail.

Guardrail to be placed on a radius of curvature of 150 ft or less will be paid for under the designated
radius pay item for the type guardrail being placed.

Widened shoulder will be paid for at the contract unit price each complete in place and will be full
compensation for furnishing and placing, grading and compaction of aggregate subbase and any
required fill material.
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Adjust guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for adjusting to grade. Payment shall also include adjusting guardrail terminals where
required.

Modify guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for furnishing and installing offset blocks, additional posts, and other specified
modifications; removing, modifying, installing, and adjusting to grade existing posts and beams;
removing plate washers and backup plates, and all incidentals necessary to complete the work.
Payment shall also include removing and resetting guardrail terminals where required.

Remove and Reset guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for removing, transporting, storing, reassembling all parts, necessary cutting,
furnishing new parts when necessary, reinstalling at the new location, and all other incidentals
necessary to complete the work. Payment shall also include removing and resetting guardrail
terminals when required.

Remove, Modify, and Reset guardrail will be paid for at the contract unit price per foot and will be
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail.

Bridge Connections will be paid for at the contract unit price each. Payment shall include, attaching
the connection to the endpost including furnishing and placing concrete and reinforcing steel
necessary to construct new endposts if required, furnishing and installing the terminal connector, and
all miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.

Bridge Transitions will be paid for at the contract unit price each. Payment shall include furnishing
and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary
materials and labor, including the bridge connection as stated in the previous paragraph.

No payment will be made for guardrail removed, but not reset and all costs for such removal shall be
considered incidental to the various contract pay items.

Payment will be made under:

Pay Item Pay Unit
606.1301 31”7 W-Beam Guardrail - Mid-Way Splice — Single Faced Linear Foot
606.1302 31” W-Beam Guardrail - Mid-Way Splice — Double Faced Linear Foot
606.1303 31”7 W-Beam Guardrail - Mid-Way Splice, 15’ Radius and Less ~ Linear Foot
606.1304 31” W-Beam Guardrail - Mid-Way Splice, Over 15’ Radius Linear Foot
606.1305 31”7 W-Beam Guardrail - Mid-Way Splice Flared Terminal Each
606.1306 31” W-Beam Guardrail - Mid-Way Splice Tangent Terminal Each
606.1307 Bridge Transition (Asymmetrical) — Type [A Each
606.1721 Bridge Transition - Type | Each
606.1722 Bridge Transition - Type II Each
606.1731 Bridge Connection - Type I Each

Page 13 of 31
80



606.1732
606.178
606.25
606.257
606.259
606.265
606.266
606.275
606.276
606.353
606.354
606.356
606.358
606.362
606.365
606.366
606.367
606.47
606.48
606.50
606.51
606.568
606.63
606.64
606.65
606.66
606.70
606.71
606.72
606.73
606.74
606.753
606.754
606.78
606.80

609.02 Materials Revise the paragraph beginning “The Contractor shall submit a concrete mix...”

Bridge Connection - Type 11

Guardrail Beam

Terminal Connector

Terminal Connector - Thrie Beam

Anchorage Assembly

Terminal End-Single Rail - Galvanized Steel
Terminal End-Single Rail - Corrosion Resistant Steel
Terminal End-Double Rail - Galvanized Steel

Terminal End-Double Rail - Corrosion Resistant Steel

Reflectorized Flexible Guardrail Marker

Remove and Reset Reflectorized Flexible Guardrail Marker

Underdrain Delineator Post

Guardrail, Modify

Guardrail, Adjust

Guardrail, Remove, Modify, and Reset
Guardrail, Remove and Reset

Replace Unusable Existing Guardrail Posts
Single Wood Post

Single Galvanized Steel Post

Single Steel Pipe Post

Multiple Mailbox Support

Guardrail, Modify - Double Rail

Thrie Beam Rail Beam

Guardrail Thrie Beam - Double Rail

Guardrail Thrie Beam - Single Rail

Terminal End Thrie Beam

Transition Section - Thrie Beam

Guardrail Thrie Beam - 15 ft radius and less
Guardrail Thrie Beam - over 15 ft radius
Guardrail Thrie Beam - Single Rail Bridge Mounted
Guardrail - Single Rail Bridge Mounted
Widen Shoulder for Low Volume Guardrail End
Widen Shoulder for Flared Guardrail Terminal
Low Volume Guardrail End

Buried-in-Slope Guardrail End

SECTION 609
CURB

so that it reads:

“The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the

June 28, 2021
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Each
Linear Foot
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Each
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Each
Each

Resident, with a minimum designed compressive strength of 3000 psi concrete fill.”
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609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement
Concrete Curb, Terminal Sections and Transition Sections Revise this section by underlining the
section number and title so that it reads in the spec book as:

“609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement
Concrete Curb, Terminal Sections and Transition Sections”

Revise the last paragraph beginning with “The Contractor may elect...” so that it reads:

“The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at
their option. If the concrete backfill option is elected, the Concrete Fill shall meet the
requirements of 609.02.”

SECTION 610
STONE FILL, RIPRAP, STONE BLANKET, AND STONE DITCH PROTECTION

610.02 Materials Amend this subsection by adding the following to the end of the material list:
“Stone Ditch Protection 703.29”

SECTION 618
SEEDING

618.08 Mulching Revise this Section so that the third sentence reads: “Mulch for Seeding Method
Number 1 shall only be cellulous fiber mulch Section 619.04 (b) or straw mulch Section 619.04 (a).”

SECTION 619
MULCH

619.03 General Amend this Section by adding the following sentence to the end: “Straw mulch
shall be used in all wetland areas.”

SECTION 626
FOUNDATIONS, CONDUIT, AND JUNCTION BOXES FOR HIGHWAY
SIGNING, LIGHTING, AND SIGNALS

626.034 Concrete Foundations Revise this Section by changing ‘626.037 to ‘626.036’ in the
Second Paragraph which begins with “Foundations shall consist of cast-in-place...”.

Revise the 10" paragraph beginning with “Before placing concrete, the required elbows...” by
removing “...in accordance with Standard Specification 633.”
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626.036 Precast Foundations Revise the last sentence of paragraph one so that it reads:
“Construction of precast foundations shall conform to the Standard Details and all
requirements of 712.061.“

SECTION 627
PAVEMENT MARKINGS

627.06 Application Revise this subsection by replacing the paragraph beginning with “ On other
final pavement markings...” with the following:

“On other final pavement markings and on curb, where the paint is applied by hand painting
or spraying, application shall be one uniform covering coat at least 16 mils thick. Before the
paint has dried, the glass beads shall be applied by a pressure system that will force the glass
beads onto the undried paint as uniformly as possible.

Painted lines and markings shall be applied in accordance with the manufacturer’s published
recommendations. These recommendations will be supplied to the Resident prior to
installation.”

SECTION 643
TRAFFIC SIGNALS

643.021 Materials Amend this subsection by adding the following at the end:

“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on
the following schedule:

Temporary Traffic Control Signals will be crash tested and/or evaluated to MASH2016
criteria by January 1, 2030. Current Category 4 devices in useful serviceable condition that are
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through
December 31, 2029.”

643.09 Service Connection Revise this subsection by removing the paragraph that begins with
“Traffic signal services shall have...”.

And by removing the paragraphs beginning with “ A service ground rod shall be installed...” and
“A total of 4, 10’ service...” and replace them with “A total of 4, 10’ service ground rods shall
be installed and properly connected together on the outside of the cabinet foundation. One
ground rod shall be located at each corner and shall be either flush or slightly below
finished grade. The connection between the ground rod and the ground wire shall be an
exothermic connection such as a Cadweld. The ground wire from the interconnected ground
rods shall be routed through a conduit in the foundation and into the base of the cabinet”.

SECTION 645
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HIGHWAY SIGNING

Section 645.023 Sign Support Structures. Under letter “c.”, revise the fifth paragraph beginning
with “In addition to the required details...” by removing the words ”and foundation” from the 5"
sentence.

Section 645.08 Method of Measurement. Revise the second paragraph beginning with “Bridge-type,
cantilever and...” by removing the words ”including the foundation” .

Section 645.09 Basis of Payment. Revise the third paragraph beginning with “The accepted bridge-
type, cantilever and...” by removing the word “foundation” from the second sentence. Add the
following sentence to the end of the paragraph “Conduits, Junction Boxes, and Foundations will
be paid for under Section 626.”

SECTION 652
MAINTENANCE OF TRAFFIC

Amend this Section by adding the following new subsection:

£652.2.6 Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for Work
Zone Traffic Control Devices on the following schedule:

Category 1 (Cones, Drums, Tubular Markers, Flexible Delineators, and similar devices
that have little chance if causing windshield penetration, tire damage, or other significant
effect on the control or trajectory of a vehicle) — All Category 1 devices will be manufacturer
self-certified as MASH2016 by January 1, 2025. Current Category 1 devices in useful
serviceable condition that are not self-certified as MASH2016 compliant may be utilized
through December 31, 2024.

Category 2 (Barricades, Portable Sign Supports, Category 1 devices with attachments,
and similar devices that are not expected to produce significant vehicular velocity change but
may be otherwise hazardous) — All Category 2 devices will be crash tested and/or evaluated to
MASH2016 criteria by January 1, 2025. Current Category 2 devices in useful serviceable
condition that are successfully tested to NCHRP Report 350 or MASH2009 criteria may be
utilized through December 31, 2024.

Category 3 (Portable Concrete Barrier, Portable Crash Cushions, Truck Mounted
Attenuators, Category 2 devices weighing more than 100 pounds, and similar devices that are
expected to produce significant vehicular velocity change or other harmful reactions) — All
Category 3 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1,
2030. Current Category 3 devices in useful serviceable condition that are successfully tested to
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029. (See
Standard Specification 526 for additional Portable Concrete Barrier information).

Category 4 (Trailer Mounted Devices: Arrow Boards, Temporary Traffic Control
Signals, Area Lighting, Portable Changeable Message Sign, and other similar devices.) — All
Category 4 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1,

Page 17 of 31
84



June 28, 2021
Supersedes: May 19, 2021

2030. Current Category 4 devices in useful serviceable condition that are successfully tested to
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029.”

652.4 Flaggers Revise the first paragraph of this section so that it reads:

“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the
Resident. All flaggers must have successfully completed a flagger test approved by the Department
and administered by a Department-approved Flagger-Certifier who is employing that flagger. All
flaggers must carry an official certification card with them while flagging that has been issued by
their employer.”

SECTION 681
PRECAST AGGREGATE-FILLED, CONCRETE BLOCK GRAVITY WALL

681.08 Basis of Payment Amend this section by adding the Item Number “681.10° in front of the
item “Precast Aggregate-Filled Concrete Block Gravity Wall” at the end of the section.

SECTION 703
AGGREGATES

Add the following to Section 703 - Aggregates

703.01 Fine Aggregate for Concrete Fine aggregate for concrete shall consist of natural sand or,
when approved by the Resident, other inert materials with similar characteristics or combinations
thereof, having strong, durable particles. Fine aggregate from different sources of supply shall not
be mixed or stored in the same pile nor used alternately in the same class of construction or mix
without permission of the Resident.

All fine aggregate shall be free from injurious amounts of organic impurities. Should the fine
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, produce a
color darker than the reference standard color solution (laboratory designation Plate III), the fine
aggregate shall be rejected.

Fine aggregate shall have a sand equivalent value of not less than 75 when tested in accordance
with AASHTO T 176.
Fine aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section
703.0201.

The fineness modulus shall not be less than 2.26 or more than 3.14. If this value is exceeded, the
fine aggregate will be rejected unless suitable adjustments are made in proportions of coarse and fine
aggregate. The fineness modulus of fine aggregate shall be determined by adding the cumulative
percentages of material by weight retained on the following sieves: Nos. 4, 8, 16, 30, 50, 100 and
dividing by 100.
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Fine aggregate, from an individual source when tested for absorption as specified in AASHTO T
84, shall show an absorption of not more than 2.3 percent.

Sieve Percentage by Weight

Designation Passing Square Mesh Sieves
¥s inch 100

No. 4 95-100

No. 8 80-100

No. 16 50-85

No. 30 25-60

No. 50 10-30
No. 100 2-10
No. 200 0-5.0

703.02 Coarse Aggregate for Concrete Coarse aggregate for concrete shall consist of crushed
stone or gravel having hard, strong, durable pieces, free from adherent coatings and of which the
composite blend retained on the % inch sieve shall contain no more than 15 percent, by weight of flat
and elongated particles when performed in accordance with test method ASTM D 4791, Flat
Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate, using a
dimensional ratio of 1:5.

The coarse aggregate from an individual source shall have an absorption no greater than 2.0
percent by weight determined in accordance with AASHTO T 85 modified for weight of sample.

The composite blend shall have a Micro-Deval value of 18.0 percent or less as determined by
AASHTO T 327 or not exceed 40 percent loss as determined by AASHTO T 96.

Coarse aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section
703.0201.
Coarse aggregate shall conform to the requirements of the following table for the size or
sizes designated and shall be well graded between the limits specified.
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Sieve Percentage by Weight
Designation Passing Square Mesh Sieves

Grading A AA S LATEX
Aggregate Size 1 inch %, inch 12 inch 72 inch
2 inch 100
1'% inch 100 95-100
1 inch 95-100 100 -
%, inch - 90-100 35-70 100
Y5 inch 25-60 - - 90-100
¥g inch - 20-55 10-30 40-70
No. 4 0-10 0-10 0-5 0-15
No. 8 0-5 0-5 - 0-5
No. 16 - - - -
No. 50 - - - -
No. 200 0-1.5 0-1.5 0-1.5 0-1.5

703.0201 Alkali Silica Reactive Aggregates All coarse and fine aggregates proposed for use in
concrete shall be tested for Alkali Silica Reactivity (ASR) potential under AASHTO T 303 (ASTM
C 1260), Accelerated Detection of Potentially Deleterious Expansion of Mortar Bars Due to Alkali-
Silica Reaction, prior to being accepted for use. Acceptance will be based on testing performed by an
accredited independent lab submitted to the Department. Aggregate submittals will be required on a
S5-year cycle, unless the source or character of the aggregate in question has changed within 5 years
from the last test date.

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be
allowed with no restrictions when the mortar bars made with this aggregate expand less than or equal
to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate will be classified
as potentially reactive when the mortar bars made with this aggregate expand greater than 0.10
percent at 30 days from casting. Use of this aggregate will only be allowed with the use of cement-
pozzolan blends and/or chemical admixtures that result in mortar bar expansion of less than 0.10
percent at 30 days from casting as tested under ASTM C 1567.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is
classified as potentially reactive include, but are not limited to the following:

a. Class F Coal Fly Ash meeting the requirements of AASHTO M 295

b. Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302

c. Densified Silica Fume meeting the requirements of AASHTO M 307

d. Lithium-based admixtures

e. Metakaolin

Pozzolans or chemical admixtures required to offset the effects of potentially reactive aggregates
will be incorporated into the concrete at no additional cost to the Department.
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703.05 Aggregate for Sand Leveling Aggregate for sand leveling shall be sand of hard durable
particles free from vegetable matter, lumps or balls of clay and other deleterious substances. The
aggregate shall meet the grading requirements of the following table.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves
% inch 85-100
No. 200 0-5.0

703.06 Aggregate for Base and Subbase The following shall apply to Sections (a.) and (c.)
below. The material shall have a Micro-Deval value of 25.0 or less as determined by AASHTO T
327. If the Micro- Deval value exceeds 25.0, the Washington State Degradation DOT Test Method
T113, Method of Test for Determination of Degradation Value (January 2009 version) shall be
performed, except that the test shall be performed on the portion of the sample that passes the 'z in
sieve and is retained on the No. 10 sieve. If the material has a Washington Degradation value of less
than 15, the material shall be rejected.

The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as determined
by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be used if it does not
exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine.

Recycled Asphalt Pavement (RAP) shall not be used for or blended with aggregate base or subbase.
a. Aggregate for base, Type A and B shall be crushed ledge or crushed gravel of hard
durable particles free from vegetable matter, lumps or balls of clay and other
deleterious substances. The gradation of the part that passes a 3 inch sieve shall
meet the grading requirements of the following table:

. Percentage by Weight
Sieve . .

Desienation Passing Square Mesh Sieves

g Type A Type B
Y5 inch 45-70 35-75
Y4 inch 30-55 25-60
No. 40 0-20 0-25
No. 200 0-6.0 0-6.0

At least 50 percent by weight of the material retained on the No. 4 sieve shall have at
least one fractured face as tested by AASHTO T 335.

Type A aggregate for base shall only contain particles of rock that will pass the 2 inch
square mesh sieve.

Type B aggregate for base shall only contain particles of rock that will pass the 4 inch
square mesh sieve.
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b. Aggregate for base, Type C shall be crushed ledge or crushed gravel of hard durable
particles free from vegetable matter, lumps or balls of clay and other deleterious
substances. The material shall meet the grading requirements of the following table:

. Percentage by Weight
Sieve . .
. . Passing Square Mesh Sieves
Designation
Type C

4 inches 100
3 inches 90-100
2 inches 75-100
1 inch 50-80
Y5 inch 30-60
No. 4 15-40
No. 200 0-6.0

At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one
fractured face as tested by AASHTO T 335.

c. Aggregate for subbase shall be sand or gravel of hard durable particles free from
vegetable matter, lumps or balls of clay and other deleterious substances. The gradation of the
part that passes a 3 inch sieve shall meet the grading requirements of the following table:

. Percentage by Weight
Sieve . .
Desicnation Passing Square Mesh Sieves

£ Type D Type E
Y2 in 35-80
Y4 inch 25-65 25-100
No. 40 0-30 0-50
No. 200 0-7.0 0-7.0

Type D aggregate for subbase gravel may contain up to 50 percent by weight Recycled Concrete
Aggregate (RCA). When RCA is used, the portion of the resulting blend of gravel and RCA
retained on a '2” square mesh sieve shall contain a total of no more than 5 percent by weight of other
recycled materials such as brick, concrete masonry block, or asphalt pavement as determined by
visual inspection.

RCA shall be substantially free of wood, metal, plaster, and gypsum board as defined in Note 9 in
Section 7.4 of AASHTO M 319. RCA shall also be free of all substances that fall under the category
of solid waste or hazardous materials.
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Aggregate for subbase shall not contain particles of rock which will not pass the 6 inch
square mesh sieve.

703.08 Recycled Asphalt Pavement  Recycled asphalt pavement shall consist of salvaged asphalt
materials from milled pavements or production waste that has been processed before use to meet
the requirements of the job mix formula. It shall be free of winter sand, granular fill, construction
debris, or other materials not generally considered asphalt pavement.

703.081 RAP for Asphalt Pavement Recycled Asphalt Pavement (RAP) may be introduced into
hot-mix asphalt pavement at percentages approved by the Department according to the MaineDOT
Policies and Procedures for HMA Sampling and Testing.

If approved by the Department, the Contractor shall provide documentation stating the source, test

results for average residual asphalt content, and stockpile gradations showing RAP materials have
been sized to meet the maximum aggregate size requirements of each mix designation. The
Department will obtain samples for verification and approval prior to its use.

The maximum allowable percent of RAP shall be determined by the asphalt content, the percent
passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve and the

asphalt content, and Coarse Micro-Deval loss values as tested by the Department.

The maximum percentage of RAP allowable shall be the lowest percentage as determined
according to Table 4 below:

. . . Percent Percent .
Classification Maximum Asphalt passing passing Residual
RAP content 0.075 0.075 mm aggregate
Percentage standard mm sieve / M-D loss
Allowed deviation sieve asphalt value
standard content
deviation ratio
Class II1 10% <1.0 N/A <4.0 <18
Class 11 20% <05 <1.0 <28
Class I 30% <03 <05 <18

Table 4: Maximum Percent RAP According to Test Results

The Department will monitor RAP asphalt content and gradation during production by testing
samples from the stockpile at approximately 15,000 T intervals (in terms of mix production). The
allowable variance limits (from the numerical average values used for mix designs) for this testing
are determined based upon the maximum allowable RAP percentage and are shown below in

Table 5.

Page 23 of 31

90



Table 5: RAP Verification Limits

June 28, 2021

Supersedes: May 19, 2021

. . Percent passing

Classification Asphalt content 0.075 mm sieve
(compared to .
. (compared to aim)
aim)

Class III + 1.5 + 2.0
Class 11 + 1.0 + 1.5
Class | + 0.5 + 0.7

For specification purposes, RAP will be categorized as follows:

Class III — A maximum of 10.0 percent of Class III RAP may be used in any base, intermediate
base, surface, or shim mixture. A maximum of 20.0 percent of Class IIl RAP may be used in
hand-placed mixes for item 403.209.

Class II — A maximum of 20.0 percent Class II RAP in any base, binder, surface, or shim
course.

Class I — A maximum of 20.0 percent Class I RAP may be used in any base, intermediate base,
surface, or shim mixture without requiring a change to the specified asphalt binder. A maximum
of 30.0 percent Class I RAP may be used in in any base or intermediate base mixture provided that
a PG 58-28 or PG 58-34 asphalt binder is used. A maximum of 30.0 percent Class I RAP may be
used in any surface or shim mixture provided that PG 58-34 asphalt binder is used. Mixtures
exceeding 20.0 percent Class I RAP must be evaluated and approved by the Department.

The Contractor may use up to two different RAP sources in any one mix design. The total RAP
percentage of the mix shall not exceed the maximum allowed for the highest classification RAP
source used (i.e. if a Class I & Class III used, total RAP must not exceed

30.0%). The blended RAP material must meet all the requirements of the classification for which
the RAP is entered (i.e. 10% Class III with 20% Class I, blend must meet Class I criteria). The
Department may take belt cuts of the blended RAP to verify the material meets these requirements.
If the Contractor elects to use more than one RAP source in a design, the Contractor shall provide
an acceptable point of sampling blended RAP material from the

feed belt.

In the event that RAP source or properties change, the Contractor shall notify the Department of
the change and submit new documentation stating the new source or properties a minimum of
72 hours prior to the change to allow for obtaining new samples

and approval.
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SECTION 710
FENCE AND GUARDRAIL

710.06 Fence Posts and Braces Revise the first Paragraph so that it reads:

“Wood posts shall be of cedar, white oak, or tamarack or other AWPA approved species, of the
diameter or section and length shown on the plans.”

Remove the fourth paragraph which starts “ That portion of wood posts...”.

Revise the paragraph beginning with “Braces shall be of spruce, eastern hemlock ... so that it now
reads:

“Braces shall be of spruce, eastern hemlock, Norway pine, pitch pine, or tamarack timbers or other
AWPA approved species, or spruce, cedar, tamarack or other AWPA approved species round posts
of sufficient length to make a diagonal brace between adjacent posts. All wood posts and braces
shall be pressure-treated in accordance with AASHTO M 133 and AWPA U1, UC4A Commodity
Specification B: Posts. “

710.07 Guardrail Posts Revise this section so that the first sentence of section a. reads:

“a. Wood posts shall be of Norway pine, southern yellow pine, pitch pine, Douglas fir, red pine,
white pine, or eastern hemlock or other AWPA approved species.”

Revise the next paragraph so that it reads:

Wood posts and offset brackets shall be preservative treated in accordance with the requirements of
AASHTO M 133 and AWPA U1, UC4A Commodity Specification B: Posts.

SECTION 712
MISCELLANEOUS HIGHWAY MATERIAL

712.061 Structural Precast Units Amend this section by adding the following sentence to the end of
the first paragraph of the Construction subsection:

“Facilities certified by NPCA or PCI shall provide to the Fabrication Engineer a copy of their
annual audit to include deficiency reports and corrective actions.”

Revise this section by changing the letter “b” of ASTM C1611 of the Concrete Testing subsection so
that it reads:

“b. Air content shall be 5.0% to 8.0%.”
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SECTION 718
TRAFFIC SIGNALS MATERIAL

718.03 Signal Mounting Amend the paragraph beginning with “All trunions, brackets and...” by
adding “For polycarbonate signal heads with more than 3 sections or requiring mounting
extensions greater than 12 inches in length, reinforcing plates shall be used to reinforce the
housings at the point of attachment.” to the end of the paragraph.

718.08 Controller Cabinet Revise this subsection by replacing the paragraph beginning with “The
cabinet shall be supplied with LED light panels...” on or about page 7-66 with “The cabinet shall
be supplied with white LED light panels which shall automatically illuminate via a door open
switch whenever one of the four main cabinet doors are opened for the ground mount cabinet
or two main doors for the side of pole cabinet. The ground mounted cabinet shall contain four
LED light panels per side totaling eight panels for the cabinet; one panel each at the top and
bottom portion of the front side and back side on the Control side and Power/Auxiliary side of
the cabinet. Each light panel shall produce a minimum of 250 lumens for a total minimum
lumen output of 2000 lumens with all eight panels illuminated. The minimum output per side
would be 1000 lumens. The LED panels shall be protected by a clear shatterproof shield. The
side of pole mounted cabinet shall contain four light panels; one at the top of the rack assembly
and one at the bottom rack assembly on each side of the cabinet. A second door open status
switch per door shall activate a controller input to log a report event that one of the doors was
opened. All door open status switches shall be connected to the same controller input. For the
ground mount cabinet, there shall be two switches on each of the four main doors. For the
side-of-pole mount cabinet, there shall be two switches on each of the two main doors.”

Revise this subsection by replacing the paragraph beginning with “The cabinet shall be supplied with
a generator panel ...” on or about page 7-68 with:

“The cabinet shall be supplied with a generator panel. The generator panel shall

consist of a manual transfer switch and a twist-lock connector for generator hookup. The
transfer switch knob and twist-lock connector shall be located inside a stainless steel enclosure
with a separate lockable door accessed with a Corbin #2 key. The unit shall be mounted on the
left, exterior of the control side wall of the ground mount cabinet a minimum of 36” above the
surrounding grade and on the lower left side of the pole mounted cabinet. The generator
transfer switch shall be a Reliance C30A1N Signa Series or approved equal. *

Revise this subsection by removing the following from the paragraph beginning with “The ground
mounted cabinet shall be supplied and installed with an electric service meter socket trim and
electrical service disconnect switch ...” on or about page 7-69: “(removed: thus preventing that
space from being used either by equipment supplied as part of the project, or future
equipment that would be installed in the rack system. Joe indicated that he would add this
language to the detail so it is covered.)”.

Revise this subsection by replacing the following in the paragraph beginning with “The Contractor
shall reconfigure the default user name...” on or around page 7-70; “MaineDOT IT” with
“MaineDOT Traffic Division™.
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In the paragraph beginning with “Tests shall be conducted by the contractor...” on or around page 7-73,
amend this subsection by removing “in the state of Maine and” after “The facility shall be”.

Amend this Section by adding the following subsection:

718.13 Field Monitoring Unit (FMU) This item of work shall conform to this specification. This
item shall consist of furnishing and installing a Field Monitoring Unit (FMU) and software, as well
as all needed accessories required for a full and complete installation, including but not limited to
power adapters, Ethernet cables, and interface cables, as described herein.

Where applicable, communications from MaineDOT’s cloud-based Central Management System
(CMS) to the on-street traffic signal controllers shall be made through fiber optic interconnect cable
connected back to existing internet connections and/or the Field Monitoring Unit (FMU). The
Contractor shall furnish and install all materials necessary for a complete and operational fiber optic
interconnection to all project intersections as shown on the plans. All connections to the CMS cloud-
based system shall be via a secure VPN network.

The FMU shall be the only remote connection device used by isolated intersections to connect to the
cloud-based system. All connections shall be encrypted VPN tunnels. The Contractor shall
coordinate all configuration settings with MaineDOT IT and the Engineer.

The FMU central web based interface shall be a separate element from the CMS.

MATERIALS: The materials for this work shall conform to the following requirements:

1. The work under this item specifies the requirements for the FMU. The FMU shall operate
independent of the brand/type of intersection controller deployed in the ATC traffic cabinet.
2. The FMU shall conform to the following requirements:
2.1 The FMU shall function correctly between -34 degrees C and +74 degrees C.

2.2 The FMU shall be provided with appropriately rated connectors that allows the FMU to
be exchanged by unplugging connectors, without tools.

2.3 The FMU shall monitor and log all ATC Controller and ATC cabinet faults and or
alarms.

2.4 The FMU shall be wired directly to the ATC cabinet.
2.5 The FMU shall have an internal cellular modem running at 4G LTE.

2.5.1 The Cellular modem shall be designed to be replaced / upgraded to 5G service
when available.

2.6 The FMU shall incorporate an integrated GPS and cell modem.

2.7 The configuration of the FMU shall be accomplished by accessing the internal web server

with a browser. It shall be possible to configure the FMU without any special software.
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2.8 The FMU shall be powered via a standard 120V input power.

2.9 The FMU shall allow for the routing of the controller configuration packets to and from
the controller (either by Ethernet or serial communications) for any type of controller
utilized by the MaineDOT. In this way it shall be possible to configure the controller and
utilize the controller specific software to interrogate the controller, and the FMU shall
provide the communications pipe which allows this to be accomplished.

2.10  The FMU shall, within the size limitations above, include a battery and battery
charging/monitoring circuit, to allow the FMU to function correctly even when all power
to the intersection has failed. The battery shall continue to power the FMU for a
minimum of 5 hours after all power has failed to the intersection.

2.11  The FMU shall incorporate an integrated GPS which will allow the FMU to geo-
locate itself on the FMU management software map, without configuration.

2.12 The FMU shall operate without requiring a static IP address. The only configuration
required at the FMU is to enter the URL of where the FMU management software is
hosted.

2.13  In the event that the cell service is interrupted or is not available, the FMU shall store
any events that occur in internal memory and forward these events automatically to the
FMU management software when the cell service is restored. In this way, a complete
record of events at the device can be maintained even if cell service is interrupted for a
period. The system will store 5000 events.

2.14  The FMU shall utilize HTTP and HTTPS protocols, and XML data structures, for
communication with the FMU management software. In this way the data will be open
for future expansion and competition. The use of secret proprietary protocols is not
permitted.

2.15 The FMU shall include Ethernet communications via an Ethernet Port with RJ45
connector.

2.16  The FMU shall include weather proof antennas.

3. Map Display FMU Management Software

3.1 The FMU shall include a scrollable, zoomable map display, with the intersections and
other monitored devices shown as representative icons on the map. The map shall include
the ability to see the intersections using Google Streetview.

3.2 The alarm status of the intersection shall be clearly indicated on the icon on the map, so
that the user can see at a glance which intersections are in alarm.

3.3 The map display shall also include a list of intersections, with the number and priority of
alarms indicated on the list. Intersections in high priority alarm shall be moved to the top
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of the list, followed by medium priority, low priority and then finally by intersections not

in alarm.

3.4 The icons shall change to be able to clearly indicate if an intersection is offline.

3.5 Clicking on the icon on the map shall expose a box with the current parameters of the

intersection shown.

3.6 The default map display position and zoom shall be configurable by user, so that the
user’s view will default to show the intersections that the user is responsible for

managing.

3.7 The map view shall have the ability to show Google traffic overlays on the map.

4. Intersection Detail Display FMU Management Software

4.1 It shall be possible to drill down, either from the map icon or from the list, to a device
level detail for the intersection, which as a minimum shall display the following

parameters:

4.1.1

4.1.2
4.1.3

The alarm status, with priority indicated, and a text description of the alarm (if
an alarm is present for this device).

The time since the last communication with the device

The following parameters (real time now values, minimum for the day values,
maximum for the day values, and average for the day values)

4.1.3.1 The AC mains voltage (value)

4.1.3.2 The battery back-up voltage (value)

4.1.3.3 The cabinet temperature (value)

4.1.3.4 The cabinet humidity (value)

4.1.3.5 The presence of AC power (OK or Fail)

4.1.3.6 The flashing status of the intersection (OK or Flashing)
4.1.3.7 Stop Time status (OK or Stop Time Active)

4.1.3.8 The cabinet door status (Open or Closed)

4.1.3.9 The intersection fan status (Fan On or Fan off)

It shall be possible to view graphs of each of the value parameters in graphical
form, over the recent two-week period. This includes real time graphs of:

4.1.4.1 The AC mains voltage
4.1.4.2 The battery back-up voltage

4.1.4.3 The cabinet temperature
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4.1.4.4 The cabinet humidity
5. Diagnostics and Log Display FMU Management Software

5.1 From the device level detail within the FMU management software, it shall be possible to
drill down to get the raw data; the error logs; and the communications logs to allow a
technician to fault-find problems.

5.2 It shall be possible to filter the logs by Device; by Device Type and/or by Group as well
as between dates.

5.3 It shall be possible to print these selected logs to a local printer or a PDF file.

5.4 It shall be possible to export these logs to Excel on the local computer for further
analysis.

6. Alarms FMU Management Software
6.1 The FMU management software shall have a comprehensive alarm generation capability

6.2 It shall be possible to configure alarms to be generated on any parameter becoming out of
tolerance, including analog values, digital values and enumerated values.

6.3 Alarms shall be configurable to be of Low, High or Critical Priority.

6.4 The alarm priority shall be displayed throughout the FMU management software, on all
displays, using color codes such as red-critical; yellow — high; and amber-low to indicate
the priority of the alarm.

6.5 The current active alarms shall be accessible for view via an expandable window, to see
which alarms are active and when the alarm occurred. The highest priority alarms shall
rise to the top of the list.

7. Alerts FMU Management Software

7.1 The FMU management software shall have comprehensive alerting capability, to enable
the response personnel to be notified when an abnormal situation has occurred.

7.2 It shall be possible to configure alerts to one or more personnel for each alarm. This will
cause, as selected, an SMS and/or an email to be sent to the person when an alarm occurs.

7.3 The alert shall be configurable to optionally send via email and/or via SMS a message
when an alarm clears.

7.4 The intention is that the FMU management software provides the alerts to the user in near
real time. The SMS and email shall be issued within 30 seconds of the occurrence of
event which results in an alert being issued.
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8. Hosting and Connectivity and Service FMU / FMU Management Software

8.1 The contractor shall supply the FMU with the FMU manufacturers 10 year options for
Connectivity and Service, as part of the purchase price. The Connectivity and Service
agreement shall include at a minimum:

8.1.1 Cellular Connectivity
8.1.2  No cellular overage charges

8.1.3 Extended warranty on the hardware for the period of the Connectivity and
Service Agreement

8.1.4 Over-the-air software updates
8.1.5 Over-the-air security updates

8.1.6 Future Connected Vehicles Service

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND
TRAFFIC SIGNALS

720.12 Wood Sien Posts Revise the first sentence so that it reads:

Wood sign posts shall be rectangular, straight and sound timber, cut from live growing native spruce,
red pine, hemlock, cedar trees or other AWPA approved species, free from loose knots or other
structurally weakening defects of importance, such as shake or holes or heart rot.

Revise the third paragraph that starts with “When pressure treated...” so that it reads:

All sign posts shall be pressure-treated in accordance with AASHTO M 133 and AWPA Standard
Ul, UC4A, Commodity Specification A: Sawn Products.
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