LETTING DATE : 10/12/11 MAINE DEPARTMENT OF TRANSPORTATION

COUNTIE(S): PENOBSCOT TABULATION OF BIDS

CONTRACT 1D : 009204.10

PROJECT(S): STP-9204(100)X
A TRUE COPY
TITLE

ATTEST
CONTRACT DESCRIPTION : ORRINGTON, HIGHWAY RECONSTRUCTION. WORK INCLUDES HIGHWAY

DATE

PA

10712711

GE 1

COMPLETION DATE : 12/07/12

LOCATION(S): ORRINGTON, HIGHWAY RECONSTRUCTIONINE STATE DEPARTMENT OF TRANSPORTATION

NOTARY PUBLIC

STRUCTURAL ROCK EXCAVATION - DRAINAGE
AND MINOR STRUCTURES

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 001094 K & K EXCAVATION, INC. $ 4,875,589.00 100.0000%
2 000707 SARGENT CORPORATION $ 4,885,962.00 100.2128%
3 001934 MAINE EARTH $ 5,073,355.80 104.0563%
4 000022 LANE CONSTRUCTION CORPORATION (THE) $ 5,254,171.00 107.7648%
IC 1 ) 001094 IC 2 ) 000707 IC 3 ) 001934
IK & K EXCAVATION, INC. | SARGENT CORPORAT ION IMAINE EARTH
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
SECTION 0001  PROJECT ITEMS
| | |
0010 201.11 2.000 HA | 22000.00000 44000.00]  16000.00000 32000.00]  21000.00000 42000.00
CLEARING I I I
0020 201.23 70.000 EA | 400.00000 28000.00] 375.00000 26250.00] 400.00000 28000.00
REMOVING SINGLE TREE TOP ONLY I I I
0030 201.24 62.000 EA | 275.00000 17050.00] 275.00000 17050.00] 300.00000 18600.00
REMOVING STUMP I I I
0040 202.08 LUMP |  12000.00000 12000.00] 7500.00000 7500.00]  14000.00000 14000.00
REMOVING BUILDING NO.: 1 I I I
0050 202.15 12.000 EA | 500.00000 6000.00] 325.00000 3900.00] 600.00000 7200.00
REMOVING MANHOLE OR CATCH BASIN I I I
0060 203.20 29200.000 M3 | 12.00000 350400.00] 10.00000 292000.00| 11.00000 321200.00
COMMON EXCAVATION I I I
0070 203.21 290.000 M3 | 185.00000 53650.00] 110.00000 31900.00] 215.00000 62350.00
ROCK EXCAVATION I I I
0080 203.25 100.000 M3 | 30.00000 3000.00] 21.00000 2100.00] 30.00000 3000.00
GRANULAR BORROW I I I
0090 206.061 25.000 M3 | 50.00000 1250.00] 17.00000 425.00] 25.00000 625.00
STRUCTURAL EARTH EXCAVATION - DRAINAGE | I I
AND MINOR STRUCTURES, BELOW GRADE I I I
0100 206.07 140.000 M3 | 250.00000 35000.00] 250.00000 35000.00] 260.00000 36400.00
|
|
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750 MM REINFORCED CONCRETE PIPE CLASS

PAGE : 2
COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
IC 1 ) 001094 IC 2 ) 000707 IC 3 ) 001934
IK & K EXCAVATION, INC. | SARGENT CORPORATION IMAINE EARTH
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0110 304.10 33300.000 M3 | 25.00000 832500.00] 20.50000 682650.00] 24.31000 809523.00
AGGREGATE SUBBASE COURSE - GRAVEL I I I
0120 403.207 8450.000 MG | 72.00000 608400.00| 77.00000 650650.00| 79.00000 667550.00
HOT MIX ASPHALT 19.0 MM NOMINAL MAX SIZ | I I
0130 403.208 5300.000 MG | 77.00000 408100. 00| 82.72000 438416.00| 82.00000 434600.00
HOT MIX ASPHALT 12.5 MM, SURFACE I I I
0140 403.209 600.000 MG | 150.00000 90000.00] 158.40000 95040.00] 160.00000 96000.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, I I I
DRIVES, INCIDENTALS) I I I
0150 403.213 5300.000 MG | 77.00000 408100.00] 82.50000 437250.00] 83.00000 439900.00
HOT MIX ASPHALT 12.5 MM, BASE I I I
0160 409.15 11800.000 L I 1.75000 20650.00] 1.87000 22066.00] 1.70000 20060.00
BITUMINOUS TACK COAT APPLIED I I I
0170 411.12 4.000 MG | 110.00000 440.00] 4200000 168.00] 125.00000 500.00
CRUSHED STONE SURFACE I I I
0180 504.07 14.000 GP | 400.00000 5600.00] 375.00000 5250.00] 220.00000 3080.00
CONCRETE PIPE TIES I I I
0190 525.326 7.000 M2 | 750.00000 5250.00] 1250.00000 8750.00] 1400.00000 9800.00
FIELD STONE RETAINING WALL I I I
0200 534.71 80.000 LS | 32500.00000 32500.00]  44100.00000 44100.00]  39000.00000 39000.00
PRECAST CONCRETE BOX CULVERT I I I
0210 603.159 67.000 M I 132.00000 8844 .00 117.00000 7839.00] 170.00000 11390.00
300 MM CULVERT PIPE OPTION 111 I I I
0220 603.16 38.000 M I 122.00000 4636.00| 116.00000 4408.00]| 135.00000 5130.00
375 MM CULVERT PIPE OPTION 1 I I I
0230 603.17 41.000 M I 132.00000 5412.00] 134.00000 5494 .00 150.00000 6150.00
450 MM CULVERT PIPE OPTION 1 I I I
0240 603.171 4.000 M I 285.00000 1140.00] 34400000 1376.00] 300.00000 1200.00
450 MM CORRUGATED METAL PIPE I I I
0250 603.175 70.000 M I 292.00000 20440.00] 218.00000 15260.00] 170.00000 11900.00
450 MM RCP CLASS 111 I I I
0260 603.179 300.000 M I 172.50000 51750.00] 197.00000 59100.00] 170.00000 51000.00
450 MM CULVERT PIPE OPTION 111 I I I
0270 603.19 15.000 M I 195.00000 2925.00] 166.00000 2490.00] 200.00000 3000.00
600 MM CULVERT PIPE OPTION 1 I I I
0280 603.199 89.000 M I 200.00000 17800.00] 232.00000 20648.00] 240.00000 21360.00
600 MM CULVERT PIPE OPTION 111 I I I
0290 603.20 14.000 M I 265.00000 3710.00] 272.00000 3808.00] 260.00000 3640.00
750 MM CULVERT PIPE OPTION 1 I I I
0300 603.205 26.000 M I 370.00000 9620.00] 378.00000 9828.00]| 300.00000 7800.00
|
|
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750 MM UNDERDRAIN TYPE C

PAGE : 3
COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
IC 1 ) 001094 I 2 ) 000707 IC 3 ) 001934
IK & K EXCAVATION, INC. | SARGENT CORPORATION IMAINE EARTH
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0310 603.209 12.000 M I 270.00000 3240.00] 301.00000 3612.00] 300.00000 3600.00
750 MM CULVERT PIPE OPTION 111 I I I
0320 603.219 25.000 M I 385.00000 9625.00] 702.00000 17550.00] 425.00000 10625.00
900 MM CULVERT PIPE OPTION I11 I I I
0330 604.09 1.000 EA | 2650.00000 2650.00] 2900.00000 2900.00] 2500.00000 2500.00
CATCH BASIN TYPE B1 I I I
0340 604.092 64.000 EA | 2450.00000 156800.00] 2950.00000 188800.00] 2500.00000 160000.00
CATCH BASIN TYPE B1-C I I I
0350 604.093 1.000 EA | 4000.00000 4000.00] 4700.00000 4700.00] 3600.00000 3600.00
1525 MM CATCH BASIN TYPE B-1 I I I
0360 604.097 4.000 EA | 4150.00000 16600.00]| 5100.00000 20400.00] 4200.00000 16800.00
1800 MM CATCH BASIN TYPE B1-C I I I
0370 604.154 2.000 EA | 4250.00000 8500.00] 5100.00000 10200.00] 5200.00000 10400.00
1800 MM MANHOLE I I I
0380 604.18 2.000 EA | 475.00000 950.00] 550.00000 1100.00] 700.00000 1400.00
ADJUSTING MANHOLE OR CATCH BASIN TO I I I
GRADE I I I
0390 604.242 1.000 EA | 1750.00000 1750.00] 1500.00000 1500.00] 1700.00000 1700.00
CATCH BASIN TYPE F3 I I I
0400 604.244 5.000 EA | 1800.00000 9000.00] 1600.00000 8000.00] 1700.00000 8500.00
CATCH BASIN TYPE F4 I I I
0410 604.246 7.000 EA | 1900.00000 13300.00] 1700.00000 11900.00] 1800.00000 12600.00
CATCH BASIN TYPE F5 I I I
0420 604.247 1.000 EA | 1900.00000 1900.00] 1800.00000 1800.00] 1900.00000 1900.00
CATCH BASIN TYPE F5-C I I I
0430 604.248 2.000 EA | 2050.00000 4100.00] 1900.00000 3800.00] 2300.00000 4600.00
CATCH BASIN TYPE F6 I I I
0440 604 .249 2.000 EA | 2150.00000 4300.00] 2100.00000 4200.00] 2300.00000 4600.00
CATCH BASIN TYPE F6-C I I I
0450 605.09 2300.000 M I 63.50000 146050.00] 82.00000 188600.00] 60.00000 138000.00
150 MM UNDERDRAIN TYPE B I I I
0460 605.10 62.000 M I 78.50000 4867.00] 7400000 4588.00| 50.00000 3100.00
150 MM UNDERDRAIN OUTLET I I I
0470 605.11 990.000 M I 91.50000 90585.00] 113.00000 111870.00] 110.00000 108900.00
300 MM UNDERDRAIN TYPE C I I I
0480 605.12 360.000 M I 109.50000 39420.00] 132.00000 47520.00] 140.00000 50400.00
375 MM UNDERDRAIN TYPE C I I I
0490 605.13 720.000 M I 144.00000 103680.00] 149.00000 107280.00] 155.00000 111600.00
450 MM UNDERDRAIN TYPE C I I I
0500 605.17 15.000 M I 260.00000 3900.00] 257.00000 3855.00] 260.00000 3900.00
|



\Temp\lcp2F3.tmp: Page 4

PAGE : 4
COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
IC 1 ) 001094 I 2 ) 000707 IC 3 ) 001934
IK & K EXCAVATION, INC. | SARGENT CORPORATION IMAINE EARTH
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0510 606.151 44.000 M I 70.00000 3080.00] 71.00000 3124.00] 65.00000 2860.00
GUARDRAIL TYPE 3AA - SINGLE RAIL I I I
0520 606.191 16.000 M I 75.00000 1200.00] 77.00000 1232.00] 70.00000 1120.00
GUARDRAIL TYPE 3AA - 4.5 M RADIUS AND | I I
LESS I I I
0530 606.23 330.000 M I 60.00000 19800.00]| 64.00000 21120.00] 58.00000 19140.00
GUARDRAIL TYPE 3C - SINGLE RAIL I I I
0540 606.231 39.000 M I 70.00000 2730.00] 71.00000 2769.00] 65.00000 2535.00
GUARDRAIL TYPE 3C - 4.5 M RADIUS AND I I I
LESS I I I
0550 606.265 6.000 EA | 40.00000 240.00] 39.00000 234.00] 35.00000 210.00
TERMINAL END - SINGLE RAIL - GALVANIZED | I I
STEEL I I I
0560 606.266 2.000 EA | 50.00000 100.00] 49.00000 98.00]| 45.00000 90.00
TERMINAL END - SINGLE RAIL - CORROSION | I I
RESISTANT STEEL I I I
0570 606.353 18.000 EA | 40.00000 720.00] 39.00000 702.00] 35.00000 630.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER |
0580 606.356 38.000 EA | 50.00000 1900.00] 49.00000 1862.00] 45.00000 1710.00
UNDERDRAIN DELINEATOR POST I I I
0590 606.47 25.000 EA | 20.00000 500.00] 18.00000 450.00] 15.00000 375.00
SINGLE WOOD POST I I I
0600 606.79 1.000 EA | 2000.00000 2000.00] 2300.00000 2300.00] 1900.00000 1900.00
GUARDRAIL 350 FLARED TERMINAL I I I
0610 609.31 3500.000 M I 21.00000 73500.00] 22.55000 78925.00] 21.00000 73500.00
CURB TYPE 3 I I I
0620 610.08 380.000 M3 | 60.00000 22800.00] 55.00000 20900.00] 72.00000 27360.00
PLAIN RIPRAP I I I
0630 610.18 35.000 M3 | 115.00000 4025.00] 70.00000 2450.00] 92.00000 3220.00
STONE DITCH PROTECTION I I I
0640 613.319 1750.000 M2 | 2.40000 4200.00] 3.00000 5250.00] 2.00000 3500.00
EROSION CONTROL BLANKET I I I
0650 615.07 2450.000 M3 | 40.00000 98000.00] 23.00000 56350.00] 34.00000 83300.00
LOAM I I I
0660 618.1301 120.000 UN | 20.00000 2400.00] 20.00000 2400.00] 22.00000 2640.00
SEEDING METHOD NUMBER 1 - PLAN QUANTITY | I I
0670 618.1401 210.000 UN | 20.00000 4200.00] 20.00000 4200.00] 21.00000 4410.00
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I I
0680 618.1411 47.000 UN | 25.00000 1175.00] 26.00000 1222.00] 29.00000 1363.00
SEEDING METHOD NUMBER 3 - PLAN QUANTITY | I I
0690 619.1201 370.000 UN | 12.50000 4625.00] 13.00000 4810.00] 12.00000 4440.00
|

MULCH - PLAN QUANTITY
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WHITE OR YELLOW PAVEMENT & CURB MARKING

PAGE : 5
COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
IC 1 ) 001094 I 2 ) 000707 I 3 ) 001934
IK & K EXCAVATION, INC. | SARGENT CORPORATION IMAINE EARTH
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0700 619.1301 7.000 M3 | 30.00000 210.00] 40.00000 280.00] 90.00000 630.00
BARK MULCH I I I
0710 620.54 6700.000 M2 | 2.20000 14740.00] 3.00000 20100.00] 2.00000 13400.00
STABILIZATION GEOTEXTILE I I I
0720 620.58 1150.000 M2 | 2.50000 2875.00] 3.00000 3450.00] 2.25000 2587.50
EROSION CONTROL GEOTEXTILE I I I
0730 621.031 28.000 EA | 80.00000 2240.00] 83.00000 2324.00] 75.00000 2100.00
EVERGREEN TREES (1200 MM - 1500 MM) I I I
GROUP A I I I
0740 621.037 10.000 EA | 110.00000 1100.00] 116.00000 1160.00] 105.00000 1050.00
EVERGREEN TREES (1500 MM - 1800 MM) I I I
GROUP A I I I
0750 621.039 5.000 EA | 125.00000 625.00] 132.00000 660.00] 120.00000 600.00
EVERGREEN TREES (1500 MM - 1800 MM) I I I
GROUP C I I I
0760 621.196 8.000 EA | 200.00000 1600.00]| 215.00000 1720.00] 195.00000 1560.00
MEDIUM DECIDUOUS TREE (45 MM - 50 MM I I I
CALIPER) GROUP B I I I
0770 621.273 27.000 EA | 225.00000 6075.00] 242.00000 6534.00] 220.00000 5940.00
LARGE DECIDUOUS TREE (50 MM - 65 MM I I I
CALIPER) GROUP A I I I
0780 621.546 24.000 EA | 2450000 588.00] 22.00000 528.00] 19.50000 468.00
DECIDUOUS SHRUBS (600 MM - 900 MM) I I I
GROUP A I I I
0790 621.552 38.000 EA | 42 .50000 1615.00] 41.00000 1558.00]| 37.50000 1425.00
DECIDUOUS SHRUBS (900 MM - 1200 MM) I I I
GROUP A I I I
0800 621.558 6.000 EA | 87.50000 525.00] 91.00000 546.00] 82.50000 495.00
DECIDUOUS SHRUBS (1200 MM - 1500 MM) I I I
GROUP A I I I
0810 621.711 60.000 EA | 9.50000 570.00] 9.00000 540.00] 7.50000 450.00
HERBACEOUS PERENNIALS GROUP B I
0820 621.80 LUMP | 1200.00000 1200.00] 1100.00000 1100.00] 1000.00000 1000.00
ESTABLISHMENT PERIOD I I I
0830 627.18 21.000 M I 2.00000 42.00] 8.00000 168.00] 1.30000 27.30
300 MM SOLID WHITE PAVEMENT MARK LINE | I I
0840 627.733 13300.000 M I 0.55000 7315.00] 0.55000 7315.00] 0.52000 6916.00
100 MM WHITE OR YELLOW PAINTED PAVEMENT | I I
MARKING LINE I I I
0850 627.75 74.000 M2 | 25.00000 1850.00]| 25.00000 1850.00] 21.50000 1591.00
|
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PAGE : 6
COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
I 1 ) 001094 I 2 ) 000707 I 3 ) 001934
IK & K EXCAVATION, INC. | SARGENT CORPORATION IMAINE EARTH
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0860 627.76 LUMP | 7500.00000 7500.00] 7500.00000 7500.00] 2000.00000 2000.00
TEMPORARY PAVEMENT MARKING LINE, WHITE | I I
OR YELLOW I I I
0870 629.05 80.000 HR | 40.00000 3200.00] 26.00000 2080.00] 35.00000 2800.00
HAND LABOR, STRAIGHT TIME I I I
0880 631.10 10.000 HR | 75.00000 750.00] 51.00000 510.00] 175.00000 1750.00
AIR COMPRESSOR (INCLUDING OPERATOR) I I I
0890 631.11 10.000 HR | 55.00000 550.00] 51.00000 510.00] 200.00000 2000.00
AIR TOOL (INCLUDING OPERATOR) I I I
0900 631.12 30.000 HR | 150.00000 4500.00] 122.00000 3660.00] 115.00000 3450.00
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR) I I I
0910 631.14 15.000 HR | 200.00000 3000.00] 150.00000 2250.00] 175.00000 2625.00
GRADER (INCLUDING OPERATOR) I I I
0920 631.172 30.000 HR | 75.00000 2250.00] 72.00000 2160.00] 70.00000 2100.00
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0930 631.20 10.000° HR | 100.00000 1000.00] 300.00000 3000.00] 250.00000 2500.00
STUMP CHIPPER (INCLUDING OPERATOR) I I I
0940 631.221 5.000 HR | 120.00000 600.00] 9400000 470.00] 115.00000 575.00
SMALL FRONT-END LOADER (INCLUDING I I I
OPERATOR) I I I
0950 631.32 5.000 HR | 200.00000 1000.00] 150.00000 750.00] 160.00000 800.00
CULVERT CLEANER (INCLUDING OPERATOR) I I I
0960 639.18 1.000 EA | 19500.00000 19500.00]| 8500.00000 8500.00]  15000.00000 15000.00
FIELD OFFICE TYPE A I I I
0970 643.60 LUMP |  10500.00000 10500.00]  10000.00000 10000.00]  13500.00000 13500.00
FLASHING BEACON AT: CENTER DR. I I I
INTERSECTION I I I
0980 652.31 10.000 EA | 135.00000 1350.00] 100.00000 1000.00] 60.00000 600.00
TYPE 1 BARRICADE I I I
0990 652.311 10.000 EA | 95.00000 950.00] 75.00000 750.00] 100.00000 1000.00
TYPE 11 BARRICADE I I I
1000 652.33 100.000 EA | 75.00000 7500.00] 60.00000 6000.00] 50.00000 5000.00
DRUM I I I
1010 652.34 200.000 EA | 25.00000 5000.00] 21.00000 4200.00] 16.00000 3200.00
CONE I I I
1020 652.35 50.000 M2 | 155.00000 7750.00] 1900.00000 95000.00] 250.00000 12500.00
CONSTRUCTION SIGNS I I I
1030 652.36 250.000 CD | 385.00000 96250.00] 150.00000 37500.00] 125.00000 31250.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
1040 652.38 12000.000 HR | 16.00000 192000.00] 16.35000 196200.00] 16.00000 192000.00
|

FLAGGER
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PAGE : 7
COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
IC 1 ) 001094 I 2 ) 000707 I 3 ) 001934
IK & K EXCAVATION, INC. | SARGENT CORPORATION IMAINE EARTH
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
1050 652.41 2.000 EA | 14500.00000 29000.00]  12000.00000 24000.00] 8000.00000 16000.00
PORTABLE CHANGEABLE MESSAGE SIGN I I I
1060 656.75 LUMP |  28500.00000 28500.00]  60000.00000 60000.00] 140000.00000 14000000
TEMPORARY SOIL EROSION AND WATER I I I
POLLUTION CONTROL I I I
1070 658.20 160.000 M2 | 18.50000 2960.00] 18.00000 2880.00] 16.50000 2640.00
ACRYLIC LATEX COLOR FINISH, GREEN I I I
1080 659.10 LUMP | 438750.00000 438750.00] 444000.00000 444000.00] 507000.00000 507000.00
MOBILIZATION I I I
1090 660.21 3000.000 HR | 2.00000 6000.00] 1.00000 3000.00] 1.00000 3000.00
ON-THE-JOB TRAINING (BID) I I I
1100 801.16 8.000 M I 185.00000 1480.00] 365.00000 2920.00] 105.00000 840.00
150 MM PVC SANITARY SEWER I I I
SECTION TOTALS I $ 4,875,589.00] $ 4,885,962.00] $ 5,073,355.80
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 4,875,589.00] $ 4,885,962.00] $ 5,073,355.80
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CONCRETE PIPE TIES

PAGE : 8
COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
IC 4 ) 000022 1(C ) 1(C )
|LANE CONSTRUCTION CORP. (THE | I
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
SECTION 0001  PROJECT ITEMS
| | |
0010 201.11 2.000 HA | 17000.00000 34000.00] I
CLEARING I I I
0020 201.23 70.000 EA | 395.00000 27650.00] I
REMOVING SINGLE TREE TOP ONLY I I I
0030 201.24 62.000 EA | 290.00000 17980.00] I
REMOVING STUMP I I I
0040 202.08 LUMP | 6900.00000 6900.00] I
REMOVING BUILDING NO.: 1 I I I
0050 202.15 12.000 EA | 108.00000 1296.00] I
REMOVING MANHOLE OR CATCH BASIN I I I
0060 203.20 29200.000 M3 | 18.00000 525600.00 | I
COMMON EXCAVATION I I I
0070 203.21 290.000 M3 | 18.00000 5220.00] I
ROCK EXCAVATION I I I
0080 203.25 100.000 M3 | 36.00000 3600.00] I
GRANULAR BORROW I I I
0090 206.061 25.000 M3 | 38.00000 950.00] I
STRUCTURAL EARTH EXCAVATION - DRAINAGE | I I
AND MINOR STRUCTURES, BELOW GRADE I I I
0100 206.07 140.000 M3 | 251.00000 35140.00] I
STRUCTURAL ROCK EXCAVATION - DRAINAGE | I I
AND MINOR STRUCTURES I I I
0110 304.10 33300.000 M3 | 34.00000 1132200.00] I
AGGREGATE SUBBASE COURSE - GRAVEL I I
0120 403.207 8450.000 MG | 70.00000 591500. 00| I
HOT MIX ASPHALT 19.0 MM NOMINAL MAX SIZ | I I
0130 403.208 5300.000 MG | 75.20000 398560.00| I
HOT MIX ASPHALT 12.5 MM, SURFACE I I I
0140 403.209 600.000 MG | 144.00000 86400.00] I
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, I I I
DRIVES, INCIDENTALS) I I I
0150 403.213 5300.000 MG | 75.00000 397500.00] I
HOT MIX ASPHALT 12.5 MM, BASE I I I
0160 409.15 11800.000 L I 1.70000 20060.00] I
BITUMINOUS TACK COAT APPLIED I I I
0170 411.12 4.000 MG | 68.00000 272.00] I
CRUSHED STONE SURFACE I I I
0180 504.07 14.000 GP | 130.00000 1820.00] I
| |
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ADJUSTING MANHOLE OR CATCH BAéIN TO

PAGE : 9
COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
IC 4 ) 000022 | ) 1(C )
|LANE CONSTRUCTION CORP. (THE | I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0190 525.326 7.000 M2 | 725.00000 5075.00] I
FIELD STONE RETAINING WALL I I I
0200 534.71 80.000 LS | 35500.00000 35500.00] I
PRECAST CONCRETE BOX CULVERT I I I
0210 603.159 67.000 M I 118.00000 7906.00] I
300 MM CULVERT PIPE OPTION I11 I I I
0220 603.16 38.000 M I 94.00000 3572.00] I
375 MM CULVERT PIPE OPTION I I I I
0230 603.17 41.000 M I 109.00000 4469.00] I
450 MM CULVERT PIPE OPTION | I I I
0240 603.171 4.000 M I 176.00000 704.00] I
450 MM CORRUGATED METAL PIPE I I I
0250 603.175 70.000 M I 237.00000 16590.00] I
450 MM RCP CLASS 111 I I I
0260 603.179 300.000 M I 213.00000 63900.00] I
450 MM CULVERT PIPE OPTION 111 I I I
0270 603.19 15.000 M I 146.00000 2190.00] I
600 MM CULVERT PIPE OPTION I I I I
0280 603.199 89.000 M I 248.00000 22072.00] I
600 MM CULVERT PIPE OPTION 111 I I I
0290 603.20 14.000 M I 214.00000 2996.00] I
750 MM CULVERT PIPE OPTION I I I I
0300 603.205 26.000 M I 315.00000 8190.00] I
750 MM REINFORCED CONCRETE PIPE CLASS | I I
i | | |
0310 603.209 12.000 M I 300.00000 3600.00] I
750 MM CULVERT PIPE OPTION 111 I I I
0320 603.219 25.000 M I 365.00000 9125.00] I
900 MM CULVERT PIPE OPTION 111 I I I
0330 604.09 1.000 EA | 2950.00000 2950.00] I
CATCH BASIN TYPE B1 I I I
0340 604.092 64.000 EA | 2950.00000 188800.00] I
CATCH BASIN TYPE B1-C I I I
0350 604.093 1.000 EA | 4365.00000 4365.00| I
1525 MM CATCH BASIN TYPE B-1 I I I
0360 604.097 4.000 EA | 5754 .00000 23016.00] I
1800 MM CATCH BASIN TYPE B1-C I I I
0370 604.154 2.000 EA | 5675.00000 11350.00] I
1800 MM MANHOLE I I I
0380 604.18 2.000 EA | 465.00000 930.00] I
| |
| |

GRADE
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COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
IC 4 ) 000022 | ) 1(C )
|LANE CONSTRUCTION CORP. (THE | I
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0390 604.242 1.000 EA | 1640.00000 1640.00] I
CATCH BASIN TYPE F3 I I I
0400 604.244 5.000 EA | 1640.00000 8200.00] I
CATCH BASIN TYPE F4 I I I
0410 604.246 7.000 EA | 1690.00000 11830.00] |
CATCH BASIN TYPE F5 I I I
0420 604.247 1.000 EA | 1690.00000 1690.00] |
CATCH BASIN TYPE F5-C I I I
0430 604.248 2.000 EA | 1690.00000 3380.00] I
CATCH BASIN TYPE F6 I I I
0440 604.249 2.000 EA | 1775.00000 3550.00] I
CATCH BASIN TYPE F6-C I I I
0450 605.09 2300.000 M I 80.00000 184000.00] I
150 MM UNDERDRAIN TYPE B I I I
0460 605.10 62.000 M I 58.00000 3596.00] I
150 MM UNDERDRAIN OUTLET I I I
0470 605.11 990.000 M I 121.00000 119790.00] I
300 MM UNDERDRAIN TYPE C I I I
0480 605.12 360.000 M I 129.00000 46440.00] I
375 MM UNDERDRAIN TYPE C I I I
0490 605.13 720.000 M I 146.00000 105120.00] I
450 MM UNDERDRAIN TYPE C I I I
0500 605.17 15.000 M I 246.00000 3690.00] I
750 MM UNDERDRAIN TYPE C I I I
0510 606.151 44.000 M I 65.00000 2860.00] |
GUARDRAIL TYPE 3AA - SINGLE RAIL I I I
0520 606.191 16.000 M I 70.00000 1120.00] I
GUARDRAIL TYPE 3AA - 4.5 M RADIUS AND | I I
LESS I I I
0530 606.23 330.000 M I 58.00000 19140.00] I
GUARDRAIL TYPE 3C - SINGLE RAIL I I I
0540 606.231 39.000 M I 65.00000 2535.00] I
GUARDRAIL TYPE 3C - 4.5 M RADIUS AND I I I
LESS I I I
0550 606.265 6.000 EA | 35.00000 210.00] I
TERMINAL END - SINGLE RAIL - GALVANIZED | I I
STEEL I I I
0560 606.266 2.000 EA | 45.00000 90.00] I
TERMINAL END - SINGLE RAIL - CORROSION | I I
RESISTANT STEEL I I I
0570 606.353 18.000 EA | 35.00000 630.00] I
| |

REFLECTORIZED FLEXIBLE GUARDRAIL MARKER
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MEDIUM DECIDUOUS TREE (45 MM - 50 MM

PAGE : 11
COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
IC 4 ) 000022 | ) 1(C )
|LANE CONSTRUCTION CORP. (THE | I
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0580 606.356 38.000 EA | 45.00000 1710.00] I
UNDERDRAIN DELINEATOR POST I I I
0590 606.47 25.000 EA | 15.00000 375.00] I
SINGLE WOOD POST I I I
0600 606.79 1.000 EA | 1900.00000 1900.00] I
GUARDRAIL 350 FLARED TERMINAL I I I
0610 609.31 3500.000 M I 27.00000 94500.00] I
CURB TYPE 3 I I I
0620 610.08 380.000 M3 | 69.00000 26220.00] I
PLAIN RIPRAP I I I
0630 610.18 35.000 M3 | 52.00000 1820.00] I
STONE DITCH PROTECTION I I I
0640 613.319 1750.000 M2 | 1.90000 3325.00] I
EROSION CONTROL BLANKET I I I
0650 615.07 2450.000 M3 | 36.40000 89180.00] I
LOAM I I I
0660 618.1301 120.000 UN | 18.25000 2190.00] I
SEEDING METHOD NUMBER 1 - PLAN QUANTITY | I I
0670 618.1401 210.000 UN | 18.25000 3832.50] I
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I I
0680 618.1411 47.000 UN | 25.00000 1175.00] I
SEEDING METHOD NUMBER 3 - PLAN QUANTITY | I I
0690 619.1201 370.000 UN | 12.50000 4625.00] I
MULCH - PLAN QUANTITY I I I
0700 619.1301 7.000 M3 | 40.00000 280.00] I
BARK MULCH I I I
0710 620.54 6700.000 M2 | 1.70000 11390.00] I
STABILIZATION GEOTEXTILE I I I
0720 620.58 1150.000 M2 | 2.35000 2702.50] I
EROSION CONTROL GEOTEXTILE I I I
0730 621.031 28.000 EA | 75.00000 2100.00] I
EVERGREEN TREES (1200 MM - 1500 MM) I I I
GROUP A I I I
0740 621.037 10.000 EA | 105.00000 1050.00] I
EVERGREEN TREES (1500 MM - 1800 MM) I I I
GROUP A I I I
0750 621.039 5.000 EA | 120.00000 600.00] I
EVERGREEN TREES (1500 MM - 1800 MM) I I I
GROUP C I I I
0760 621.196 8.000 EA | 195.00000 1560.00]| I
| | |
| | |

CALIPER) GROUP B
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COUNTIE(S): PENOBSCOT TABULATION OF BIDS
CONTRACT ID : 009204.10
IC 4 ) 000022 | ) 1(C )
|LANE CONSTRUCTION CORP. (THE | I
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0770 621.273 27.000 EA | 220.00000 5940.00] I
LARGE DECIDUOUS TREE (50 MM - 65 MM I I I
CALIPER) GROUP A I I I
0780 621.546 24.000 EA | 19.50000 468.00]| I
DECIDUOUS SHRUBS (600 MM - 900 MM) I I I
GROUP A I I I
0790 621.552 38.000 EA | 37.50000 1425 .00 I
DECIDUOUS SHRUBS (900 MM - 1200 MM) I I I
GROUP A I I I
0800 621.558 6.000 EA | 82.50000 49500 I
DECIDUOUS SHRUBS (1200 MM - 1500 MM) I I I
GROUP A I I I
0810 621.711 60.000 EA | 7.50000 450.00] I
HERBACEOUS PERENNIALS GROUP B I I
0820 621.80 LUMP | 1000.00000 1000.00] I
ESTABLISHMENT PERIOD I I I
0830 627.18 21.000 M I 7.00000 147.00] I
300 MM SOLID WHITE PAVEMENT MARK LINE | I I
0840 627.733 13300.000 M I 0.50000 6650.00] I
100 MM WHITE OR YELLOW PAINTED PAVEMENT | I I
MARKING LINE I I I
0850 627.75 74.000 M2 | 22.00000 1628.00]| I
WHITE OR YELLOW PAVEMENT & CURB MARKING | I I
0860 627.76 LUMP | 1850.00000 1850.00]| I
TEMPORARY PAVEMENT MARKING LINE, WHITE | I I
OR YELLOW I I I
0870 629.05 80.000 HR | 38.00000 3040.00] I
HAND LABOR, STRAIGHT TIME I I I
0880 631.10 10.000 HR | 61.00000 610.00] I
AIR COMPRESSOR (INCLUDING OPERATOR) I I I
0890 631.11 10.000 HR | 33.00000 330.00] I
AIR TOOL (INCLUDING OPERATOR) I I I
0900 631.12 30.000 HR | 135.00000 4050.00] I
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR) I I I
0910 631.14 15.000 HR | 134.00000 2010.00] I
GRADER (INCLUDING OPERATOR) I I I
0920 631.172 30.000 HR | 90.00000 2700.00] I
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0930 631.20 10.0000 HR | 155.00000 1550.00]| I
| |

STUMP CHIPPER (INCLUDING OPERATOR)
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IC 4 ) 000022 1(C ) 1(C )
|LANE CONSTRUCTION CORP. (THE | I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— S,
0940 631.221 5.000 HR | 120.00000 600.00] I
SMALL FRONT-END LOADER (INCLUDING I I I
OPERATOR) I I I
0950 631.32 5.000 HR | 215.00000 1075.00] I
CULVERT CLEANER (INCLUDING OPERATOR) I I I
0960 639.18 1.000 EA | 17205.00000 17205.00] I
FIELD OFFICE TYPE A I I I
0970 643.60 LUMP | 9790.00000 9790.00] I
FLASHING BEACON AT: CENTER DR. I I I
INTERSECTION I I I
0980 652.31 10.000 EA | 135.00000 1350.00] I
TYPE 1 BARRICADE I I I
0990 652.311 10.000 EA | 55.00000 550.00] I
TYPE 11 BARRICADE I I I
1000 652.33 100.000 EA | 20.00000 2000.00] I
DRUM I I I
1010 652.34 200.000 EA | 8.00000 1600.00] I
CONE I I I
1020 652.35 50.000 M2 | 40.00000 2000.00] I
CONSTRUCTION SIGNS I I I
1030 652.36 250.000 CD | 95.00000 23750.00] I
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
1040 652.38 12000.000 HR | 15.50000 186000.00] I
FLAGGER I I I
1050 652.41 2.000 EA | 9800.00000 19600.00] I
PORTABLE CHANGEABLE MESSAGE SIGN I I I
1060 656.75 LUMP |  23000.00000 23000.00] I
TEMPORARY SOIL EROSION AND WATER I I I
POLLUTION CONTROL I I I
1070 658.20 160.000 M2 | 10.00000 1600.00] I
ACRYLIC LATEX COLOR FINISH, GREEN I I I
1080 659.10 LUMP | 450000.00000 450000.00] I
MOBILIZATION I I I
1090 660.21 3000.000 HR | 1.75000 5250.00] I
ON-THE-JOB TRAINING (BID) I I I
1100 801.16 8.000 M I 58.00000 464.00] I
150 MM PVC SANITARY SEWER I I I
SECTION TOTALS I $ 5,254,171.00] $ I $
————————————————————————————————————————— S
CONTRACT TOTALS | $ 5,254,171.00] $ 0.00] $




