
     LETTING DATE : 05/30/12                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 05/30/12
                                                                                                                   PAGE : 1
     COUNTIE(S): YORK                                   TABULATION OF BIDS

                                            CONTRACT ID : 018241.00                                     COMPLETION DATE : 06/22/13
                                                           =========

   PROJECT(S):  NH-1824(100)X           LOCATION(S): WELLS, MILL AND FILL PLUS      MAINE STATE DEPARTMENT OF TRANSPORTATION

                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  WELLS, MILL AND FILL. WORK INCLUDES MILL AND FILL, REMOVING                   NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   000164         CPM CONSTRUCTORS                                                           $     2,108,218.00  100.0000%
   2   000059         PIKE INDUSTRIES, INC.                                                      $     2,138,674.00  101.4446%
   3   000116         SHAW BROTHERS CONSTRUCTION, INC.                                           $     2,187,463.25  103.7589%
====================================================================================================================================
                                          |(   1  ) 000164              |(   2  ) 000059              |(   3  ) 000116
                                          |CPM CONSTRUCTORS             |PIKE INDUSTRIES, INC.        |SHAW BROTHERS CONSTRUCTION, I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 202.126                350.000  SY   |      18.00000        6300.00|      20.00000        7000.00|      20.00000        7000.00
  REMOVE EXISTING CONCRETE SLAB TO FULL   |                             |                             |
  DEPTH                                   |                             |                             |
0020 202.202              34000.000  SY   |       3.10000      105400.00|       3.35000      113900.00|       3.50000      119000.00
  REMOVING PAVEMENT SURFACE               |                             |                             |
0030 202.203               1000.000  SY   |       9.00000        9000.00|      18.00000       18000.00|      10.00000       10000.00
  PAVEMENT BUTT JOINTS                    |                             |                             |
0040 203.20                5650.000  CY   |      23.00000      129950.00|      14.00000       79100.00|      18.00000      101700.00
  COMMON EXCAVATION                       |                             |                             |
0050 203.35                  75.000  CY   |     125.00000        9375.00|      90.00000        6750.00|      40.00000        3000.00
  CRUSHED STONE FILL                      |                             |                             |
0060 304.10                5650.000  CY   |      31.00000      175150.00|      37.40000      211310.00|      25.00000      141250.00
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0070 311.36               25400.000  SY   |       7.25000      184150.00|       3.80000       96520.00|       4.45000      113030.00
  FULL DEPTH CONCRETE RUBBLIZATION        |                             |                             |
0080 403.209               1000.000  T    |     155.00000      155000.00|     135.00000      135000.00|     150.00000      150000.00
  HOT MIX ASPHALT 9.5 MM (SIDEWALKS,      |                             |                             |
  DRIVES, INCIDENTALS)                    |                             |                             |
0090 403.210               2400.000  T    |      92.00000      220800.00|      81.00000      194400.00|      79.00000      189600.00
  HOT MIX ASPHALT 9.5 MM                  |                             |                             |
0100 403.213               7050.000  T    |      88.00000      620400.00|      77.00000      542850.00|      76.00000      535800.00
  HOT MIX ASPHALT 12.5 MM BASE            |                             |                             |
0110 409.15                1900.000  G    |       9.00000       17100.00|       8.00000       15200.00|       8.75000       16625.00
  BITUMINOUS TACK COAT - APPLIED          |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 000164              |(   2   ) 000059             |(   3  ) 000116
                                          |CPM CONSTRUCTORS             |PIKE INDUSTRIES, INC.        |SHAW BROTHERS CONSTRUCTION, I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0120 411.10                 200.000  CY   |     125.00000       25000.00|      85.00000       17000.00|      50.00000       10000.00
  UNTREATED AGGREGATE SURFACE COURSE      |                             |                             |
  (TRUCK MEASURE)                         |                             |                             |
0130 502.49                   2.000  LS   |    9600.00000        9600.00|    4500.00000        4500.00|    6800.00000        6800.00
  STRUCTURAL CONCRETE CURBS AND SIDEWALKS |                             |                             |
0140 527.303                  1.000  EA   |    2425.00000        2425.00|    2450.00000        2450.00|    2130.00000        2130.00
  ENERGY ABSORBING SYSTEM (ET-PLUS)       |                             |                             |
0150 602.30                   4.000  CY   |     320.00000        1280.00|     200.00000         800.00|     350.00000        1400.00
  FLOWABLE CONCRETE FILL                  |                             |                             |
0160 603.16                 340.000  LF   |      40.00000       13600.00|      60.00000       20400.00|      38.00000       12920.00
  15 INCH CULVERT PIPE OPTION I           |                             |                             |
0170 603.175                 48.000  LF   |     130.00000        6240.00|     109.00000        5232.00|     100.00000        4800.00
  18 INCH REINFORCED CONCRETE PIPE CLASS  |                             |                             |
  III                                     |                             |                             |
0180 603.195                 56.000  LF   |     145.00000        8120.00|     116.00000        6496.00|     119.00000        6664.00
  24 INCH REINFORCED CONCRETE PIPE CLASS  |                             |                             |
  III                                     |                             |                             |
0190 603.215                160.000  LF   |     185.00000       29600.00|     120.00000       19200.00|     151.00000       24160.00
  36 INCH REINFORCED CONCRETE PIPE CLASS  |                             |                             |
  III                                     |                             |                             |
0200 604.161                  8.000  EA   |     875.00000        7000.00|     800.00000        6400.00|    1100.00000        8800.00
  ALTERING CATCH BASIN                    |                             |                             |
0210 604.244                  3.000  EA   |    2386.00000        7158.00|    2750.00000        8250.00|    1575.00000        4725.00
  CATCH BASIN TYPE F4                     |                             |                             |
0220 606.23                 800.000  LF   |      19.50000       15600.00|      19.00000       15200.00|      17.10000       13680.00
  GUARDRAIL TYPE 3C - SINGLE RAIL         |                             |                             |
0230 606.232                125.000  LF   |      24.00000        3000.00|      23.00000        2875.00|      20.75000        2593.75
  GUARDRAIL TYPE 3C - OVER 15 FOOT RADIUS |                             |                             |
0240 606.265                  5.000  EA   |      37.00000         185.00|      36.00000         180.00|      32.00000         160.00
  TERMINAL END - SINGLE RAIL - GALVANIZED |                             |                             |
  STEEL                                   |                             |                             |
0250 606.353                 15.000  EA   |      42.00000         630.00|      42.00000         630.00|      37.00000         555.00
  REFLECTORIZED FLEXIBLE GUARDRAIL MARKER |                             |                             |
0260 606.74                  50.000  LF   |      96.00000        4800.00|      96.00000        4800.00|      83.75000        4187.50
  GUARDRAIL TYPE 3 - SINGLE RAIL BRIDGE   |                             |                             |
  MOUNTED                                 |                             |                             |
0270 606.79                   1.000  EA   |    2075.00000        2075.00|    2100.00000        2100.00|    1820.00000        1820.00
  GUARDRAIL 350 FLARED TERMINAL           |                             |                             |
0280 609.31                 950.000  LF   |      14.00000       13300.00|      10.00000        9500.00|       7.50000        7125.00
  CURB TYPE 3                             |                             |                             |
0290 610.08                  20.000  CY   |      97.00000        1940.00|     104.00000        2080.00|     125.00000        2500.00
  PLAIN RIPRAP                            |                             |                             |
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                                          |(   1  ) 000164              |(   2   ) 000059             |(   3  ) 000116
                                          |CPM CONSTRUCTORS             |PIKE INDUSTRIES, INC.        |SHAW BROTHERS CONSTRUCTION, I
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0300 618.1401                10.000  UN   |      28.00000         280.00|      27.00000         270.00|      20.00000         200.00
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0310 619.1201                10.000  UN   |      14.00000         140.00|      13.00000         130.00|      15.00000         150.00
  MULCH - PLAN QUANTITY                   |                             |                             |
0320 627.733              30400.000  LF   |       0.15000        4560.00|       0.19000        5776.00|       0.14000        4256.00
  4" WHITE OR YELLOW PAINTED PAVEMENT     |                             |                             |
  MARKING LINE                            |                             |                             |
0330 627.75                 650.000  SF   |       2.00000        1300.00|       2.50000        1625.00|       1.50000         975.00
  WHITE OR YELLOW PAVEMENT & CURB MARKING |                             |                             |
0340 627.76                          LUMP |   10000.00000       10000.00|    5200.00000        5200.00|    3600.00000        3600.00
  TEMPORARY PAVEMENT MARKING LINE, WHITE  |                             |                             |
  OR YELLOW                               |                             |                             |
0350 629.05                 100.000  HR   |      45.00000        4500.00|      52.00000        5200.00|      40.00000        4000.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0360 631.12                  50.000  HR   |     145.00000        7250.00|     190.00000        9500.00|     135.00000        6750.00
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
0370 631.172                100.000  HR   |      84.00000        8400.00|      92.00000        9200.00|      75.00000        7500.00
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0380 631.18                  25.000  HR   |      62.00000        1550.00|      86.00000        2150.00|      45.00000        1125.00
  CHAIN SAW RENTAL (INCLUDING OPERATOR)   |                             |                             |
0390 631.32                   5.000  HR   |     250.00000        1250.00|     350.00000        1750.00|     200.00000        1000.00
  CULVERT CLEANER (INCLUDING OPERATOR)    |                             |                             |
0400 639.18                   1.000  EA   |    9200.00000        9200.00|   12500.00000       12500.00|   15900.00000       15900.00
  FIELD OFFICE TYPE A                     |                             |                             |
0410 652.33                 100.000  EA   |      69.00000        6900.00|      30.00000        3000.00|      65.00000        6500.00
  DRUM                                    |                             |                             |
0420 652.34                 250.000  EA   |      29.00000        7250.00|      10.00000        2500.00|      25.00000        6250.00
  CONE                                    |                             |                             |
0430 652.35                 750.000  SF   |      15.00000       11250.00|      11.00000        8250.00|      10.00000        7500.00
  CONSTRUCTION SIGNS                      |                             |                             |
0440 652.36                 150.000  CD   |     145.00000       21750.00|      90.00000       13500.00|     385.00000       57750.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0450 652.38               16000.000  HR   |       0.01000         160.00|      16.50000      264000.00|       0.01000         160.00
  FLAGGER                                 |                             |                             |
0460 652.381                100.000  HR   |      75.00000        7500.00|      95.00000        9500.00|     100.00000       10000.00
  TRAFFIC OFFICER                         |                             |                             |
0470 656.75                          LUMP |   10800.00000       10800.00|    6500.00000        6500.00|    5075.00000        5075.00
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0480 659.10                          LUMP |  210000.00000      210000.00|  230000.00000      230000.00|  546747.00000      546747.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $     2,108,218.00|           $     2,138,674.00|           $     2,187,463.25
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,108,218.00|           $     2,138,674.00|           $     2,187,463.25
====================================================================================================================================


