

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	201.11	4.000	4.000	19,500.00000	78,000.00				
CLEARING		AC	AC						
0020	201.23	52.000	52.000	1,000.00000	52,000.00				
REMOVING SINGLE TREE TOP ONLY		EA	EA						
0030	201.24	65.000	65.000	325.00000	21,125.00				
REMOVING STUMP		EA	EA						
0040	202.203	540.000	540.000	50.00000	27,000.00				
PAVEMENT BUTT JOINTS		SY	SY						
0050	203.20	43,500.000	43,500.000	26.00000	1,131,000.00				
COMMON EXCAVATION		CY	CY						
0060	203.2318	30.000	30.000	150.00000	4,500.00				
DISPOSAL OF SPECIAL WASTE		T	T						
0070	203.25	250.000	250.000	55.00000	13,750.00				
GRANULAR BORROW		CY	CY						
0080	203.33	350.000	350.000	174.00000	60,900.00				
SPECIAL FILL		CY	CY						
0090	206.07	100.000	100.000	275.00000	27,500.00				
STRUCTURAL ROCK EXCAVATION - DRAINAGE AND MINOR STRUCTURES		CY	CY						
0100	206.092	195.000	195.000	275.00000	53,625.00				
STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES		CY	CY						

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description			(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	304.10	27,100.00 27,100.00	65.00000	1,761,500.00				
		AGGREGATE SUBBASE COURSE - GRAVEL						
0120	403.2081	2,600.000 2,600.000	138.00000	358,800.00				
		12.5 MM POLYMER MODIFIED HOT MIX ASPHALT						
0130	403.209	350.000 350.000	300.00000	105,000.00				
		HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)						
0140	403.213	5,900.000 5,900.000	148.00000	873,200.00				
		HOT MIX ASPHALT 12.5 MM BASE						
0150	409.15	1,550.000 1,550.000	12.00000	18,600.00				
		BITUMINOUS TACK COAT - APPLIED						
0160	502.22	145.000 145.000	730.00000	105,850.00				
		STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS (PLACED UNDER WATER)						
0170	502.565	10.000 10.000	1,350.00000	13,500.00				
		CONCRETE FILL						
0180	511.07	(1) (1)	16,000.00000	16,000.00				
		COFFERDAM: GREAT BROOK DOWNSTREAM						
0190	511.07	(1) (1)	20,000.00000	20,000.00				
		COFFERDAM: GREAT BROOK						

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
UPSTREAM									
0200	511.07	(1)	(1)	30,000.00000	30,000.00				
COFFERDAM: SPRING BROOK		LS	LS						
DOWNSTREAM									
0210	511.07	(1)	(1)	41,000.00000	41,000.00				
COFFERDAM: SPRING BROOK		LS	LS						
UPSTREAM									
0220	511.07	(1)	(1)	9,500.00000	9,500.00				
COFFERDAM: Sta. 155+38, Lt (Inlet)		LS	LS						
0230	511.07	(1)	(1)	9,500.00000	9,500.00				
COFFERDAM: Sta. 155+38, Rt (Outlet)		LS	LS						
0240	511.07	(1)	(1)	9,500.00000	9,500.00				
COFFERDAM: Sta. 87+66, Lt (Inlet)		LS	LS						
0250	511.07	(1)	(1)	11,000.00000	11,000.00				
COFFERDAM: Sta. 87+66, Rt.(outlet)		LS	LS						
0260	524.301	(1)	(1)	5,000.00000	5,000.00				
TEMPORARY STRUCTURAL		LS	LS						
SUPPORT - Great Brook									
0270	524.301	(1)	(1)	1,800,000.00000	1,800,000.00				
TEMPORARY STRUCTURAL		LS	LS						
SUPPORT - Spring Brook									
0280	526.301	(230)	(230)	10,000.00000	10,000.00				
TEMPORARY CONCRETE		LF	LF						
BARRIER TYPE I									

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0290	527.34	4.000	4.000	1,500.00000	6,000.00				
WORK ZONE CRASH CUSHIONS		UN	UN						
0300	531.51	(1)	(1)	3,100,000.00000	3,100,000.00				
BRIDGE STRUCTURE - DETAIL BUILD - SPRING BROOK		LS	LS						
0310	531.51	(1)	(1)	900,000.00000	900,000.00				
BRIDGE STRUCTURE - DETAIL BUILD GREAT BROOK		LS	LS						
0320	603.159	74.000	74.000	85.00000	6,290.00				
12 INCH CULVERT PIPE OPTION III Sta. 155+38, Rt (Outlet)		LF	LF						
0330	603.17	704.000	704.000	100.00000	70,400.00				
18 INCH CULVERT PIPE OPTION I		LF	LF						
0340	603.179	337.000	337.000	107.00000	36,059.00				
18 INCH CULVERT PIPE OPTION III		LF	LF						
0350	603.19	188.000	188.000	127.00000	23,876.00				
24 INCH CULVERT PIPE OPTION I		LF	LF						
0360	603.195	208.000	208.000	370.00000	76,960.00				
24 INCH REINFORCED CONCRETE PIPE CLASS III		LF	LF						
0370	603.20	160.000	160.000	150.00000	24,000.00				
30 INCH CULVERT PIPE OPTION I		LF	LF						
0380	603.205	192.000	192.000	285.00000	54,720.00				
30 INCH REINFORCED CONCRETE		LF	LF						

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
PIPE CLASS III									
0390	603.215	88.000	88.000	375.00000	33,000.00				
36 INCH REINFORCED CONCRETE PIPE CLASS III		LF	LF						
0400	603.219	204.000	204.000	168.00000	34,272.00				
36 INCH CULVERT PIPE OPTION III		LF	LF						
0410	603.225	80.000	80.000	415.00000	33,200.00				
42 INCH REINFORCED CONCRETE PIPE CLASS III		LF	LF						
0420	603.229	74.000	74.000	240.00000	17,760.00				
42 INCH CULVERT PIPE OPTION III		LF	LF						
0430	603.235	100.000	100.000	485.00000	48,500.00				
48 INCH REINFORCED CONCRETE PIPE CLASS III		LF	LF						
0440	603.255	76.000	76.000	644.00000	48,944.00				
60 INCH REINFORCED CONCRETE PIPE CLASS III		LF	LF						
0450	603.55	40.000	40.000	485.00000	19,400.00				
CONCRETE PIPE TIES		GP	GP						
0460	604.09	4.000	4.000	6,300.00000	25,200.00				
CATCH BASIN TYPE B1		EA	EA						
0470	604.092	10.375	10.375	6,250.00000	64,843.75				
CATCH BASIN TYPE B1-C		EA	EA						

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0480	604.096	1.000	1.000	9,400.00000	9,400.00				
60 INCH CATCH BASIN TYPE B1-C		EA	EA						
0490	604.244	6.000	6.000	4,100.00000	24,600.00				
CATCH BASIN TYPE F4		EA	EA						
0500	605.09	2,106.000	2,106.000	52.00000	109,512.00				
6 INCH UNDERDRAIN TYPE B		LF	LF						
0510	605.10	262.000	262.000	69.00000	18,078.00				
6 INCH UNDERDRAIN OUTLET		LF	LF						
0520	605.11	822.000	822.000	83.00000	68,226.00				
12 INCH UNDERDRAIN TYPE C		LF	LF						
0530	605.13	616.000	616.000	105.00000	64,680.00				
18 INCH UNDERDRAIN TYPE C		LF	LF						
0540	606.1301	2,818.750	2,818.750	30.00000	84,562.50				
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF	LF						
0550	606.1303	175.000	175.000	35.00000	6,125.00				
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS		LF	LF						
0560	606.1305	4.000	4.000	3,250.00000	13,000.00				
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0570	606.1306	2.000	2.000	3,500.00000	7,000.00				
31" W-BM GR, MID-WAY SPLICE TANGENT TERMINAL		EA	EA						

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0580	606.1308	1.000	1.000	4,800.00000	4,800.00				
BURIED-IN-SLOPE GUARDRAIL END, MID-WAY SPLICE		EA	EA						
0590	606.265	7.000	7.000	83.00000	581.00				
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						
0600	606.353	28.000	28.000	52.00000	1,456.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0610	606.356	14.000	14.000	90.00000	1,260.00				
UNDERDRAIN DELINEATOR POST		EA	EA						
0620	609.31	1,548.000	1,548.000	25.00000	38,700.00				
CURB TYPE 3		LF	LF						
0630	610.08	2,300.000	2,300.000	75.00000	172,500.00				
PLAIN RIPRAP		CY	CY						
0640	610.16	878.000	878.000	120.00000	105,360.00				
HEAVY RIPRAP		CY	CY						
0650	610.18	420.000	420.000	82.00000	34,440.00				
STONE DITCH PROTECTION		CY	CY						
0660	610.210	400.000	400.000	207.00000	82,800.00				
STREAM CHANNEL ROCK		CY	CY						
0670	610.212	320.000	320.000	192.00000	61,440.00				
STREAMBED ROCK FEATURES		CY	CY						

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Project Items	Cat Alt Set:	Cat Alt Member:	LCC:					
0680	613.319	2,520.000	2,520.000	3.00000	7,560.00				
	EROSION CONTROL BLANKET	SY	SY						
0690	613.40	290.000	290.000	13.00000	3,770.00				
	TURF REINFORCEMENT MAT - (TRM)	SY	SY						
0700	615.07	2,250.000	2,250.000	54.00000	121,500.00				
	LOAM	CY	CY						
0710	618.13	20.000	20.000	27.00000	540.00				
	SEEDING METHOD NUMBER 1	UN	UN						
0720	618.14	350.000	350.000	25.00000	8,750.00				
	SEEDING METHOD NUMBER 2	UN	UN						
0730	619.12	370.000	370.000	25.00000	9,250.00				
	MULCH	UN	UN						
0740	620.58	4,713.000	4,713.000	2.75000	12,960.75				
	EROSION CONTROL GEOTEXTILE	SY	SY						
0750	627.733	74,250.000	74,250.000	0.12000	8,910.00				
	4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF	LF						
0760	627.75	80.000	80.000	5.00000	400.00				
	WHITE OR YELLOW PAVEMENT & CURB MARKING	SF	SF						
0770	627.78	70,000.000	70,000.000	0.15000	10,500.00				
	TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE	LF	LF						

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
OR YELLOW									
0780	629.05	65.000	65.000	47.00000	3,055.00				
HAND LABOR, STRAIGHT TIME		HR	HR						
0790	631.12	440.000	440.000	170.00000	74,800.00				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0800	631.172	50.000	50.000	116.00000	5,800.00				
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0810	631.18	10.000	10.000	50.00000	500.00				
CHAIN SAW RENTAL (INCLUDING OPERATOR)		HR	HR						
0820	631.20	10.000	10.000	225.00000	2,250.00				
STUMP CHIPPER (INCLUDING OPERATOR)		HR	HR						
0830	631.22	10.000	10.000	140.00000	1,400.00				
FRONT END LOADER (INCLUDING OPERATOR)		HR	HR						
0840	639.18	1.000	1.000	75,000.00000	75,000.00				
FIELD OFFICE TYPE A		EA	EA						
0850	643.72	(1)	(1)	24,000.00000	24,000.00				
TEMPORARY TRAFFIC SIGNAL - Great Brook		LS	LS						
0860	643.72	(1)	(1)	50,000.00000	50,000.00				
TEMPORARY TRAFFIC SIGNAL - Spring Brook		LS	LS						

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0870	645.106	19.000	19.000	400.00000	7,600.00				
DEMOUNT REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN		EA	EA						
0880	645.116	19.000	19.000	400.00000	7,600.00				
REINSTALL REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN		EA	EA						
0890	652.31	25.000	25.000	155.00000	3,875.00				
TYPE I BARRICADE		EA	EA						
0900	652.311	25.000	25.000	100.00000	2,500.00				
TYPE II BARRICADE		EA	EA						
0910	652.312	18.000	18.000	300.00000	5,400.00				
TYPE III BARRICADE		EA	EA						
0920	652.33	120.000	120.000	32.00000	3,840.00				
DRUM		EA	EA						
0930	652.34	200.000	200.000	11.00000	2,200.00				
CONE		EA	EA						
0940	652.35	1,300.000	1,300.000	6.00000	7,800.00				
CONSTRUCTION SIGNS		SF	SF						
0950	652.36	400.000	400.000	1,100.00000	440,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES WIN. 018283.00 - Highway		CD	CD						

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800), NHPP-2261(000)
Contract Time: 09/30/21 COMPLETION DATE
Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0960	652.361	(2)	(2)	70,000.00000	70,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES - Bridges		LS	LS						
0970	652.38	8,240.000	8,240.000	44.00000	362,560.00				
FLAGGER		HR	HR						
0980	652.41	8.000	8.000	15,000.00000	120,000.00				
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0990	656.75	(1)	(1)	230,000.00000	230,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
1000	659.10	(1)	(1)	2,800,000.00000	2,800,000.00				
MOBILIZATION		LS	LS						
1010	660.21	2,000.000	2,000.000	1.50000	3,000.00				
ON-THE-JOB TRAINING (BID)		HR	HR						
1020	801.141	125.000	125.000	135.00000	16,875.00				
4" PVC SANITARY SEWER (SDR-35)		LF	LF						
1030	801.16	50.000	50.000	145.00000	7,250.00				
6 INCH PVC SANITARY SEWER (SDR-35)		LF	LF						
Section Totals:					\$16,710,741.00				
Life Cycle Costs:									
Section Total with LCC:					\$16,710,741.00				

Tabulation of Bids

Contract ID: 018283.00 **Counties:** KNOX
Letting Date: February 26, 2020 **District(s):** MIDCOAST REGION
Call Order: 1 **Project(s):** NH-1828(300), NHPP-2260(800),
Contract Time: 09/30/21 COMPLETION DATE NHPP-2261(000)

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____

Contract Description: CAMDEN, HIGHWAY RECONSTRUCTION, US. RTE.1

Notary Public

Contract Item Totals	\$16,710,741.00
Contract Time Totals	
Contract Life Cycle Costs Totals	\$0.00
Contract Grand Totals	\$16,710,741.00

() indicates item is bid as Lump Sum

