

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) WYMAN & SIMPSON, INC.		(2) SCOTT CONSTRUCTION CORPORATION		(3) REED & REED, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(1)	(1)	100,000.00000	100,000.00	115,000.00000	115,000.00	100,000.00000	100,000.00
REMOVING EXISTING BRIDGE				CY	CY				
0020	202.202	240.000	240.000	25.00000	6,000.00	25.00000	6,000.00	25.00000	6,000.00
REMOVING PAVEMENT SURFACE				SY	SY				
0030	203.20	1,100.000	1,100.000	16.00000	17,600.00	18.00000	19,800.00	20.00000	22,000.00
COMMON EXCAVATION				CY	CY				
0040	203.24	1,450.000	1,450.000	23.00000	33,350.00	17.00000	24,650.00	23.00000	33,350.00
COMMON BORROW				CY	CY				
0050	203.25	430.000	430.000	40.00000	17,200.00	28.00000	12,040.00	25.00000	10,750.00
GRANULAR BORROW				CY	CY				
0060	206.082	370.000	370.000	13.00000	4,810.00	24.00000	8,880.00	22.00000	8,140.00
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES				CY	CY				
0070	304.10	1,100.000	1,100.000	36.00000	39,600.00	30.00000	33,000.00	35.00000	38,500.00
AGGREGATE SUBBASE COURSE - GRAVEL				CY	CY				
0080	403.208	270.000	270.000	110.00000	29,700.00	115.00000	31,050.00	110.00000	29,700.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE				T	T				
0090	403.209	24.000	24.000	150.00000	3,600.00	160.00000	3,840.00	150.00000	3,600.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)				T	T				

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) WYMAN & SIMPSON, INC.		(2) SCOTT CONSTRUCTION CORPORATION		(3) REED & REED, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	403.211	7.000	7.000	110.00000	770.00	115.00000	805.00	110.00000	770.00
HOT MIX ASPHALT (SHIMMING)		T	T						
0110	403.213	420.000	420.000	110.00000	46,200.00	110.00000	46,200.00	105.00000	44,100.00
HOT MIX ASPHALT 12.5 MM BASE		T	T						
0120	409.15	110.000	110.000	5.00000	550.00	5.00000	550.00	5.00000	550.00
BITUMINOUS TACK COAT - APPLIED		G	G						
0130	411.09	30.000	30.000	75.00000	2,250.00	100.00000	3,000.00	75.00000	2,250.00
UNTREATED AGGREGATE SURFACE COURSE		CY	CY						
0140	501.231	2.000	2.000	5,000.00000	10,000.00	8,000.00000	16,000.00	7,500.00000	15,000.00
DYNAMIC LOADING TEST		EA	EA						
0150	501.251	10.000	10.000	1,500.00000	15,000.00	1,000.00000	10,000.00	6,000.00000	60,000.00
PILE CASING		EA	EA						
0160	501.52	375.000	375.000	43.00000	16,125.00	100.00000	37,500.00	130.00000	48,750.00
STEEL H-BEAM PILES 102 LBS/FT, DELIVERED		LF	LF						
0170	501.521	375.000	375.000	10.00000	3,750.00	5.00000	1,875.00	10.00000	3,750.00
STEEL H-BEAM PILES 102 LBS/FT, IN PLACE		LF	LF						
0180	501.90	10.000	10.000	500.00000	5,000.00	500.00000	5,000.00	125.00000	1,250.00
PILE TIPS		EA	EA						
0190	501.91	15.000	15.000	0.01000	0.15	1.00000	15.00	10.00000	150.00
PILE SPLICES		EA	EA						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) WYMAN & SIMPSON, INC.		(2) SCOTT CONSTRUCTION CORPORATION		(3) REED & REED, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	501.92	(1)	(1)	50,000.00000	50,000.00	24,000.00000	24,000.00	15,000.00000	15,000.00
PILE DRIVING EQUIPMENT MOBILIZATION		LS	LS						
0210	502.219	(80)	(80)	70,000.00000	70,000.00	75,000.00000	75,000.00	82,000.00000	82,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0220	502.26	(88)	(88)	90,000.00000	90,000.00	100,000.00000	100,000.00	115,000.00000	115,000.00
STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLABS ON STEEL BRIDGES		CY	CY						
0230	502.291	(3500)	(3500)	10,000.00000	10,000.00	10,000.00000	10,000.00	15,000.00000	15,000.00
SAW CUT GROOVING		SF	SF						
0240	502.31	(56)	(56)	30,000.00000	30,000.00	25,000.00000	25,000.00	35,000.00000	35,000.00
STRUCTURAL CONCRETE APPROACH SLABS		CY	CY						
0250	502.49	(10)	(10)	15,000.00000	15,000.00	12,000.00000	12,000.00	22,000.00000	22,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY	CY						
0260	503.12	14,800.000	14,800.000	0.75000	11,100.00	1.00000	14,800.00	0.60000	8,880.00
REINFORCING STEEL, FABRICATED AND DELIVERED		LB	LB						
0270	503.13	14,800.000	14,800.000	0.75000	11,100.00	1.00000	14,800.00	0.65000	9,620.00
REINFORCING STEEL, PLACING		LB	LB						
0280	503.26	10,000.000	10,000.000	2.30000	23,000.00	2.50000	25,000.00	2.70000	27,000.00
STAINLESS STEEL		LB	LB						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) WYMAN & SIMPSON, INC.		(2) SCOTT CONSTRUCTION CORPORATION		(3) REED & REED, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
REINFORCEMENT - FABRICATED & DELIVERED								
0290 503.27	10,000.00	10,000.00	0.50000	5,000.00	1.00000	10,000.00	0.60000	6,000.00
STAINLESS STEEL REINFORCEMENT - PLACING	LB	LB						
0300 504.702	(139600)	(139600)	190,000.00000	190,000.00	184,000.00000	184,000.00	200,000.00000	200,000.00
STRUCTURAL STEEL FABRICATED AND DELIVERED, WELDED	LB	LB						
0310 504.71	(139600)	(139600)	35,000.00000	35,000.00	25,000.00000	25,000.00	30,000.00000	30,000.00
STRUCTURAL STEEL ERECTION	LB	LB						
0320 505.08	(2110)	(2110)	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
SHEAR CONNECTORS	EA	EA						
0330 506.9104	(1)	(1)	60,000.00000	60,000.00	51,500.00000	51,500.00	60,000.00000	60,000.00
THERMAL SPRAY COATING - SHOP APPLIED	LS	LS						
0340 507.0811	(195)	(195)	27,000.00000	27,000.00	26,500.00000	26,500.00	25,000.00000	25,000.00
STEEL BRIDGE RAILING, 2 BAR	LF	LF						
0350 511.07	(1)	(1)	30,000.00000	30,000.00	15,000.00000	15,000.00	35,000.00000	35,000.00
COFFERDAM: ABUT NO.1	LS	LS						
0360 511.07	(1)	(1)	30,000.00000	30,000.00	15,000.00000	15,000.00	35,000.00000	35,000.00
COFFERDAM: ABUT NO.2	LS	LS						
0370 514.06	1.000	1.000	1,500.00000	1,500.00	1,500.00000	1,500.00	1,200.00000	1,200.00
CURING BOX FOR CONCRETE CYLINDERS	EA	EA						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) WYMAN & SIMPSON, INC.		(2) SCOTT CONSTRUCTION CORPORATION		(3) REED & REED, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0380	515.21	(450)	(450)	2,000.00000	2,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						
0390	520.232	46.000	46.000	145.00000	6,670.00	150.00000	6,900.00	143.00000	6,578.00
EXPANSION DEVICE - ASPHALTIC PLUG JOINT		LF	LF						
0400	526.301	(60)	(60)	1,000.00000	1,000.00	2,500.00000	2,500.00	3,000.00000	3,000.00
TEMPORARY CONCRETE BARRIER TYPE I		LF	LF						
0410	526.34	4.000	4.000	3,000.00000	12,000.00	4,000.00000	16,000.00	3,500.00000	14,000.00
PERMANENT CONCRETE TRANSITION BARRIER		EA	EA						
0420	530.30	20,400.000	20,400.000	1.00000	20,400.00	1.50000	30,600.00	1.05000	21,420.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED		LF	LF						
0430	530.31	20,400.000	20,400.000	1.00000	20,400.00	1.00000	20,400.00	0.50000	10,200.00
GFRP, REINFORCEMENT BARS, PLACING		LF	LF						
0440	603.16	130.000	130.000	60.00000	7,800.00	55.00000	7,150.00	47.00000	6,110.00
15 INCH CULVERT PIPE OPTION I		LF	LF						
0450	605.09	180.000	180.000	50.00000	9,000.00	35.00000	6,300.00	37.00000	6,660.00
6 INCH UNDERDRAIN TYPE B		LF	LF						
0460	605.10	30.000	30.000	55.00000	1,650.00	60.00000	1,800.00	24.00000	720.00
6 INCH UNDERDRAIN OUTLET		LF	LF						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) WYMAN & SIMPSON, INC.		(2) SCOTT CONSTRUCTION CORPORATION		(3) REED & REED, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0470	606.1721	4.000	4.000	1,500.00000	6,000.00	1,650.00000	6,600.00	1,500.00000	6,000.00
BRIDGE TRANSITION - TYPE 1		EA	EA						
0480	606.23	525.000	525.000	15.00000	7,875.00	19.00000	9,975.00	15.00000	7,875.00
GUARDRAIL TYPE 3C - SINGLE RAIL		LF	LF						
0490	606.353	8.000	8.000	35.00000	280.00	50.00000	400.00	35.00000	280.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0500	606.47	1.000	1.000	30.00000	30.00	75.00000	75.00	30.00000	30.00
SINGLE WOOD POST		EA	EA						
0510	606.50	1.000	1.000	25.00000	25.00	130.00000	130.00	25.00000	25.00
SINGLE STEEL PIPE POST		EA	EA						
0520	606.78	4.000	4.000	1,000.00000	4,000.00	800.00000	3,200.00	1,000.00000	4,000.00
LOW VOLUME GUARDRAIL END - TYPE 3		EA	EA						
0530	610.08	1,200.000	1,200.000	50.00000	60,000.00	60.00000	72,000.00	54.00000	64,800.00
PLAIN RIPRAP		CY	CY						
0540	613.319	370.000	370.000	3.00000	1,110.00	4.00000	1,480.00	4.00000	1,480.00
EROSION CONTROL BLANKET		SY	SY						
0550	615.07	300.000	300.000	50.00000	15,000.00	55.00000	16,500.00	50.00000	15,000.00
LOAM		CY	CY						
0560	618.13	10.000	10.000	35.00000	350.00	40.00000	400.00	35.00000	350.00
SEEDING METHOD NUMBER 1		UN	UN						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) WYMAN & SIMPSON, INC.		(2) SCOTT CONSTRUCTION CORPORATION		(3) REED & REED, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0570	618.14	8.000	8.000	35.00000	280.00	40.00000	320.00	35.00000	280.00
SEEDING METHOD NUMBER 2		UN	UN						
0580	618.141	13.000	13.000	35.00000	455.00	40.00000	520.00	35.00000	455.00
SEEDING METHOD NUMBER 3		UN	UN						
0590	619.12	31.000	31.000	30.00000	930.00	35.00000	1,085.00	30.00000	930.00
MULCH		UN	UN						
0600	619.14	50.000	50.000	40.00000	2,000.00	55.00000	2,750.00	50.00000	2,500.00
EROSION CONTROL MIX		CY	CY						
0610	620.58	1,450.000	1,450.000	2.50000	3,625.00	3.00000	4,350.00	2.50000	3,625.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0620	620.65	1,650.000	1,650.000	8.00000	13,200.00	8.00000	13,200.00	3.60000	5,940.00
REINFORCEMENT GEOGRID		SY	SY						
0630	620.661	74.000	74.000	20.00000	1,480.00	30.00000	2,220.00	24.00000	1,776.00
DRAINAGE GEOCOMPOSITE INSTALLATION		SY	SY						
0640	627.733	1,250.000	1,250.000	0.60000	750.00	1.00000	1,250.00	0.60000	750.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0650	629.05	50.000	50.000	40.00000	2,000.00	38.00000	1,900.00	27.00000	1,350.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0660	631.12	25.000	25.000	139.00000	3,475.00	100.00000	2,500.00	98.00000	2,450.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) WYMAN & SIMPSON, INC.		(2) SCOTT CONSTRUCTION CORPORATION		(3) REED & REED, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0670	631.14	25.000	25.000	101.00000	2,525.00	90.00000	2,250.00	79.00000	1,975.00
GRADER (INCLUDING OPERATOR)		HR	HR						
0680	631.15	25.000	25.000	64.00000	1,600.00	90.00000	2,250.00	98.00000	2,450.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)		HR	HR						
0690	631.172	25.000	25.000	65.00000	1,625.00	65.00000	1,625.00	75.00000	1,875.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0700	637.071	(1)	(1)	2,000.00000	2,000.00	1,600.00000	1,600.00	3,000.00000	3,000.00
DUST CONTROL		LS	LS						
0710	639.18	1.000	1.000	5,000.00000	5,000.00	8,000.00000	8,000.00	8,000.00000	8,000.00
FIELD OFFICE TYPE A		EA	EA						
0720	652.312	8.000	8.000	150.00000	1,200.00	200.00000	1,600.00	225.00000	1,800.00
TYPE III BARRICADE		EA	EA						
0730	652.33	40.000	40.000	50.00000	2,000.00	50.00000	2,000.00	65.00000	2,600.00
DRUM		EA	EA						
0740	652.34	40.000	40.000	20.00000	800.00	17.00000	680.00	20.00000	800.00
CONE		EA	EA						
0750	652.35	310.000	310.000	17.00000	5,270.00	18.00000	5,580.00	25.00000	7,750.00
CONSTRUCTION SIGNS		SF	SF						
0760	652.361	(180)	(180)	2,500.00000	2,500.00	3,500.00000	3,500.00	5,000.00000	5,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		L S	L S						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) WYMAN & SIMPSON, INC.		(2) SCOTT CONSTRUCTION CORPORATION		(3) REED & REED, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0770 656.75	(1)	(1)	4,000.00000	4,000.00	15,000.00000	15,000.00	7,000.00000	7,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS	LS						
0780 659.10	(1)	(1)	142,000.00000	142,000.00	140,000.00000	140,000.00	100,000.00000	100,000.00
MOBILIZATION	LS	LS						
Section Totals:				\$1,424,510.15		\$1,435,895.00		\$1,496,144.00
Life Cycle Costs:								
Section Total with LCC:				\$1,424,510.15		\$1,435,895.00		\$1,496,144.00
Contract Item Totals				\$1,424,510.15		\$1,435,895.00		\$1,496,144.00
Contract Time Totals								
Contract Life Cycle Costs Totals				\$0.00		\$0.00		\$0.00
Contract Grand Totals				\$1,424,510.15		\$1,435,895.00		1,496,144.00

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(1)	(1)	188,672.00000	188,672.00				
REMOVING EXISTING BRIDGE				CY	CY				
0020	202.202	240.000	240.000	30.00000	7,200.00				
REMOVING PAVEMENT SURFACE				SY	SY				
0030	203.20	1,100.000	1,100.000	23.00000	25,300.00				
COMMON EXCAVATION				CY	CY				
0040	203.24	1,450.000	1,450.000	26.00000	37,700.00				
COMMON BORROW				CY	CY				
0050	203.25	430.000	430.000	35.00000	15,050.00				
GRANULAR BORROW				CY	CY				
0060	206.082	370.000	370.000	21.00000	7,770.00				
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES				CY	CY				
0070	304.10	1,100.000	1,100.000	51.00000	56,100.00				
AGGREGATE SUBBASE COURSE - GRAVEL				CY	CY				
0080	403.208	270.000	270.000	110.00000	29,700.00				
HOT MIX ASPHALT 12.5 MM HMA SURFACE				T	T				
0090	403.209	24.000	24.000	200.00000	4,800.00				
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)				T	T				

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	403.211	7.000	7.000	140.00000	980.00				
HOT MIX ASPHALT (SHIMMING)		T	T						
0110	403.213	420.000	420.000	105.00000	44,100.00				
HOT MIX ASPHALT 12.5 MM BASE		T	T						
0120	409.15	110.000	110.000	7.00000	770.00				
BITUMINOUS TACK COAT - APPLIED		G	G						
0130	411.09	30.000	30.000	131.00000	3,930.00				
UNTREATED AGGREGATE SURFACE COURSE		CY	CY						
0140	501.231	2.000	2.000	9,675.00000	19,350.00				
DYNAMIC LOADING TEST		EA	EA						
0150	501.251	10.000	10.000	3,792.00000	37,920.00				
PILE CASING		EA	EA						
0160	501.52	375.000	375.000	121.00000	45,375.00				
STEEL H-BEAM PILES 102 LBS/FT, DELIVERED		LF	LF						
0170	501.521	375.000	375.000	6.00000	2,250.00				
STEEL H-BEAM PILES 102 LBS/FT, IN PLACE		LF	LF						
0180	501.90	10.000	10.000	605.00000	6,050.00				
PILE TIPS		EA	EA						
0190	501.91	15.000	15.000	1.00000	15.00				
PILE SPLICES		EA	EA						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	501.92	(1)	(1)	31,377.00000	31,377.00				
PILE DRIVING EQUIPMENT MOBILIZATION				LS	LS				
0210	502.219	(80)	(80)	117,545.00000	117,545.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS				CY	CY				
0220	502.26	(88)	(88)	139,899.00000	139,899.00				
STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLABS ON STEEL BRIDGES				CY	CY				
0230	502.291	(3500)	(3500)	11,731.00000	11,731.00				
SAW CUT GROOVING				SF	SF				
0240	502.31	(56)	(56)	46,865.00000	46,865.00				
STRUCTURAL CONCRETE APPROACH SLABS				CY	CY				
0250	502.49	(10)	(10)	13,500.00000	13,500.00				
STRUCTURAL CONCRETE CURBS AND SIDEWALKS				CY	CY				
0260	503.12	14,800.000	14,800.000	1.00000	14,800.00				
REINFORCING STEEL, FABRICATED AND DELIVERED				LB	LB				
0270	503.13	14,800.000	14,800.000	1.00000	14,800.00				
REINFORCING STEEL, PLACING				LB	LB				
0280	503.26	10,000.000	10,000.000	3.00000	30,000.00				
STAINLESS STEEL REINFORCEMENT - FABRICATED				LB	LB				

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
& DELIVERED								
0290 503.27	10,000.00	10,000.00	1.00000	10,000.00				
STAINLESS STEEL REINFORCEMENT - PLACING	LB	LB						
0300 504.702	(139600)	(139600)	215,082.00000	215,082.00				
STRUCTURAL STEEL FABRICATED AND DELIVERED, WELDED	LB	LB						
0310 504.71	(139600)	(139600)	39,880.00000	39,880.00				
STRUCTURAL STEEL ERECTION	LB	LB						
0320 505.08	(2110)	(2110)	10,236.00000	10,236.00				
SHEAR CONNECTORS	EA	EA						
0330 506.9104	(1)	(1)	61,653.00000	61,653.00				
THERMAL SPRAY COATING - SHOP APPLIED	LS	LS						
0340 507.0811	(195)	(195)	33,635.00000	33,635.00				
STEEL BRIDGE RAILING, 2 BAR	LF	LF						
0350 511.07	(1)	(1)	56,399.00000	56,399.00				
COFFERDAM: ABUT NO.1	LS	LS						
0360 511.07	(1)	(1)	54,763.00000	54,763.00				
COFFERDAM: ABUT NO.2	LS	LS						
0370 514.06	1.000	1.000	1,330.00000	1,330.00				
CURING BOX FOR CONCRETE CYLINDERS	EA	EA						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0380 515.21	(450)	(450)	14,722.00000	14,722.00				
PROTECTIVE COATING FOR CONCRETE SURFACES	SY	SY						
0390 520.232	46.000	46.000	209.00000	9,614.00				
EXPANSION DEVICE - ASPHALTIC PLUG JOINT	LF	LF						
0400 526.301	(60)	(60)	1,286.00000	1,286.00				
TEMPORARY CONCRETE BARRIER TYPE I	LF	LF						
0410 526.34	4.000	4.000	3,928.00000	15,712.00				
PERMANENT CONCRETE TRANSITION BARRIER	EA	EA						
0420 530.30	20,400.00	20,400.00	1.00000	20,400.00				
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED	LF	LF						
0430 530.31	20,400.00	20,400.00	1.00000	20,400.00				
GFRP, REINFORCEMENT BARS, PLACING	LF	LF						
0440 603.16	130.000	130.000	40.00000	5,200.00				
15 INCH CULVERT PIPE OPTION I	LF	LF						
0450 605.09	180.000	180.000	95.00000	17,100.00				
6 INCH UNDERDRAIN TYPE B	LF	LF						
0460 605.10	30.000	30.000	36.00000	1,080.00				
6 INCH UNDERDRAIN OUTLET	LF	LF						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0470	606.1721	4.000	4.000	1,814.00000	7,256.00				
BRIDGE TRANSITION - TYPE 1		EA	EA						
0480	606.23	525.000	525.000	19.00000	9,975.00				
GUARDRAIL TYPE 3C - SINGLE RAIL		LF	LF						
0490	606.353	8.000	8.000	42.00000	336.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0500	606.47	1.000	1.000	36.00000	36.00				
SINGLE WOOD POST		EA	EA						
0510	606.50	1.000	1.000	30.00000	30.00				
SINGLE STEEL PIPE POST		EA	EA						
0520	606.78	4.000	4.000	1,209.00000	4,836.00				
LOW VOLUME GUARDRAIL END - TYPE 3		EA	EA						
0530	610.08	1,200.000	1,200.000	71.00000	85,200.00				
PLAIN RIPRAP		CY	CY						
0540	613.319	370.000	370.000	3.00000	1,110.00				
EROSION CONTROL BLANKET		SY	SY						
0550	615.07	300.000	300.000	63.00000	18,900.00				
LOAM		CY	CY						
0560	618.13	10.000	10.000	42.00000	420.00				
SEEDING METHOD NUMBER 1		UN	UN						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0570 618.14	8.000	8.000	42.00000	336.00				
SEEDING METHOD NUMBER 2	UN	UN						
0580 618.141	13.000	13.000	42.00000	546.00				
SEEDING METHOD NUMBER 3	UN	UN						
0590 619.12	31.000	31.000	36.00000	1,116.00				
MULCH	UN	UN						
0600 619.14	50.000	50.000	60.00000	3,000.00				
EROSION CONTROL MIX	CY	CY						
0610 620.58	1,450.000	1,450.000	4.00000	5,800.00				
EROSION CONTROL GEOTEXTILE	SY	SY						
0620 620.65	1,650.000	1,650.000	24.00000	39,600.00				
REINFORCEMENT GEOGRID	SY	SY						
0630 620.661	74.000	74.000	28.00000	2,072.00				
DRAINAGE GEOCOMPOSITE INSTALLATION	SY	SY						
0640 627.733	1,250.000	1,250.000	0.70000	875.00				
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF	LF						
0650 629.05	50.000	50.000	34.00000	1,700.00				
HAND LABOR, STRAIGHT TIME	HR	HR						
0660 631.12	25.000	25.000	159.00000	3,975.00				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR	HR						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0670	631.14	25.000	25.000	287.00000	7,175.00				
GRADER (INCLUDING OPERATOR)		HR	HR						
0680	631.15	25.000	25.000	93.00000	2,325.00				
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)		HR	HR						
0690	631.172	25.000	25.000	84.00000	2,100.00				
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0700	637.071	(1)	(1)	4,522.00000	4,522.00				
DUST CONTROL		LS	LS						
0710	639.18	1.000	1.000	7,000.00000	7,000.00				
FIELD OFFICE TYPE A		EA	EA						
0720	652.312	8.000	8.000	140.00000	1,120.00				
TYPE III BARRICADE		EA	EA						
0730	652.33	40.000	40.000	53.00000	2,120.00				
DRUM		EA	EA						
0740	652.34	40.000	40.000	15.00000	600.00				
CONE		EA	EA						
0750	652.35	310.000	310.000	16.00000	4,960.00				
CONSTRUCTION SIGNS		SF	SF						
0760	652.361	(180)	(180)	10,000.00000	10,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES		L S	L S						

Tabulation of Bids

Contract ID: 018954.00 **Counties:** KENNEBEC
Letting Date: January 17, 2018 **District(s):** MIDCOAST REGION
Call Order: 5 **Project(s):** 018954.00
Contract Time: 11/30/18 COMPLETION DATE
Contract Description: WEST GARDINER - LITCHFIELD, BURNHAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0770	656.75	(1)	(1)	7,500.00000	7,500.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0780	659.10	(1)	(1)	198,000.00000	198,000.00				
MOBILIZATION		LS	LS						
Section Totals:					\$1,976,582.00				
Life Cycle Costs:									
Section Total with LCC:					\$1,976,582.00				
Contract Item Totals					\$1,976,582.00				
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00				
Contract Grand Totals					\$1,976,582.00				

() indicates item is bid as Lump Sum

