

Tabulation of Bids

**Contract ID:** 018970.00      **Counties:** ANDROSCOGGIN  
**Letting Date:** May 23, 2018      **District(s):** SOUTHERN REGION  
**Call Order:** 6      **Project(s):** 018970.00  
**Contract Time:** 05/23/19 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_

Title : \_\_\_\_\_

Attest: \_\_\_\_\_  
Notary Public

**Contract Description:** Lisbon, Lisbon Center Bridge Replacement

Line No / Item ID Item Description				(1) REED & REED, INC.		(2) CPM CONSTRUCTORS		(3) SCOTT CONSTRUCTION CORPORATION	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Main Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010	202.15	2.000	2.000	1,000.00000	2,000.00	2,450.00000	4,900.00	2,700.00000	5,400.00
REMOVING MANHOLE OR CATCH BASIN		EA	EA						
0020	202.19	(1)	(1)	85,000.00000	85,000.00	300,000.00000	300,000.00	240,000.00000	240,000.00
REMOVING EXISTING BRIDGE		CY	CY						
0030	202.202	100.000	100.000	20.00000	2,000.00	20.00000	2,000.00	15.00000	1,500.00
REMOVING PAVEMENT SURFACE		SY	SY						
0040	203.20	500.000	500.000	15.00000	7,500.00	10.00000	5,000.00	11.00000	5,500.00
COMMON EXCAVATION		CY	CY						
0050	203.2312	(1)	(1)	13,000.00000	13,000.00	500.00000	500.00	25,000.00000	25,000.00
HEALTH AND SAFETY PLAN		LS	LS						
0060	203.2318	210.000	210.000	100.00000	21,000.00	113.00000	23,730.00	100.00000	21,000.00
DISPOSAL OF SPECIAL WASTE		T	T						
0070	203.24	150.000	150.000	22.00000	3,300.00	23.00000	3,450.00	25.00000	3,750.00
COMMON BORROW		CY	CY						
0080	203.25	500.000	500.000	24.00000	12,000.00	25.00000	12,500.00	28.00000	14,000.00
GRANULAR BORROW		CY	CY						
0090	206.07	50.000	50.000	100.00000	5,000.00	12.00000	600.00	14.00000	700.00
STRUCTURAL ROCK EXCAVATION - DRAINAGE AND MINOR STRUCTURES		CY	CY						
0100	206.082	1,400.000	1,400.000	20.00000	28,000.00	20.00000	28,000.00	22.00000	30,800.00
STRUCTURAL EARTH EXCAVATION - MAJOR		CY	CY						

Tabulation of Bids

**Contract ID:** 018970.00      **Counties:** ANDROSCOGGIN  
**Letting Date:** May 23, 2018      **District(s):** SOUTHERN REGION  
**Call Order:** 6      **Project(s):** 018970.00  
**Contract Time:** 05/23/19 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

**Contract Description:** Lisbon, Lisbon Center Bridge Replacement

Line No / Item ID Item Description	Quantity and Units		(1) REED & REED, INC.		(2) CPM CONSTRUCTORS		(3) SCOTT CONSTRUCTION CORPORATION	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 1</b>	Main Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
STRUCTURES								
0110 304.10	480.000	480.000	42.00000	20,160.00	45.00000	21,600.00	49.00000	23,520.00
AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0120 403.208	103.000	103.000	155.00000	15,965.00	155.00000	15,965.00	225.00000	23,175.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE	T	T						
0130 403.209	30.000	30.000	175.00000	5,250.00	175.00000	5,250.00	225.00000	6,750.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	T	T						
0140 403.213	160.000	160.000	155.00000	24,800.00	155.00000	24,800.00	225.00000	36,000.00
HOT MIX ASPHALT 12.5 MM BASE	T	T						
0150 409.15	50.000	50.000	25.00000	1,250.00	25.00000	1,250.00	5.00000	250.00
BITUMINOUS TACK COAT - APPLIED	G	G						
0160 502.219	(230)	(230)	160,000.00000	160,000.00	189,000.00000	189,000.00	110,000.00000	110,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	CY	CY						
0170 502.22	340.000	340.000	200.00000	68,000.00	225.00000	76,500.00	300.00000	102,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS (PLACED UNDER WATER)	CY	CY						
0180 502.261	(101)	(101)	95,000.00000	95,000.00	100,000.00000	100,000.00	80,000.00000	80,000.00
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE	CY	CY						

Tabulation of Bids

**Contract ID:** 018970.00      **Counties:** ANDROSCOGGIN  
**Letting Date:** May 23, 2018      **District(s):** SOUTHERN REGION  
**Call Order:** 6      **Project(s):** 018970.00  
**Contract Time:** 05/23/19 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_

Title : \_\_\_\_\_

Attest: \_\_\_\_\_

**Contract Description:** Lisbon, Lisbon Center Bridge Replacement

Notary Public

Line No / Item ID Item Description				(1) REED & REED, INC.		(2) CPM CONSTRUCTORS		(3) SCOTT CONSTRUCTION CORPORATION	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Main Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0190	502.291	(2400)	(2400)	8,500.00000	8,500.00	13,000.00000	13,000.00	9,750.00000	9,750.00
SAW CUT GROOVING		SF	SF						
0200	502.49	(23)	(23)	27,000.00000	27,000.00	13,000.00000	13,000.00	13,500.00000	13,500.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY	CY						
0210	503.12	17,700.0000	17,700.0000	0.80000	14,160.00	0.65000	11,505.00	0.60000	10,620.00
REINFORCING STEEL, FABRICATED AND DELIVERED		LB	LB						
0220	503.13	17,700.0000	17,700.0000	0.40000	7,080.00	0.75000	13,275.00	1.00000	17,700.00
REINFORCING STEEL, PLACING		LB	LB						
0230	503.26	10,700.0000	10,700.0000	3.10000	33,170.00	3.00000	32,100.00	3.50000	37,450.00
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED		LB	LB						
0240	503.27	10,700.0000	10,700.0000	0.50000	5,350.00	0.75000	8,025.00	1.00000	10,700.00
STAINLESS STEEL REINFORCEMENT - PLACING		LB	LB						
0250	507.0821	(81)	(81)	13,500.00000	13,500.00	17,500.00000	17,500.00	14,000.00000	14,000.00
STEEL BRIDGE RAILING, 3 BAR		LF	LF						
0260	507.0831	(81)	(81)	16,500.00000	16,500.00	19,500.00000	19,500.00	16,000.00000	16,000.00
STEEL BRIDGE RAILING, 4 BAR		LF	LF						
0270	511.07	(1)	(1)	50,000.00000	50,000.00	50,000.00000	50,000.00	125,000.00000	125,000.00
COFFERDAM: ABUT NO.1		LS	LS						

Tabulation of Bids

**Contract ID:** 018970.00      **Counties:** ANDROSCOGGIN  
**Letting Date:** May 23, 2018      **District(s):** SOUTHERN REGION  
**Call Order:** 6      **Project(s):** 018970.00  
**Contract Time:** 05/23/19 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_

Title : \_\_\_\_\_

Attest: \_\_\_\_\_  
Notary Public

**Contract Description:** Lisbon, Lisbon Center Bridge Replacement

Line No / Item ID Item Description				(1) REED & REED, INC.		(2) CPM CONSTRUCTORS		(3) SCOTT CONSTRUCTION CORPORATION	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 1 Main Items</b>				<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0280	511.07	(1)	(1)	40,000.00000	40,000.00	50,000.00000	50,000.00	35,000.00000	35,000.00
COFFERDAM: ABUT NO.2		LS	LS						
0290	514.06	1.000	1.000	1,200.00000	1,200.00	1,000.00000	1,000.00	1,500.00000	1,500.00
CURING BOX FOR CONCRETE CYLINDERS		EA	EA						
0300	515.21	(510)	(510)	6,500.00000	6,500.00	4,000.00000	4,000.00	2,500.00000	2,500.00
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						
0310	523.52	8.000	8.000	550.00000	4,400.00	500.00000	4,000.00	500.00000	4,000.00
BEARING INSTALLATION		EA	EA						
0320	523.5402	8.000	8.000	1,800.00000	14,400.00	1,700.00000	13,600.00	2,000.00000	16,000.00
LAMINATED ELASTOMERIC BEARINGS, EXPANSION		EA	EA						
0330	526.301	(40)	(40)	1,500.00000	1,500.00	5,000.00000	5,000.00	1,500.00000	1,500.00
TEMPORARY CONCRETE BARRIER TYPE I		LF	LF						
0340	526.34	4.000	4.000	3,600.00000	14,400.00	3,000.00000	12,000.00	5,000.00000	20,000.00
PERMANENT CONCRETE TRANSITION BARRIER		EA	EA						
0350	530.30	23,400.00	23,400.00	1.45000	33,930.00	1.45000	33,930.00	1.90000	44,460.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED		LF	LF						
0360	530.31	23,400.00	23,400.00	0.40000	9,360.00	2.00000	46,800.00	0.60000	14,040.00
GFRP, REINFORCEMENT BARS, PLACING		LF	LF						

Tabulation of Bids

**Contract ID:** 018970.00      **Counties:** ANDROSCOGGIN  
**Letting Date:** May 23, 2018      **District(s):** SOUTHERN REGION  
**Call Order:** 6      **Project(s):** 018970.00  
**Contract Time:** 05/23/19 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_

Title : \_\_\_\_\_

Attest: \_\_\_\_\_

**Contract Description:** Lisbon, Lisbon Center Bridge Replacement

Notary Public

Line No / Item ID Item Description				(1) REED & REED, INC.		(2) CPM CONSTRUCTORS		(3) SCOTT CONSTRUCTION CORPORATION	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Main Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0370	535.61	(352)	(352)	177,000.00000	177,000.00	160,000.00000	160,000.00	195,000.00000	195,000.00
PRESTRESSED STRUCTURAL CONCRETE I-GIRDERS		LF	LF						
0380	603.179	136.000	136.000	75.00000	10,200.00	74.00000	10,064.00	79.00000	10,744.00
18 INCH CULVERT PIPE OPTION III		LF	LF						
0390	604.092	2.000	2.000	3,700.00000	7,400.00	3,300.00000	6,600.00	3,600.00000	7,200.00
CATCH BASIN TYPE B1-C		EA	EA						
0400	604.2402	2.000	2.000	4,000.00000	8,000.00	3,300.00000	6,600.00	3,600.00000	7,200.00
BEHIND CURB CATCH BASIN		EA	EA						
0410	604.262	2.000	2.000	3,700.00000	7,400.00	3,300.00000	6,600.00	3,600.00000	7,200.00
CATCH BASIN TYPE B5-C		EA	EA						
0420	605.09	150.000	150.000	23.00000	3,450.00	35.00000	5,250.00	39.00000	5,850.00
6 INCH UNDERDRAIN TYPE B		LF	LF						
0430	605.11	170.000	170.000	42.00000	7,140.00	45.00000	7,650.00	50.00000	8,500.00
12 INCH UNDERDRAIN TYPE C		LF	LF						
0440	605.12	130.000	130.000	40.00000	5,200.00	50.00000	6,500.00	55.00000	7,150.00
15 INCH UNDERDRAIN TYPE C		LF	LF						
0450	606.1721	3.000	3.000	2,800.00000	8,400.00	1,800.00000	5,400.00	2,000.00000	6,000.00
BRIDGE TRANSITION - TYPE 1		EA	EA						
0460	606.1721	1.000	1.000	4,000.00000	4,000.00	2,000.00000	2,000.00	2,200.00000	2,200.00
BRIDGE TRANSITION - TYPE 1 Modified		EA	EA						

Tabulation of Bids

**Contract ID:** 018970.00      **Counties:** ANDROSCOGGIN  
**Letting Date:** May 23, 2018      **District(s):** SOUTHERN REGION  
**Call Order:** 6      **Project(s):** 018970.00  
**Contract Time:** 05/23/19 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_

Title : \_\_\_\_\_

Attest: \_\_\_\_\_

**Contract Description:** Lisbon, Lisbon Center Bridge Replacement

Notary Public

Line No / Item ID Item Description				(1) REED & REED, INC.		(2) CPM CONSTRUCTORS		(3) SCOTT CONSTRUCTION CORPORATION	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Main Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0470	606.23	37.500	37.500	25.00000	937.50	119.00000	4,462.50	125.00000	4,687.50
GUARDRAIL TYPE 3C - SINGLE RAIL		LF	LF						
0480	606.231	25.000	25.000	30.00000	750.00	119.00000	2,975.00	125.00000	3,125.00
GUARDRAIL TYPE 3C - 15 FOOT RADIUS AND LESS		LF	LF						
0490	606.2591	1.000	1.000	1,000.00000	1,000.00	1,100.00000	1,100.00	1,200.00000	1,200.00
ANCHORAGE ASSEMBLY FOR DRIVEWAY RADIUS		EA	EA						
0500	606.265	1.000	1.000	45.00000	45.00	100.00000	100.00	100.00000	100.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						
0510	606.353	6.000	6.000	45.00000	270.00	45.00000	270.00	50.00000	300.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0520	606.78	2.000	2.000	2,350.00000	4,700.00	1,500.00000	3,000.00	1,650.00000	3,300.00
LOW VOLUME GUARDRAIL END - TYPE 3		EA	EA						
0530	607.24	30.000	30.000	25.00000	750.00	45.00000	1,350.00	50.00000	1,500.00
REMOVE AND RESET FENCE		LF	LF						
0540	608.26	10.000	10.000	75.00000	750.00	90.00000	900.00	85.00000	850.00
CURB RAMP DETECTABLE WARNING FIELD		SF	SF						
0550	609.31	500.000	500.000	12.00000	6,000.00	8.00000	4,000.00	16.00000	8,000.00
CURB TYPE 3		LF	LF						

Tabulation of Bids

**Contract ID:** 018970.00      **Counties:** ANDROSCOGGIN  
**Letting Date:** May 23, 2018      **District(s):** SOUTHERN REGION  
**Call Order:** 6      **Project(s):** 018970.00  
**Contract Time:** 05/23/19 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_

**Contract Description:** Lisbon, Lisbon Center Bridge Replacement

Notary Public

Line No / Item ID Item Description				(1) REED & REED, INC.		(2) CPM CONSTRUCTORS		(3) SCOTT CONSTRUCTION CORPORATION	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Main Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0560	610.08	190.000	190.000	65.00000	12,350.00	45.00000	8,550.00	50.00000	9,500.00
PLAIN RIPRAP		CY	CY						
0570	610.18	4.000	4.000	50.00000	200.00	51.00000	204.00	56.00000	224.00
STONE DITCH PROTECTION		CY	CY						
0580	613.319	41.000	41.000	6.00000	246.00	8.00000	328.00	8.00000	328.00
EROSION CONTROL BLANKET		SY	SY						
0590	615.07	34.000	34.000	50.00000	1,700.00	41.00000	1,394.00	45.00000	1,530.00
LOAM		CY	CY						
0600	618.14	4.000	4.000	50.00000	200.00	50.00000	200.00	50.00000	200.00
SEEDING METHOD NUMBER 2		UN	UN						
0610	618.141	3.000	3.000	50.00000	150.00	50.00000	150.00	50.00000	150.00
SEEDING METHOD NUMBER 3		UN	UN						
0620	619.12	7.000	7.000	50.00000	350.00	50.00000	350.00	50.00000	350.00
MULCH		UN	UN						
0630	619.14	34.000	34.000	50.00000	1,700.00	100.00000	3,400.00	45.00000	1,530.00
EROSION CONTROL MIX		CY	CY						
0640	620.58	290.000	290.000	6.00000	1,740.00	3.00000	870.00	3.00000	870.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0650	620.661	130.000	130.000	9.00000	1,170.00	100.00000	13,000.00	30.00000	3,900.00
DRAINAGE GEOCOMPOSITE INSTALLATION		SY	SY						

Tabulation of Bids

**Contract ID:** 018970.00      **Counties:** ANDROSCOGGIN  
**Letting Date:** May 23, 2018      **District(s):** SOUTHERN REGION  
**Call Order:** 6      **Project(s):** 018970.00  
**Contract Time:** 05/23/19 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_

Title : \_\_\_\_\_

Attest: \_\_\_\_\_

**Contract Description:** Lisbon, Lisbon Center Bridge Replacement

Notary Public

Line No / Item ID Item Description				(1) REED & REED, INC.		(2) CPM CONSTRUCTORS		(3) SCOTT CONSTRUCTION CORPORATION	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Main Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0660	627.733	550.000	550.000	2.00000	1,100.00	2.00000	1,100.00	2.00000	1,100.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0670	629.05	50.000	50.000	40.00000	2,000.00	50.00000	2,500.00	48.00000	2,400.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0680	631.12	25.000	25.000	100.00000	2,500.00	110.00000	2,750.00	110.00000	2,750.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0690	631.14	25.000	25.000	100.00000	2,500.00	110.00000	2,750.00	110.00000	2,750.00
GRADER (INCLUDING OPERATOR)		HR	HR						
0700	631.15	25.000	25.000	60.00000	1,500.00	50.00000	1,250.00	50.00000	1,250.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR )		HR	HR						
0710	631.172	25.000	25.000	85.00000	2,125.00	95.00000	2,375.00	95.00000	2,375.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0720	631.231	100.000	100.000	1.00000	100.00	115.00000	11,500.00	150.00000	15,000.00
CRANE, 45 TON CAPACITY (INCLUDING OPERATOR) for gas line work only		HR	HR						
0730	637.071	(1)	(1)	2,000.00000	2,000.00	2,400.00000	2,400.00	3,000.00000	3,000.00
DUST CONTROL		LS	LS						
0740	639.18	1.000	1.000	12,000.00000	12,000.00	7,500.00000	7,500.00	8,000.00000	8,000.00
FIELD OFFICE TYPE A		EA	EA						

Tabulation of Bids

**Contract ID:** 018970.00  
**Letting Date:** May 23, 2018  
**Call Order:** 6  
**Contract Time:** 05/23/19 COMPLETION DATE

**Counties:** ANDROSCOGGIN  
**District(s):** SOUTHERN REGION  
**Project(s):** 018970.00

Maine Department of Transportation  
 A True Copy: \_\_\_\_\_  
 Title : \_\_\_\_\_  
 Attest: \_\_\_\_\_

**Contract Description:** Lisbon, Lisbon Center Bridge Replacement

Notary Public

Line No / Item ID Item Description				(1) REED & REED, INC.		(2) CPM CONSTRUCTORS		(3) SCOTT CONSTRUCTION CORPORATION	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Main Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0750	652.312	8.000	8.000	250.00000	2,000.00	250.00000	2,000.00	200.00000	1,600.00
TYPE III BARRICADE		EA	EA						
0760	652.33	25.000	25.000	75.00000	1,875.00	60.00000	1,500.00	50.00000	1,250.00
DRUM		EA	EA						
0770	652.34	25.000	25.000	15.00000	375.00	25.00000	625.00	18.00000	450.00
CONE		EA	EA						
0780	652.35	240.000	240.000	35.00000	8,400.00	20.00000	4,800.00	18.00000	4,320.00
CONSTRUCTION SIGNS		SF	SF						
0790	652.361	(160)	(160)	5,000.00000	5,000.00	2,500.00000	2,500.00	2,500.00000	2,500.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		L S	L S						
0800	652.38	240.000	240.000	30.00000	7,200.00	20.00000	4,800.00	26.00000	6,240.00
FLAGGER		HR	HR						
0810	656.75	(1)	(1)	7,500.00000	7,500.00	2,500.00000	2,500.00	15,000.00000	15,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0820	659.10	(1)	(1)	82,000.00000	82,000.00	180,000.00000	180,000.00	180,000.00000	180,000.00
MOBILIZATION		LS	LS						
0830	822.363	400.000	400.000	100.00000	40,000.00	135.00000	54,000.00	135.00000	54,000.00
12 INCH CLASS 52 DUCTILE IRON PIPE		LF	LF						
0840	827.33	100.000	100.000	10.00000	1,000.00	5.00000	500.00	5.00000	500.00
TRENCH INSULATION		LF	LF						

Tabulation of Bids

**Contract ID:** 018970.00      **Counties:** ANDROSCOGGIN  
**Letting Date:** May 23, 2018      **District(s):** SOUTHERN REGION  
**Call Order:** 6      **Project(s):** 018970.00  
**Contract Time:** 05/23/19 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_

Title : \_\_\_\_\_

Attest: \_\_\_\_\_

**Contract Description:** Lisbon, Lisbon Center Bridge Replacement

Notary Public

Line No / Item ID Item Description			(1) REED & REED, INC.		(2) CPM CONSTRUCTORS		(3) SCOTT CONSTRUCTION CORPORATION	
	Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 1      Main Items			<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0850      827.362	400.000	400.000	30.00000	12,000.00	25.00000	10,000.00	25.00000	10,000.00
GAS MAIN TRENCHING	LF	LF						
0860      830.10	(1)	(1)	50,000.00000	50,000.00	45,000.00000	45,000.00	50,000.00000	50,000.00
WATER MAIN BRIDGE CROSSING	LS	LS						
0870      830.16	(1)	(1)	1,700.00000	1,700.00	3,500.00000	3,500.00	2,500.00000	2,500.00
GAS MAIN BRIDGE CROSSING HANGER SYSTEM	LS	LS						
0880      890.01	(1)	(1)	20,000.00000	20,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
SPECIAL WORK #1 WATER CONNECTION NO.1	LS	LS						
0890      890.021	(1)	(1)	18,000.00000	18,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
SPECIAL WORK #2 WATER CONNECTION NO.2	LS	LS						
<b>Section Totals:</b>				\$1,426,248.50		\$1,802,397.50		\$1,818,738.50
<b>Life Cycle Costs:</b>								
<b>Section Total with LCC:</b>				\$1,426,248.50		\$1,802,397.50		\$1,818,738.50
<b>Contract Item Totals</b>				<b>\$1,426,248.50</b>		<b>\$1,802,397.50</b>		<b>\$1,818,738.50</b>
<b>Contract Time Totals</b>								
<b>Contract Life Cycle Costs Totals</b>				<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>Contract Grand Totals</b>				<b>\$1,426,248.50</b>		<b>\$1,802,397.50</b>		<b>1,818,738.50</b>

( ) indicates item is bid as Lump Sum

