
     LETTING DATE : 10/03/12                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 10/03/12
                                                                                                                   PAGE : 1
     COUNTIE(S): KENNEBEC                               TABULATION OF BIDS

                                            CONTRACT ID : 019009.00                                     COMPLETION DATE : 11/16/12
                                                           =========

   PROJECT(S):  AC-STP-1900(900)X       LOCATION(S): AUGUSTA, INTERSECTION IMPROVEMENTSNE STATE DEPARTMENT OF TRANSPORTATION

                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  AUGUSTA,INTERSECTION IMPROVEMENTS. WORK INCLUDES                              NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   000164         CPM CONSTRUCTORS                                                           $        29,785.30  100.0000%
   2   000059         PIKE INDUSTRIES, INC.                                                      $        43,343.43  145.5195%
   3   003019         GARDNER CONSTRUCTION ENTERPRISES LLC.                                      $        43,500.00  146.0452%
====================================================================================================================================
                                          |(   1  ) 000164              |(   2  ) 000059              |(   3  ) 003019
                                          |CPM CONSTRUCTORS             |PIKE INDUSTRIES, INC.        |GARDNER CONSTRUCTION ENTERPRI
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 627.941                300.000  SF   |      27.50000        8250.00|      39.00000       11700.00|      40.00000       12000.00
  PREFORMED THERMOPLASTIC PAVEMENT        |                             |                             |
  MARKINGS - RECESSED                     |                             |                             |
0020 643.71                          LUMP |    1900.00000        1900.00|    2700.00000        2700.00|   12000.00000       12000.00
  TRAFFIC SIGNAL MODIFICATION AT STONE ST |                             |                             |
  AND HOSPITAL ST.                        |                             |                             |
0030 645.292                100.000  SF   |      35.00000        3500.00|      50.00000        5000.00|      50.00000        5000.00
  REGULATORY, WARNING, CONFIRMATION AND   |                             |                             |
  ROUTE MARKER ASSEMBLY SIGNS TYPE II     |                             |                             |
0040 652.34                  50.000  EA   |       5.50000         275.00|      11.74000         587.00|      20.00000        1000.00
  CONE                                    |                             |                             |
0050 652.35                  80.000  SF   |      13.00000        1040.00|      32.00000        2560.00|      30.00000        2400.00
  CONSTRUCTION SIGNS                      |                             |                             |
0060 652.36                  30.000  CD   |       0.01000           0.30|      38.00000        1140.00|     100.00000        3000.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0070 652.38                  60.000  HR   |      15.50000         930.00|      25.00000        1500.00|      35.00000        2100.00
  FLAGGER                                 |                             |                             |
0080 656.75                          LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    2500.00000        2500.00
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0090 659.10                          LUMP |   12890.00000       12890.00|   16956.43000       16956.43|    3500.00000        3500.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $        29,785.30|           $        43,343.43|           $        43,500.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        29,785.30|           $        43,343.43|           $        43,500.00
====================================================================================================================================


