

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items		Cat Alt Set:	Cat Alt Member:	LCC:			
0010 201.23	1.000 1.000		525.00000	525.00				
REMOVING SINGLE TREE TOP ONLY	EA EA							
0020 201.24	1.000 1.000		226.00000	226.00				
REMOVING STUMP	EA EA							
0030 202.10	(53) (53)		69,000.00000	69,000.00				
REMOVING EXISTING SUPERSTRUCTURE (PROPERTY OF CONTRACTOR)	CY CY							
0040 202.12	16.000 16.000		1,500.00000	24,000.00				
REMOVING EXISTING STRUCTURAL CONCRETE	CY CY							
0050 202.19	(1) (1)		89,000.00000	89,000.00				
REMOVING EXISTING BRIDGE	CY CY							
0060 202.202	1,545.000 1,545.000		35.00000	54,075.00				
REMOVING PAVEMENT SURFACE	SY SY							
0070 203.20	2,365.000 2,365.000		26.00000	61,490.00				
COMMON EXCAVATION	CY CY							
0080 203.2318	885.000 885.000		122.00000	107,970.00				
DISPOSAL OF SPECIAL WASTE	T T							
0090 203.25	790.000 790.000		51.00000	40,290.00				
GRANULAR BORROW	CY CY							
0100 203.35	64.000 64.000		73.00000	4,672.00				
CRUSHED STONE FILL	CY CY							

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE
Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items		Cat Alt Set:	Cat Alt Member:	LCC:			
0110 206.082	790.000	790.000	34.00000	26,860.00				
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	CY						
0120 206.092	11.000	11.000	1,400.00000	15,400.00				
STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES	CY	CY						
0130 304.10	2,180.000	2,180.000	57.00000	124,260.00				
AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0140 304.15	280.000	280.000	72.00000	20,160.00				
AGGREGATE BASE COURSE - TYPE B	CY	CY						
0150 403.208	398.000	398.000	190.00000	75,620.00				
HOT MIX ASPHALT 12.5 MM HMA SURFACE	T	T						
0160 403.209	117.000	117.000	300.00000	35,100.00				
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	T	T						
0170 403.211	10.000	10.000	150.00000	1,500.00				
HOT MIX ASPHALT (SHIMMING)	T	T						
0180 403.213	490.000	490.000	225.00000	110,250.00				
HOT MIX ASPHALT 12.5 MM BASE	T	T						
0190 409.15	190.000	190.000	50.00000	9,500.00				
BITUMINOUS TACK COAT - APPLIED	G	G						

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items		Cat Alt Set:	Cat Alt Member:	LCC:			
0200 411.10	7.000	7.000	147.00000	1,029.00				
UNTREATED AGGREGATE SURFACE COURSE (TRUCK MEASURE)	CY	CY						
0210 461.131	100.000	100.000	300.00000	30,000.00				
TEMPORARY PAVEMENT	T	T						
0220 502.21	55.000	55.000	2,000.00000	110,000.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	CY	CY						
0230 502.219	(160)	(160)	159,000.00000	159,000.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	CY	CY						
0240 502.25	(30)	(30)	44,000.00000	44,000.00				
STRUCTURAL CONCRETE SUPERSTRUCTURE SLABS CLARK	CY	CY						
0250 502.49	(16)	(16)	40,000.00000	40,000.00				
STRUCTURAL CONCRETE CURBS AND SIDEWALKS CLARK	CY	CY						
0260 502.565	100.000	100.000	600.00000	60,000.00				
CONCRETE FILL	CY	CY						
0270 503.26	20,665.000	20,665.000	4.00000	82,660.00				
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED	LB	LB						

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE
Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items		Cat Alt Set:	Cat Alt Member:	LCC:			
0280 503.27	20,665.00	20,665.000	2.00000	41,330.00				
STAINLESS STEEL REINFORCEMENT - PLACING	LB	LB						
0290 507.0821	(137)	(137)	25,000.00000	25,000.00				
STEEL BRIDGE RAILING, 3 BAR CLARK	LF	LF						
0300 507.0831	(39)	(39)	12,000.00000	12,000.00				
STEEL BRIDGE RAILING, 4 BAR	LF	LF						
0310 508.13	(75)	(75)	2,600.00000	2,600.00				
SHEET WATERPROOFING MEMBRANE	SY	SY						
0320 508.14	(175)	(175)	18,000.00000	18,000.00				
HIGH PERFORMANCE WATERPROOFING MEMBRANE	SY	SY						
0330 510.10	(1)	(1)	261,000.00000	261,000.00				
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 19.5 FT	LS	LS						
0340 511.07	(1)	(1)	100,000.00000	100,000.00				
COFFERDAM: ABUT NO.1 CLARK	LS	LS						
0350 511.07	(1)	(1)	90,000.00000	90,000.00				
COFFERDAM: ABUT NO.1 MARSH	LS	LS						
0360 511.07	(1)	(1)	92,000.00000	92,000.00				
COFFERDAM: ABUT NO.2 CLARK	LS	LS						

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE
Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items		Cat Alt Set:	Cat Alt Member:	LCC:			
0370 511.07	(1)	(1)	83,000.00000	83,000.00				
COFFERDAM: ABUT NO.2 MARSH	LS	LS						
0380 512.081	(100)	(100)	4,000.00000	4,000.00				
FRENCH DRAINS	LF	LF						
0390 514.06	2.000	2.000	1,000.00000	2,000.00				
CURING BOX FOR CONCRETE CYLINDERS	EA	EA						
0400 515.21	(240)	(240)	8,000.00000	8,000.00				
PROTECTIVE COATING FOR CONCRETE SURFACES	SY	SY						
0410 526.301	(620)	(620)	25,000.00000	25,000.00				
TEMPORARY CONCRETE BARRIER TYPE I	LF	LF						
0420 527.34	4.000	4.000	2,500.00000	10,000.00				
WORK ZONE CRASH CUSHIONS	UN	UN						
0430 535.60	(70)	(70)	235,000.00000	235,000.00				
PRESTRESSED STRUCTURAL CONCRETE SLAB	CY	CY						
0440 601.21	34.000	34.000	600.00000	20,400.00				
GABIONS, GALVANIZED	CY	CY						
0450 603.15	50.000	50.000	49.00000	2,450.00				
12 INCH CULVERT PIPE OPTION I	LF	LF						
0460 603.159	53.000	53.000	210.00000	11,130.00				
12 INCH CULVERT PIPE OPTION III	LF	LF						

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE
Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items		Cat Alt Set:	Cat Alt Member:	LCC:			
0470 603.16	50.000 50.000		50.00000	2,500.00				
15 INCH CULVERT PIPE OPTION I	LF LF							
0480 603.17	50.000 50.000		60.00000	3,000.00				
18 INCH CULVERT PIPE OPTION I	LF LF							
0490 604.072	2.000 2.000		4,000.00000	8,000.00				
CATCH BASIN TYPE A1-C	EA EA							
0500 604.09	1.000 1.000		4,000.00000	4,000.00				
CATCH BASIN TYPE B1	EA EA							
0510 604.242	2.000 2.000		3,000.00000	6,000.00				
CATCH BASIN TYPE F3	EA EA							
0520 604.262	1.000 1.000		4,000.00000	4,000.00				
CATCH BASIN TYPE B5-C	EA EA							
0530 605.09	270.000 270.000		48.00000	12,960.00				
6 INCH UNDERDRAIN TYPE B	LF LF							
0540 605.12	215.000 215.000		73.00000	15,695.00				
15 INCH UNDERDRAIN TYPE C	LF LF							
0550 606.1301	900.000 900.000		30.00000	27,000.00				
31" W-BM GR, MID-WAY SPLICE-SGL FACED	LF LF							
0560 606.1306	8.000 8.000		3,200.00000	25,600.00				
31" W-BM GR, MID-WAY SPLICE TANGENT TERMINAL	EA EA							

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE
Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items		Cat Alt Set:	Cat Alt Member:	LCC:			
0570 606.1721	8.000	8.000	2,200.00000	17,600.00				
BRIDGE TRANSITION - TYPE 1	EA	EA						
0580 606.1728	6.000	6.000	5,200.00000	31,200.00				
W-BEAM TO 3-BAR BRIDGE RAIL TRANSITION	EA	EA						
0590 606.1729	2.000	2.000	7,000.00000	14,000.00				
W-BEAM TO 4-BAR BRIDGE RAIL TRANSITION	EA	EA						
0600 606.353	16.000	16.000	60.00000	960.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	EA	EA						
0610 608.26	70.000	70.000	124.00000	8,680.00				
CURB RAMP DETECTABLE WARNING FIELD	SF	SF						
0620 609.11	635.000	635.000	60.00000	38,100.00				
VERTICAL CURB TYPE 1	LF	LF						
0630 609.238	5.000	5.000	500.00000	2,500.00				
TERMINAL CURB TYPE 1 - 8 FOOT	EA	EA						
0640 609.31	87.000	87.000	25.00000	2,175.00				
CURB TYPE 3	LF	LF						
0650 609.38	53.000	53.000	44.00000	2,332.00				
RESET CURB TYPE 1	LF	LF						
0660 610.08	860.000	860.000	75.00000	64,500.00				
PLAIN RIPRAP	CY	CY						

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE
Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items		Cat Alt Set:	Cat Alt Member:	LCC:			
0670 610.09	20.000	20.000	200.00000	4,000.00				
HAND LAID RIPRAP	CY	CY						
0680 610.16	230.000	230.000	140.00000	32,200.00				
HEAVY RIPRAP	CY	CY						
0690 615.07	127.000	127.000	89.00000	11,303.00				
LOAM	CY	CY						
0700 618.13	7.000	7.000	28.00000	196.00				
SEEDING METHOD NUMBER 1	UN	UN						
0710 618.14	9.000	9.000	28.00000	252.00				
SEEDING METHOD NUMBER 2	UN	UN						
0720 619.12	15.000	15.000	28.00000	420.00				
MULCH	UN	UN						
0730 619.14	55.000	55.000	92.00000	5,060.00				
EROSION CONTROL MIX	CY	CY						
0740 620.58	1,650.000	1,650.000	5.00000	8,250.00				
EROSION CONTROL GEOTEXTILE	SY	SY						
0750 626.22	25.000	25.000	1.00000	25.00				
NON-METALLIC CONDUIT	LF	LF						
0760 627.18	40.000	40.000	7.00000	280.00				
12 " SOLID WHITE PAVEMENT MARKING	LF	LF						

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE
Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items		Cat Alt Set:	Cat Alt Member:	LCC:			
0770 627.733	3,795.000	3,795.000	1.00000	3,795.00				
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF	LF						
0780 627.75	280.000	280.000	4.00000	1,120.00				
WHITE OR YELLOW PAVEMENT & CURB MARKING	SF	SF						
0790 627.77	210.000	210.000	7.00000	1,470.00				
REMOVING PAVEMENT MARKINGS	SF	SF						
0800 627.78	5,050.000	5,050.000	1.00000	5,050.00				
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	LF	LF						
0810 629.05	80.000	80.000	38.00000	3,040.00				
HAND LABOR, STRAIGHT TIME	HR	HR						
0820 631.12	20.000	20.000	130.00000	2,600.00				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR	HR						
0830 631.171	40.000	40.000	85.00000	3,400.00				
TRUCK - SMALL (INCLUDING OPERATOR)	HR	HR						
0840 631.18	20.000	20.000	56.00000	1,120.00				
CHAIN SAW RENTAL (INCLUDING OPERATOR)	HR	HR						
0850 631.20	20.000	20.000	168.00000	3,360.00				
STUMP CHIPPER (INCLUDING OPERATOR)	HR	HR						

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE
Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items		Cat Alt Set:	Cat Alt Member:	LCC:			
0870 639.19	1.000	1.000	10,000.00000	10,000.00				
FIELD OFFICE TYPE B	EA	EA						
0880 643.62	2.000	2.000	12,000.00000	24,000.00				
RECTANGULAR RAPID FLASHING BEACON	EA	EA						
0890 643.72	(1)	(1)	80,000.00000	80,000.00				
TEMPORARY TRAFFIC SIGNAL	LS	LS						
0900 643.83	(1)	(1)	9,000.00000	9,000.00				
VIDEO DETECTION SYSTEM	LS	LS						
0910 645.106	1.000	1.000	101.00000	101.00				
DEMOUNT REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN	EA	EA						
0920 645.116	3.000	3.000	175.00000	525.00				
REINSTALL REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN	EA	EA						
0930 652.312	6.000	6.000	162.00000	972.00				
TYPE III BARRICADE	EA	EA						
0940 652.33	60.000	60.000	72.00000	4,320.00				
DRUM	EA	EA						
0950 652.34	50.000	50.000	17.00000	850.00				
CONE	EA	EA						

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) CPM CONSTRUCTORS					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	project items	Cat Alt Set:	Cat Alt Member:	LCC:			
0960 652.35	720.000 720.000	24.00000	17,280.00				
CONSTRUCTION SIGNS	SF SF						
0970 652.361	(350) (350)	10,000.00000	10,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES	CD CD						
0980 652.38	1,595.000 1,595.000	35.00000	55,825.00				
FLAGGER	HR HR						
0990 652.41	5.000 5.000	1,200.00000	6,000.00				
PORTABLE CHANGEABLE MESSAGE SIGN	EA EA						
1000 656.75	(1) (1)	15,000.00000	15,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS LS						
1010 659.10	(1) (1)	400,000.00000	400,000.00				
MOBILIZATION	LS LS						
1020 674.10	1,400.000 1,400.000	215.00000	301,000.00				
PREFABRICATED CONCRETE MODULAR GRAVITY WALL	SF SF						
Section Totals:			\$3,752,113.00				
Life Cycle Costs:							
Section Total with LCC:			\$3,752,113.00				
Contract Item Totals			\$3,752,113.00				
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00				

Tabulation of Bids

Contract ID: 019305.00 **Counties:** HANCOCK
Letting Date: October 10, 2018 **District(s):** EASTERN REGION
Call Order: 2 **Project(s):** , SR-1930(510), STP-2170(200)
Contract Time: 05/14/21 COMPLETION DATE
Contract Description: TREMONT - SOUTHWEST HARBOR, MARSH BRIDGE SUPERSTR REPL

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Grand Totals	\$3,752,113.00
------------------------------	-----------------------

() indicates item is bid as Lump Sum

