

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) N F LUCE, INC.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010 202.19	(123) (123)		50,000.00000	50,000.00	100,000.00000	100,000.00	30,000.00000	30,000.00
REMOVING EXISTING BRIDGE	CY CY							
0020 202.202	1,400.000 1,400.000		12.00000	16,800.00	9.00000	12,600.00	12.00000	16,800.00
REMOVING PAVEMENT SURFACE	SY SY							
0030 203.20	1,170.000 1,170.000		10.00000	11,700.00	14.00000	16,380.00	21.00000	24,570.00
COMMON EXCAVATION	CY CY							
0040 203.2318	100.000 100.000		120.00000	12,000.00	128.00000	12,800.00	80.00000	8,000.00
DISPOSAL OF SPECIAL WASTE	T T							
0050 203.24	120.000 120.000		20.00000	2,400.00	22.00000	2,640.00	1.00000	120.00
COMMON BORROW	CY CY							
0060 203.25	290.000 290.000		30.00000	8,700.00	40.00000	11,600.00	62.00000	17,980.00
GRANULAR BORROW	CY CY							
0070 206.082	617.000 617.000		30.00000	18,510.00	14.00000	8,638.00	20.00000	12,340.00
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY CY							
0080 304.10	1,150.000 1,150.000		30.00000	34,500.00	40.00000	46,000.00	70.00000	80,500.00
AGGREGATE SUBBASE COURSE - GRAVEL	CY CY							
0090 403.2081	190.000 190.000		225.00000	42,750.00	195.00000	37,050.00	195.00000	37,050.00
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	T T							
0100 403.209	10.000 10.000		225.00000	2,250.00	250.00000	2,500.00	300.00000	3,000.00
HOT MIX ASPHALT 9.5 MM	T T							

Tabulation of Bids

<b>Contract ID:</b> 021657.00	<b>Counties:</b> SOMERSET	Maine Department of Transportation
<b>Letting Date:</b> January 08, 2020	<b>District(s):</b> WESTERN REGION	A True Copy: _____
<b>Call Order:</b> 5	<b>Project(s):</b> STP-2165(700)	Title : _____
<b>Contract Time:</b> 06/27/21 COMPLETION DATE		Attest: _____
<b>Contract Description:</b> ANSON, ICE HOUSE BRIDGE REPLACEMENT		Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) N F LUCE, INC.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
(SIDEWALKS, DRIVES, INCIDENTALS)								
0110 403.213	50.000 50.000		225.00000	11,250.00	250.00000	12,500.00	250.00000	12,500.00
HOT MIX ASPHALT 12.5 MM BASE	T T							
0120 403.2131	170.000 170.000		225.00000	38,250.00	195.00000	33,150.00	195.00000	33,150.00
12.5 MM POLYMER MODIFIED HMA BASE	T T							
0130 409.15	150.000 150.000		10.00000	1,500.00	25.00000	3,750.00	30.00000	4,500.00
BITUMINOUS TACK COAT - APPLIED	G G							
0140 461.131	90.000 90.000		225.00000	20,250.00	250.00000	22,500.00	250.00000	22,500.00
TEMPORARY PAVEMENT	T T							
0150 501.231	2.000 2.000		6,000.00000	12,000.00	10,000.00000	20,000.00	8,000.00000	16,000.00
DYNAMIC LOADING TEST	EA EA							
0160 501.50	310.000 310.000		90.00000	27,900.00	100.00000	31,000.00	70.00000	21,700.00
STEEL H-BEAM PILES 89 LBS/FT, DELIVERED	LF LF							
0170 501.501	300.000 300.000		10.00000	3,000.00	10.00000	3,000.00	50.00000	15,000.00
STEEL H-BEAM PILES 89 LBS/FT, IN PLACE	LF LF							
0180 501.90	8.000 8.000		100.00000	800.00	250.00000	2,000.00	150.00000	1,200.00
PILE TIPS	EA EA							
0190 501.91	12.000 12.000		1.00000	12.00	0.01000	0.12	1.00000	12.00
PILE SPLICES	EA EA							

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) N F LUCE, INC.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0200	501.92	(1) (1)		20,000.00000	20,000.00	50,000.00000	50,000.00	40,000.00000	40,000.00
PILE DRIVING EQUIPMENT MOBILIZATION		LS LS							
0210	502.219	(110) (110)		75,000.00000	75,000.00	137,000.00000	137,000.00	170,000.00000	170,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY CY							
0220	502.31	(26) (26)		14,000.00000	14,000.00	20,000.00000	20,000.00	15,000.00000	15,000.00
STRUCTURAL CONCRETE APPROACH SLABS		CY CY							
0230	502.49	(6) (6)		10,000.00000	10,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY CY							
0240	502.492	4.000 4.000		1,500.00000	6,000.00	4,000.00000	16,000.00	4,000.00000	16,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY CY							
0250	503.12	18,700.000 18,700.000		2.00000	37,400.00	1.00000	18,700.00	1.50000	28,050.00
REINFORCING STEEL, FABRICATED AND DELIVERED		LB LB							
0260	503.13	18,700.000 18,700.000		2.00000	37,400.00	1.00000	18,700.00	1.50000	28,050.00
REINFORCING STEEL, PLACING		LB LB							
0270	503.26	2,000.000 2,000.000		4.00000	8,000.00	5.00000	10,000.00	3.50000	7,000.00
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED		LB LB							
0280	503.27	2,000.000 2,000.000		2.00000	4,000.00	5.00000	10,000.00	3.00000	6,000.00
STAINLESS STEEL		LB LB							

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) N F LUCE, INC.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
REINFORCEMENT - PLACING								
0290 507.0821	(124)	(124)	35,000.00000	35,000.00	35,000.00000	35,000.00	30,000.00000	30,000.00
STEEL BRIDGE RAILING, 3 BAR		LF LF						
0300 508.14	(199)	(199)	15,000.00000	15,000.00	7,000.00000	7,000.00	8,000.00000	8,000.00
HIGH PERFORMANCE WATERPROOFING MEMBRANE		SY SY						
0310 510.10	(1)	(1)	50,000.00000	50,000.00	140,000.00000	140,000.00	120,000.00000	120,000.00
SPECIAL DETOUR_____ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED		LS LS						
0320 511.07	(1)	(1)	15,000.00000	15,000.00	25,000.00000	25,000.00	22,000.00000	22,000.00
COFFERDAM: DOWNSTREAM		LS LS						
0330 511.07	(1)	(1)	15,000.00000	15,000.00	25,000.00000	25,000.00	40,000.00000	40,000.00
COFFERDAM: UPSTREAM		LS LS						
0340 514.06	1.000	1.000	1,500.00000	1,500.00	1,500.00000	1,500.00	3,000.00000	3,000.00
CURING BOX FOR CONCRETE CYLINDERS		EA EA						
0350 515.21	(56)	(56)	5,000.00000	5,000.00	1,600.00000	1,600.00	2,200.00000	2,200.00
PROTECTIVE COATING FOR CONCRETE SURFACES		SY SY						
0360 520.232	70.000	70.000	160.00000	11,200.00	133.00000	9,310.00	170.00000	11,900.00
EXPANSION DEVICE - ASPHALTIC PLUG JOINT		LF LF						
0370 526.301	(80)	(80)	5,000.00000	5,000.00	18,000.00000	18,000.00	2,000.00000	2,000.00
TEMPORARY CONCRETE BARRIER TYPE I		LF LF						

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) N F LUCE, INC.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0380	527.34	4.000	4.000	4,500.00000	18,000.00	2,000.00000	8,000.00	1,000.00000	4,000.00
WORK ZONE CRASH CUSHIONS		UN	UN						
0390	535.622	(61)	(61)	308,433.00000	308,433.00	190,000.00000	190,000.00	255,000.00000	255,000.00
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM		CY	CY						
0400	604.18	3.000	3.000	1,000.00000	3,000.00	750.00000	2,250.00	800.00000	2,400.00
ADJUSTING MANHOLE OR CATCH BASIN TO GRADE		EA	EA						
0410	606.1301	162.500	162.500	20.00000	3,250.00	20.00000	3,250.00	22.00000	3,575.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF	LF						
0420	606.1305	4.000	4.000	2,600.00000	10,400.00	2,500.00000	10,000.00	2,600.00000	10,400.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0430	606.1721	4.000	4.000	1,700.00000	6,800.00	1,600.00000	6,400.00	1,700.00000	6,800.00
BRIDGE TRANSITION - TYPE 1		EA	EA						
0440	606.353	8.000	8.000	40.00000	320.00	35.00000	280.00	40.00000	320.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0450	607.421	200.000	200.000	45.00000	9,000.00	45.00000	9,000.00	60.00000	12,000.00
SCREENING FENCE		LF	LF						
0460	610.08	413.000	413.000	80.00000	33,040.00	60.00000	24,780.00	60.00000	24,780.00
PLAIN RIPRAP		CY	CY						
0470	613.319	65.000	65.000	3.00000	195.00	10.00000	650.00	6.00000	390.00
EROSION CONTROL BLANKET		SY	SY						

Tabulation of Bids

<b>Contract ID:</b> 021657.00	<b>Counties:</b> SOMERSET	Maine Department of Transportation
<b>Letting Date:</b> January 08, 2020	<b>District(s):</b> WESTERN REGION	A True Copy: _____
<b>Call Order:</b> 5	<b>Project(s):</b> STP-2165(700)	Title : _____
<b>Contract Time:</b> 06/27/21 COMPLETION DATE		Attest: _____
<b>Contract Description:</b> ANSON, ICE HOUSE BRIDGE REPLACEMENT		Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) N F LUCE, INC.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0480	615.07	30.000	30.000	20.00000	600.00	75.00000	2,250.00	55.00000	1,650.00
LOAM		CY	CY						
0490	618.14	1.000	1.000	50.00000	50.00	200.00000	200.00	250.00000	250.00
SEEDING METHOD NUMBER 2		UN	UN						
0500	619.12	1.000	1.000	50.00000	50.00	200.00000	200.00	250.00000	250.00
MULCH		UN	UN						
0510	619.14	30.000	30.000	30.00000	900.00	75.00000	2,250.00	65.00000	1,950.00
EROSION CONTROL MIX		CY	CY						
0520	620.58	639.000	639.000	4.00000	2,556.00	3.00000	1,917.00	5.00000	3,195.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0530	620.66	84.000	84.000	20.00000	1,680.00	40.00000	3,360.00	30.00000	2,520.00
DRAINAGE GEOCOMPOSITE		SY	SY						
0540	627.733	2,040.000	2,040.000	4.00000	8,160.00	0.75000	1,530.00	1.00000	2,040.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0550	627.77	340.000	340.000	4.00000	1,360.00	1.50000	510.00	2.00000	680.00
REMOVING PAVEMENT MARKINGS		SF	SF						
0560	627.78	1,000.000	1,000.000	4.00000	4,000.00	0.75000	750.00	1.00000	1,000.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0570	629.05	40.000	40.000	40.00000	1,600.00	50.00000	2,000.00	35.00000	1,400.00
HAND LABOR, STRAIGHT TIME		HR	HR						

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) N F LUCE, INC.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0580	631.12	20.000	20.000	120.00000	2,400.00	131.00000	2,620.00	125.00000	2,500.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0590	631.172	20.000	20.000	80.00000	1,600.00	70.00000	1,400.00	80.00000	1,600.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0600	639.19	1.000	1.000	4,000.00000	4,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
FIELD OFFICE TYPE B		EA	EA						
0610	643.72	(1)	(1)	50,000.00000	50,000.00	40,000.00000	40,000.00	35,000.00000	35,000.00
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0620	652.312	4.000	4.000	250.00000	1,000.00	150.00000	600.00	150.00000	600.00
TYPE III BARRICADE		EA	EA						
0630	652.33	27.000	27.000	30.00000	810.00	50.00000	1,350.00	75.00000	2,025.00
DRUM		EA	EA						
0640	652.34	27.000	27.000	12.00000	324.00	20.00000	540.00	25.00000	675.00
CONE		EA	EA						
0650	652.35	300.000	300.000	10.00000	3,000.00	19.00000	5,700.00	20.00000	6,000.00
CONSTRUCTION SIGNS		SF	SF						
0660	652.361	(180)	(180)	40,000.00000	40,000.00	5,000.00000	5,000.00	8,000.00000	8,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0670	652.38	320.000	320.000	30.00000	9,600.00	26.00000	8,320.00	40.00000	12,800.00
FLAGGER		HR	HR						

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET      Maine Department of Transportation  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION      A True Copy: \_\_\_\_\_  
**Call Order:** 5      **Project(s):** STP-2165(700)      Title : \_\_\_\_\_  
**Contract Time:** 06/27/21 COMPLETION DATE      Attest: \_\_\_\_\_  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT      Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) N F LUCE, INC.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 1</b>	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0680	656.75	(1) (1)	42,000.00000	42,000.00	4,000.00000	4,000.00	7,000.00000	7,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS LS						
0690	659.10	(1) (1)	146,000.00000	146,000.00	143,679.32000	143,679.32	140,000.00000	140,000.00
MOBILIZATION		LS LS						
<b>Section Totals:</b>				\$1,393,200.00		\$1,428,704.44		\$1,481,922.00
<b>Life Cycle Costs:</b>								
<b>Section Total with LCC:</b>				\$1,393,200.00		\$1,428,704.44		\$1,481,922.00
<b>Contract Item Totals</b>				<b>\$1,393,200.00</b>		<b>\$1,428,704.44</b>		<b>\$1,481,922.00</b>
<b>Contract Time Totals</b>								
<b>Contract Life Cycle Costs Totals</b>				<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>Contract Grand Totals</b>				<b>\$1,393,200.00</b>		<b>\$1,428,704.44</b>		<b>1,481,922.00</b>

( ) indicates item is bid as Lump Sum

Tabulation of Bids

<b>Contract ID:</b> 021657.00	<b>Counties:</b> SOMERSET	Maine Department of Transportation
<b>Letting Date:</b> January 08, 2020	<b>District(s):</b> WESTERN REGION	A True Copy: _____
<b>Call Order:</b> 5	<b>Project(s):</b> STP-2165(700)	Title : _____
<b>Contract Time:</b> 06/27/21 COMPLETION DATE		Attest: _____
<b>Contract Description:</b> ANSON, ICE HOUSE BRIDGE REPLACEMENT		Notary Public

Line No / Item ID Item Description	(4) SARGENT CORPORATION		(5) Eurovia Atlantic Coast LLC dba Northeast Paving		(6) T BUCK CONSTRUCTION, INC.			
	Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010 202.19	(123) (123)		60,000.00000	60,000.00	74,000.00000	74,000.00	160,000.00000	160,000.00
REMOVING EXISTING BRIDGE	CY CY							
0020 202.202	1,400.000 1,400.000		20.00000	28,000.00	30.00000	42,000.00	9.00000	12,600.00
REMOVING PAVEMENT SURFACE	SY SY							
0030 203.20	1,170.000 1,170.000		26.00000	30,420.00	40.00000	46,800.00	21.00000	24,570.00
COMMON EXCAVATION	CY CY							
0040 203.2318	100.000 100.000		110.00000	11,000.00	220.00000	22,000.00	90.00000	9,000.00
DISPOSAL OF SPECIAL WASTE	T T							
0050 203.24	120.000 120.000		8.00000	960.00	46.00000	5,520.00	45.00000	5,400.00
COMMON BORROW	CY CY							
0060 203.25	290.000 290.000		38.00000	11,020.00	84.00000	24,360.00	50.00000	14,500.00
GRANULAR BORROW	CY CY							
0070 206.082	617.000 617.000		26.00000	16,042.00	40.00000	24,680.00	28.00000	17,276.00
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY CY							
0080 304.10	1,150.000 1,150.000		46.00000	52,900.00	55.00000	63,250.00	42.00000	48,300.00
AGGREGATE SUBBASE COURSE - GRAVEL	CY CY							
0090 403.2081	190.000 190.000		310.00000	58,900.00	375.00000	71,250.00	195.00000	37,050.00
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	T T							
0100 403.209	10.000 10.000		250.00000	2,500.00	400.00000	4,000.00	250.00000	2,500.00
HOT MIX ASPHALT 9.5 MM	T T							

Tabulation of Bids

<b>Contract ID:</b> 021657.00	<b>Counties:</b> SOMERSET	Maine Department of Transportation
<b>Letting Date:</b> January 08, 2020	<b>District(s):</b> WESTERN REGION	A True Copy: _____
<b>Call Order:</b> 5	<b>Project(s):</b> STP-2165(700)	Title : _____
<b>Contract Time:</b> 06/27/21 COMPLETION DATE		Attest: _____
<b>Contract Description:</b> ANSON, ICE HOUSE BRIDGE REPLACEMENT		Notary Public

Line No / Item ID Item Description	(4) SARGENT CORPORATION		(5) Eurovia Atlantic Coast LLC dba Northeast Paving		(6) T BUCK CONSTRUCTION, INC.			
	Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 1</b> Project Items			<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
(SIDEWALKS, DRIVES, INCIDENTALS)								
0110 403.213	50.000	50.000	250.00000	12,500.00	350.00000	17,500.00	250.00000	12,500.00
HOT MIX ASPHALT 12.5 MM BASE	T	T						
0120 403.2131	170.000	170.000	250.00000	42,500.00	375.00000	63,750.00	195.00000	33,150.00
12.5 MM POLYMER MODIFIED HMA BASE	T	T						
0130 409.15	150.000	150.000	11.00000	1,650.00	51.00000	7,650.00	25.00000	3,750.00
BITUMINOUS TACK COAT - APPLIED	G	G						
0140 461.131	90.000	90.000	250.00000	22,500.00	350.00000	31,500.00	250.00000	22,500.00
TEMPORARY PAVEMENT	T	T						
0150 501.231	2.000	2.000	6,000.00000	12,000.00	7,500.00000	15,000.00	5,500.00000	11,000.00
DYNAMIC LOADING TEST	EA	EA						
0160 501.50	310.000	310.000	90.00000	27,900.00	100.00000	31,000.00	100.00000	31,000.00
STEEL H-BEAM PILES 89 LBS/FT, DELIVERED	LF	LF						
0170 501.501	300.000	300.000	11.00000	3,300.00	13.00000	3,900.00	10.00000	3,000.00
STEEL H-BEAM PILES 89 LBS/FT, IN PLACE	LF	LF						
0180 501.90	8.000	8.000	110.00000	880.00	135.00000	1,080.00	800.00000	6,400.00
PILE TIPS	EA	EA						
0190 501.91	12.000	12.000	1.00000	12.00	1.00000	12.00	1.00000	12.00
PILE SPLICES	EA	EA						
0200 501.92	(1)	(1)	17,000.00000	17,000.00	20,000.00000	20,000.00	85,000.00000	85,000.00

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET      Maine Department of Transportation  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION      A True Copy: \_\_\_\_\_  
**Call Order:** 5      **Project(s):** STP-2165(700)      Title : \_\_\_\_\_  
**Contract Time:** 06/27/21 COMPLETION DATE      Attest: \_\_\_\_\_  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT      Notary Public

Line No / Item ID Item Description	(4) SARGENT CORPORATION		(5) Eurovia Atlantic Coast LLC dba Northeast Paving		(6) T BUCK CONSTRUCTION, INC.			
	Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount		
<b>SECTION: 1</b> Project Items			<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
PILE DRIVING EQUIPMENT MOBILIZATION	LS	LS						
0210 502.219	(110)	(110)	88,000.00000	88,000.00	95,000.00000	95,000.00	145,000.00000	145,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	CY	CY						
0220 502.31	(26)	(26)	24,000.00000	24,000.00	15,000.00000	15,000.00	21,000.00000	21,000.00
STRUCTURAL CONCRETE APPROACH SLABS	CY	CY						
0230 502.49	(6)	(6)	8,000.00000	8,000.00	26,000.00000	26,000.00	15,000.00000	15,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS	CY	CY						
0240 502.492	4.000	4.000	1,800.00000	7,200.00	3,000.00000	12,000.00	4,000.00000	16,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS	CY	CY						
0250 503.12	18,700.000	18,700.000	1.00000	18,700.00	0.80000	14,960.00	1.00000	18,700.00
REINFORCING STEEL, FABRICATED AND DELIVERED	LB	LB						
0260 503.13	18,700.000	18,700.000	1.50000	28,050.00	1.00000	18,700.00	1.00000	18,700.00
REINFORCING STEEL, PLACING	LB	LB						
0270 503.26	2,000.000	2,000.000	4.00000	8,000.00	3.80000	7,600.00	3.00000	6,000.00
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED	LB	LB						
0280 503.27	2,000.000	2,000.000	2.00000	4,000.00	1.25000	2,500.00	1.00000	2,000.00
STAINLESS STEEL REINFORCEMENT - PLACING	LB	LB						

Tabulation of Bids

<b>Contract ID:</b> 021657.00	<b>Counties:</b> SOMERSET	Maine Department of Transportation
<b>Letting Date:</b> January 08, 2020	<b>District(s):</b> WESTERN REGION	A True Copy: _____
<b>Call Order:</b> 5	<b>Project(s):</b> STP-2165(700)	Title : _____
<b>Contract Time:</b> 06/27/21 COMPLETION DATE		Attest: _____
<b>Contract Description:</b> ANSON, ICE HOUSE BRIDGE REPLACEMENT		Notary Public

Line No / Item ID Item Description	(4) SARGENT CORPORATION		(5) Eurovia Atlantic Coast LLC dba Northeast Paving		(6) T BUCK CONSTRUCTION, INC.			
	Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 1 Project Items			<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0290 507.0821	(124)	(124)	44,000.00000	44,000.00	25,000.00000	25,000.00	35,000.00000	35,000.00
STEEL BRIDGE RAILING, 3 BAR	LF	LF						
0300 508.14	(199)	(199)	8,000.00000	8,000.00	11,000.00000	11,000.00	7,500.00000	7,500.00
HIGH PERFORMANCE WATERPROOFING MEMBRANE	SY	SY						
0310 510.10	(1)	(1)	176,000.00000	176,000.00	133,000.00000	133,000.00	200,000.00000	200,000.00
SPECIAL DETOUR_____ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED	LS	LS						
0320 511.07	(1)	(1)	28,000.00000	28,000.00	17,000.00000	17,000.00	35,000.00000	35,000.00
COFFERDAM: DOWNSTREAM	LS	LS						
0330 511.07	(1)	(1)	28,000.00000	28,000.00	17,000.00000	17,000.00	35,000.00000	35,000.00
COFFERDAM: UPSTREAM	LS	LS						
0340 514.06	1.000	1.000	1,500.00000	1,500.00	100.00000	100.00	2,500.00000	2,500.00
CURING BOX FOR CONCRETE CYLINDERS	EA	EA						
0350 515.21	(56)	(56)	8,000.00000	8,000.00	4,000.00000	4,000.00	1,500.00000	1,500.00
PROTECTIVE COATING FOR CONCRETE SURFACES	SY	SY						
0360 520.232	70.000	70.000	80.00000	5,600.00	170.00000	11,900.00	140.00000	9,800.00
EXPANSION DEVICE - ASPHALTIC PLUG JOINT	LF	LF						
0370 526.301	(80)	(80)	6,000.00000	6,000.00	5,000.00000	5,000.00	7,500.00000	7,500.00
TEMPORARY CONCRETE BARRIER TYPE I	LF	LF						

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET      Maine Department of Transportation  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION      A True Copy: \_\_\_\_\_  
**Call Order:** 5      **Project(s):** STP-2165(700)      Title : \_\_\_\_\_  
**Contract Time:** 06/27/21 COMPLETION DATE      Attest: \_\_\_\_\_  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT      Notary Public

Line No / Item ID Item Description				(4) SARGENT CORPORATION		(5) Eurovia Atlantic Coast LLC dba Northeast Paving		(6) T BUCK CONSTRUCTION, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0380	527.34	4.000	4.000	3,000.00000	12,000.00	1,100.00000	4,400.00	3,000.00000	12,000.00
WORK ZONE CRASH CUSHIONS		UN	UN						
0390	535.622	(61)	(61)	361,700.00000	361,700.00	300,000.00000	300,000.00	220,000.00000	220,000.00
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM		CY	CY						
0400	604.18	3.000	3.000	1,200.00000	3,600.00	1,300.00000	3,900.00	1,000.00000	3,000.00
ADJUSTING MANHOLE OR CATCH BASIN TO GRADE		EA	EA						
0410	606.1301	162.500	162.500	28.00000	4,550.00	25.00000	4,062.50	26.00000	4,225.00
31" W-BM GR, MID-WAY SPLICE- SGL FACED		LF	LF						
0420	606.1305	4.000	4.000	3,000.00000	12,000.00	3,400.00000	13,600.00	2,700.00000	10,800.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0430	606.1721	4.000	4.000	3,100.00000	12,400.00	2,200.00000	8,800.00	2,900.00000	11,600.00
BRIDGE TRANSITION - TYPE 1		EA	EA						
0440	606.353	8.000	8.000	50.00000	400.00	42.00000	336.00	45.00000	360.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0450	607.421	200.000	200.000	50.00000	10,000.00	34.00000	6,800.00	45.00000	9,000.00
SCREENING FENCE		LF	LF						
0460	610.08	413.000	413.000	66.00000	27,258.00	95.00000	39,235.00	62.00000	25,606.00
PLAIN RIPRAP		CY	CY						

Tabulation of Bids

<b>Contract ID:</b> 021657.00	<b>Counties:</b> SOMERSET	Maine Department of Transportation
<b>Letting Date:</b> January 08, 2020	<b>District(s):</b> WESTERN REGION	A True Copy: _____
<b>Call Order:</b> 5	<b>Project(s):</b> STP-2165(700)	Title : _____
<b>Contract Time:</b> 06/27/21 COMPLETION DATE		Attest: _____
<b>Contract Description:</b> ANSON, ICE HOUSE BRIDGE REPLACEMENT		Notary Public

Line No / Item ID Item Description	(4) SARGENT CORPORATION		(5) Eurovia Atlantic Coast LLC dba Northeast Paving		(6) T BUCK CONSTRUCTION, INC.			
	Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 1 Project Items			<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0470 613.319	65.000 65.000		3.00000	195.00	11.00000	715.00	4.00000	260.00
EROSION CONTROL BLANKET	SY SY							
0480 615.07	30.000 30.000		60.00000	1,800.00	90.00000	2,700.00	65.00000	1,950.00
LOAM	CY CY							
0490 618.14	1.000 1.000		60.00000	60.00	24.75000	24.75	250.00000	250.00
SEEDING METHOD NUMBER 2	UN UN							
0500 619.12	1.000 1.000		60.00000	60.00	24.75000	24.75	250.00000	250.00
MULCH	UN UN							
0510 619.14	30.000 30.000		55.00000	1,650.00	90.00000	2,700.00	180.00000	5,400.00
EROSION CONTROL MIX	CY CY							
0520 620.58	639.000 639.000		2.00000	1,278.00	4.00000	2,556.00	4.00000	2,556.00
EROSION CONTROL GEOTEXTILE	SY SY							
0530 620.66	84.000 84.000		20.00000	1,680.00	42.00000	3,528.00	25.00000	2,100.00
DRAINAGE GEOCOMPOSITE	SY SY							
0540 627.733	2,040.000 2,040.000		0.40000	816.00	0.75000	1,530.00	1.00000	2,040.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF LF							
0550 627.77	340.000 340.000		3.00000	1,020.00	1.75000	595.00	3.00000	1,020.00
REMOVING PAVEMENT MARKINGS	SF SF							
0560 627.78	1,000.000 1,000.000		0.40000	400.00	0.60000	600.00	1.50000	1,500.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	LF LF							

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET      Maine Department of Transportation  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION      A True Copy: \_\_\_\_\_  
**Call Order:** 5      **Project(s):** STP-2165(700)      Title : \_\_\_\_\_  
**Contract Time:** 06/27/21 COMPLETION DATE      Attest: \_\_\_\_\_  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT      Notary Public

Line No / Item ID Item Description				(4) SARGENT CORPORATION		(5) Eurovia Atlantic Coast LLC dba Northeast Paving		(6) T BUCK CONSTRUCTION, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0570	629.05	40.000	40.000	38.00000	1,520.00	38.00000	1,520.00	42.00000	1,680.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0580	631.12	20.000	20.000	165.00000	3,300.00	125.00000	2,500.00	140.00000	2,800.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0590	631.172	20.000	20.000	120.00000	2,400.00	70.00000	1,400.00	85.00000	1,700.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0600	639.19	1.000	1.000	16,000.00000	16,000.00	18,000.00000	18,000.00	7,500.00000	7,500.00
FIELD OFFICE TYPE B		EA	EA						
0610	643.72	(1)	(1)	26,000.00000	26,000.00	50,000.00000	50,000.00	45,000.00000	45,000.00
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0620	652.312	4.000	4.000	175.00000	700.00	100.00000	400.00	250.00000	1,000.00
TYPE III BARRICADE		EA	EA						
0630	652.33	27.000	27.000	75.00000	2,025.00	30.00000	810.00	60.00000	1,620.00
DRUM		EA	EA						
0640	652.34	27.000	27.000	15.00000	405.00	11.00000	297.00	18.00000	486.00
CONE		EA	EA						
0650	652.35	300.000	300.000	27.00000	8,100.00	6.00000	1,800.00	20.00000	6,000.00
CONSTRUCTION SIGNS		SF	SF						
0660	652.361	(180)	(180)	36,000.00000	36,000.00	16,000.00000	16,000.00	5,000.00000	5,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET      Maine Department of Transportation  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION      A True Copy: \_\_\_\_\_  
**Call Order:** 5      **Project(s):** STP-2165(700)      Title : \_\_\_\_\_  
**Contract Time:** 06/27/21 COMPLETION DATE      Attest: \_\_\_\_\_  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT      Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SARGENT CORPORATION		(5) Eurovia Atlantic Coast LLC dba Northeast Paving		(6) T BUCK CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 1</b>	Project Items	<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0670 652.38	320.000 320.000	42.00000	13,440.00	35.00000	11,200.00	26.00000	8,320.00
FLAGGER	HR HR						
0680 656.75	(1) (1)	42,000.00000	42,000.00	15,000.00000	15,000.00	7,500.00000	7,500.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS LS						
0690 659.10	(1) (1)	149,000.00000	149,000.00	173,000.00000	173,000.00	172,569.00000	172,569.00
MOBILIZATION	LS LS						
<b>Section Totals:</b>			\$1,656,791.00		\$1,673,046.00		\$1,690,800.00
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>			\$1,656,791.00		\$1,673,046.00		\$1,690,800.00
<b>Contract Item Totals</b>			<b>\$1,656,791.00</b>		<b>\$1,673,046.00</b>		<b>\$1,690,800.00</b>
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>Contract Grand Totals</b>			<b>\$1,656,791.00</b>		<b>\$1,673,046.00</b>		<b>1,690,800.00</b>

( ) indicates item is bid as Lump Sum

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010	202.19	(123)	(123)	200,000.00000	200,000.00				
REMOVING EXISTING BRIDGE		CY	CY						
0020	202.202	1,400.000	1,400.000	10.00000	14,000.00				
REMOVING PAVEMENT SURFACE		SY	SY						
0030	203.20	1,170.000	1,170.000	50.00000	58,500.00				
COMMON EXCAVATION		CY	CY						
0040	203.2318	100.000	100.000	100.00000	10,000.00				
DISPOSAL OF SPECIAL WASTE		T	T						
0050	203.24	120.000	120.000	50.00000	6,000.00				
COMMON BORROW		CY	CY						
0060	203.25	290.000	290.000	50.00000	14,500.00				
GRANULAR BORROW		CY	CY						
0070	206.082	617.000	617.000	50.00000	30,850.00				
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES		CY	CY						
0080	304.10	1,150.000	1,150.000	50.00000	57,500.00				
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0090	403.2081	190.000	190.000	400.00000	76,000.00				
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT		T	T						
0100	403.209	10.000	10.000	500.00000	5,000.00				
HOT MIX ASPHALT 9.5 MM		T	T						

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) GORDON CONTRACTING INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 1</b>	Project Items	<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
(SIDEWALKS, DRIVES, INCIDENTALS)							
0110 403.213 HOT MIX ASPHALT 12.5 MM BASE	50.000 50.000 T T	400.00000	20,000.00				
0120 403.2131 12.5 MM POLYMER MODIFIED HMA BASE	170.000 170.000 T T	500.00000	85,000.00				
0130 409.15 BITUMINOUS TACK COAT - APPLIED	150.000 150.000 G G	10.00000	1,500.00				
0140 461.131 TEMPORARY PAVEMENT	90.000 90.000 T T	100.00000	9,000.00				
0150 501.231 DYNAMIC LOADING TEST	2.000 2.000 EA EA	10,000.00000	20,000.00				
0160 501.50 STEEL H-BEAM PILES 89 LBS/FT, DELIVERED	310.000 310.000 LF LF	100.00000	31,000.00				
0170 501.501 STEEL H-BEAM PILES 89 LBS/FT, IN PLACE	300.000 300.000 LF LF	100.00000	30,000.00				
0180 501.90 PILE TIPS	8.000 8.000 EA EA	1,000.00000	8,000.00				
0190 501.91 PILE SPLICES	12.000 12.000 EA EA	1,000.00000	12,000.00				

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0200	501.92	(1) (1)		100,000.00000	100,000.00				
PILE DRIVING EQUIPMENT MOBILIZATION		LS LS							
0210	502.219	(110) (110)		250,000.00000	250,000.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY CY							
0220	502.31	(26) (26)		65,000.00000	65,000.00				
STRUCTURAL CONCRETE APPROACH SLABS		CY CY							
0230	502.49	(6) (6)		100,000.00000	100,000.00				
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY CY							
0240	502.492	4.000 4.000		10,000.00000	40,000.00				
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY CY							
0250	503.12	18,700.000 18,700.000		3.00000	56,100.00				
REINFORCING STEEL, FABRICATED AND DELIVERED		LB LB							
0260	503.13	18,700.000 18,700.000		3.00000	56,100.00				
REINFORCING STEEL, PLACING		LB LB							
0270	503.26	2,000.000 2,000.000		5.00000	10,000.00				
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED		LB LB							
0280	503.27	2,000.000 2,000.000		5.00000	10,000.00				
STAINLESS STEEL		LB LB							

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>		<b>LCC:</b>		
REINFORCEMENT - PLACING									
0290	507.0821	(124)	(124)	35,000.00000	35,000.00				
STEEL BRIDGE RAILING, 3 BAR				LF	LF				
0300	508.14	(199)	(199)	35,000.00000	35,000.00				
HIGH PERFORMANCE WATERPROOFING MEMBRANE				SY	SY				
0310	510.10	(1)	(1)	200,000.00000	200,000.00				
SPECIAL DETOUR_____ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED				LS	LS				
0320	511.07	(1)	(1)	50,000.00000	50,000.00				
COFFERDAM: DOWNSTREAM				LS	LS				
0330	511.07	(1)	(1)	50,000.00000	50,000.00				
COFFERDAM: UPSTREAM				LS	LS				
0340	514.06	1.000	1.000	5,000.00000	5,000.00				
CURING BOX FOR CONCRETE CYLINDERS				EA	EA				
0350	515.21	(56)	(56)	25,000.00000	25,000.00				
PROTECTIVE COATING FOR CONCRETE SURFACES				SY	SY				
0360	520.232	70.000	70.000	100.00000	7,000.00				
EXPANSION DEVICE - ASPHALTIC PLUG JOINT				LF	LF				
0370	526.301	(80)	(80)	50,000.00000	50,000.00				
TEMPORARY CONCRETE BARRIER TYPE I				LF	LF				

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0380	527.34	4.000	4.000	1,000.00000	4,000.00				
WORK ZONE CRASH CUSHIONS		UN	UN						
0390	535.622	(61)	(61)	250,000.00000	250,000.00				
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM		CY	CY						
0400	604.18	3.000	3.000	1,000.00000	3,000.00				
ADJUSTING MANHOLE OR CATCH BASIN TO GRADE		EA	EA						
0410	606.1301	162.500	162.500	30.00000	4,875.00				
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF	LF						
0420	606.1305	4.000	4.000	500.00000	2,000.00				
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0430	606.1721	4.000	4.000	1,000.00000	4,000.00				
BRIDGE TRANSITION - TYPE 1		EA	EA						
0440	606.353	8.000	8.000	50.00000	400.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0450	607.421	200.000	200.000	50.00000	10,000.00				
SCREENING FENCE		LF	LF						
0460	610.08	413.000	413.000	75.00000	30,975.00				
PLAIN RIPRAP		CY	CY						
0470	613.319	65.000	65.000	5.00000	325.00				
EROSION CONTROL BLANKET		SY	SY						

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0480	615.07	30.000	30.000	100.00000	3,000.00				
LOAM		CY	CY						
0490	618.14	1.000	1.000	100.00000	100.00				
SEEDING METHOD NUMBER 2		UN	UN						
0500	619.12	1.000	1.000	100.00000	100.00				
MULCH		UN	UN						
0510	619.14	30.000	30.000	100.00000	3,000.00				
EROSION CONTROL MIX		CY	CY						
0520	620.58	639.000	639.000	5.00000	3,195.00				
EROSION CONTROL GEOTEXTILE		SY	SY						
0530	620.66	84.000	84.000	100.00000	8,400.00				
DRAINAGE GEOCOMPOSITE		SY	SY						
0540	627.733	2,040.000	2,040.000	5.00000	10,200.00				
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0550	627.77	340.000	340.000	5.00000	1,700.00				
REMOVING PAVEMENT MARKINGS		SF	SF						
0560	627.78	1,000.000	1,000.000	2.00000	2,000.00				
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0570	629.05	40.000	40.000	50.00000	2,000.00				
HAND LABOR, STRAIGHT TIME		HR	HR						

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION  
**Call Order:** 5      **Project(s):** STP-2165(700)  
**Contract Time:** 06/27/21 COMPLETION DATE  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0580	631.12	20.000	20.000	100.00000	2,000.00				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0590	631.172	20.000	20.000	100.00000	2,000.00				
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0600	639.19	1.000	1.000	25,000.00000	25,000.00				
FIELD OFFICE TYPE B		EA	EA						
0610	643.72	(1)	(1)	50,000.00000	50,000.00				
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0620	652.312	4.000	4.000	1,000.00000	4,000.00				
TYPE III BARRICADE		EA	EA						
0630	652.33	27.000	27.000	100.00000	2,700.00				
DRUM		EA	EA						
0640	652.34	27.000	27.000	50.00000	1,350.00				
CONE		EA	EA						
0650	652.35	300.000	300.000	30.00000	9,000.00				
CONSTRUCTION SIGNS		SF	SF						
0660	652.361	(180)	(180)	25,000.00000	25,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0670	652.38	320.000	320.000	50.00000	16,000.00				
FLAGGER		HR	HR						

Tabulation of Bids

**Contract ID:** 021657.00      **Counties:** SOMERSET      Maine Department of Transportation  
**Letting Date:** January 08, 2020      **District(s):** WESTERN REGION      A True Copy: \_\_\_\_\_  
**Call Order:** 5      **Project(s):** STP-2165(700)      Title : \_\_\_\_\_  
**Contract Time:** 06/27/21 COMPLETION DATE      Attest: \_\_\_\_\_  
**Contract Description:** ANSON, ICE HOUSE BRIDGE REPLACEMENT      Notary Public

Line No / Item ID Item Description Alt Set / Alt Member      Quantity and Units				(7) GORDON CONTRACTING INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Project Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0680	656.75	(1)	(1)	50,000.00000	50,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL									
0690	659.10	(1)	(1)	200,000.00000	200,000.00				
MOBILIZATION									
<b>Section Totals:</b>					\$2,563,370.00				
<b>Life Cycle Costs:</b>									
<b>Section Total with LCC:</b>					\$2,563,370.00				
<b>Contract Item Totals</b>					<b>\$2,563,370.00</b>				
<b>Contract Time Totals</b>									
<b>Contract Life Cycle Costs Totals</b>					<b>\$0.00</b>				
<b>Contract Grand Totals</b>					<b>\$2,563,370.00</b>				

( ) indicates item is bid as Lump Sum

