

Tabulation of Bids

Contract ID: 021694.00	Counties: AROOSTOOK	Maine Department of Transportation
Letting Date: December 18, 2019	District(s): NORTHERN REGION	A True Copy: _____
Call Order: 1	Project(s): STP-2169(400)	Title : _____
Contract Time: 06/30/21 COMPLETION DATE		Attest: _____
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT		Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) SARGENT CORPORATION		(3) CPM CONSTRUCTORS	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Project Items				Cat Alt Set:		Cat Alt Member:		LCC:	
0010	201.28	1.000	1.000	350.00000	350.00	2,000.00000	2,000.00	1,950.00000	1,950.00
PRUNING SINGLE TREE		EA	EA						
0020	202.19	(75)	(75)	70,000.00000	70,000.00	75,000.00000	75,000.00	16,000.00000	16,000.00
REMOVING EXISTING BRIDGE		CY	CY						
0030	202.202	135.000	135.000	60.00000	8,100.00	28.00000	3,780.00	50.00000	6,750.00
REMOVING PAVEMENT SURFACE		SY	SY						
0040	203.20	345.000	345.000	40.00000	13,800.00	32.00000	11,040.00	25.00000	8,625.00
COMMON EXCAVATION		CY	CY						
0050	203.2318	10.000	10.000	235.00000	2,350.00	110.00000	1,100.00	200.00000	2,000.00
DISPOSAL OF SPECIAL WASTE		T	T						
0060	203.24	5.000	5.000	45.00000	225.00	26.00000	130.00	25.00000	125.00
COMMON BORROW		CY	CY						
0070	203.25	290.000	290.000	60.00000	17,400.00	92.00000	26,680.00	60.00000	17,400.00
GRANULAR BORROW		CY	CY						
0080	203.33	325.000	325.000	60.00000	19,500.00	50.00000	16,250.00	100.00000	32,500.00
SPECIAL FILL		CY	CY						
0090	206.082	560.000	560.000	40.00000	22,400.00	60.00000	33,600.00	20.00000	11,200.00
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES		CY	CY						
0100	206.092	36.000	36.000	225.00000	8,100.00	350.00000	12,600.00	200.00000	7,200.00
STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES		CY	CY						

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION
Call Order: 1 **Project(s):** STP-2169(400)
Contract Time: 06/30/21 COMPLETION DATE
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) SARGENT CORPORATION		(3) CPM CONSTRUCTORS	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	304.10	380.000	380.000	65.00000	24,700.00	72.00000	27,360.00	100.00000	38,000.00
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0120	403.208	62.000	62.000	350.00000	21,700.00	330.00000	20,460.00	295.00000	18,290.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE		T	T						
0130	403.209	25.000	25.000	375.00000	9,375.00	405.00000	10,125.00	400.00000	10,000.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)		T	T						
0140	403.213	85.000	85.000	350.00000	29,750.00	330.00000	28,050.00	295.00000	25,075.00
HOT MIX ASPHALT 12.5 MM BASE		T	T						
0150	409.15	25.000	25.000	52.00000	1,300.00	32.00000	800.00	35.00000	875.00
BITUMINOUS TACK COAT - APPLIED		G	G						
0160	502.21	94.000	94.000	950.00000	89,300.00	1,000.00000	94,000.00	1,400.00000	131,600.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0170	502.219	(41)	(41)	80,000.00000	80,000.00	42,500.00000	42,500.00	70,000.00000	70,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0180	502.22	36.000	36.000	530.00000	19,080.00	1,350.00000	48,600.00	600.00000	21,600.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS (PLACED UNDER WATER)		CY	CY						

Tabulation of Bids

Contract ID: 021694.00	Counties: AROOSTOOK	Maine Department of Transportation
Letting Date: December 18, 2019	District(s): NORTHERN REGION	A True Copy: _____
Call Order: 1	Project(s): STP-2169(400)	Title : _____
Contract Time: 06/30/21 COMPLETION DATE		Attest: _____
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT		Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) SARGENT CORPORATION		(3) CPM CONSTRUCTORS	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Project Items				Cat Alt Set:		Cat Alt Member:		LCC:	
0190	502.49	(5)	(5)	20,000.00000	20,000.00	9,200.00000	9,200.00	22,000.00000	22,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS									
0200	503.12	9,500.000	9,500.000	1.00000	9,500.00	0.75000	7,125.00	1.00000	9,500.00
REINFORCING STEEL, FABRICATED AND DELIVERED									
0210	503.13	9,500.000	9,500.000	1.80000	17,100.00	1.00000	9,500.00	2.00000	19,000.00
REINFORCING STEEL, PLACING									
0220	508.13	(100)	(100)	9,000.00000	9,000.00	5,000.00000	5,000.00	3,000.00000	3,000.00
SHEET WATERPROOFING MEMBRANE									
0230	511.07	(1)	(1)	15,000.00000	15,000.00	22,000.00000	22,000.00	35,000.00000	35,000.00
COFFERDAM: DOWNSTREAM									
0240	511.07	(1)	(1)	15,000.00000	15,000.00	22,000.00000	22,000.00	35,000.00000	35,000.00
COFFERDAM: UPSTREAM									
0250	512.081	(122)	(122)	2,600.00000	2,600.00	1,500.00000	1,500.00	5,000.00000	5,000.00
FRENCH DRAINS									
0260	513.22	12.000	12.000	115.00000	1,380.00	36.00000	432.00	70.00000	840.00
CRUSHED STONE SLOPE PROTECTION									
0270	514.06	1.000	1.000	500.00000	500.00	1,500.00000	1,500.00	3,000.00000	3,000.00
CURING BOX FOR CONCRETE CYLINDERS									

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK Maine Department of Transportation
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION A True Copy: _____
Call Order: 1 **Project(s):** STP-2169(400) Title : _____
Contract Time: 06/30/21 COMPLETION DATE Attest: _____
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) SARGENT CORPORATION		(3) CPM CONSTRUCTORS	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Project Items				Cat Alt Set:		Cat Alt Member:		LCC:	
0280	515.20	250.000	250.000	15.00000	3,750.00	30.00000	7,500.00	30.00000	7,500.00
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						
0290	524.301	(1)	(1)	35,000.00000	35,000.00	42,000.00000	42,000.00	20,000.00000	20,000.00
TEMPORARY STRUCTURAL SUPPORT		LS	LS						
0300	526.301	(80)	(80)	3,000.00000	3,000.00	2,500.00000	2,500.00	3,000.00000	3,000.00
TEMPORARY CONCRETE BARRIER TYPE I		LF	LF						
0310	526.323	(49)	(49)	40,000.00000	40,000.00	28,000.00000	28,000.00	40,000.00000	40,000.00
TEXAS CLASSIC RAIL		LF	LF						
0320	534.70	(59)	(59)	157,000.00000	157,000.00	162,500.00000	162,500.00	209,000.00000	209,000.00
PRECAST STRUCTURAL CONCRETE ARCH		CY	CY						
0330	603.159	124.000	124.000	65.00000	8,060.00	98.00000	12,152.00	70.00000	8,680.00
12 INCH CULVERT PIPE OPTION III		LF	LF						
0340	604.072	1.000	1.000	6,000.00000	6,000.00	5,200.00000	5,200.00	5,500.00000	5,500.00
CATCH BASIN TYPE A1-C		EA	EA						
0350	604.18	1.000	1.000	850.00000	850.00	800.00000	800.00	2,400.00000	2,400.00
ADJUSTING MANHOLE OR CATCH BASIN TO GRADE		EA	EA						
0360	604.248	1.000	1.000	5,200.00000	5,200.00	3,500.00000	3,500.00	3,400.00000	3,400.00
CATCH BASIN TYPE F6		EA	EA						

Tabulation of Bids

Contract ID:	021694.00	Counties:	AROOSTOOK	Maine Department of Transportation
Letting Date:	December 18, 2019	District(s):	NORTHERN REGION	A True Copy: _____
Call Order:	1	Project(s):	STP-2169(400)	Title : _____
Contract Time:	06/30/21 COMPLETION DATE			Attest: _____
Contract Description:	HOULTON, PEARCE BROOK BRIDGE REPLACEMENT			Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) SARGENT CORPORATION		(3) CPM CONSTRUCTORS	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0370	604.252	2.000	2.000	6,000.00000	12,000.00	5,200.00000	10,400.00	5,500.00000	11,000.00
CATCH BASIN TYPE A5-C		EA	EA						
0380	605.09	66.000	66.000	90.00000	5,940.00	52.00000	3,432.00	100.00000	6,600.00
6 INCH UNDERDRAIN TYPE B		LF	LF						
0390	606.1722	2.000	2.000	2,850.00000	5,700.00	1,500.00000	3,000.00	1,500.00000	3,000.00
BRIDGE TRANSITION - TYPE 2		EA	EA						
0400	606.1722	2.000	2.000	2,850.00000	5,700.00	1,600.00000	3,200.00	1,700.00000	3,400.00
BRIDGE TRANSITION - TYPE 2 MODIFIED		EA	EA						
0410	606.23	25.000	25.000	32.00000	800.00	30.00000	750.00	30.00000	750.00
GUARDRAIL TYPE 3C - SINGLE RAIL		LF	LF						
0420	606.231	43.750	43.750	40.00000	1,750.00	40.00000	1,750.00	40.00000	1,750.00
GUARDRAIL TYPE 3C - 15 FOOT RADIUS AND LESS		LF	LF						
0430	606.265	4.000	4.000	85.00000	340.00	50.00000	200.00	50.00000	200.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						
0440	606.353	8.000	8.000	55.00000	440.00	50.00000	400.00	50.00000	400.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0450	608.07	7.000	7.000	1,500.00000	10,500.00	240.00000	1,680.00	195.00000	1,365.00
PLAIN CONCRETE SIDEWALK		SY	SY						

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION
Call Order: 1 **Project(s):** STP-2169(400)
Contract Time: 06/30/21 COMPLETION DATE
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) SARGENT CORPORATION		(3) CPM CONSTRUCTORS	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Project Items				Cat Alt Set:		Cat Alt Member:		LCC:	
0460	609.11	177.000	177.000	74.00000	13,098.00	38.00000	6,726.00	70.00000	12,390.00
VERTICAL CURB TYPE 1		LF	LF						
0470	609.23	12.000	12.000	450.00000	5,400.00	320.00000	3,840.00	500.00000	6,000.00
TERMINAL CURB TYPE 1		EA	EA						
0480	610.08	155.000	155.000	110.00000	17,050.00	60.00000	9,300.00	60.00000	9,300.00
PLAIN RIPRAP		CY	CY						
0490	610.18	6.000	6.000	115.00000	690.00	70.00000	420.00	70.00000	420.00
STONE DITCH PROTECTION		CY	CY						
0500	613.319	25.000	25.000	9.00000	225.00	2.00000	50.00	8.00000	200.00
EROSION CONTROL BLANKET		SY	SY						
0510	615.07	25.000	25.000	85.00000	2,125.00	110.00000	2,750.00	70.00000	1,750.00
LOAM		CY	CY						
0520	618.13	4.000	4.000	25.00000	100.00	150.00000	600.00	60.00000	240.00
SEEDING METHOD NUMBER 1		UN	UN						
0530	619.12	4.000	4.000	25.00000	100.00	60.00000	240.00	60.00000	240.00
MULCH		UN	UN						
0540	619.14	45.000	45.000	70.00000	3,150.00	80.00000	3,600.00	80.00000	3,600.00
EROSION CONTROL MIX		CY	CY						
0550	620.58	315.000	315.000	6.00000	1,890.00	3.00000	945.00	6.00000	1,890.00
EROSION CONTROL GEOTEXTILE		SY	SY						

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK Maine Department of Transportation
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION A True Copy: _____
Call Order: 1 **Project(s):** STP-2169(400) Title : _____
Contract Time: 06/30/21 COMPLETION DATE Attest: _____
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) SARGENT CORPORATION		(3) CPM CONSTRUCTORS	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0560	629.05	10.000	10.000	45.00000	450.00	38.00000	380.00	45.00000	450.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0570	631.121	10.000	10.000	130.00000	1,300.00	145.00000	1,450.00	150.00000	1,500.00
HEAVY DUTY ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0580	631.14	10.000	10.000	150.00000	1,500.00	155.00000	1,550.00	200.00000	2,000.00
GRADER (INCLUDING OPERATOR)		HR	HR						
0590	631.15	10.000	10.000	95.00000	950.00	85.00000	850.00	100.00000	1,000.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)		HR	HR						
0600	631.172	10.000	10.000	75.00000	750.00	110.00000	1,100.00	80.00000	800.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0610	637.071	(1)	(1)	1,400.00000	1,400.00	18,000.00000	18,000.00	2,200.00000	2,200.00
DUST CONTROL		LS	LS						
0620	639.19	1.000	1.000	13,000.00000	13,000.00	13,000.00000	13,000.00	8,000.00000	8,000.00
FIELD OFFICE TYPE B		EA	EA						
0630	652.312	4.000	4.000	100.00000	400.00	200.00000	800.00	175.00000	700.00
TYPE III BARRICADE		EA	EA						
0640	652.33	25.000	25.000	33.00000	825.00	80.00000	2,000.00	65.00000	1,625.00
DRUM		EA	EA						

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK Maine Department of Transportation
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION A True Copy: _____
Call Order: 1 **Project(s):** STP-2169(400) Title : _____
Contract Time: 06/30/21 COMPLETION DATE Attest: _____
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) SARGENT CORPORATION		(3) CPM CONSTRUCTORS	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0650	652.34	50.000	50.000	10.00000	500.00	20.00000	1,000.00	20.00000	1,000.00
CONE		EA	EA						
0660	652.35	500.000	500.000	9.00000	4,500.00	22.00000	11,000.00	20.00000	10,000.00
CONSTRUCTION SIGNS		SF	SF						
0670	652.361	(150)	(150)	15,500.00000	15,500.00	22,000.00000	22,000.00	2,500.00000	2,500.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0680	652.38	240.000	240.000	35.00000	8,400.00	38.00000	9,120.00	50.00000	12,000.00
FLAGGER		HR	HR						
0690	656.75	(1)	(1)	15,000.00000	15,000.00	28,000.00000	28,000.00	5,000.00000	5,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0700	659.10	(1)	(1)	102,000.00000	102,000.00	95,000.00000	95,000.00	110,000.00000	110,000.00
MOBILIZATION		LS	LS						
Section Totals:					\$1,039,843.00		\$1,055,017.00		\$1,074,280.00
Life Cycle Costs:									
Section Total with LCC:					\$1,039,843.00		\$1,055,017.00		\$1,074,280.00
Contract Item Totals					\$1,039,843.00		\$1,055,017.00		\$1,074,280.00
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00		\$0.00		\$0.00
Contract Grand Totals					\$1,039,843.00		\$1,055,017.00		1,074,280.00

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION
Call Order: 1 **Project(s):** STP-2169(400)
Contract Time: 06/30/21 COMPLETION DATE
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
 A True Copy: _____
 Title : _____
 Attest: _____
 Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	201.28	1.000	1.000	500.00000	500.00				
PRUNING SINGLE TREE		EA	EA						
0020	202.19	(75)	(75)	250,000.00000	250,000.00				
REMOVING EXISTING BRIDGE		CY	CY						
0030	202.202	135.000	135.000	1.00000	135.00				
REMOVING PAVEMENT SURFACE		SY	SY						
0040	203.20	345.000	345.000	10.00000	3,450.00				
COMMON EXCAVATION		CY	CY						
0050	203.2318	10.000	10.000	100.00000	1,000.00				
DISPOSAL OF SPECIAL WASTE		T	T						
0060	203.24	5.000	5.000	50.00000	250.00				
COMMON BORROW		CY	CY						
0070	203.25	290.000	290.000	10.00000	2,900.00				
GRANULAR BORROW		CY	CY						
0080	203.33	325.000	325.000	10.00000	3,250.00				
SPECIAL FILL		CY	CY						
0090	206.082	560.000	560.000	10.00000	5,600.00				
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES		CY	CY						
0100	206.092	36.000	36.000	100.00000	3,600.00				
STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES		CY	CY						

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION
Call Order: 1 **Project(s):** STP-2169(400)
Contract Time: 06/30/21 COMPLETION DATE
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	304.10	380.000	380.000	10.00000	3,800.00				
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0120	403.208	62.000	62.000	300.00000	18,600.00				
HOT MIX ASPHALT 12.5 MM HMA SURFACE		T	T						
0130	403.209	25.000	25.000	300.00000	7,500.00				
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)		T	T						
0140	403.213	85.000	85.000	300.00000	25,500.00				
HOT MIX ASPHALT 12.5 MM BASE		T	T						
0150	409.15	25.000	25.000	20.00000	500.00				
BITUMINOUS TACK COAT - APPLIED		G	G						
0160	502.21	94.000	94.000	200.00000	18,800.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0170	502.219	(41)	(41)	25,000.00000	25,000.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0180	502.22	36.000	36.000	200.00000	7,200.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS (PLACED UNDER WATER)		CY	CY						

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION
Call Order: 1 **Project(s):** STP-2169(400)
Contract Time: 06/30/21 COMPLETION DATE
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0190	502.49	(5)	(5)	10,000.00000	10,000.00				
STRUCTURAL CONCRETE CURBS AND SIDEWALKS									
0200	503.12	9,500.000	9,500.000	1.00000	9,500.00				
REINFORCING STEEL, FABRICATED AND DELIVERED									
0210	503.13	9,500.000	9,500.000	1.00000	9,500.00				
REINFORCING STEEL, PLACING									
0220	508.13	(100)	(100)	25,000.00000	25,000.00				
SHEET WATERPROOFING MEMBRANE									
0230	511.07	(1)	(1)	100,000.00000	100,000.00				
COFFERDAM: DOWNSTREAM									
0240	511.07	(1)	(1)	100,000.00000	100,000.00				
COFFERDAM: UPSTREAM									
0250	512.081	(122)	(122)	5,000.00000	5,000.00				
FRENCH DRAINS									
0260	513.22	12.000	12.000	100.00000	1,200.00				
CRUSHED STONE SLOPE PROTECTION									
0270	514.06	1.000	1.000	1,000.00000	1,000.00				
CURING BOX FOR CONCRETE CYLINDERS									
0280	515.20	250.000	250.000	10.00000	2,500.00				
PROTECTIVE COATING FOR									

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION
Call Order: 1 **Project(s):** STP-2169(400)
Contract Time: 06/30/21 COMPLETION DATE
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
 A True Copy: _____
 Title : _____
 Attest: _____
 Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Project Items				Cat Alt Set:	Cat Alt Member:	LCC:			
CONCRETE SURFACES									
0290	524.301	(1)	(1)	101,000.00000	101,000.00				
TEMPORARY STRUCTURAL SUPPORT				LS	LS				
0300	526.301	(80)	(80)	100.00000	100.00				
TEMPORARY CONCRETE BARRIER TYPE I				LF	LF				
0310	526.323	(49)	(49)	100,000.00000	100,000.00				
TEXAS CLASSIC RAIL				LF	LF				
0320	534.70	(59)	(59)	250,000.00000	250,000.00				
PRECAST STRUCTURAL CONCRETE ARCH				CY	CY				
0330	603.159	124.000	124.000	10.00000	1,240.00				
12 INCH CULVERT PIPE OPTION III				LF	LF				
0340	604.072	1.000	1.000	500.00000	500.00				
CATCH BASIN TYPE A1-C				EA	EA				
0350	604.18	1.000	1.000	1.00000	1.00				
ADJUSTING MANHOLE OR CATCH BASIN TO GRADE				EA	EA				
0360	604.248	1.000	1.000	500.00000	500.00				
CATCH BASIN TYPE F6				EA	EA				
0370	604.252	2.000	2.000	500.00000	1,000.00				
CATCH BASIN TYPE A5-C				EA	EA				

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION
Call Order: 1 **Project(s):** STP-2169(400)
Contract Time: 06/30/21 COMPLETION DATE
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0380	605.09	66.000	66.000	10.00000	660.00				
6 INCH UNDERDRAIN TYPE B		LF	LF						
0390	606.1722	2.000	2.000	10.00000	20.00				
BRIDGE TRANSITION - TYPE 2		EA	EA						
0400	606.1722	2.000	2.000	10.00000	20.00				
BRIDGE TRANSITION - TYPE 2 MODIFIED		EA	EA						
0410	606.23	25.000	25.000	50.00000	1,250.00				
GUARDRAIL TYPE 3C - SINGLE RAIL		LF	LF						
0420	606.231	43.750	43.750	10.00000	437.50				
GUARDRAIL TYPE 3C - 15 FOOT RADIUS AND LESS		LF	LF						
0430	606.265	4.000	4.000	100.00000	400.00				
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						
0440	606.353	8.000	8.000	100.00000	800.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0450	608.07	7.000	7.000	10.00000	70.00				
PLAIN CONCRETE SIDEWALK		SY	SY						
0460	609.11	177.000	177.000	10.00000	1,770.00				
VERTICAL CURB TYPE 1		LF	LF						
0470	609.23	12.000	12.000	10.00000	120.00				
TERMINAL CURB TYPE 1		EA	EA						

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION
Call Order: 1 **Project(s):** STP-2169(400)
Contract Time: 06/30/21 COMPLETION DATE
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0480	610.08	155.000	155.000	10.00000	1,550.00				
PLAIN RIPRAP		CY	CY						
0490	610.18	6.000	6.000	10.00000	60.00				
STONE DITCH PROTECTION		CY	CY						
0500	613.319	25.000	25.000	1.00000	25.00				
EROSION CONTROL BLANKET		SY	SY						
0510	615.07	25.000	25.000	1.00000	25.00				
LOAM		CY	CY						
0520	618.13	4.000	4.000	1.00000	4.00				
SEEDING METHOD NUMBER 1		UN	UN						
0530	619.12	4.000	4.000	1.00000	4.00				
MULCH		UN	UN						
0540	619.14	45.000	45.000	10.00000	450.00				
EROSION CONTROL MIX		CY	CY						
0550	620.58	315.000	315.000	1.00000	315.00				
EROSION CONTROL GEOTEXTILE		SY	SY						
0560	629.05	10.000	10.000	50.00000	500.00				
HAND LABOR, STRAIGHT TIME		HR	HR						
0570	631.121	10.000	10.000	100.00000	1,000.00				
HEAVY DUTY ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION
Call Order: 1 **Project(s):** STP-2169(400)
Contract Time: 06/30/21 COMPLETION DATE
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Project Items				Cat Alt Set:		Cat Alt Member:		LCC:	
0580	631.14	10.000	10.000	5.00000	50.00				
GRADER (INCLUDING OPERATOR)									
0590	631.15	10.000	10.000	100.00000	1,000.00				
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)									
0600	631.172	10.000	10.000	100.00000	1,000.00				
TRUCK - LARGE (INCLUDING OPERATOR)									
0610	637.071	(1)	(1)	1,000.00000	1,000.00				
DUST CONTROL									
0620	639.19	1.000	1.000	10,000.00000	10,000.00				
FIELD OFFICE TYPE B									
0630	652.312	4.000	4.000	10.00000	40.00				
TYPE III BARRICADE									
0640	652.33	25.000	25.000	100.00000	2,500.00				
DRUM									
0650	652.34	50.000	50.000	10.00000	500.00				
CONE									
0660	652.35	500.000	500.000	1.00000	500.00				
CONSTRUCTION SIGNS									
0670	652.361	(150)	(150)	50,000.00000	50,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES									

Tabulation of Bids

Contract ID: 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 **District(s):** NORTHERN REGION
Call Order: 1 **Project(s):** STP-2169(400)
Contract Time: 06/30/21 COMPLETION DATE
Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
 A True Copy: _____
 Title : _____
 Attest: _____
 Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1				Cat Alt Set:		Cat Alt Member:		LCC:	
Project Items									
0680	652.38	240.000	240.000	1.00000	240.00				
FLAGGER									
		HR	HR						
0690	656.75	(1)	(1)	50,000.00000	50,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL									
		LS	LS						
0700	659.10	(1)	(1)	100,000.00000	100,000.00				
MOBILIZATION									
		LS	LS						
Section Totals:					\$1,321,936.50				
Life Cycle Costs:									
Section Total with LCC:					\$1,321,936.50				
Contract Item Totals					\$1,321,936.50				
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00				
Contract Grand Totals					\$1,321,936.50				

() indicates item is bid as Lump Sum

Maine Department of Transportation

12/18/2019

Vendor Ranking

Page 1 of 1

Call Order: 1 **Contract ID:** 021694.00 **Counties:** AROOSTOOK
Letting Date: December 18, 2019 11:00 **District(s):** NORTHERN REGION
Contract Time: 06/30/21 COMPLETION **Min:** **Max:**
DATE

Contract Description: HOULTON, PEARCE BROOK BRIDGE REPLACEMENT **Project(s):** STP-2169(400)

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	003318 Eurovia Atlantic Coast LLC dba Northeast Paving	\$1,039,843.00	100.00%
2	000707 SARGENT CORPORATION	\$1,055,017.00	101.46%
3	000164 CPM CONSTRUCTORS	\$1,074,280.00	103.31%
4	003036 GORDON CONTRACTING INC.	\$1,321,936.50	127.13%