

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) T BUCK CONSTRUCTION, INC.		(3) REED & REED, INC.	
				Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(140) (140)		65,000.00000	65,000.00	140,000.00000	140,000.00	100,000.00000	100,000.00
REMOVING EXISTING BRIDGE		CY CY							
0020	202.202	390.000 390.000		18.00000	7,020.00	30.00000	11,700.00	13.00000	5,070.00
REMOVING PAVEMENT SURFACE		SY SY							
0030	203.20	900.000 900.000		22.00000	19,800.00	12.00000	10,800.00	17.00000	15,300.00
COMMON EXCAVATION		CY CY							
0040	203.24	400.000 400.000		26.00000	10,400.00	34.00000	13,600.00	28.00000	11,200.00
COMMON BORROW		CY CY							
0050	203.25	250.000 250.000		36.00000	9,000.00	44.00000	11,000.00	28.00000	7,000.00
GRANULAR BORROW		CY CY							
0060	206.082	720.000 720.000		28.00000	20,160.00	16.00000	11,520.00	31.00000	22,320.00
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES		CY CY							
0070	304.10	325.000 325.000		40.00000	13,000.00	45.00000	14,625.00	34.00000	11,050.00
AGGREGATE SUBBASE COURSE - GRAVEL		CY CY							
0080	403.208	110.000 110.000		600.00000	66,000.00	475.00000	52,250.00	600.00000	66,000.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE		T T							
0090	403.213	50.000 50.000		600.00000	30,000.00	525.00000	26,250.00	600.00000	30,000.00
HOT MIX ASPHALT 12.5 MM BASE		T T							
0100	409.15	80.000 80.000		20.00000	1,600.00	32.00000	2,560.00	20.00000	1,600.00
BITUMINOUS TACK COAT -		G G							

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____

Contract Description: Northfield, Bog Stream Bridge Replacement

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) SARGENT CORPORATION		(2) T BUCK CONSTRUCTION, INC.		(3) REED & REED, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
APPLIED								
0110 411.09	5.000 5.000		80.00000	400.00	75.00000	375.00	35.00000	175.00
UNTREATED AGGREGATE SURFACE COURSE	CY CY							
0120 501.231	2.000 2.000		5,500.00000	11,000.00	4,800.00000	9,600.00	8,500.00000	17,000.00
DYNAMIC LOADING TEST	EA EA							
0130 501.54	380.000 380.000		140.00000	53,200.00	110.00000	41,800.00	130.00000	49,400.00
STEEL H-BEAM PILES 117 LBS/FT, DELIVERED	LF LF							
0140 501.541	380.000 380.000		22.00000	8,360.00	20.00000	7,600.00	20.00000	7,600.00
STEEL H-BEAM PILES 117 LBS/FT, IN PLACE	LF LF							
0150 501.90	4.000 4.000		1,100.00000	4,400.00	250.00000	1,000.00	175.00000	700.00
PILE TIPS	EA EA							
0160 501.903	4.000 4.000		675.00000	2,700.00	500.00000	2,000.00	550.00000	2,200.00
PILE TIPS - ROCK INJECTOR POINT	EA EA							
0170 501.91	8.000 8.000		450.00000	3,600.00	500.00000	4,000.00	1.00000	8.00
PILE SPLICES	EA EA							
0180 501.92	(1) (1)		38,000.00000	38,000.00	100,000.00000	100,000.00	10,000.00000	10,000.00
PILE DRIVING EQUIPMENT MOBILIZATION	LS LS							
0190 502.219	(120) (120)		95,000.00000	95,000.00	110,000.00000	110,000.00	160,000.00000	160,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	CY CY							

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____

Contract Description: Northfield, Bog Stream Bridge Replacement

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) T BUCK CONSTRUCTION, INC.		(3) REED & REED, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	502.261	(90) (90)		60,000.00000	60,000.00	80,000.00000	80,000.00	50,000.00000	50,000.00
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE		CY CY							
0210	502.291	(2080) (2080)		15,000.00000	15,000.00	12,500.00000	12,500.00	12,000.00000	12,000.00
SAW CUT GROOVING		SF SF							
0220	502.31	(23) (23)		14,000.00000	14,000.00	15,000.00000	15,000.00	20,000.00000	20,000.00
STRUCTURAL CONCRETE APPROACH SLABS		CY CY							
0230	502.49	(9) (9)		9,000.00000	9,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY CY							
0240	503.12	30,900.00 30,900.00		0.89000	27,501.00	0.60000	18,540.00	0.58000	17,922.00
REINFORCING STEEL, FABRICATED AND DELIVERED		LB LB							
0250	503.13	30,900.00 30,900.00		1.00000	30,900.00	0.60000	18,540.00	1.15000	35,535.00
REINFORCING STEEL, PLACING		LB LB							
0260	503.26	3,400.00 3,400.00		4.00000	13,600.00	3.00000	10,200.00	3.10000	10,540.00
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED		LB LB							
0270	503.27	3,400.00 3,400.00		1.00000	3,400.00	1.00000	3,400.00	2.00000	6,800.00
STAINLESS STEEL REINFORCEMENT - PLACING		LB LB							
0280	507.0821	(200) (200)		40,000.00000	40,000.00	33,000.00000	33,000.00	34,000.00000	34,000.00
STEEL BRIDGE RAILING, 3 BAR		LF LF							

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID				(1) SARGENT CORPORATION		(2) T BUCK CONSTRUCTION, INC.		(3) REED & REED, INC.	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0290	510.10	(1)	(1)	188,450.00000	188,450.00	195,000.00000	195,000.00	300,000.00000	300,000.00
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED				LS	LS				
0300	511.07	(1)	(1)	16,000.00000	16,000.00	35,000.00000	35,000.00	30,000.00000	30,000.00
COFFERDAM: ABUTMENT NO. 2				LS	LS				
0310	511.07	(1)	(1)	16,000.00000	16,000.00	35,000.00000	35,000.00	30,000.00000	30,000.00
COFFERDAM: ABUTMNET NO. 1				LS	LS				
0320	514.06	1.000	1.000	1,000.00000	1,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
CURING BOX FOR CONCRETE CYLINDERS				EA	EA				
0330	515.21	(320)	(320)	8,500.00000	8,500.00	3,800.00000	3,800.00	4,000.00000	4,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES				SY	SY				
0340	523.52	16.000	16.000	270.00000	4,320.00	100.00000	1,600.00	30.00000	480.00
BEARING INSTALLATION				EA	EA				
0350	523.5403	16.000	16.000	250.00000	4,000.00	100.00000	1,600.00	110.00000	1,760.00
PLAIN ELASTOMERIC BEARINGS				EA	EA				
0360	526.301	(480)	(480)	15,000.00000	15,000.00	20,000.00000	20,000.00	6,000.00000	6,000.00
TEMPORARY CONCRETE BARRIER TYPE I				LF	LF				
0370	526.34	4.000	4.000	3,200.00000	12,800.00	3,000.00000	12,000.00	5,500.00000	22,000.00
PERMANENT CONCRETE TRANSITION BARRIER				EA	EA				

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) T BUCK CONSTRUCTION, INC.		(3) REED & REED, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0380	527.34	4.000	4.000	2,500.00000	10,000.00	3,500.00000	14,000.00	4,000.00000	16,000.00
WORK ZONE CRASH CUSHIONS		UN	UN						
0390	530.30	15,500.000	15,500.000	1.50000	23,250.00	1.10000	17,050.00	1.15000	17,825.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED		LF	LF						
0400	530.31	15,500.000	15,500.000	1.00000	15,500.00	1.00000	15,500.00	1.25000	19,375.00
GFRP, REINFORCEMENT BARS, PLACING		LF	LF						
0410	535.622	(70)	(70)	252,950.00000	252,950.00	150,000.00000	150,000.00	140,000.00000	140,000.00
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM		CY	CY						
0420	603.17	10.000	10.000	66.00000	660.00	75.00000	750.00	100.00000	1,000.00
18 INCH CULVERT PIPE OPTION I		LF	LF						
0430	606.1721	4.000	4.000	2,800.00000	11,200.00	2,200.00000	8,800.00	1,900.00000	7,600.00
BRIDGE TRANSITION - TYPE 1		EA	EA						
0440	606.23	70.000	70.000	40.00000	2,800.00	30.00000	2,100.00	35.00000	2,450.00
GUARDRAIL TYPE 3C - SINGLE RAIL		LF	LF						
0450	606.231	20.000	20.000	42.00000	840.00	35.00000	700.00	36.00000	720.00
GUARDRAIL TYPE 3C - 15 FOOT RADIUS AND LESS		LF	LF						
0460	606.265	1.000	1.000	52.00000	52.00	40.00000	40.00	50.00000	50.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) T BUCK CONSTRUCTION, INC.		(3) REED & REED, INC.	
				Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0470	606.353	8.000 EA	8.000 EA	52.00000	416.00	40.00000	320.00	40.00000	320.00
		REFLECTORIZED FLEXIBLE GUARDRAIL MARKER							
0480	606.52	1.000 EA	1.000 EA	500.00000	500.00	50.00000	50.00	500.00000	500.00
		MAILBOX REMOVE & RESET							
0490	606.78	3.000 EA	3.000 EA	1,900.00000	5,700.00	1,700.00000	5,100.00	1,500.00000	4,500.00
		LOW VOLUME GUARDRAIL END - TYPE 3							
0500	610.08	500.000 CY	500.000 CY	56.00000	28,000.00	68.00000	34,000.00	62.00000	31,000.00
		PLAIN RIPRAP							
0510	610.18	50.000 CY	50.000 CY	56.00000	2,800.00	70.00000	3,500.00	70.00000	3,500.00
		STONE DITCH PROTECTION							
0520	613.319	150.000 SY	150.000 SY	3.00000	450.00	4.00000	600.00	5.00000	750.00
		EROSION CONTROL BLANKET							
0530	615.07	90.000 CY	90.000 CY	56.00000	5,040.00	65.00000	5,850.00	52.00000	4,680.00
		LOAM							
0540	618.14	15.000 UN	15.000 UN	24.00000	360.00	100.00000	1,500.00	40.00000	600.00
		SEEDING METHOD NUMBER 2							
0550	619.12	14.000 UN	14.000 UN	24.00000	336.00	100.00000	1,400.00	40.00000	560.00
		MULCH							
0560	619.14	180.000 CY	180.000 CY	54.00000	9,720.00	65.00000	11,700.00	65.00000	11,700.00
		EROSION CONTROL MIX							

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units				(1) SARGENT CORPORATION		(2) T BUCK CONSTRUCTION, INC.		(3) REED & REED, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0570	620.58	580.000	580.000	2.00000	1,160.00	4.00000	2,320.00	5.00000	2,900.00
EROSION CONTROL GEOTEXTILE SY SY									
0580	620.661	110.000	110.000	14.00000	1,540.00	61.00000	6,710.00	40.00000	4,400.00
DRAINAGE GEOCOMPOSITE SY SY INSTALLATION									
0590	627.733	1,830.000	1,830.000	1.25000	2,287.50	1.00000	1,830.00	1.00000	1,830.00
4" WHITE OR YELLOW PAINTED LF LF PAVEMENT MARKING LINE									
0600	627.77	400.000	400.000	2.50000	1,000.00	2.00000	800.00	2.00000	800.00
REMOVING PAVEMENT SF SF MARKINGS									
0610	627.78	900.000	900.000	1.50000	1,350.00	1.25000	1,125.00	1.25000	1,125.00
TEMPORARY 4 INCH PAINTED LF LF PAVEMENT MARKING LINE, WHITE OR YELLOW									
0620	629.05	100.000	100.000	40.00000	4,000.00	40.00000	4,000.00	40.00000	4,000.00
HAND LABOR, STRAIGHT TIME HR HR									
0630	631.12	25.000	25.000	145.00000	3,625.00	130.00000	3,250.00	125.00000	3,125.00
ALL PURPOSE EXCAVATOR HR HR (INCLUDING OPERATOR)									
0640	631.132	25.000	25.000	110.00000	2,750.00	90.00000	2,250.00	90.00000	2,250.00
SMALL BULLDOZER (INCLUDING HR HR OPERATOR)									
0650	631.14	25.000	25.000	150.00000	3,750.00	150.00000	3,750.00	110.00000	2,750.00
GRADER (INCLUDING OPERATOR) HR HR									

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) T BUCK CONSTRUCTION, INC.		(3) REED & REED, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0660	631.15	20.000	20.000	90.00000	1,800.00	90.00000	1,800.00	90.00000	1,800.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)		HR	HR						
0670	631.172	20.000	20.000	110.00000	2,200.00	80.00000	1,600.00	70.00000	1,400.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0680	639.19	1.000	1.000	16,000.00000	16,000.00	7,500.00000	7,500.00	12,000.00000	12,000.00
FIELD OFFICE TYPE B		EA	EA						
0690	643.72	(1)	(1)	68,000.00000	68,000.00	52,000.00000	52,000.00	55,000.00000	55,000.00
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0700	652.30	2.000	2.000	2,000.00000	4,000.00	1,500.00000	3,000.00	3,000.00000	6,000.00
FLASHING ARROW BOARD		EA	EA						
0710	652.312	2.000	2.000	250.00000	500.00	250.00000	500.00	250.00000	500.00
TYPE III BARRICADE		EA	EA						
0720	652.33	100.000	100.000	75.00000	7,500.00	55.00000	5,500.00	75.00000	7,500.00
DRUM		EA	EA						
0730	652.34	100.000	100.000	10.00000	1,000.00	15.00000	1,500.00	15.00000	1,500.00
CONE		EA	EA						
0740	652.35	150.000	150.000	22.00000	3,300.00	22.00000	3,300.00	25.00000	3,750.00
CONSTRUCTION SIGNS		SF	SF						
0750	652.361	(180)	(180)	21,200.00000	21,200.00	6,000.00000	6,000.00	15,000.00000	15,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON Maine Department of Transportation
Letting Date: December 12, 2018 **District(s):** EASTERN REGION A True Copy: _____
Call Order: 8 **Project(s):** STP-2169(900) Title : _____
Contract Time: 05/29/20 COMPLETION DATE Attest: _____
Contract Description: Northfield, Bog Stream Bridge Replacement Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SARGENT CORPORATION		(2) T BUCK CONSTRUCTION, INC.		(3) REED & REED, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items	Cat Alt Set:	Cat Alt Member:	LCC:			
0760 652.38	500.000 500.000	33.00000	16,500.00	25.00000	12,500.00	30.00000	15,000.00
FLAGGER	HR HR						
0770 652.41	2.000 2.000	3,500.00000	7,000.00	4,500.00000	9,000.00	7,500.00000	15,000.00
PORTABLE CHANGEABLE MESSAGE SIGN	EA EA						
0780 656.75	(1) (1)	15,800.00000	15,800.00	10,000.00000	10,000.00	5,000.00000	5,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS LS						
0790 659.10	(1) (1)	149,400.00000	149,400.00	159,065.00000	159,065.00	150,000.00000	150,000.00
MOBILIZATION	LS LS						
Section Totals:			\$1,644,347.50		\$1,660,120.00		\$1,695,420.00
Life Cycle Costs:							
Section Total with LCC:			\$1,644,347.50		\$1,660,120.00		\$1,695,420.00
Contract Item Totals			\$1,644,347.50		\$1,660,120.00		\$1,695,420.00
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$1,644,347.50		\$1,660,120.00		1,695,420.00

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description				(4) CPM CONSTRUCTORS		(5) Eurovia Atlantic Coast LLC aka Northeast Paving			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(140)	(140)	165,000.00000	165,000.00	54,000.00000	54,000.00		
REMOVING EXISTING BRIDGE		CY	CY						
0020	202.202	390.000	390.000	40.00000	15,600.00	36.00000	14,040.00		
REMOVING PAVEMENT SURFACE		SY	SY						
0030	203.20	900.000	900.000	18.00000	16,200.00	43.00000	38,700.00		
COMMON EXCAVATION		CY	CY						
0040	203.24	400.000	400.000	30.00000	12,000.00	38.00000	15,200.00		
COMMON BORROW		CY	CY						
0050	203.25	250.000	250.000	30.00000	7,500.00	38.00000	9,500.00		
GRANULAR BORROW		CY	CY						
0060	206.082	720.000	720.000	34.00000	24,480.00	34.00000	24,480.00		
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES		CY	CY						
0070	304.10	325.000	325.000	37.00000	12,025.00	52.00000	16,900.00		
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0080	403.208	110.000	110.000	475.00000	52,250.00	475.00000	52,250.00		
HOT MIX ASPHALT 12.5 MM HMA SURFACE		T	T						
0090	403.213	50.000	50.000	525.00000	26,250.00	525.00000	26,250.00		
HOT MIX ASPHALT 12.5 MM BASE		T	T						
0100	409.15	80.000	80.000	35.00000	2,800.00	32.00000	2,560.00		
BITUMINOUS TACK COAT -		G	G						

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description	(4) CPM CONSTRUCTORS		(5) Eurovia Atlantic Coast LLC aka Northeast Paving				
	Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION: 1 Project Items			Cat Alt Set:	Cat Alt Member:	LCC:		
APPLIED							
0110 411.09 5.000 5.000			38.00000	190.00	115.00000	575.00	
UNTREATED AGGREGATE SURFACE COURSE		CY CY					
0120 501.231 2.000 2.000			6,700.00000	13,400.00	5,000.00000	10,000.00	
DYNAMIC LOADING TEST		EA EA					
0130 501.54 380.000 380.000			130.00000	49,400.00	110.00000	41,800.00	
STEEL H-BEAM PILES 117 LBS/FT, DELIVERED		LF LF					
0140 501.541 380.000 380.000			55.00000	20,900.00	25.00000	9,500.00	
STEEL H-BEAM PILES 117 LBS/FT, IN PLACE		LF LF					
0150 501.90 4.000 4.000			132.00000	528.00	250.00000	1,000.00	
PILE TIPS		EA EA					
0160 501.903 4.000 4.000			385.00000	1,540.00	500.00000	2,000.00	
PILE TIPS - ROCK INJECTOR POINT		EA EA					
0170 501.91 8.000 8.000			0.01000	0.08	50.00000	400.00	
PILE SPLICES		EA EA					
0180 501.92 (1) (1)			25,000.00000	25,000.00	18,000.00000	18,000.00	
PILE DRIVING EQUIPMENT MOBILIZATION		LS LS					
0190 502.219 (120) (120)			90,000.00000	90,000.00	144,000.00000	144,000.00	
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY CY					

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description				(4) CPM CONSTRUCTORS		(5) Eurovia Atlantic Coast LLC aka Northeast Paving			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	502.261	(90)	(90)	125,000.00000	125,000.00	115,000.00000	115,000.00		
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE		CY	CY						
0210	502.291	(2080)	(2080)	11,500.00000	11,500.00	15,000.00000	15,000.00		
SAW CUT GROOVING		SF	SF						
0220	502.31	(23)	(23)	15,000.00000	15,000.00	11,000.00000	11,000.00		
STRUCTURAL CONCRETE APPROACH SLABS		CY	CY						
0230	502.49	(9)	(9)	15,000.00000	15,000.00	30,000.00000	30,000.00		
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY	CY						
0240	503.12	30,900.00	30,900.00	1.00000	30,900.00	1.00000	30,900.00		
REINFORCING STEEL, FABRICATED AND DELIVERED		LB	LB						
0250	503.13	30,900.00	30,900.00	0.55000	16,995.00	1.50000	46,350.00		
REINFORCING STEEL, PLACING		LB	LB						
0260	503.26	3,400.00	3,400.00	3.75000	12,750.00	3.50000	11,900.00		
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED		LB	LB						
0270	503.27	3,400.00	3,400.00	1.00000	3,400.00	1.75000	5,950.00		
STAINLESS STEEL REINFORCEMENT - PLACING		LB	LB						
0280	507.0821	(200)	(200)	39,550.00000	39,550.00	50,000.00000	50,000.00		
STEEL BRIDGE RAILING, 3 BAR		LF	LF						

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description				(4) CPM CONSTRUCTORS		(5) Eurovia Atlantic Coast LLC aka Northeast Paving			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0290	510.10	(1)	(1)	175,000.00000	175,000.00	362,000.00000	362,000.00		
SPECIAL DETOUR_____ROADWAY		LS	LS						
WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED									
0300	511.07	(1)	(1)	25,000.00000	25,000.00	15,000.00000	15,000.00		
COFFERDAM: ABUTMENT NO. 2		LS	LS						
0310	511.07	(1)	(1)	25,000.00000	25,000.00	15,000.00000	15,000.00		
COFFERDAM: ABUTMNET NO. 1		LS	LS						
0320	514.06	1.000	1.000	1,000.00000	1,000.00	500.00000	500.00		
CURING BOX FOR CONCRETE CYLINDERS		EA	EA						
0330	515.21	(320)	(320)	3,750.00000	3,750.00	6,000.00000	6,000.00		
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						
0340	523.52	16.000	16.000	60.00000	960.00	145.00000	2,320.00		
BEARING INSTALLATION		EA	EA						
0350	523.5403	16.000	16.000	110.00000	1,760.00	170.00000	2,720.00		
PLAIN ELASTOMERIC BEARINGS		EA	EA						
0360	526.301	(480)	(480)	23,750.00000	23,750.00	15,000.00000	15,000.00		
TEMPORARY CONCRETE BARRIER TYPE I		LF	LF						
0370	526.34	4.000	4.000	3,300.00000	13,200.00	5,000.00000	20,000.00		
PERMANENT CONCRETE TRANSITION BARRIER		EA	EA						

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description			(4) CPM CONSTRUCTORS		(5) Eurovia Atlantic Coast LLC aka Northeast Paving			
	Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0380 527.34	4.000 4.000		2,500.00000	10,000.00	1,500.00000	6,000.00		
WORK ZONE CRASH CUSHIONS	UN UN							
0390 530.30	15,500.000 15,500.000		1.75000	27,125.00	2.00000	31,000.00		
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED	LF LF							
0400 530.31	15,500.000 15,500.000		0.75000	11,625.00	1.00000	15,500.00		
GFRP, REINFORCEMENT BARS, PLACING	LF LF							
0410 535.622	(70) (70)		168,000.00000	168,000.00	225,000.00000	225,000.00		
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM	CY CY							
0420 603.17	10.000 10.000		110.00000	1,100.00	175.00000	1,750.00		
18 INCH CULVERT PIPE OPTION I	LF LF							
0430 606.1721	4.000 4.000		1,870.00000	7,480.00	2,200.00000	8,800.00		
BRIDGE TRANSITION - TYPE 1	EA EA							
0440 606.23	70.000 70.000		37.50000	2,625.00	30.00000	2,100.00		
GUARDRAIL TYPE 3C - SINGLE RAIL	LF LF							
0450 606.231	20.000 20.000		40.00000	800.00	35.00000	700.00		
GUARDRAIL TYPE 3C - 15 FOOT RADIUS AND LESS	LF LF							
0460 606.265	1.000 1.000		55.00000	55.00	40.00000	40.00		
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	EA EA							

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description				(4) CPM CONSTRUCTORS		(5) Eurovia Atlantic Coast LLC aka Northeast Paving			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0470	606.353	8.000	8.000	44.00000	352.00	40.00000	320.00		
	REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	EA	EA						
0480	606.52	1.000	1.000	55.00000	55.00	50.00000	50.00		
	MAILBOX REMOVE & RESET	EA	EA						
0490	606.78	3.000	3.000	1,650.00000	4,950.00	1,700.00000	5,100.00		
	LOW VOLUME GUARDRAIL END - TYPE 3	EA	EA						
0500	610.08	500.000	500.000	68.00000	34,000.00	98.00000	49,000.00		
	PLAIN RIPRAP	CY	CY						
0510	610.18	50.000	50.000	77.00000	3,850.00	98.00000	4,900.00		
	STONE DITCH PROTECTION	CY	CY						
0520	613.319	150.000	150.000	5.50000	825.00	3.00000	450.00		
	EROSION CONTROL BLANKET	SY	SY						
0530	615.07	90.000	90.000	57.00000	5,130.00	98.00000	8,820.00		
	LOAM	CY	CY						
0540	618.14	15.000	15.000	44.00000	660.00	25.00000	375.00		
	SEEDING METHOD NUMBER 2	UN	UN						
0550	619.12	14.000	14.000	44.00000	616.00	25.00000	350.00		
	MULCH	UN	UN						
0560	619.14	180.000	180.000	69.00000	12,420.00	98.00000	17,640.00		
	EROSION CONTROL MIX	CY	CY						

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON
Letting Date: December 12, 2018 **District(s):** EASTERN REGION
Call Order: 8 **Project(s):** STP-2169(900)
Contract Time: 05/29/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Northfield, Bog Stream Bridge Replacement

Line No / Item ID Item Description	(4) CPM CONSTRUCTORS		(5) Eurovia Atlantic Coast LLC aka Northeast Paving				
	Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price Ext Amount
SECTION: 1 Project Items			Cat Alt Set:	Cat Alt Member:	LCC:		
0570 620.58 EROSION CONTROL GEOTEXTILE	580.000 SY	580.000 SY	5.50000	3,190.00	5.25000	3,045.00	
0580 620.661 DRAINAGE GEOCOMPOSITE INSTALLATION	110.000 SY	110.000 SY	30.00000	3,300.00	13.00000	1,430.00	
0590 627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	1,830.000 LF	1,830.000 LF	0.50000	915.00	0.50000	915.00	
0600 627.77 REMOVING PAVEMENT MARKINGS	400.000 SF	400.000 SF	2.25000	900.00	1.50000	600.00	
0610 627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	900.000 LF	900.000 LF	0.50000	450.00	0.45000	405.00	
0620 629.05 HAND LABOR, STRAIGHT TIME	100.000 HR	100.000 HR	38.00000	3,800.00	45.00000	4,500.00	
0630 631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	25.000 HR	25.000 HR	137.50000	3,437.50	165.00000	4,125.00	
0640 631.132 SMALL BULLDOZER (INCLUDING OPERATOR)	25.000 HR	25.000 HR	100.00000	2,500.00	150.00000	3,750.00	
0650 631.14 GRADER (INCLUDING OPERATOR)	25.000 HR	25.000 HR	120.00000	3,000.00	150.00000	3,750.00	

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON Maine Department of Transportation
Letting Date: December 12, 2018 **District(s):** EASTERN REGION A True Copy: _____
Call Order: 8 **Project(s):** STP-2169(900) Title : _____
Contract Time: 05/29/20 COMPLETION DATE Attest: _____
Contract Description: Northfield, Bog Stream Bridge Replacement Notary Public

Line No / Item ID Item Description				(4) CPM CONSTRUCTORS		(5) Eurovia Atlantic Coast LLC aka Northeast Paving			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0660	631.15	20.000	20.000	100.00000	2,000.00	120.00000	2,400.00		
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)		HR	HR						
0670	631.172	20.000	20.000	77.00000	1,540.00	95.00000	1,900.00		
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0680	639.19	1.000	1.000	7,500.00000	7,500.00	15,000.00000	15,000.00		
FIELD OFFICE TYPE B		EA	EA						
0690	643.72	(1)	(1)	75,000.00000	75,000.00	42,000.00000	42,000.00		
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0700	652.30	2.000	2.000	2,000.00000	4,000.00	850.00000	1,700.00		
FLASHING ARROW BOARD		EA	EA						
0710	652.312	2.000	2.000	125.00000	250.00	50.00000	100.00		
TYPE III BARRICADE		EA	EA						
0720	652.33	100.000	100.000	55.00000	5,500.00	30.00000	3,000.00		
DRUM		EA	EA						
0730	652.34	100.000	100.000	25.00000	2,500.00	10.00000	1,000.00		
CONE		EA	EA						
0740	652.35	150.000	150.000	35.00000	5,250.00	5.00000	750.00		
CONSTRUCTION SIGNS		SF	SF						
0750	652.361	(180)	(180)	6,500.00000	6,500.00	23,000.00000	23,000.00		
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						

Tabulation of Bids

Contract ID: 021699.00 **Counties:** WASHINGTON Maine Department of Transportation
Letting Date: December 12, 2018 **District(s):** EASTERN REGION A True Copy: _____
Call Order: 8 **Project(s):** STP-2169(900) Title : _____
Contract Time: 05/29/20 COMPLETION DATE Attest: _____
Contract Description: Northfield, Bog Stream Bridge Replacement Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) CPM CONSTRUCTORS		(5) Eurovia Atlantic Coast LLC aka Northeast Paving			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0760 652.38	500.000	500.000	33.00000	16,500.00	38.00000	19,000.00		
FLAGGER	HR	HR						
0770 652.41	2.000	2.000	4,300.00000	8,600.00	5,700.00000	11,400.00		
PORTABLE CHANGEABLE MESSAGE SIGN	EA	EA						
0780 656.75	(1)	(1)	5,000.00000	5,000.00	15,000.00000	15,000.00		
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS	LS						
0790 659.10	(1)	(1)	169,000.00000	169,000.00	197,000.00000	197,000.00		
MOBILIZATION	LS	LS						
Section Totals:				\$1,696,878.58		\$1,969,460.00		
Life Cycle Costs:								
Section Total with LCC:				\$1,696,878.58		\$1,969,460.00		
Contract Item Totals				\$1,696,878.58		\$1,969,460.00		
Contract Time Totals								
Contract Life Cycle Costs Totals				\$0.00		\$0.00		
Contract Grand Totals				\$1,696,878.58		\$1,969,460.00		

() indicates item is bid as Lump Sum

