

Tabulation of Bids

**Contract ID:** 021716.00      **Counties:** WASHINGTON  
**Letting Date:** May 23, 2018      **District(s):** NORTHERN REGION  
**Call Order:** 2      **Project(s):** STP-2171(600)  
**Contract Time:** 10/20/18 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

**Contract Description:** Danforth, Town Bridge Deck Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units |         | (1) CPM CONSTRUCTORS |                        |             |            |            |            |
|---|--------------------|---------|----------------------|------------------------|-------------|------------|------------|------------|
|   |                    |         | Unit Price           | Ext Amount             | Unit Price  | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 1   | Project Items      |         | <b>Cat Alt Set:</b>  | <b>Cat Alt Member:</b> | <b>LCC:</b> |            |            |            |
| 0010 202.10   | (77)               | (77)    | 100,000.00000        | 100,000.00             |             |            |            |            |
| REMOVING EXISTING SUPERSTRUCTURE (PROPERTY OF CONTRACTOR)     | CY                 | CY      |                      |                        |             |            |            |            |
| 0020 202.12   | 1.000              | 1.000   | 2,000.00000          | 2,000.00               |             |            |            |            |
| REMOVING EXISTING STRUCTURAL CONCRETE                         | CY                 | CY      |                      |                        |             |            |            |            |
| 0030 202.13   | 140.000            | 140.000 | 12.00000             | 1,680.00               |             |            |            |            |
| REMOVING EXISTING RAILINGS (RETAINED BY DEPARTMENT)           | LF                 | LF      |                      |                        |             |            |            |            |
| 0040 202.202  | 520.000            | 520.000 | 22.00000             | 11,440.00              |             |            |            |            |
| REMOVING PAVEMENT SURFACE                                     | SY                 | SY      |                      |                        |             |            |            |            |
| 0050 203.20   | 85.000             | 85.000  | 40.00000             | 3,400.00               |             |            |            |            |
| COMMON EXCAVATION   | CY                 | CY      |                      |                        |             |            |            |            |
| 0060 203.25   | 12.000             | 12.000  | 50.00000             | 600.00                 |             |            |            |            |
| GRANULAR BORROW   | CY                 | CY      |                      |                        |             |            |            |            |
| 0070 205.51   | 190.000            | 190.000 | 35.00000             | 6,650.00               |             |            |            |            |
| WIDENING OF EXISTING SHOULDER - PLAN QUANTITY                 | SY                 | SY      |                      |                        |             |            |            |            |
| 0080 206.082  | 12.000             | 12.000  | 85.00000             | 1,020.00               |             |            |            |            |
| STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES                | CY                 | CY      |                      |                        |             |            |            |            |
| 0090 304.10   | 130.000            | 130.000 | 75.00000             | 9,750.00               |             |            |            |            |
| AGGREGATE SUBBASE COURSE - GRAVEL                             | CY                 | CY      |                      |                        |             |            |            |            |

Tabulation of Bids

**Contract ID:** 021716.00      **Counties:** WASHINGTON  
**Letting Date:** May 23, 2018      **District(s):** NORTHERN REGION  
**Call Order:** 2      **Project(s):** STP-2171(600)  
**Contract Time:** 10/20/18 COMPLETION DATE  
**Contract Description:** Danforth, Town Bridge Deck Replacement

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member   | Quantity and Units |        | (1) CPM CONSTRUCTORS |                        |             |            |            |            |
|---|--------------------|--------|----------------------|------------------------|-------------|------------|------------|------------|
|   |                    |        | Unit Price           | Ext Amount             | Unit Price  | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 1   | Project Items      |        | <b>Cat Alt Set:</b>  | <b>Cat Alt Member:</b> | <b>LCC:</b> |            |            |            |
| 0100 403.2081   | 62.000             | 62.000 | 470.00000            | 29,140.00              |             |            |            |            |
| 12.5 MM POLYMER MODIFIED HOT MIX ASPHALT                        | T                  | T      |                      |                        |             |            |            |            |
| 0110 403.209  | 18.000             | 18.000 | 490.00000            | 8,820.00               |             |            |            |            |
| HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)         | T                  | T      |                      |                        |             |            |            |            |
| 0120 403.213  | 21.000             | 21.000 | 470.00000            | 9,870.00               |             |            |            |            |
| HOT MIX ASPHALT 12.5 MM BASE                                    | T                  | T      |                      |                        |             |            |            |            |
| 0130 403.2131   | 40.000             | 40.000 | 470.00000            | 18,800.00              |             |            |            |            |
| 12.5 MM POLYMER MODIFIED HMA BASE                               | T                  | T      |                      |                        |             |            |            |            |
| 0140 409.15   | 45.000             | 45.000 | 45.00000             | 2,025.00               |             |            |            |            |
| BITUMINOUS TACK COAT - APPLIED                                  | G                  | G      |                      |                        |             |            |            |            |
| 0150 411.10   | 2.000              | 2.000  | 500.00000            | 1,000.00               |             |            |            |            |
| UNTREATED AGGREGATE SURFACE COURSE (TRUCK MEASURE)              | CY                 | CY     |                      |                        |             |            |            |            |
| 0160 502.21   | 2.000              | 2.000  | 2,500.00000          | 5,000.00               |             |            |            |            |
| STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS              | CY                 | CY     |                      |                        |             |            |            |            |
| 0170 502.26   | (55)               | (55)   | 130,600.00000        | 130,600.00             |             |            |            |            |
| STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLABS ON STEEL BRIDGES | CY                 | CY     |                      |                        |             |            |            |            |

Tabulation of Bids

**Contract ID:** 021716.00      **Counties:** WASHINGTON  
**Letting Date:** May 23, 2018      **District(s):** NORTHERN REGION  
**Call Order:** 2      **Project(s):** STP-2171(600)  
**Contract Time:** 10/20/18 COMPLETION DATE  
**Contract Description:** Danforth, Town Bridge Deck Replacement

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units |         | (1) CPM CONSTRUCTORS |                        |             |            |            |            |
|---|--------------------|---------|----------------------|------------------------|-------------|------------|------------|------------|
|   |                    |         | Unit Price           | Ext Amount             | Unit Price  | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 1   | Project Items      |         | <b>Cat Alt Set:</b>  | <b>Cat Alt Member:</b> | <b>LCC:</b> |            |            |            |
| 0180 502.49   | (18)               | (18)    | 40,000.00000         | 40,000.00              |             |            |            |            |
| STRUCTURAL CONCRETE CURBS AND SIDEWALKS                       | CY                 | CY      |                      |                        |             |            |            |            |
| 0190 503.12   | 560.000            | 560.000 | 2.00000              | 1,120.00               |             |            |            |            |
| REINFORCING STEEL, FABRICATED AND DELIVERED                   | LB                 | LB      |                      |                        |             |            |            |            |
| 0200 503.13   | 560.000            | 560.000 | 2.00000              | 1,120.00               |             |            |            |            |
| REINFORCING STEEL, PLACING                                    | LB                 | LB      |                      |                        |             |            |            |            |
| 0210 505.08   | (736)              | (736)   | 5,500.00000          | 5,500.00               |             |            |            |            |
| SHEAR CONNECTORS  | EA                 | EA      |                      |                        |             |            |            |            |
| 0220 507.0821   | (60)               | (60)    | 17,000.00000         | 17,000.00              |             |            |            |            |
| STEEL BRIDGE RAILING, 3 BAR                                   | LF                 | LF      |                      |                        |             |            |            |            |
| 0230 507.0831   | (60)               | (60)    | 20,000.00000         | 20,000.00              |             |            |            |            |
| STEEL BRIDGE RAILING, 4 BAR                                   | LF                 | LF      |                      |                        |             |            |            |            |
| 0240 507.13   | 140.000            | 140.000 | 200.00000            | 28,000.00              |             |            |            |            |
| TEMPORARY BRIDGE RAILING                                      | LF                 | LF      |                      |                        |             |            |            |            |
| 0250 514.06   | 1.000              | 1.000   | 1,000.00000          | 1,000.00               |             |            |            |            |
| CURING BOX FOR CONCRETE CYLINDERS                             | EA                 | EA      |                      |                        |             |            |            |            |
| 0260 515.21   | (321)              | (321)   | 2,650.00000          | 2,650.00               |             |            |            |            |
| PROTECTIVE COATING FOR CONCRETE SURFACES                      | SY                 | SY      |                      |                        |             |            |            |            |
| 0270 518.61   | 1.000              | 1.000   | 3,750.00000          | 3,750.00               |             |            |            |            |
| REPAIR OF VERTICAL SURFACES >= 8 IN.                          | CY                 | CY      |                      |                        |             |            |            |            |

Tabulation of Bids

**Contract ID:** 021716.00      **Counties:** WASHINGTON  
**Letting Date:** May 23, 2018      **District(s):** NORTHERN REGION  
**Call Order:** 2      **Project(s):** STP-2171(600)  
**Contract Time:** 10/20/18 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

**Contract Description:** Danforth, Town Bridge Deck Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |          |               |         | (1) CPM CONSTRUCTORS |                        |             |            |            |            |
|---|----------|---------------|---------|----------------------|------------------------|-------------|------------|------------|------------|
|   |          |               |         | Unit Price           | Ext Amount             | Unit Price  | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>   | 1        | Project Items |         | <b>Cat Alt Set:</b>  | <b>Cat Alt Member:</b> | <b>LCC:</b> |            |            |            |
| 0280  | 526.301  | (40)          | (40)    | 3,000.00000          | 3,000.00               |             |            |            |            |
| TEMPORARY CONCRETE BARRIER TYPE I                             |          | LF            | LF      |                      |                        |             |            |            |            |
| 0290  | 526.34   | 4.000         | 4.000   | 2,750.00000          | 11,000.00              |             |            |            |            |
| PERMANENT CONCRETE TRANSITION BARRIER                         |          | EA            | EA      |                      |                        |             |            |            |            |
| 0300  | 527.34   | 2.000         | 2.000   | 2,500.00000          | 5,000.00               |             |            |            |            |
| WORK ZONE CRASH CUSHIONS                                      |          | UN            | UN      |                      |                        |             |            |            |            |
| 0310  | 606.1301 | 100.000       | 100.000 | 30.00000             | 3,000.00               |             |            |            |            |
| 31" W-BM GR, MID-WAY SPLICE-SGL FACED                         |          | LF            | LF      |                      |                        |             |            |            |            |
| 0320  | 606.1303 | 50.000        | 50.000  | 35.00000             | 1,750.00               |             |            |            |            |
| 31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS                  |          | LF            | LF      |                      |                        |             |            |            |            |
| 0330  | 606.1304 | 38.000        | 38.000  | 35.00000             | 1,330.00               |             |            |            |            |
| 31" W-BM GR, MID-WAY SPLICE-OVER 15' RAD                      |          | LF            | LF      |                      |                        |             |            |            |            |
| 0340  | 606.1307 | 4.000         | 4.000   | 7,800.00000          | 31,200.00              |             |            |            |            |
| BRIDGE TRANSITION (ASYMMETRICAL) - TYPE 1                     |          | EA            | EA      |                      |                        |             |            |            |            |
| 0350  | 606.259  | 4.000         | 4.000   | 3,600.00000          | 14,400.00              |             |            |            |            |
| ANCHORAGE ASSEMBLY  |          | EA            | EA      |                      |                        |             |            |            |            |
| 0360  | 606.353  | 8.000         | 8.000   | 320.00000            | 2,560.00               |             |            |            |            |
| REFLECTORIZED FLEXIBLE GUARDRAIL MARKER                       |          | EA            | EA      |                      |                        |             |            |            |            |

Tabulation of Bids

**Contract ID:** 021716.00      **Counties:** WASHINGTON  
**Letting Date:** May 23, 2018      **District(s):** NORTHERN REGION  
**Call Order:** 2      **Project(s):** STP-2171(600)  
**Contract Time:** 10/20/18 COMPLETION DATE  
**Contract Description:** Danforth, Town Bridge Deck Replacement

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |         |               |           | (1) CPM CONSTRUCTORS |                        |             |            |            |            |
|---|---------|---------------|-----------|----------------------|------------------------|-------------|------------|------------|------------|
|   |         |               |           | Unit Price           | Ext Amount             | Unit Price  | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>   | 1       | Project Items |           | <b>Cat Alt Set:</b>  | <b>Cat Alt Member:</b> | <b>LCC:</b> |            |            |            |
| 0370  | 608.26  | 20.000        | 20.000    | 100.00000            | 2,000.00               |             |            |            |            |
| CURB RAMP DETECTABLE WARNING FIELD                            |         | SF            | SF        |                      |                        |             |            |            |            |
| 0380  | 609.11  | 18.000        | 18.000    | 50.00000             | 900.00                 |             |            |            |            |
| VERTICAL CURB TYPE 1  |         | LF            | LF        |                      |                        |             |            |            |            |
| 0390  | 615.07  | 13.000        | 13.000    | 80.00000             | 1,040.00               |             |            |            |            |
| LOAM  |         | CY            | CY        |                      |                        |             |            |            |            |
| 0400  | 618.14  | 2.000         | 2.000     | 125.00000            | 250.00                 |             |            |            |            |
| SEEDING METHOD NUMBER 2                                       |         | UN            | UN        |                      |                        |             |            |            |            |
| 0410  | 619.12  | 2.000         | 2.000     | 125.00000            | 250.00                 |             |            |            |            |
| MULCH   |         | UN            | UN        |                      |                        |             |            |            |            |
| 0420  | 619.14  | 10.000        | 10.000    | 30.00000             | 300.00                 |             |            |            |            |
| EROSION CONTROL MIX   |         | CY            | CY        |                      |                        |             |            |            |            |
| 0430  | 627.733 | 830.000       | 830.000   | 1.00000              | 830.00                 |             |            |            |            |
| 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE              |         | LF            | LF        |                      |                        |             |            |            |            |
| 0440  | 627.75  | 48.000        | 48.000    | 5.00000              | 240.00                 |             |            |            |            |
| WHITE OR YELLOW PAVEMENT & CURB MARKING                       |         | SF            | SF        |                      |                        |             |            |            |            |
| 0450  | 627.77  | 650.000       | 650.000   | 2.50000              | 1,625.00               |             |            |            |            |
| REMOVING PAVEMENT MARKINGS                                    |         | SF            | SF        |                      |                        |             |            |            |            |
| 0460  | 627.78  | 1,380.000     | 1,380.000 | 1.00000              | 1,380.00               |             |            |            |            |
| TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE         |         | LF            | LF        |                      |                        |             |            |            |            |

Tabulation of Bids

**Contract ID:** 021716.00      **Counties:** WASHINGTON  
**Letting Date:** May 23, 2018      **District(s):** NORTHERN REGION  
**Call Order:** 2      **Project(s):** STP-2171(600)  
**Contract Time:** 10/20/18 COMPLETION DATE  
**Contract Description:** Danforth, Town Bridge Deck Replacement

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units |        | (1) CPM CONSTRUCTORS |                        |             |            |            |            |
|---|--------------------|--------|----------------------|------------------------|-------------|------------|------------|------------|
|   |                    |        | Unit Price           | Ext Amount             | Unit Price  | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b> 1   | Project Items      |        | <b>Cat Alt Set:</b>  | <b>Cat Alt Member:</b> | <b>LCC:</b> |            |            |            |
| OR YELLOW   |                    |        |                      |                        |             |            |            |            |
| 0470 629.05   | 20.000             | 20.000 | 40.00000             | 800.00                 |             |            |            |            |
| HAND LABOR, STRAIGHT TIME                                     | HR                 | HR     |                      |                        |             |            |            |            |
| 0480 631.10   | 8.000              | 8.000  | 75.00000             | 600.00                 |             |            |            |            |
| AIR COMPRESSOR (INCLUDING OPERATOR)                           | HR                 | HR     |                      |                        |             |            |            |            |
| 0490 631.11   | 8.000              | 8.000  | 65.00000             | 520.00                 |             |            |            |            |
| AIR TOOL (INCLUDING OPERATOR)                                 | HR                 | HR     |                      |                        |             |            |            |            |
| 0500 631.12   | 8.000              | 8.000  | 130.00000            | 1,040.00               |             |            |            |            |
| ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)                    | HR                 | HR     |                      |                        |             |            |            |            |
| 0510 631.131  | 8.000              | 8.000  | 130.00000            | 1,040.00               |             |            |            |            |
| SMALL BULLDOZER-GRADER (INCLUDING OPERATOR)                   | HR                 | HR     |                      |                        |             |            |            |            |
| 0520 631.15   | 8.000              | 8.000  | 105.00000            | 840.00                 |             |            |            |            |
| ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR )           | HR                 | HR     |                      |                        |             |            |            |            |
| 0530 631.172  | 8.000              | 8.000  | 75.00000             | 600.00                 |             |            |            |            |
| TRUCK - LARGE (INCLUDING OPERATOR)                            | HR                 | HR     |                      |                        |             |            |            |            |
| 0540 639.19   | 1.000              | 1.000  | 4,000.00000          | 4,000.00               |             |            |            |            |
| FIELD OFFICE TYPE B   | EA                 | EA     |                      |                        |             |            |            |            |
| 0550 652.312  | 6.000              | 6.000  | 150.00000            | 900.00                 |             |            |            |            |
| TYPE III BARRICADE  | EA                 | EA     |                      |                        |             |            |            |            |

Tabulation of Bids

**Contract ID:** 021716.00      **Counties:** WASHINGTON  
**Letting Date:** May 23, 2018      **District(s):** NORTHERN REGION  
**Call Order:** 2      **Project(s):** STP-2171(600)  
**Contract Time:** 10/20/18 COMPLETION DATE

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

**Contract Description:** Danforth, Town Bridge Deck Replacement

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member |         |               |           | (1) CPM CONSTRUCTORS |                        |             |            |            |            |
|---|---------|---------------|-----------|----------------------|------------------------|-------------|------------|------------|------------|
|   |         |               |           | Unit Price           | Ext Amount             | Unit Price  | Ext Amount | Unit Price | Ext Amount |
| <b>SECTION:</b>   | 1       | Project Items |           | <b>Cat Alt Set:</b>  | <b>Cat Alt Member:</b> | <b>LCC:</b> |            |            |            |
| 0560  | 652.33  | 35.000        | 35.000    | 55.00000             | 1,925.00               |             |            |            |            |
| DRUM  |         | EA            | EA        |                      |                        |             |            |            |            |
| 0570  | 652.34  | 35.000        | 35.000    | 25.00000             | 875.00                 |             |            |            |            |
| CONE  |         | EA            | EA        |                      |                        |             |            |            |            |
| 0580  | 652.35  | 105.000       | 105.000   | 17.00000             | 1,785.00               |             |            |            |            |
| CONSTRUCTION SIGNS  |         | SF            | SF        |                      |                        |             |            |            |            |
| 0590  | 652.361 | (100)         | (100)     | 75,000.00000         | 75,000.00              |             |            |            |            |
| MAINTENANCE OF TRAFFIC CONTROL DEVICES                        |         | L S           | L S       |                      |                        |             |            |            |            |
| 0600  | 652.38  | 2,185.000     | 2,185.000 | 0.01000              | 21.85                  |             |            |            |            |
| FLAGGER   |         | HR            | HR        |                      |                        |             |            |            |            |
| 0610  | 656.75  | (1)           | (1)       | 1,500.00000          | 1,500.00               |             |            |            |            |
| TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL            |         | LS            | LS        |                      |                        |             |            |            |            |
| 0620  | 659.10  | (1)           | (1)       | 59,000.00000         | 59,000.00              |             |            |            |            |
| MOBILIZATION  |         | LS            | LS        |                      |                        |             |            |            |            |

**Section Totals:** \$694,436.85

**Life Cycle Costs:**

**Section Total with LCC:** \$694,436.85

|   |                     |
|---|---------------------|
| <b>Contract Item Totals</b>             | <b>\$694,436.85</b> |
| <b>Contract Time Totals</b>             |                     |
| <b>Contract Life Cycle Costs Totals</b> | <b>\$0.00</b>       |
| <b>Contract Grand Totals</b>            | <b>\$694,436.85</b> |



