

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	201.11	2.200	2.200	20,000.00000	44,000.00	8,000.00000	17,600.00	20,000.00000	44,000.00
CLEARING		AC	AC						
0020	201.23	6.000	6.000	1,000.00000	6,000.00	1,200.00000	7,200.00	1,265.00000	7,590.00
REMOVING SINGLE TREE TOP ONLY		EA	EA						
0030	201.24	6.000	6.000	750.00000	4,500.00	550.00000	3,300.00	605.00000	3,630.00
REMOVING STUMP		EA	EA						
0040	202.13	420.000	420.000	20.00000	8,400.00	50.00000	21,000.00	25.00000	10,500.00
REMOVING EXISTING RAILINGS (RETAINED BY DEPARTMENT)		LF	LF						
0050	202.15	8.000	8.000	1,500.00000	12,000.00	950.00000	7,600.00	1,080.00000	8,640.00
REMOVING EXISTING MANHOLE OR CATCH BASIN		EA	EA						
0060	202.19	(1)	(1)	1,000,000.00000	1,000,000.00	1,000,000.00000	1,000,000.00	1,000,000.00000	1,000,000.00
REMOVING EXISTING BRIDGE APPROACH ROAD BR		CY	CY						
0070	202.19	(1)	(1)	1,000,000.00000	1,000,000.00	1,000,000.00000	1,000,000.00	1,000,000.00000	1,000,000.00
REMOVING EXISTING BRIDGE MERRILL ROAD BR		CY	CY						
0080	202.202	7,600.000	7,600.000	8.00000	60,800.00	12.00000	91,200.00	13.00000	98,800.00
REMOVING PAVEMENT SURFACE		SY	SY						
0090	203.20	15,050.000	15,050.000	30.00000	451,500.00	33.00000	496,650.00	36.00000	541,800.00
COMMON EXCAVATION		CY	CY						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	203.24	22,600.00	22,600.00	30.00000	678,000.00	27.00000	610,200.00	30.20000	682,520.00
	COMMON BORROW	CY	CY						
0110	203.25	861.000	861.000	45.00000	38,745.00	48.00000	41,328.00	54.00000	46,494.00
	GRANULAR BORROW	CY	CY						
0120	203.26	2,193.000	2,193.000	50.00000	109,650.00	48.00000	105,264.00	54.00000	118,422.00
	GRAVEL BORROW	CY	CY						
0130	206.07	160.000	160.000	150.00000	24,000.00	210.00000	33,600.00	240.00000	38,400.00
	STRUCTURAL ROCK EXCAVATION - DRAINAGE AND MINOR STRUCTURES	CY	CY						
0140	206.082	3,450.000	3,450.000	50.00000	172,500.00	38.00000	131,100.00	43.00000	148,350.00
	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	CY						
0150	206.092	40.000	40.000	150.00000	6,000.00	315.00000	12,600.00	365.00000	14,600.00
	STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES	CY	CY						
0160	304.10	13,050.000	13,050.000	45.00000	587,250.00	50.00000	652,500.00	55.00000	717,750.00
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0170	403.2081	2,180.000	2,180.000	135.00000	294,300.00	160.00000	348,800.00	165.00000	359,700.00
	12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	T	T						
0180	403.209	320.000	320.000	200.00000	64,000.00	180.00000	57,600.00	185.00000	59,200.00
	HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES,	T	T						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:			
INCIDENTALS)							
0190 403.211	240.000 240.000	150.00000	36,000.00	132.00000	31,680.00	137.00000	32,880.00
HOT MIX ASPHALT (SHIMMING)	T T						
0200 403.213	2,600.000 2,600.000	135.00000	351,000.00	135.00000	351,000.00	135.00000	351,000.00
HOT MIX ASPHALT 12.5 MM BASE	T T						
0210 403.2131	1,910.000 1,910.000	135.00000	257,850.00	165.00000	315,150.00	165.00000	315,150.00
12.5 MM POLYMER MODIFIED HMA BASE	T T						
0220 409.15	2,530.000 2,530.000	15.00000	37,950.00	21.00000	53,130.00	26.00000	65,780.00
BITUMINOUS TACK COAT - APPLIED	G G						
0230 461.131	271.000 271.000	180.00000	48,780.00	170.00000	46,070.00	173.00000	46,883.00
TEMPORARY PAVEMENT	T T						
0240 501.231	5.000 5.000	7,000.00000	35,000.00	10,000.00000	50,000.00	7,500.00000	37,500.00
DYNAMIC LOADING TEST	EA EA						
0250 501.50	1,635.000 1,635.000	175.00000	286,125.00	100.00000	163,500.00	155.00000	253,425.00
STEEL H-BEAM PILES 89 LBS/FT, DELIVERED	LF LF						
0260 501.501	1,325.000 1,325.000	1.00000	1,325.00	10.00000	13,250.00	10.00000	13,250.00
STEEL H-BEAM PILES 89 LBS/FT, IN PLACE	LF LF						
0270 501.804	(1) (1)	100,000.00000	100,000.00	200,000.00000	200,000.00	400,000.00000	400,000.00
DRILLING EQUIPMENT MOBILIZATION	LS LS						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
0280	501.811	80.000	80.000	1,500.00000	120,000.00	600.00000	48,000.00	1,700.00000	136,000.00
PRE EXCAVATION FOR PILES, EARTH		LF	LF						
0290	501.812	20.000	20.000	1,500.00000	30,000.00	2,200.00000	44,000.00	1,600.00000	32,000.00
PRE EXCAVATION FOR PILES, ROCK		LF	LF						
0300	501.90	62.000	62.000	500.00000	31,000.00	500.00000	31,000.00	575.00000	35,650.00
PILE TIPS		EA	EA						
0310	501.91	21.000	21.000	100.00000	2,100.00	10.00000	210.00	10.00000	210.00
PILE SPLICES		EA	EA						
0320	501.92	(1)	(1)	200,000.00000	200,000.00	300,000.00000	300,000.00	400,000.00000	400,000.00
PILE DRIVING EQUIPMENT MOBILIZATION		LS	LS						
0330	502.219	(513)	(513)	900,000.00000	900,000.00	1,000,000.00000	1,000,000.00	700,000.00000	700,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0340	502.239	(498)	(498)	900,000.00000	900,000.00	1,000,000.00000	1,000,000.00	690,000.00000	690,000.00
STRUCTURAL CONCRETE PIERS		CY	CY						
0350	502.26	(803)	(803)	1,000,000.00000	1,000,000.00	1,250,000.00000	1,250,000.00	1,200,000.00000	1,200,000.00
STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLABS ON STEEL BRIDGES		CY	CY						
0360	502.31	(99)	(99)	125,000.00000	125,000.00	100,000.00000	100,000.00	60,000.00000	60,000.00
STRUCTURAL CONCRETE APPROACH SLABS		CY	CY						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
0370	502.34121	(12)	(12)	50,000.00000	50,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
STRUCTURAL CONCRETE, RAISED ISLAND		CY	CY						
0380	502.49	(304)	(304)	525,000.00000	525,000.00	250,000.00000	250,000.00	250,000.00000	250,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY	CY						
0390	502.565	138.000	138.000	350.00000	48,300.00	382.00000	52,716.00	400.00000	55,200.00
CONCRETE FILL		CY	CY						
0400	502.77	6.000	6.000	8,000.00000	48,000.00	10,000.00000	60,000.00	8,000.00000	48,000.00
FIBER REINFORCED POLYMER BRIDGE DRAIN - TYPE: F		EA	EA						
0410	503.17	640.000	640.000	50.00000	32,000.00	75.00000	48,000.00	60.00000	38,400.00
MECHANICAL WELDED SPLICE		EA	EA						
0420	503.26	455,350.000	455,350.000	3.00000	1,366,050.00	3.00000	1,366,050.00	3.25000	1,479,887.50
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED		LB	LB						
0430	503.27	455,350.000	455,350.000	1.00000	455,350.00	0.80000	364,280.00	1.20000	546,420.00
STAINLESS STEEL REINFORCEMENT - PLACING		LB	LB						
0440	504.702	(607200)	(607200)	1,200,000.00000	1,200,000.00	1,300,000.00000	1,300,000.00	1,500,000.00000	1,500,000.00
STRUCTURAL STEEL FABRICATED AND DELIVERED, WELDED APPROACH ROAD BR		LB	LB						
0450	504.702	(682500)	(682500)	1,300,000.00000	1,300,000.00	1,400,000.00000	1,400,000.00	1,600,000.00000	1,600,000.00
STRUCTURAL STEEL FABRICATED		LB	LB						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:			
AND DELIVERED, WELDED MERRILL ROAD BR								
0460 504.71	(1289700)	(1289700)	400,000.00000	400,000.00	440,000.00000	440,000.00	300,000.00000	300,000.00
STRUCTURAL STEEL ERECTION	LB	LB						
0470 505.08	(13138)	(13138)	100,000.00000	100,000.00	100,000.00000	100,000.00	110,000.00000	110,000.00
SHEAR CONNECTORS	EA	EA						
0480 506.9104	(1)	(1)	550,000.00000	550,000.00	500,000.00000	500,000.00	690,000.00000	690,000.00
THERMAL SPRAY COATING - SHOP APPLIED	LS	LS						
0490 507.0846	(474)	(474)	75,000.00000	75,000.00	50,000.00000	50,000.00	65,000.00000	65,000.00
BARRIER-MOUNTED STEEL BRIDGE RAILING, 1 BAR MODIFIED	LF	LF						
0500 507.0848	(474)	(474)	75,000.00000	75,000.00	70,000.00000	70,000.00	83,000.00000	83,000.00
BARRIER-MOUNTED STEEL BRIDGE RAILING, 2 BAR MODIFIED	LF	LF						
0510 508.14	(2770)	(2770)	150,000.00000	150,000.00	80,000.00000	80,000.00	77,000.00000	77,000.00
HIGH PERFORMANCE WATERPROOFING MEMBRANE	SY	SY						
0520 513.22	1,308.000	1,308.000	40.00000	52,320.00	80.00000	104,640.00	90.00000	117,720.00
CRUSHED STONE SLOPE PROTECTION	SY	SY						
0530 515.21	(1474)	(1474)	25,000.00000	25,000.00	15,000.00000	15,000.00	19,000.00000	19,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES	SY	SY						
0540 519.60	217.000	217.000	150.00000	32,550.00	125.00000	27,125.00	155.00000	33,635.00
EXPANSION DEVICE - ASPHALTIC	LF	LF						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Notary Public

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
0630	526.301	(1790)	(1790)	300,000.00000	300,000.00	500,000.00000	500,000.00	100,000.00000	100,000.00
PORTABLE CONCRETE BARRIER TYPE I				LF	LF				
0640	526.304	(240)	(240)	50,000.00000	50,000.00	200,000.00000	200,000.00	50,000.00000	50,000.00
PORTABLE CONCRETE BARRIER, ANCHORED TYPE 1				LF	LF				
0650	526.305	(240)	(240)	50,000.00000	50,000.00	200,000.00000	200,000.00	50,000.00000	50,000.00
PORTABLE CONCRETE BARRIER, BRACED TYPE 1				LF	LF				
0660	526.3241	(474)	(474)	225,000.00000	225,000.00	200,000.00000	200,000.00	250,000.00000	250,000.00
TEXAS CONCRETE BEAM AND POST RAIL - MODIFIED SEPARATION				LF	LF				
0670	526.3241	(474)	(474)	225,000.00000	225,000.00	200,000.00000	200,000.00	250,000.00000	250,000.00
TEXAS CONCRETE BEAM AND POST RAIL - MODIFIED TRAFFIC				LF	LF				
0680	526.341	(1)	(1)	225,000.00000	225,000.00	200,000.00000	200,000.00	150,000.00000	150,000.00
PERMANENT CONCRETE BARRIER SPECIAL				LS	LS				
0690	527.33	4.000	4.000	40,000.00000	160,000.00	50,000.00000	200,000.00	18,000.00000	72,000.00
TRUCK MOUNTED ATTENUATOR				EA	EA				
0700	527.34	6.000	6.000	6,000.00000	36,000.00	10,000.00000	60,000.00	5,500.00000	33,000.00
WORK ZONE CRASH CUSHIONS				UN	UN				
0710	602.30	19.000	19.000	350.00000	6,650.00	290.00000	5,510.00	335.00000	6,365.00
FLOWABLE CONCRETE FILL				CY	CY				

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
0720	603.159	198.000	198.000	120.00000	23,760.00	110.00000	21,780.00	125.00000	24,750.00
	12 INCH CULVERT PIPE OPTION III	LF	LF						
0730	603.175	400.000	400.000	120.00000	48,000.00	160.00000	64,000.00	180.00000	72,000.00
	18 INCH REINFORCED CONCRETE PIPE CLASS III	LF	LF						
0740	603.179	40.000	40.000	160.00000	6,400.00	115.00000	4,600.00	127.00000	5,080.00
	18 INCH CULVERT PIPE OPTION III	LF	LF						
0750	603.195	32.000	32.000	200.00000	6,400.00	165.00000	5,280.00	190.00000	6,080.00
	24 INCH REINFORCED CONCRETE PIPE CLASS III	LF	LF						
0760	603.199	36.000	36.000	200.00000	7,200.00	175.00000	6,300.00	200.00000	7,200.00
	24 INCH CULVERT PIPE OPTION III	LF	LF						
0770	603.205	8.000	8.000	500.00000	4,000.00	600.00000	4,800.00	700.00000	5,600.00
	30 INCH REINFORCED CONCRETE PIPE CLASS III	LF	LF						
0780	604.072	6.300	6.300	5,000.00000	31,500.00	5,500.00000	34,650.00	5,800.00000	36,540.00
	CATCH BASIN TYPE A1-C	EA	EA						
0790	604.09	3.000	3.000	5,500.00000	16,500.00	5,500.00000	16,500.00	5,800.00000	17,400.00
	CATCH BASIN TYPE B1	EA	EA						
0800	604.092	8.400	8.400	5,500.00000	46,200.00	5,500.00000	46,200.00	5,800.00000	48,720.00
	CATCH BASIN TYPE B1-C	EA	EA						
0810	604.15	1.500	1.500	6,000.00000	9,000.00	6,000.00000	9,000.00	6,500.00000	9,750.00
	MANHOLE	EA	EA						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Freeport, Approach Road Br and Merrill .Road Br Repl				Cat Alt Set:		Cat Alt Member:		LCC:	
0820	604.164	2.000	2.000	2,500.00000	5,000.00	2,500.00000	5,000.00	2,500.00000	5,000.00
REBUILDING CATCH BASIN		EA	EA						
0830	604.18	3.000	3.000	750.00000	2,250.00	2,000.00000	6,000.00	2,000.00000	6,000.00
ADJUSTING MANHOLE OR CATCH BASIN TO GRADE		EA	EA						
0840	604.247	4.000	4.000	5,000.00000	20,000.00	3,500.00000	14,000.00	3,700.00000	14,800.00
CATCH BASIN TYPE F5-C		EA	EA						
0850	605.09	730.000	730.000	50.00000	36,500.00	40.00000	29,200.00	47.00000	34,310.00
6 INCH UNDERDRAIN TYPE B		LF	LF						
0860	605.11	370.000	370.000	100.00000	37,000.00	95.00000	35,150.00	105.00000	38,850.00
12 INCH UNDERDRAIN TYPE C		LF	LF						
0870	605.13	150.000	150.000	120.00000	18,000.00	125.00000	18,750.00	140.00000	21,000.00
18 INCH UNDERDRAIN TYPE C		LF	LF						
0880	606.1301	1,770.000	1,770.000	55.00000	97,350.00	31.00000	54,870.00	36.00000	63,720.00
31" W-BM GR, MID-WAY SPLICE- SGL FACED		LF	LF						
0890	606.1304	388.000	388.000	60.00000	23,280.00	31.00000	12,028.00	36.00000	13,968.00
31" W-BM GR, MID-WAY SPLICE- OVER 15' RAD		LF	LF						
0900	606.1305	4.000	4.000	5,000.00000	20,000.00	4,000.00000	16,000.00	4,500.00000	18,000.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0910	606.1306	4.000	4.000	5,000.00000	20,000.00	4,000.00000	16,000.00	4,500.00000	18,000.00
31" W-BM GR, MID-WAY SPLICE		EA	EA						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
TANGENT TERMINAL									
0920	606.1307	8.000	8.000	5,000.00000	40,000.00	3,500.00000	28,000.00	3,900.00000	31,200.00
BRIDGE TRANSITION (ASYMMETRICAL) - TYPE 1A		EA	EA						
0930	606.259	1.000	1.000	3,500.00000	3,500.00	2,600.00000	2,600.00	3,100.00000	3,100.00
ANCHORAGE ASSEMBLY		EA	EA						
0940	606.353	17.000	17.000	85.00000	1,445.00	60.00000	1,020.00	72.00000	1,224.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0950	606.356	15.000	15.000	85.00000	1,275.00	75.00000	1,125.00	90.00000	1,350.00
UNDERDRAIN DELINEATOR POST		EA	EA						
0960	606.366	800.000	800.000	30.00000	24,000.00	25.00000	20,000.00	50.00000	40,000.00
GUARDRAIL, REMOVE & RESET		LF	LF						
0970	607.24	20.000	20.000	35.00000	700.00	50.00000	1,000.00	60.00000	1,200.00
REMOVE AND RESET FENCE		LF	LF						
0980	607.39	1,160.000	1,160.000	65.00000	75,400.00	114.00000	132,240.00	114.00000	132,240.00
PEDESTRIAN FENCE		LF	LF						
0990	608.26	308.000	308.000	75.00000	23,100.00	126.00000	38,808.00	142.00000	43,736.00
CURB RAMP DETECTABLE WARNING FIELD		SF	SF						
1000	609.11	1,440.000	1,440.000	55.00000	79,200.00	44.00000	63,360.00	50.00000	72,000.00
VERTICAL CURB TYPE 1		LF	LF						
1010	609.12	102.000	102.000	65.00000	6,630.00	53.00000	5,406.00	60.00000	6,120.00

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
		VERTICAL CURB TYPE 1 - CIRCULAR	LF LF						
1020	609.221	56.000	56.000	75.00000	4,200.00	47.00000	2,632.00	55.00000	3,080.00
		TERMINAL CURB TYPE 1	LF LF						
1030	609.222	71.000	71.000	75.00000	5,325.00	58.00000	4,118.00	66.00000	4,686.00
		TERMINAL CURB TYPE 1 - CIRCULAR	LF LF						
1040	609.31	380.000	380.000	15.00000	5,700.00	17.00000	6,460.00	20.00000	7,600.00
		CURB TYPE 3	LF LF						
1050	609.34	1,440.000	1,440.000	60.00000	86,400.00	37.00000	53,280.00	42.00000	60,480.00
		CURB TYPE 5	LF LF						
1060	609.34	480.000	480.000	60.00000	28,800.00	125.00000	60,000.00	120.00000	57,600.00
		CURB TYPE 5 MODIFIED	LF LF						
1070	609.35	53.000	53.000	75.00000	3,975.00	121.00000	6,413.00	139.00000	7,367.00
		CURB TYPE 5 - CIRCULAR	LF LF						
1080	609.38	1,080.000	1,080.000	30.00000	32,400.00	36.00000	38,880.00	42.00000	45,360.00
		RESET CURB TYPE 1	LF LF						
1090	610.08	159.000	159.000	100.00000	15,900.00	140.00000	22,260.00	160.00000	25,440.00
		PLAIN RIPRAP	CY CY						
1100	610.18	96.000	96.000	150.00000	14,400.00	140.00000	13,440.00	160.00000	15,360.00
		STONE DITCH PROTECTION	CY CY						
1110	613.319	8,500.000	8,500.000	3.00000	25,500.00	3.10000	26,350.00	3.50000	29,750.00
		EROSION CONTROL BLANKET	SY SY						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
1120	615.07	1,650.000	1,650.000	55.00000	90,750.00	55.00000	90,750.00	60.00000	99,000.00
	LOAM	CY	CY						
1130	615.27	(1)	(1)	65,000.00000	65,000.00	50,000.00000	50,000.00	34,000.00000	34,000.00
	UNDERDRAIN SOIL FILTER	LS	LS						
1140	615.27	(1)	(1)	65,000.00000	65,000.00	50,000.00000	50,000.00	34,000.00000	34,000.00
	UNDERDRAIN SOIL FILTER	LS	LS						
1150	618.13	25.000	25.000	75.00000	1,875.00	35.00000	875.00	40.00000	1,000.00
	SEEDING METHOD NUMBER 1	UN	UN						
1160	618.14	205.000	205.000	75.00000	15,375.00	35.00000	7,175.00	40.00000	8,200.00
	SEEDING METHOD NUMBER 2	UN	UN						
1170	618.148	5.000	5.000	150.00000	750.00	100.00000	500.00	115.00000	575.00
	SPECIAL SEEDING, WETLAND SEED MIX - MOIST	UN	UN						
1180	619.12	240.000	240.000	100.00000	24,000.00	30.00000	7,200.00	34.00000	8,160.00
	MULCH	UN	UN						
1190	619.14	150.000	150.000	70.00000	10,500.00	55.00000	8,250.00	60.00000	9,000.00
	EROSION CONTROL MIX	CY	CY						
1200	620.58	2,472.000	2,472.000	4.00000	9,888.00	5.00000	12,360.00	4.50000	11,124.00
	EROSION CONTROL GEOTEXTILE	SY	SY						
1210	620.66	287.000	287.000	25.00000	7,175.00	50.00000	14,350.00	29.00000	8,323.00
	DRAINAGE GEOCOMPOSITE	SY	SY						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
1220	626.11	40.000	40.000	1,000.00000	40,000.00	1,000.00000	40,000.00	1,700.00000	68,000.00
PRECAST CONCRETE JUNCTION BOX		EA	EA						
1230	626.21	160.000	160.000	43.00000	6,880.00	43.00000	6,880.00	70.00000	11,200.00
METALLIC CONDUIT		LF	LF						
1240	626.22	3,160.000	3,160.000	36.00000	113,760.00	36.00000	113,760.00	20.00000	63,200.00
NON-METALLIC CONDUIT		LF	LF						
1250	626.251	1,850.000	1,850.000	55.00000	101,750.00	57.00000	105,450.00	20.00000	37,000.00
NON-METALLIC UNDER PAVEMENT CONDUIT (SCHEDULE 80 OR GREATER RATING)		LF	LF						
1260	626.35	2.000	2.000	1,100.00000	2,200.00	2,000.00000	4,000.00	3,700.00000	7,400.00
CONTROLLER CABINET FOUNDATION		EA	EA						
1270	626.36	15.000	15.000	1,000.00000	15,000.00	1,000.00000	15,000.00	2,400.00000	36,000.00
REMOVE OR MODIFY CONCRETE FOUNDATION		EA	EA						
1280	626.38	4.000	4.000	5,000.00000	20,000.00	2,500.00000	10,000.00	5,000.00000	20,000.00
GROUND MOUNTED CABINET FOUNDATION		EA	EA						
1290	626.421	35.000	35.000	180.00000	6,300.00	250.00000	8,750.00	500.00000	17,500.00
24 INCH DIAMETER FOUNDATION		LF	LF						
1300	626.43	72.000	72.000	200.00000	14,400.00	275.00000	19,800.00	900.00000	64,800.00
30 INCH DIAMETER FOUNDATION		LF	LF						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Notary Public

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
1310	626.44	97.000	97.000	700.00000	67,900.00	700.00000	67,900.00	900.00000	87,300.00
36 INCH DIAMETER FOUNDATION		LF	LF						
1320	626.46	11.000	11.000	1,000.00000	11,000.00	1,500.00000	16,500.00	2,000.00000	22,000.00
48 INCH DIAMETER FOUNDATION		LF	LF						
1330	626.501	60.000	60.000	650.00000	39,000.00	800.00000	48,000.00	1,400.00000	84,000.00
SPREAD FOOTING FOUNDATION		CY	CY						
1340	627.51	10,350.000	10,350.000	2.50000	25,875.00	3.50000	36,225.00	4.50000	46,575.00
6" TEMPORARY PAVEMENT TAPE, YELLOW OR WHITE		LF	LF						
1350	627.733	13,000.000	13,000.000	0.25000	3,250.00	0.25000	3,250.00	0.56000	7,280.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
1360	627.744	11,600.000	11,600.000	0.30000	3,480.00	0.30000	3,480.00	0.66000	7,656.00
6" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
1370	627.75	4,050.000	4,050.000	3.00000	12,150.00	2.00000	8,100.00	2.50000	10,125.00
WHITE OR YELLOW PAVEMENT & CURB MARKING		SF	SF						
1380	627.77	3,920.000	3,920.000	3.00000	11,760.00	2.00000	7,840.00	2.00000	7,840.00
REMOVING PAVEMENT MARKINGS		SF	SF						
1390	627.78	9,250.000	9,250.000	0.25000	2,312.50	0.20000	1,850.00	0.54000	4,995.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:			
1400 627.781	3,000.000	3,000.000	0.30000	900.00	0.25000	750.00	1.00000	3,000.00
TEMPORARY 6 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	LF	LF						
1410 629.05	60.000	60.000	60.00000	3,600.00	55.00000	3,300.00	55.00000	3,300.00
HAND LABOR, STRAIGHT TIME	HR	HR						
1420 631.10	60.000	60.000	75.00000	4,500.00	65.00000	3,900.00	50.00000	3,000.00
AIR COMPRESSOR (INCLUDING OPERATOR)	HR	HR						
1430 631.11	60.000	60.000	75.00000	4,500.00	114.00000	6,840.00	55.00000	3,300.00
AIR TOOL (INCLUDING OPERATOR)	HR	HR						
1440 631.12	60.000	60.000	175.00000	10,500.00	225.00000	13,500.00	225.00000	13,500.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR	HR						
1450 631.14	40.000	40.000	20.00000	800.00	225.00000	9,000.00	225.00000	9,000.00
GRADER (INCLUDING OPERATOR)	HR	HR						
1460 631.172	60.000	60.000	125.00000	7,500.00	100.00000	6,000.00	100.00000	6,000.00
TRUCK - LARGE (INCLUDING OPERATOR)	HR	HR						
1470 631.22	60.000	60.000	125.00000	7,500.00	145.00000	8,700.00	125.00000	7,500.00
FRONT END LOADER (INCLUDING OPERATOR)	HR	HR						
1480 631.32	20.000	20.000	225.00000	4,500.00	350.00000	7,000.00	200.00000	4,000.00
CULVERT CLEANER (INCLUDING OPERATOR)	HR	HR						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
1490	634.160	(1)	(1)	140,000.00000	140,000.00	200,000.00000	200,000.00	175,000.00000	175,000.00
HIGHWAY LIGHTING		LS	LS						
1500	634.2042	16.000	16.000	450.00000	7,200.00	1,000.00000	16,000.00	750.00000	12,000.00
LED LUMINARIES		EA	EA						
1510	634.210	14.000	14.000	5,000.00000	70,000.00	6,000.00000	84,000.00	6,500.00000	91,000.00
CONVENTIONAL LIGHT STANDARD		EA	EA						
1520	639.18	1.000	1.000	125,000.00000	125,000.00	50,000.00000	50,000.00	60,000.00000	60,000.00
FIELD OFFICE TYPE A		EA	EA						
1530	643.21	(1)	(1)	51,500.00000	51,500.00	60,000.00000	60,000.00	40,000.00000	40,000.00
NON-INVASIVE DETECTION - STOP LINE: I295 EXIT 20 NB RAMPS & DESERT RD- RTE 1 & DESERT RD		LS	LS						
1540	643.21	(1)	(1)	22,000.00000	22,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
NON-INVASIVE DETECTION - STOP LINE: I295 EXIT 20 SB RAMPS & DESERT RD		LS	LS						
1550	643.21	(1)	(1)	23,000.00000	23,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
NON-INVASIVE DETECTION - STOP LINE: I295 NB ON-OFF RAMP & RT 136, 125 MALLETT DR		LS	LS						
1560	643.21	(1)	(1)	22,500.00000	22,500.00	25,000.00000	25,000.00	25,000.00000	25,000.00
NON-INVASIVE DETECTION - STOP LINE: I295 SB ON-OFF RAMP & RT 136, 125 MALLETT DR		LS	LS						
1570	643.22	(1)	(1)	20,000.00000	20,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
1720	643.91	1.000	1.000	11,500.00000	11,500.00	15,000.00000	15,000.00	19,000.00000	19,000.00
MAST ARM POLE 25FT MAST ARM				EA	EA				
1730	643.91	1.000	1.000	12,000.00000	12,000.00	16,000.00000	16,000.00	19,000.00000	19,000.00
MAST ARM POLE 30FT				EA	EA				
1740	643.91	1.000	1.000	20,000.00000	20,000.00	22,000.00000	22,000.00	35,000.00000	35,000.00
MAST ARM POLE 30FT AND 45FT				EA	EA				
1750	643.91	3.000	3.000	16,000.00000	48,000.00	16,000.00000	48,000.00	27,000.00000	81,000.00
MAST ARM POLE 40FT MAST ARM				EA	EA				
1760	643.91	2.000	2.000	16,000.00000	32,000.00	17,000.00000	34,000.00	27,000.00000	54,000.00
MAST ARM POLE 45FT MAST ARM				EA	EA				
1770	643.92	3.000	3.000	1,250.00000	3,750.00	2,000.00000	6,000.00	1,000.00000	3,000.00
PEDESTAL POLE				EA	EA				
1780	643.94	1.000	1.000	25,000.00000	25,000.00	30,000.00000	30,000.00	37,000.00000	37,000.00
DUAL PURPOSE POLE 30FT, 35FT MAST ARMS AND LUMINAIRE ARMS				EA	EA				
1790	643.94	1.000	1.000	23,000.00000	23,000.00	30,000.00000	30,000.00	30,000.00000	30,000.00
DUAL PURPOSE POLE 50FT MAST ARM AND LUMINAIRE ARMS				EA	EA				
1800	645.103	25.000	25.000	200.00000	5,000.00	400.00000	10,000.00	415.00000	10,375.00
DEMOUNT GUIDE SIGN				EA	EA				
1810	645.106	144.000	144.000	125.00000	18,000.00	150.00000	21,600.00	300.00000	43,200.00
DEMOUNT REGULATORY, WARNING, CONFIRMATION AND				EA	EA				

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
ROUTE MARKER ASSEMBLY SIGN								
1820 645.108	64.000	EA	200.00000	12,800.00	125.00000	8,000.00	200.00000	12,800.00
DEMOUNT POLE	EA	EA						
1830 645.113	21.000	EA	200.00000	4,200.00	150.00000	3,150.00	600.00000	12,600.00
REINSTALL GUIDE SIGN	EA	EA						
1840 645.116	127.000	EA	200.00000	25,400.00	150.00000	19,050.00	400.00000	50,800.00
REINSTALL REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN	EA	EA						
1850 645.118	50.000	EA	300.00000	15,000.00	325.00000	16,250.00	620.00000	31,000.00
REINSTALL POLE	EA	EA						
1860 645.251	170.000	SF	175.00000	29,750.00	42.00000	7,140.00	75.00000	12,750.00
ROADSIDE GUIDE SIGNS, TYPE I	SF	SF						
1870 645.289	1,050.000	LB	15.00000	15,750.00	6.50000	6,825.00	15.00000	15,750.00
STEEL H-BEAM POLES	LB	LB						
1880 645.291	1.700	SF	1,000.00000	1,700.00	300.00000	510.00	200.00000	340.00
ROADSIDE GUIDE SIGNS TYPE II	SF	SF						
1890 645.292	350.000	SF	75.00000	26,250.00	40.00000	14,000.00	52.00000	18,200.00
REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGNS TYPE II	SF	SF						
1900 652.30	4.000	EA	4,500.00000	18,000.00	3,500.00000	14,000.00	2,800.00000	11,200.00
FLASHING ARROW BOARD	EA	EA						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
1910	652.312	9.000	9.000	150.00000	1,350.00	150.00000	1,350.00	260.00000	2,340.00
TYPE III BARRICADE		EA	EA						
1920	652.33	250.000	250.000	75.00000	18,750.00	55.00000	13,750.00	65.00000	16,250.00
DRUM		EA	EA						
1930	652.34	250.000	250.000	25.00000	6,250.00	20.00000	5,000.00	27.00000	6,750.00
CONE		EA	EA						
1940	652.35	2,500.000	2,500.000	40.00000	100,000.00	20.00000	50,000.00	25.00000	62,500.00
CONSTRUCTION SIGNS		SF	SF						
1950	652.361	(1830)	(1830)	1,270,134.50000	1,270,134.50	405,531.44000	405,531.44	694,000.00000	694,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
1960	652.38	8,300.000	8,300.000	50.00000	415,000.00	49.00000	406,700.00	36.00000	298,800.00
FLAGGER		HR	HR						
1970	652.41	6.000	6.000	20,000.00000	120,000.00	20,000.00000	120,000.00	25,000.00000	150,000.00
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
1980	654.351	5.000	5.000	16,000.00000	80,000.00	25,000.00000	125,000.00	22,000.00000	110,000.00
CONNECTED ROADSIDE UNIT (RSU)		EA	EA						
1990	656.75	(1)	(1)	60,000.00000	60,000.00	85,000.00000	85,000.00	150,000.00000	150,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
2000	659.10	(1)	(1)	2,500,000.00000	2,500,000.00	2,774,000.00000	2,774,000.00	2,750,000.00000	2,750,000.00
MOBILIZATION		LS	LS						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND Maine Department of Transportation
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION A True Copy: _____
Call Order: 1 **Project(s):** 021726.01 Title : _____
Contract Time: 11/01/25 COMPLETION DATE Attest: _____
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl. Notary Public

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units	(1) MCNAMEE CONSTRUCTION CORP.		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:		\$25,720,500.00		\$27,744,444.44		\$27,859,970.50
Life Cycle Costs:						
Section Total with LCC:		\$25,720,500.00		\$27,744,444.44		\$27,859,970.50
Contract Item Totals		\$25,720,500.00		\$27,744,444.44		\$27,859,970.50
Contract Time Totals						
Contract Life Cycle Costs Totals		\$0.00		\$0.00		\$0.00
Contract Grand Totals		\$25,720,500.00		\$27,744,444.44		27,859,970.50

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
0010	201.11	2.200	2.200	8,000.00000	17,600.00				
	CLEARING	AC	AC						
0020	201.23	6.000	6.000	1,100.00000	6,600.00				
	REMOVING SINGLE TREE TOP ONLY	EA	EA						
0030	201.24	6.000	6.000	525.00000	3,150.00				
	REMOVING STUMP	EA	EA						
0040	202.13	420.000	420.000	50.00000	21,000.00				
	REMOVING EXISTING RAILINGS (RETAINED BY DEPARTMENT)	LF	LF						
0050	202.15	8.000	8.000	1,000.00000	8,000.00				
	REMOVING EXISTING MANHOLE OR CATCH BASIN	EA	EA						
0060	202.19	(1)	(1)	500,000.00000	500,000.00				
	REMOVING EXISTING BRIDGE APPROACH ROAD BR	CY	CY						
0070	202.19	(1)	(1)	500,000.00000	500,000.00				
	REMOVING EXISTING BRIDGE MERRILL ROAD BR	CY	CY						
0080	202.202	7,600.000	7,600.000	12.00000	91,200.00				
	REMOVING PAVEMENT SURFACE	SY	SY						
0090	203.20	15,050.000	15,050.000	32.00000	481,600.00				
	COMMON EXCAVATION	CY	CY						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
0100	203.24	22,600.00	22,600.00	27.00000	610,200.00				
	COMMON BORROW	CY	CY						
0110	203.25	861.000	861.000	48.00000	41,328.00				
	GRANULAR BORROW	CY	CY						
0120	203.26	2,193.000	2,193.000	48.00000	105,264.00				
	GRAVEL BORROW	CY	CY						
0130	206.07	160.000	160.000	210.00000	33,600.00				
	STRUCTURAL ROCK EXCAVATION - DRAINAGE AND MINOR STRUCTURES	CY	CY						
0140	206.082	3,450.000	3,450.000	37.00000	127,650.00				
	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	CY						
0150	206.092	40.000	40.000	315.00000	12,600.00				
	STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES	CY	CY						
0160	304.10	13,050.000	13,050.000	48.00000	626,400.00				
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0170	403.2081	2,180.000	2,180.000	158.00000	344,440.00				
	12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	T	T						
0180	403.209	320.000	320.000	180.00000	57,600.00				
	HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES,	T	T						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REED & REED, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:			
INCIDENTALS)							
0190 403.211	240.000 240.000	132.00000	31,680.00				
HOT MIX ASPHALT (SHIMMING)	T T						
0200 403.213	2,600.000 2,600.000	130.00000	338,000.00				
HOT MIX ASPHALT 12.5 MM BASE	T T						
0210 403.2131	1,910.000 1,910.000	160.00000	305,600.00				
12.5 MM POLYMER MODIFIED HMA BASE	T T						
0220 409.15	2,530.000 2,530.000	21.00000	53,130.00				
BITUMINOUS TACK COAT - APPLIED	G G						
0230 461.131	271.000 271.000	68.00000	18,428.00				
TEMPORARY PAVEMENT	T T						
0240 501.231	5.000 5.000	7,200.00000	36,000.00				
DYNAMIC LOADING TEST	EA EA						
0250 501.50	1,635.000 1,635.000	125.00000	204,375.00				
STEEL H-BEAM PILES 89 LBS/FT, DELIVERED	LF LF						
0260 501.501	1,325.000 1,325.000	25.00000	33,125.00				
STEEL H-BEAM PILES 89 LBS/FT, IN PLACE	LF LF						
0270 501.804	(1) (1)	100,000.00000	100,000.00				
DRILLING EQUIPMENT MOBILIZATION	LS LS						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
0280	501.811	80.000	80.000	1,600.00000	128,000.00				
	PRE EXCAVATION FOR PILES, EARTH	LF	LF						
0290	501.812	20.000	20.000	1,600.00000	32,000.00				
	PRE EXCAVATION FOR PILES, ROCK	LF	LF						
0300	501.90	62.000	62.000	140.00000	8,680.00				
	PILE TIPS	EA	EA						
0310	501.91	21.000	21.000	0.01000	0.21				
	PILE SPLICES	EA	EA						
0320	501.92	(1)	(1)	200,000.00000	200,000.00				
	PILE DRIVING EQUIPMENT MOBILIZATION	LS	LS						
0330	502.219	(513)	(513)	1,600,000.00000	1,600,000.00				
	STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	CY	CY						
0340	502.239	(498)	(498)	1,750,000.00000	1,750,000.00				
	STRUCTURAL CONCRETE PIERS	CY	CY						
0350	502.26	(803)	(803)	2,650,000.00000	2,650,000.00				
	STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLABS ON STEEL BRIDGES	CY	CY						
0360	502.31	(99)	(99)	125,000.00000	125,000.00				
	STRUCTURAL CONCRETE APPROACH SLABS	CY	CY						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
0370	502.34121	(12)	(12)	30,000.00000	30,000.00				
	STRUCTURAL CONCRETE, RAISED ISLAND	CY	CY						
0380	502.49	(304)	(304)	400,000.00000	400,000.00				
	STRUCTURAL CONCRETE CURBS AND SIDEWALKS	CY	CY						
0390	502.565	138.000	138.000	500.00000	69,000.00				
	CONCRETE FILL	CY	CY						
0400	502.77	6.000	6.000	5,800.00000	34,800.00				
	FIBER REINFORCED POLYMER BRIDGE DRAIN - TYPE: F	EA	EA						
0410	503.17	640.000	640.000	40.00000	25,600.00				
	MECHANICAL WELDED SPLICE	EA	EA						
0420	503.26	455,350.000	455,350.000	3.25000	1,479,887.50				
	STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED	LB	LB						
0430	503.27	455,350.000	455,350.000	1.00000	455,350.00				
	STAINLESS STEEL REINFORCEMENT - PLACING	LB	LB						
0440	504.702	(607200)	(607200)	1,500,000.00000	1,500,000.00				
	STRUCTURAL STEEL FABRICATED AND DELIVERED, WELDED APPROACH ROAD BR	LB	LB						
0450	504.702	(682500)	(682500)	1,500,000.00000	1,500,000.00				
	STRUCTURAL STEEL FABRICATED	LB	LB						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
0630	526.301	(1790)	(1790)	350,000.00000	350,000.00				
	PORTABLE CONCRETE BARRIER TYPE I	LF	LF						
0640	526.304	(240)	(240)	35,000.00000	35,000.00				
	PORTABLE CONCRETE BARRIER, ANCHORED TYPE 1	LF	LF						
0650	526.305	(240)	(240)	65,000.00000	65,000.00				
	PORTABLE CONCRETE BARRIER, BRACED TYPE 1	LF	LF						
0660	526.3241	(474)	(474)	375,000.00000	375,000.00				
	TEXAS CONCRETE BEAM AND POST RAIL - MODIFIED SEPARATION	LF	LF						
0670	526.3241	(474)	(474)	225,000.00000	225,000.00				
	TEXAS CONCRETE BEAM AND POST RAIL - MODIFIED TRAFFIC	LF	LF						
0680	526.341	(1)	(1)	200,000.00000	200,000.00				
	PERMANENT CONCRETE BARRIER SPECIAL	LS	LS						
0690	527.33	4.000	4.000	25,000.00000	100,000.00				
	TRUCK MOUNTED ATTENUATOR	EA	EA						
0700	527.34	6.000	6.000	20,000.00000	120,000.00				
	WORK ZONE CRASH CUSHIONS	UN	UN						
0710	602.30	19.000	19.000	300.00000	5,700.00				
	FLOWABLE CONCRETE FILL	CY	CY						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
0820	604.164	2.000	2.000	2,100.00000	4,200.00				
	REBUILDING CATCH BASIN	EA	EA						
0830	604.18	3.000	3.000	1,750.00000	5,250.00				
	ADJUSTING MANHOLE OR CATCH BASIN TO GRADE	EA	EA						
0840	604.247	4.000	4.000	3,300.00000	13,200.00				
	CATCH BASIN TYPE F5-C	EA	EA						
0850	605.09	730.000	730.000	40.00000	29,200.00				
	6 INCH UNDERDRAIN TYPE B	LF	LF						
0860	605.11	370.000	370.000	92.00000	34,040.00				
	12 INCH UNDERDRAIN TYPE C	LF	LF						
0870	605.13	150.000	150.000	120.00000	18,000.00				
	18 INCH UNDERDRAIN TYPE C	LF	LF						
0880	606.1301	1,770.000	1,770.000	31.00000	54,870.00				
	31" W-BM GR, MID-WAY SPLICE-SGL FACED	LF	LF						
0890	606.1304	388.000	388.000	31.00000	12,028.00				
	31" W-BM GR, MID-WAY SPLICE-OVER 15' RAD	LF	LF						
0900	606.1305	4.000	4.000	4,000.00000	16,000.00				
	31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL	EA	EA						
0910	606.1306	4.000	4.000	4,000.00000	16,000.00				
	31" W-BM GR, MID-WAY SPLICE	EA	EA						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
TANGENT TERMINAL									
0920 606.1307	8.000 8.000			3,400.00000	27,200.00				
BRIDGE TRANSITION (ASYMMETRICAL) - TYPE 1A	EA EA								
0930 606.259	1.000 1.000			2,600.00000	2,600.00				
ANCHORAGE ASSEMBLY	EA EA								
0940 606.353	17.000 17.000			60.00000	1,020.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	EA EA								
0950 606.356	15.000 15.000			75.00000	1,125.00				
UNDERDRAIN DELINEATOR POST	EA EA								
0960 606.366	800.000 800.000			25.00000	20,000.00				
GUARDRAIL, REMOVE & RESET	LF LF								
0970 607.24	20.000 20.000			50.00000	1,000.00				
REMOVE AND RESET FENCE	LF LF								
0980 607.39	1,160.000 1,160.000			114.00000	132,240.00				
PEDESTRIAN FENCE	LF LF								
0990 608.26	308.000 308.000			126.00000	38,808.00				
CURB RAMP DETECTABLE WARNING FIELD	SF SF								
1000 609.11	1,440.000 1,440.000			45.00000	64,800.00				
VERTICAL CURB TYPE 1	LF LF								
1010 609.12	102.000 102.000			55.00000	5,610.00				

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
		VERTICAL CURB TYPE 1 - CIRCULAR	LF LF						
1020	609.221	56.000	56.000	47.00000	2,632.00				
		TERMINAL CURB TYPE 1	LF LF						
1030	609.222	71.000	71.000	60.00000	4,260.00				
		TERMINAL CURB TYPE 1 - CIRCULAR	LF LF						
1040	609.31	380.000	380.000	17.00000	6,460.00				
		CURB TYPE 3	LF LF						
1050	609.34	1,440.000	1,440.000	37.00000	53,280.00				
		CURB TYPE 5	LF LF						
1060	609.34	480.000	480.000	110.00000	52,800.00				
		CURB TYPE 5 MODIFIED	LF LF						
1070	609.35	53.000	53.000	121.00000	6,413.00				
		CURB TYPE 5 - CIRCULAR	LF LF						
1080	609.38	1,080.000	1,080.000	36.00000	38,880.00				
		RESET CURB TYPE 1	LF LF						
1090	610.08	159.000	159.000	130.00000	20,670.00				
		PLAIN RIPRAP	CY CY						
1100	610.18	96.000	96.000	130.00000	12,480.00				
		STONE DITCH PROTECTION	CY CY						
1110	613.319	8,500.000	8,500.000	3.00000	25,500.00				
		EROSION CONTROL BLANKET	SY SY						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
1120	615.07	1,650.000	1,650.000	55.00000	90,750.00				
	LOAM	CY	CY						
1130	615.27	(1)	(1)	30,000.00000	30,000.00				
	UNDERDRAIN SOIL FILTER	LS	LS						
1140	615.27	(1)	(1)	30,000.00000	30,000.00				
	UNDERDRAIN SOIL FILTER	LS	LS						
1150	618.13	25.000	25.000	35.00000	875.00				
	SEEDING METHOD NUMBER 1	UN	UN						
1160	618.14	205.000	205.000	35.00000	7,175.00				
	SEEDING METHOD NUMBER 2	UN	UN						
1170	618.148	5.000	5.000	100.00000	500.00				
	SPECIAL SEEDING, WETLAND SEED MIX - MOIST	UN	UN						
1180	619.12	240.000	240.000	30.00000	7,200.00				
	MULCH	UN	UN						
1190	619.14	150.000	150.000	55.00000	8,250.00				
	EROSION CONTROL MIX	CY	CY						
1200	620.58	2,472.000	2,472.000	4.00000	9,888.00				
	EROSION CONTROL GEOTEXTILE	SY	SY						
1210	620.66	287.000	287.000	25.00000	7,175.00				
	DRAINAGE GEOCOMPOSITE	SY	SY						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
1220	626.11	40.000	40.000	900.00000	36,000.00				
	PRECAST CONCRETE JUNCTION BOX	EA	EA						
1230	626.21	160.000	160.000	43.00000	6,880.00				
	METALLIC CONDUIT	LF	LF						
1240	626.22	3,160.000	3,160.000	36.00000	113,760.00				
	NON-METALLIC CONDUIT	LF	LF						
1250	626.251	1,850.000	1,850.000	57.00000	105,450.00				
	NON-METALLIC UNDER PAVEMENT CONDUIT (SCHEDULE 80 OR GREATER RATING)	LF	LF						
1260	626.35	2.000	2.000	1,200.00000	2,400.00				
	CONTROLLER CABINET FOUNDATION	EA	EA						
1270	626.36	15.000	15.000	1,000.00000	15,000.00				
	REMOVE OR MODIFY CONCRETE FOUNDATION	EA	EA						
1280	626.38	4.000	4.000	1,700.00000	6,800.00				
	GROUND MOUNTED CABINET FOUNDATION	EA	EA						
1290	626.421	35.000	35.000	200.00000	7,000.00				
	24 INCH DIAMETER FOUNDATION	LF	LF						
1300	626.43	72.000	72.000	225.00000	16,200.00				
	30 INCH DIAMETER FOUNDATION	LF	LF						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
1310	626.44	97.000	97.000	700.00000	67,900.00				
	36 INCH DIAMETER FOUNDATION	LF	LF						
1320	626.46	11.000	11.000	1,100.00000	12,100.00				
	48 INCH DIAMETER FOUNDATION	LF	LF						
1330	626.501	60.000	60.000	750.00000	45,000.00				
	SPREAD FOOTING FOUNDATION	CY	CY						
1340	627.51	10,350.000	10,350.000	4.00000	41,400.00				
	6" TEMPORARY PAVEMENT TAPE, YELLOW OR WHITE	LF	LF						
1350	627.733	13,000.000	13,000.000	0.25000	3,250.00				
	4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF	LF						
1360	627.744	11,600.000	11,600.000	0.30000	3,480.00				
	6" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF	LF						
1370	627.75	4,050.000	4,050.000	2.00000	8,100.00				
	WHITE OR YELLOW PAVEMENT & CURB MARKING	SF	SF						
1380	627.77	3,920.000	3,920.000	2.00000	7,840.00				
	REMOVING PAVEMENT MARKINGS	SF	SF						
1390	627.78	9,250.000	9,250.000	0.20000	1,850.00				
	TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	LF	LF						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
1400	627.781	3,000.000	3,000.000	0.25000	750.00				
	TEMPORARY 6 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	LF	LF						
1410	629.05	60.000	60.000	55.00000	3,300.00				
	HAND LABOR, STRAIGHT TIME	HR	HR						
1420	631.10	60.000	60.000	50.00000	3,000.00				
	AIR COMPRESSOR (INCLUDING OPERATOR)	HR	HR						
1430	631.11	60.000	60.000	55.00000	3,300.00				
	AIR TOOL (INCLUDING OPERATOR)	HR	HR						
1440	631.12	60.000	60.000	225.00000	13,500.00				
	ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR	HR						
1450	631.14	40.000	40.000	225.00000	9,000.00				
	GRADER (INCLUDING OPERATOR)	HR	HR						
1460	631.172	60.000	60.000	100.00000	6,000.00				
	TRUCK - LARGE (INCLUDING OPERATOR)	HR	HR						
1470	631.22	60.000	60.000	125.00000	7,500.00				
	FRONT END LOADER (INCLUDING OPERATOR)	HR	HR						
1480	631.32	20.000	20.000	200.00000	4,000.00				
	CULVERT CLEANER (INCLUDING OPERATOR)	HR	HR						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl	Cat Alt Set:	Cat Alt Member:	LCC:					
1490	634.160	(1)	(1)	145,000.00000	145,000.00				
	HIGHWAY LIGHTING	LS	LS						
1500	634.2042	16.000	16.000	450.00000	7,200.00				
	LED LUMINARIES	EA	EA						
1510	634.210	14.000	14.000	4,700.00000	65,800.00				
	CONVENTIONAL LIGHT STANDARD	EA	EA						
1520	639.18	1.000	1.000	80,000.00000	80,000.00				
	FIELD OFFICE TYPE A	EA	EA						
1530	643.21	(1)	(1)	54,000.00000	54,000.00				
	NON-INVASIVE DETECTION - STOP LINE: I295 EXIT 20 NB RAMPS & DESERT RD- RTE 1 & DESERT RD	LS	LS						
1540	643.21	(1)	(1)	24,000.00000	24,000.00				
	NON-INVASIVE DETECTION - STOP LINE: I295 EXIT 20 SB RAMPS & DESERT RD	LS	LS						
1550	643.21	(1)	(1)	24,000.00000	24,000.00				
	NON-INVASIVE DETECTION - STOP LINE: I295 NB ON-OFF RAMP & RT 136, 125 MALLETT DR	LS	LS						
1560	643.21	(1)	(1)	24,000.00000	24,000.00				
	NON-INVASIVE DETECTION - STOP LINE: I295 SB ON-OFF RAMP & RT 136, 125 MALLETT DR	LS	LS						
1570	643.22	(1)	(1)	21,000.00000	21,000.00				

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:		Cat Alt Member:		LCC:	
		NON-INVASIVE DETECTION - ADVANCE: FREEPORT CROSSING & RTE 1	LS LS						
1580	643.22	(1)	(1)	29,000.00000	29,000.00				
		NON-INVASIVE DETECTION - ADVANCE: I295 EXIT 20 NB RAMPS & DESERT RD- RTE 1 & DESERT RD	LS LS						
1590	643.22	(1)	(1)	23,000.00000	23,000.00				
		NON-INVASIVE DETECTION - ADVANCE: I295 EXIT 20 SB RAMPS & DESERT RD	LS LS						
1600	643.22	(1)	(1)	23,000.00000	23,000.00				
		NON-INVASIVE DETECTION - ADVANCE: I295 NB ON-OFF RAMP & RT 136, 125 MALLETT DR	LS LS						
1610	643.22	(1)	(1)	23,000.00000	23,000.00				
		NON-INVASIVE DETECTION - ADVANCE: I295 SB ON-OFF RAMP & RT 136, 125 MALLETT DR	LS LS						
1620	643.71	(1)	(1)	80,000.00000	80,000.00				
		TRAFFIC SIGNAL MODIFICATION FREEPORT CROSSING & RTE 1	LS LS						
1630	643.71	(1)	(1)	160,000.00000	160,000.00				
		TRAFFIC SIGNAL MODIFICATION I295 EXIT 20 NB RAMPS & DESERT RD- RTE 1 & DESERT RD	LS LS						
1640	643.72	(1)	(1)	30,000.00000	30,000.00				
		TEMPORARY TRAFFIC SIGNAL	LS LS						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	Freeport, Approach Road Br and Merrill .Road Br Repl			Cat Alt Set:	Cat Alt Member:	LCC:			
	I295 EXIT 20 SB ON-OFF RAMP & DESERT RD								
1650	643.72	(1)	(1)	31,000.00000	31,000.00				
	TEMPORARY TRAFFIC SIGNAL I295 NB EXIT 22 ON-OFF RAMP & RT 136, 125 MALLETT DR								
1660	643.80	(1)	(1)	115,000.00000	115,000.00				
	TRAFFIC SIGNALS AT I295 EXIT 20 SB ON-OFF RAMP & DESERT RD								
1670	643.80	(1)	(1)	145,000.00000	145,000.00				
	TRAFFIC SIGNALS AT I295 NB ON-OFF RAMP & RT 136, 125 MALLETT DR								
1680	643.80	(1)	(1)	160,000.00000	160,000.00				
	TRAFFIC SIGNALS AT I295 SB ON-OFF RAMP & RT 136, 125 MALLETT DR								
1690	643.90	(1)	(1)	30,000.00000	30,000.00				
	INTERCONNECT WIRE BETWEEN I295 NB ON-OFF RAMPS & I295 SB ON-OFF RAMPS								
1700	643.90	(1)	(1)	65,000.00000	65,000.00				
	INTERCONNECT WIRE BETWEEN I295 SB RAMPS, I295 NB RAMPS AND RT1, & FREEPORT CROSSING								
1710	643.91	1.000	1.000	12,000.00000	12,000.00				
	MAST ARM POLE 20FT MAST ARM								

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
1720	643.91	1.000	1.000	12,000.00000	12,000.00				
MAST ARM POLE 25FT MAST ARM		EA	EA						
1730	643.91	1.000	1.000	13,000.00000	13,000.00				
MAST ARM POLE 30FT		EA	EA						
1740	643.91	1.000	1.000	21,000.00000	21,000.00				
MAST ARM POLE 30FT AND 45FT		EA	EA						
1750	643.91	3.000	3.000	16,000.00000	48,000.00				
MAST ARM POLE 40FT MAST ARM		EA	EA						
1760	643.91	2.000	2.000	17,000.00000	34,000.00				
MAST ARM POLE 45FT MAST ARM		EA	EA						
1770	643.92	3.000	3.000	1,500.00000	4,500.00				
PEDESTAL POLE		EA	EA						
1780	643.94	1.000	1.000	26,000.00000	26,000.00				
DUAL PURPOSE POLE 30FT, 35FT MAST ARMS AND LUMINAIRE ARMS		EA	EA						
1790	643.94	1.000	1.000	23,000.00000	23,000.00				
DUAL PURPOSE POLE 50FT MAST ARM AND LUMINAIRE ARMS		EA	EA						
1800	645.103	25.000	25.000	700.00000	17,500.00				
DEMOUNT GUIDE SIGN		EA	EA						
1810	645.106	144.000	144.000	700.00000	100,800.00				
DEMOUNT REGULATORY, WARNING, CONFIRMATION AND		EA	EA						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE
Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units	Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Freeport, Approach Road Br and Merrill .Road Br Repl		Cat Alt Set:	Cat Alt Member:	LCC:			
1910	652.312		9.000 9.000	350.00000	3,150.00				
	TYPE III BARRICADE		EA EA						
1920	652.33		250.000 250.000	75.00000	18,750.00				
	DRUM		EA EA						
1930	652.34		250.000 250.000	25.00000	6,250.00				
	CONE		EA EA						
1940	652.35		2,500.000 2,500.000	60.00000	150,000.00				
	CONSTRUCTION SIGNS		SF SF						
1950	652.361		(1830) (1830)	1,000,000.00000	1,000,000.00				
	MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD CD						
1960	652.38		8,300.000 8,300.000	50.00000	415,000.00				
	FLAGGER		HR HR						
1970	652.41		6.000 6.000	22,500.00000	135,000.00				
	PORTABLE CHANGEABLE MESSAGE SIGN		EA EA						
1980	654.351		5.000 5.000	17,000.00000	85,000.00				
	CONNECTED ROADSIDE UNIT (RSU)		EA EA						
1990	656.75		(1) (1)	80,000.00000	80,000.00				
	TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS LS						
2000	659.10		(1) (1)	3,000,000.00000	3,000,000.00				
	MOBILIZATION		LS LS						

Tabulation of Bids

Contract ID: 021726.01 **Counties:** CUMBERLAND
Letting Date: November 03, 2021 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** 021726.01
Contract Time: 11/01/25 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Freeport, Approach Road Br and Merrill Road Br Repl.

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units	(4) REED & REED, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:		\$29,885,922.71				
Life Cycle Costs:						
Section Total with LCC:		\$29,885,922.71				
Contract Item Totals		\$29,885,922.71				
Contract Time Totals						
Contract Life Cycle Costs Totals		\$0.00				
Contract Grand Totals		\$29,885,922.71				

() indicates item is bid as Lump Sum

