

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units				(1) WYMAN & SIMPSON, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(530)	(530)	200,000.00000	200,000.00	244,000.00000	244,000.00	300,000.00000	300,000.00
REMOVING EXISTING BRIDGE				CY	CY				
0020	202.202	130.000	130.000	15.00000	1,950.00	75.00000	9,750.00	75.00000	9,750.00
REMOVING PAVEMENT SURFACE				SY	SY				
0030	203.20	2,060.000	2,060.000	20.00000	41,200.00	21.00000	43,260.00	20.00000	41,200.00
COMMON EXCAVATION				CY	CY				
0040	203.24	10.000	10.000	45.00000	450.00	40.00000	400.00	65.00000	650.00
COMMON BORROW				CY	CY				
0050	203.25	540.000	540.000	45.00000	24,300.00	50.00000	27,000.00	65.00000	35,100.00
GRANULAR BORROW				CY	CY				
0060	206.082	400.000	400.000	55.00000	22,000.00	21.00000	8,400.00	65.00000	26,000.00
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES				CY	CY				
0070	304.10	2,180.000	2,180.000	35.00000	76,300.00	43.00000	93,740.00	65.00000	141,700.00
AGGREGATE SUBBASE COURSE - GRAVEL				CY	CY				
0080	403.2081	288.000	288.000	210.00000	60,480.00	190.00000	54,720.00	190.00000	54,720.00
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT				T	T				
0090	403.209	8.000	8.000	250.00000	2,000.00	190.00000	1,520.00	190.00000	1,520.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)				T	T				

Tabulation of Bids

Contract ID: 021876.00	Counties: OXFORD	Maine Department of Transportation
Letting Date: January 12, 2022	District(s): WESTERN REGION	A True Copy: _____
Call Order: 3	Project(s): STP-2187(600)	Title : _____
Contract Time: 10/27/23 COMPLETION DATE		Attest: _____
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.		Notary Public

Line No / Item ID				(1) WYMAN & SIMPSON, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	403.2131	703.000	703.000	175.00000	123,025.00	190.00000	133,570.00	190.00000	133,570.00
12.5 MM POLYMER MODIFIED HMA BASE		T	T						
0110	409.15	305.000	305.000	15.00000	4,575.00	5.00000	1,525.00	5.00000	1,525.00
BITUMINOUS TACK COAT - APPLIED		G	G						
0120	461.131	250.000	250.000	100.00000	25,000.00	190.00000	47,500.00	220.00000	55,000.00
TEMPORARY PAVEMENT		T	T						
0130	501.231	2.000	2.000	10,000.00000	20,000.00	8,000.00000	16,000.00	8,500.00000	17,000.00
DYNAMIC LOADING TEST		EA	EA						
0140	501.54	294.000	294.000	200.00000	58,800.00	160.00000	47,040.00	145.00000	42,630.00
STEEL H-BEAM PILES 117 LBS/FT, DELIVERED		LF	LF						
0150	501.541	294.000	294.000	10.00000	2,940.00	10.00000	2,940.00	125.00000	36,750.00
STEEL H-BEAM PILES 117 LBS/FT, IN PLACE		LF	LF						
0160	501.903	12.000	12.000	1,000.00000	12,000.00	700.00000	8,400.00	550.00000	6,600.00
PILE TIPS - ROCK INJECTOR POINT		EA	EA						
0170	501.92	(1)	(1)	105,000.00000	105,000.00	75,000.00000	75,000.00	140,000.00000	140,000.00
PILE DRIVING EQUIPMENT MOBILIZATION		LS	LS						
0180	502.219	(148)	(148)	150,000.00000	150,000.00	175,000.00000	175,000.00	150,000.00000	150,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						

Tabulation of Bids

Contract ID: 021876.00	Counties: OXFORD	Maine Department of Transportation
Letting Date: January 12, 2022	District(s): WESTERN REGION	A True Copy: _____
Call Order: 3	Project(s): STP-2187(600)	Title : _____
Contract Time: 10/27/23 COMPLETION DATE		Attest: _____
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.		Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) WYMAN & SIMPSON, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) CPM CONSTRUCTORS	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
0190 502.26	(150) (150)		200,000.00000	200,000.00	185,000.00000	185,000.00	180,000.00000	180,000.00
STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLABS ON STEEL BRIDGES	CY CY							
0200 502.31	(25) (25)		20,000.00000	20,000.00	25,000.00000	25,000.00	16,000.00000	16,000.00
STRUCTURAL CONCRETE APPROACH SLABS	CY CY							
0210 502.49	(19) (19)		30,000.00000	30,000.00	30,000.00000	30,000.00	30,000.00000	30,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS	CY CY							
0220 502.77	2.000 2.000		10,000.00000	20,000.00	7,000.00000	14,000.00	9,000.00000	18,000.00
FIBER REINFORCED POLYMER BRIDGE DRAIN - TYPE: F	EA EA							
0230 503.12	25,300.00 25,300.00		1.00000	25,300.00	1.00000	25,300.00	1.00000	25,300.00
REINFORCING STEEL, FABRICATED AND DELIVERED	LB LB							
0240 503.13	25,300.00 25,300.00		1.00000	25,300.00	1.00000	25,300.00	1.20000	30,360.00
REINFORCING STEEL, PLACING	LB LB							
0250 503.26	11,900.00 11,900.00		4.00000	47,600.00	3.30000	39,270.00	3.75000	44,625.00
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED	LB LB							
0260 503.27	11,900.00 11,900.00		2.00000	23,800.00	1.00000	11,900.00	1.20000	14,280.00
STAINLESS STEEL REINFORCEMENT - PLACING	LB LB							
0270 504.702	(278010) (278010)		640,000.00000	640,000.00	650,000.00000	650,000.00	730,000.00000	730,000.00
STRUCTURAL STEEL FABRICATED	LB LB							

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) WYMAN & SIMPSON, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) CPM CONSTRUCTORS	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
AND DELIVERED, WELDED								
0280 504.71	(278010) (278010)		100,000.00000	100,000.00	110,000.00000	110,000.00	100,000.00000	100,000.00
STRUCTURAL STEEL ERECTION	LB LB							
0290 505.08	(990) (990)		10,000.00000	10,000.00	7,500.00000	7,500.00	10,000.00000	10,000.00
SHEAR CONNECTORS	EA EA							
0300 507.0821	(347) (347)		100,000.00000	100,000.00	100,000.00000	100,000.00	100,000.00000	100,000.00
STEEL BRIDGE RAILING, 3 BAR	LF LF							
0310 507.0822	4.000 4.000		7,500.00000	30,000.00	6,000.00000	24,000.00	7,000.00000	28,000.00
STEEL APPROACH RAILING, 3-BAR	EA EA							
0320 508.14	(606) (606)		11,000.00000	11,000.00	17,500.00000	17,500.00	13,000.00000	13,000.00
HIGH PERFORMANCE WATERPROOFING MEMBRANE	SY SY							
0330 510.10	(1) (1)		600,000.00000	600,000.00	665,000.00000	665,000.00	665,000.00000	665,000.00
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 16FT	LS LS							
0340 511.07	(1) (1)		35,000.00000	35,000.00	25,000.00000	25,000.00	75,000.00000	75,000.00
COFFERDAM: Abutment 1	LS LS							
0350 511.07	(1) (1)		35,000.00000	35,000.00	44,000.00000	44,000.00	75,000.00000	75,000.00
COFFERDAM: Abutment 2	LS LS							
0360 515.21	(164) (164)		2,100.00000	2,100.00	3,000.00000	3,000.00	2,000.00000	2,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES	SY SY							

Tabulation of Bids

Contract ID: 021876.00	Counties: OXFORD	Maine Department of Transportation
Letting Date: January 12, 2022	District(s): WESTERN REGION	A True Copy: _____
Call Order: 3	Project(s): STP-2187(600)	Title : _____
Contract Time: 10/27/23 COMPLETION DATE		Attest: _____
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.		Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) WYMAN & SIMPSON, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) CPM CONSTRUCTORS	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
0370	519.60	64.000 64.000	141.00000	9,024.00	150.00000	9,600.00	158.00000	10,112.00
EXPANSION DEVICE - ASPHALTIC PLUG JOINT		LF LF						
0380	526.301	(100) (100)	45,000.00000	45,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
PORTABLE CONCRETE BARRIER TYPE I		LF LF						
0390	527.34	4.000 4.000	5,000.00000	20,000.00	3,500.00000	14,000.00	4,000.00000	16,000.00
WORK ZONE CRASH CUSHIONS		UN UN						
0400	530.30	37,740.000 37,740.000	1.25000	47,175.00	1.15000	43,401.00	1.40000	52,836.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED		LF LF						
0410	530.31	37,740.000 37,740.000	0.80000	30,192.00	1.00000	37,740.00	1.30000	49,062.00
GFRP, REINFORCEMENT BARS, PLACING		LF LF						
0420	603.17	46.000 46.000	85.00000	3,910.00	80.00000	3,680.00	90.00000	4,140.00
18 INCH CULVERT PIPE OPTION I		LF LF						
0430	605.36	6.000 6.000	384.00000	2,304.00	100.00000	600.00	100.00000	600.00
DRAINAGE STONE		CY CY						
0440	606.1301	300.000 300.000	36.00000	10,800.00	38.00000	11,400.00	38.00000	11,400.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF LF						
0450	606.1305	4.000 4.000	3,000.00000	12,000.00	3,000.00000	12,000.00	3,450.00000	13,800.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA EA						

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD Maine Department of Transportation
Letting Date: January 12, 2022 **District(s):** WESTERN REGION A True Copy: _____
Call Order: 3 **Project(s):** STP-2187(600) Title : _____
Contract Time: 10/27/23 COMPLETION DATE Attest: _____
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT. Notary Public

Line No / Item ID				(1) WYMAN & SIMPSON, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
0460	606.1721	4.000	4.000	2,000.00000	8,000.00	2,100.00000	8,400.00	3,450.00000	13,800.00
BRIDGE TRANSITION - TYPE 1		EA	EA						
0470	606.353	8.000	8.000	40.00000	320.00	50.00000	400.00	50.00000	400.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0480	606.47	1.000	1.000	100.00000	100.00	50.00000	50.00	50.00000	50.00
SINGLE WOOD POST		EA	EA						
0490	610.08	13.000	13.000	200.00000	2,600.00	80.00000	1,040.00	100.00000	1,300.00
PLAIN RIPRAP		CY	CY						
0500	610.16	1,608.000	1,608.000	75.00000	120,600.00	60.00000	96,480.00	95.00000	152,760.00
HEAVY RIPRAP		CY	CY						
0510	613.319	132.000	132.000	3.00000	396.00	5.00000	660.00	5.00000	660.00
EROSION CONTROL BLANKET		SY	SY						
0520	615.07	100.000	100.000	73.00000	7,300.00	75.00000	7,500.00	90.00000	9,000.00
LOAM		CY	CY						
0530	618.14	17.000	17.000	50.00000	850.00	75.00000	1,275.00	85.00000	1,445.00
SEEDING METHOD NUMBER 2		UN	UN						
0540	619.12	17.000	17.000	45.00000	765.00	75.00000	1,275.00	85.00000	1,445.00
MULCH		UN	UN						
0550	619.14	200.000	200.000	65.00000	13,000.00	75.00000	15,000.00	85.00000	17,000.00
EROSION CONTROL MIX		CY	CY						

Tabulation of Bids

Contract ID: 021876.00	Counties: OXFORD	Maine Department of Transportation
Letting Date: January 12, 2022	District(s): WESTERN REGION	A True Copy: _____
Call Order: 3	Project(s): STP-2187(600)	Title : _____
Contract Time: 10/27/23 COMPLETION DATE		Attest: _____
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.		Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) WYMAN & SIMPSON, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) CPM CONSTRUCTORS	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Initial Group	Cat Alt Set:	Cat Alt Member:	LCC:			
0560 620.58	1,606.000 1,606.000	3.25000	5,219.50	5.00000	8,030.00	3.12000	5,010.72
EROSION CONTROL GEOTEXTILE	SY SY						
0570 620.66	50.000 50.000	50.00000	2,500.00	20.00000	1,000.00	55.00000	2,750.00
DRAINAGE GEOCOMPOSITE	SY SY						
0580 627.733	1,000.000 1,000.000	0.75000	750.00	1.50000	1,500.00	0.85000	850.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF LF						
0590 627.77	550.000 550.000	3.00000	1,650.00	3.00000	1,650.00	4.00000	2,200.00
REMOVING PAVEMENT MARKINGS	SF SF						
0600 627.78	1,300.000 1,300.000	0.50000	650.00	1.50000	1,950.00	1.00000	1,300.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	LF LF						
0610 629.05	10.000 10.000	56.00000	560.00	75.00000	750.00	45.00000	450.00
HAND LABOR, STRAIGHT TIME	HR HR						
0620 631.12	10.000 10.000	175.00000	1,750.00	140.00000	1,400.00	185.00000	1,850.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR HR						
0630 631.14	25.000 25.000	110.00000	2,750.00	150.00000	3,750.00	225.00000	5,625.00
GRADER (INCLUDING OPERATOR)	HR HR						
0640 631.15	25.000 25.000	108.00000	2,700.00	100.00000	2,500.00	125.00000	3,125.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)	HR HR						

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD Maine Department of Transportation
Letting Date: January 12, 2022 **District(s):** WESTERN REGION A True Copy: _____
Call Order: 3 **Project(s):** STP-2187(600) Title : _____
Contract Time: 10/27/23 COMPLETION DATE Attest: _____
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT. Notary Public

Line No / Item ID				(1) WYMAN & SIMPSON, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) CPM CONSTRUCTORS	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
0650	631.172	10.000	10.000	88.00000	880.00	85.00000	850.00	90.00000	900.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0660	637.071	(1)	(1)	2,500.00000	2,500.00	2,500.00000	2,500.00	5,500.00000	5,500.00
DUST CONTROL		LS	LS						
0670	639.18	1.000	1.000	14,000.00000	14,000.00	10,000.00000	10,000.00	15,000.00000	15,000.00
FIELD OFFICE TYPE A		EA	EA						
0680	643.72	(1)	(1)	75,000.00000	75,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0690	652.312	4.000	4.000	150.00000	600.00	300.00000	1,200.00	225.00000	900.00
TYPE III BARRICADE		EA	EA						
0700	652.33	25.000	25.000	55.00000	1,375.00	55.00000	1,375.00	55.00000	1,375.00
DRUM		EA	EA						
0710	652.34	50.000	50.000	20.00000	1,000.00	20.00000	1,000.00	25.00000	1,250.00
CONE		EA	EA						
0720	652.35	400.000	400.000	25.00000	10,000.00	25.00000	10,000.00	24.00000	9,600.00
CONSTRUCTION SIGNS		SF	SF						
0730	652.361	(1)	(1)	6,500.00000	6,500.00	5,000.00000	5,000.00	10,000.00000	10,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0740	652.38	360.000	360.000	30.00000	10,800.00	30.00000	10,800.00	33.00000	11,880.00
FLAGGER		HR	HR						

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD Maine Department of Transportation
Letting Date: January 12, 2022 **District(s):** WESTERN REGION A True Copy: _____
Call Order: 3 **Project(s):** STP-2187(600) Title : _____
Contract Time: 10/27/23 COMPLETION DATE Attest: _____
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT. Notary Public

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units				(1) WYMAN & SIMPSON, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
0750	656.75	(1) (1)		6,500.00000	6,500.00	8,000.00000	8,000.00	24,000.00000	24,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL									
0760	659.10	(1) (1)		377,000.00000	377,000.00	372,821.00000	372,821.00	420,000.00000	420,000.00
MOBILIZATION									
Section Totals:					\$3,744,140.50		\$3,757,112.00		\$4,284,655.72
Life Cycle Costs:									
Section Total with LCC:					\$3,744,140.50		\$3,757,112.00		\$4,284,655.72
Contract Item Totals					\$3,744,140.50		\$3,757,112.00		\$4,284,655.72
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00		\$0.00		\$0.00
Contract Grand Totals					\$3,744,140.50		\$3,757,112.00		4,284,655.72

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) REED & REED, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(530)	(530)	340,000.00000	340,000.00				
REMOVING EXISTING BRIDGE		CY	CY						
0020	202.202	130.000	130.000	80.00000	10,400.00				
REMOVING PAVEMENT SURFACE		SY	SY						
0030	203.20	2,060.000	2,060.000	20.00000	41,200.00				
COMMON EXCAVATION		CY	CY						
0040	203.24	10.000	10.000	22.00000	220.00				
COMMON BORROW		CY	CY						
0050	203.25	540.000	540.000	40.00000	21,600.00				
GRANULAR BORROW		CY	CY						
0060	206.082	400.000	400.000	25.00000	10,000.00				
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES		CY	CY						
0070	304.10	2,180.000	2,180.000	40.00000	87,200.00				
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0080	403.2081	288.000	288.000	200.00000	57,600.00				
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT		T	T						
0090	403.209	8.000	8.000	200.00000	1,600.00				
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)		T	T						

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) REED & REED, INC.					
				Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:		LCC:		
0100	403.2131	703.000 703.000		200.00000	140,600.00				
	12.5 MM POLYMER MODIFIED HMA BASE	T T							
0110	409.15	305.000 305.000		5.00000	1,525.00				
	BITUMINOUS TACK COAT - APPLIED	G G							
0120	461.131	250.000 250.000		200.00000	50,000.00				
	TEMPORARY PAVEMENT	T T							
0130	501.231	2.000 2.000		7,500.00000	15,000.00				
	DYNAMIC LOADING TEST	EA EA							
0140	501.54	294.000 294.000		300.00000	88,200.00				
	STEEL H-BEAM PILES 117 LBS/FT, DELIVERED	LF LF							
0150	501.541	294.000 294.000		50.00000	14,700.00				
	STEEL H-BEAM PILES 117 LBS/FT, IN PLACE	LF LF							
0160	501.903	12.000 12.000		450.00000	5,400.00				
	PILE TIPS - ROCK INJECTOR POINT	EA EA							
0170	501.92	(1) (1)		100,000.00000	100,000.00				
	PILE DRIVING EQUIPMENT MOBILIZATION	LS LS							
0180	502.219	(148) (148)		250,000.00000	250,000.00				
	STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	CY CY							

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) REED & REED, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:		LCC:		
0190	502.26	(150) (150)		365,000.00000	365,000.00				
STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLABS ON STEEL BRIDGES		CY CY							
0200	502.31	(25) (25)		20,000.00000	20,000.00				
STRUCTURAL CONCRETE APPROACH SLABS		CY CY							
0210	502.49	(19) (19)		50,000.00000	50,000.00				
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY CY							
0220	502.77	2.000 2.000		9,000.00000	18,000.00				
FIBER REINFORCED POLYMER BRIDGE DRAIN - TYPE: F		EA EA							
0230	503.12	25,300.00 25,300.000		1.00000	25,300.00				
REINFORCING STEEL, FABRICATED AND DELIVERED		LB LB							
0240	503.13	25,300.00 25,300.000		0.75000	18,975.00				
REINFORCING STEEL, PLACING		LB LB							
0250	503.26	11,900.00 11,900.000		4.25000	50,575.00				
STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED		LB LB							
0260	503.27	11,900.00 11,900.000		1.00000	11,900.00				
STAINLESS STEEL REINFORCEMENT - PLACING		LB LB							
0270	504.702	(278010) (278010)		740,000.00000	740,000.00				
STRUCTURAL STEEL FABRICATED		LB LB							

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
AND DELIVERED, WELDED									
0280	504.71	(278010)	(278010)	150,000.00000	150,000.00				
STRUCTURAL STEEL ERECTION		LB	LB						
0290	505.08	(990)	(990)	7,500.00000	7,500.00				
SHEAR CONNECTORS		EA	EA						
0300	507.0821	(347)	(347)	95,000.00000	95,000.00				
STEEL BRIDGE RAILING, 3 BAR		LF	LF						
0310	507.0822	4.000	4.000	6,500.00000	26,000.00				
STEEL APPROACH RAILING, 3-BAR		EA	EA						
0320	508.14	(606)	(606)	12,000.00000	12,000.00				
HIGH PERFORMANCE WATERPROOFING MEMBRANE		SY	SY						
0330	510.10	(1)	(1)	950,000.00000	950,000.00				
SPECIAL DETOUR_____ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 16FT		LS	LS						
0340	511.07	(1)	(1)	20,000.00000	20,000.00				
COFFERDAM: Abutment 1		LS	LS						
0350	511.07	(1)	(1)	20,000.00000	20,000.00				
COFFERDAM: Abutment 2		LS	LS						
0360	515.21	(164)	(164)	5,000.00000	5,000.00				
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) REED & REED, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:		LCC:		
0370	519.60	64.000 64.000		160.00000	10,240.00				
EXPANSION DEVICE - ASPHALTIC PLUG JOINT		LF LF							
0380	526.301	(100) (100)		14,000.00000	14,000.00				
PORTABLE CONCRETE BARRIER TYPE I		LF LF							
0390	527.34	4.000 4.000		5,000.00000	20,000.00				
WORK ZONE CRASH CUSHIONS		UN UN							
0400	530.30	37,740.000 37,740.000		1.75000	66,045.00				
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED		LF LF							
0410	530.31	37,740.000 37,740.000		1.25000	47,175.00				
GFRP, REINFORCEMENT BARS, PLACING		LF LF							
0420	603.17	46.000 46.000		75.00000	3,450.00				
18 INCH CULVERT PIPE OPTION I		LF LF							
0430	605.36	6.000 6.000		50.00000	300.00				
DRAINAGE STONE		CY CY							
0440	606.1301	300.000 300.000		36.00000	10,800.00				
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF LF							
0450	606.1305	4.000 4.000		2,800.00000	11,200.00				
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA EA							

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) REED & REED, INC.					
				Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:		LCC:		
0460	606.1721	4.000 EA	4.000 EA	2,800.00000	11,200.00				
		BRIDGE TRANSITION - TYPE 1							
0470	606.353	8.000 EA	8.000 EA	40.00000	320.00				
		REFLECTORIZED FLEXIBLE GUARDRAIL MARKER							
0480	606.47	1.000 EA	1.000 EA	40.00000	40.00				
		SINGLE WOOD POST							
0490	610.08	13.000 CY	13.000 CY	75.00000	975.00				
		PLAIN RIPRAP							
0500	610.16	1,608.000 CY	1,608.000 CY	75.00000	120,600.00				
		HEAVY RIPRAP							
0510	613.319	132.000 SY	132.000 SY	5.00000	660.00				
		EROSION CONTROL BLANKET							
0520	615.07	100.000 CY	100.000 CY	70.00000	7,000.00				
		LOAM							
0530	618.14	17.000 UN	17.000 UN	50.00000	850.00				
		SEEDING METHOD NUMBER 2							
0540	619.12	17.000 UN	17.000 UN	45.00000	765.00				
		MULCH							
0550	619.14	200.000 CY	200.000 CY	70.00000	14,000.00				
		EROSION CONTROL MIX							

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID			(4) REED & REED, INC.					
Item Description								
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group	Cat Alt Set:	Cat Alt Member:	LCC:			
0560	620.58	1,606.000 1,606.000	5.00000	8,030.00				
		EROSION CONTROL GEOTEXTILE SY SY						
0570	620.66	50.000 50.000	30.00000	1,500.00				
		DRAINAGE GEOCOMPOSITE SY SY						
0580	627.733	1,000.000 1,000.000	0.60000	600.00				
		4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE LF LF						
0590	627.77	550.000 550.000	2.00000	1,100.00				
		REMOVING PAVEMENT MARKINGS SF SF						
0600	627.78	1,300.000 1,300.000	0.50000	650.00				
		TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW LF LF						
0610	629.05	10.000 10.000	50.00000	500.00				
		HAND LABOR, STRAIGHT TIME HR HR						
0620	631.12	10.000 10.000	185.00000	1,850.00				
		ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR) HR HR						
0630	631.14	25.000 25.000	225.00000	5,625.00				
		GRADER (INCLUDING OPERATOR) HR HR						
0640	631.15	25.000 25.000	115.00000	2,875.00				
		ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR) HR HR						

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) REED & REED, INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
0650	631.172	10.000	10.000	85.00000	850.00				
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0660	637.071	(1)	(1)	12,000.00000	12,000.00				
DUST CONTROL		LS	LS						
0670	639.18	1.000	1.000	25,000.00000	25,000.00				
FIELD OFFICE TYPE A		EA	EA						
0680	643.72	(1)	(1)	60,000.00000	60,000.00				
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0690	652.312	4.000	4.000	300.00000	1,200.00				
TYPE III BARRICADE		EA	EA						
0700	652.33	25.000	25.000	75.00000	1,875.00				
DRUM		EA	EA						
0710	652.34	50.000	50.000	25.00000	1,250.00				
CONE		EA	EA						
0720	652.35	400.000	400.000	40.00000	16,000.00				
CONSTRUCTION SIGNS		SF	SF						
0730	652.361	(1)	(1)	20,000.00000	20,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0740	652.38	360.000	360.000	30.00000	10,800.00				
FLAGGER		HR	HR						

Tabulation of Bids

Contract ID: 021876.00 **Counties:** OXFORD
Letting Date: January 12, 2022 **District(s):** WESTERN REGION
Call Order: 3 **Project(s):** STP-2187(600)
Contract Time: 10/27/23 COMPLETION DATE
Contract Description: BUCKFIELD, HALL BRIDGE REPLACEMENT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) REED & REED, INC.					
				Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION:	1	Initial Group		Cat Alt Set:	Cat Alt Member:	LCC:			
0750	656.75	(1) (1)	30,000.00000	30,000.00					
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS LS							
0760	659.10	(1) (1)	400,000.00000	400,000.00					
MOBILIZATION		LS LS							
Section Totals:					\$4,761,820.00				
Life Cycle Costs:									
Section Total with LCC:					\$4,761,820.00				
Contract Item Totals					\$4,761,820.00				
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00				
Contract Grand Totals					\$4,761,820.00				

() indicates item is bid as Lump Sum

