

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010	201.23	5.000	5.000	400.00000	2,000.00	800.00000	4,000.00		
REMOVING SINGLE TREE TOP ONLY		EA	EA						
0020	201.24	5.000	5.000	400.00000	2,000.00	500.00000	2,500.00		
REMOVING STUMP		EA	EA						
0030	202.15	3.000	3.000	600.00000	1,800.00	1,000.00000	3,000.00		
REMOVING EXISTING MANHOLE OR CATCH BASIN		EA	EA						
0040	202.202	1,010.000	1,010.000	20.00000	20,200.00	15.00000	15,150.00		
REMOVING PAVEMENT SURFACE		SY	SY						
0050	203.20	3,875.000	3,875.000	17.00000	65,875.00	20.00000	77,500.00		
COMMON EXCAVATION		CY	CY						
0060	203.2318	42.000	42.000	41.00000	1,722.00	100.00000	4,200.00		
DISPOSAL OF SPECIAL WASTE		T	T						
0070	203.25	440.000	440.000	58.00000	25,520.00	50.00000	22,000.00		
GRANULAR BORROW		CY	CY						
0080	203.33	330.000	330.000	76.00000	25,080.00	75.00000	24,750.00		
SPECIAL FILL		CY	CY						
0090	206.082	700.000	700.000	26.00000	18,200.00	35.00000	24,500.00		
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES		CY	CY						
0100	304.10	840.000	840.000	46.00000	38,640.00	40.00000	33,600.00		

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 1</b> Initial Group				<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
AGGREGATE SUBBASE COURSE - GRAVEL				CY	CY				
0110	403.208	231.000	231.000	370.00000	85,470.00	250.00000	57,750.00		
HOT MIX ASPHALT 12.5 MM HMA SURFACE				T	T				
0120	403.209	43.000	43.000	450.00000	19,350.00	400.00000	17,200.00		
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)				T	T				
0130	403.213	336.000	336.000	370.00000	124,320.00	250.00000	84,000.00		
HOT MIX ASPHALT 12.5 MM BASE				T	T				
0140	409.15	229.000	229.000	18.00000	4,122.00	10.00000	2,290.00		
BITUMINOUS TACK COAT - APPLIED				G	G				
0150	461.131	175.000	175.000	370.00000	64,750.00	200.00000	35,000.00		
TEMPORARY PAVEMENT				T	T				
0160	501.231	2.000	2.000	13,000.00000	26,000.00	15,000.00000	30,000.00		
DYNAMIC LOADING TEST				EA	EA				
0170	501.54	610.000	610.000	235.00000	143,350.00	200.00000	122,000.00		
STEEL H-BEAM PILES 117 LBS/FT, DELIVERED				LF	LF				
0180	501.541	610.000	610.000	13.00000	7,930.00	55.00000	33,550.00		
STEEL H-BEAM PILES 117 LBS/FT, IN PLACE				LF	LF				
0190	501.90	10.000	10.000	650.00000	6,500.00	120.00000	1,200.00		
PILE TIPS				EA	EA				

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0200	501.91	20.000	20.000	13.00000	260.00	10.00000	200.00		
PILE SPLICES		EA	EA						
0210	501.92	(1)	(1)	160,000.00000	160,000.00	400,000.00000	400,000.00		
PILE DRIVING EQUIPMENT MOBILIZATION		LS	LS						
0220	502.219	(165)	(165)	200,000.00000	200,000.00	475,000.00000	475,000.00		
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0230	502.26	(116)	(116)	300,000.00000	300,000.00	325,000.00000	325,000.00		
STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLABS ON STEEL BRIDGES		CY	CY						
0240	502.31	(27)	(27)	19,000.00000	19,000.00	40,000.00000	40,000.00		
STRUCTURAL CONCRETE APPROACH SLABS		CY	CY						
0250	502.49	(35)	(35)	40,000.00000	40,000.00	75,000.00000	75,000.00		
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY	CY						
0260	502.77	1.000	1.000	7,000.00000	7,000.00	7,500.00000	7,500.00		
FIBER REINFORCED POLYMER BRIDGE DRAIN - TYPE: B		EA	EA						
0270	502.77	1.000	1.000	7,000.00000	7,000.00	7,500.00000	7,500.00		
FIBER REINFORCED POLYMER BRIDGE DRAIN - TYPE: F		EA	EA						

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description			(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0280	503.12	30,200.00 30,200.000	1.20000	36,240.00	1.00000	30,200.00		
		REINFORCING STEEL, FABRICATED AND DELIVERED						
		LB LB						
0290	503.13	30,200.00 30,200.000	1.20000	36,240.00	3.00000	90,600.00		
		REINFORCING STEEL, PLACING						
		LB LB						
0300	503.17	70.000 70.000	35.00000	2,450.00	155.00000	10,850.00		
		MECHANICAL WELDED SPLICE						
		EA EA						
0310	503.26	11,700.00 11,700.000	4.50000	52,650.00	4.00000	46,800.00		
		STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED						
		LB LB						
0320	503.27	11,700.00 11,700.000	1.20000	14,040.00	3.00000	35,100.00		
		STAINLESS STEEL REINFORCEMENT - PLACING						
		LB LB						
0330	504.702	(130200) (130200)	450,000.00000	450,000.00	425,000.00000	425,000.00		
		STRUCTURAL STEEL FABRICATED AND DELIVERED, WELDED						
		LB LB						
0340	504.71	(130200) (130200)	50,000.00000	50,000.00	85,000.00000	85,000.00		
		STRUCTURAL STEEL ERECTION						
		LB LB						
0350	505.08	(1854) (1854)	18,000.00000	18,000.00	20,000.00000	20,000.00		
		SHEAR CONNECTORS						
		EA EA						
0360	507.08161	2.000 2.000	12,000.00000	24,000.00	10,000.00000	20,000.00		
		STEEL APPROACH RAILING, 4 BAR						
		EA EA						

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0370	507.0821	(100)	(100)	38,000.00000	38,000.00	35,000.00000	35,000.00		
STEEL BRIDGE RAILING, 3 BAR		LF	LF						
0380	507.0822	2.000	2.000	10,000.00000	20,000.00	8,000.00000	16,000.00		
STEEL APPROACH RAILING, 3-BAR		EA	EA						
0390	507.0831	(100)	(100)	45,000.00000	45,000.00	40,000.00000	40,000.00		
STEEL BRIDGE RAILING, 4 BAR		LF	LF						
0400	508.14	(430)	(430)	22,000.00000	22,000.00	18,000.00000	18,000.00		
HIGH PERFORMANCE WATERPROOFING MEMBRANE		SY	SY						
0410	510.12	(1)	(1)	490,000.00000	490,000.00	1,000,000.00000	1,000,000.00		
SPECIAL DETOUR__FOOT ROADWAY WIDTH, VEHICULAR AND PEDESTRIAN TRAFFIC SEPARATED 29 FT		LS	LS						
0420	511.07	(1)	(1)	46,000.00000	46,000.00	25,000.00000	25,000.00		
COFFERDAM: DOWNSTREAM		LS	LS						
0430	511.07	(1)	(1)	46,000.00000	46,000.00	25,000.00000	25,000.00		
COFFERDAM: UPSTREAM		LS	LS						
0440	515.21	(162)	(162)	6,000.00000	6,000.00	10,000.00000	10,000.00		
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						
0450	519.60	74.000	74.000	180.00000	13,320.00	250.00000	18,500.00		
EXPANSION DEVICE - ASPHALTIC PLUG JOINT		LF	LF						
0460	526.301	(100)	(100)	3,000.00000	3,000.00	17,000.00000	17,000.00		

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
PORTABLE CONCRETE BARRIER TYPE I				LF	LF				
0470	527.34	4.000	4.000	1,300.00000	5,200.00	6,500.00000	26,000.00		
WORK ZONE CRASH CUSHIONS				UN	UN				
0480	530.30	30,700.0000	30,700.0000	1.25000	38,375.00	1.05000	32,235.00		
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED				LF	LF				
0490	530.31	30,700.0000	30,700.0000	1.00000	30,700.00	3.00000	92,100.00		
GFRP, REINFORCEMENT BARS, PLACING				LF	LF				
0500	603.179	115.000	115.000	118.00000	13,570.00	90.00000	10,350.00		
18 INCH CULVERT PIPE OPTION III				LF	LF				
0510	603.199	120.000	120.000	140.00000	16,800.00	115.00000	13,800.00		
24 INCH CULVERT PIPE OPTION III				LF	LF				
0520	604.092	6.000	6.000	5,000.00000	30,000.00	4,500.00000	27,000.00		
CATCH BASIN TYPE B1-C				EA	EA				
0530	604.26	1.000	1.000	5,000.00000	5,000.00	4,500.00000	4,500.00		
CATCH BASIN TYPE B5				EA	EA				
0540	605.09	170.000	170.000	102.00000	17,340.00	60.00000	10,200.00		
6 INCH UNDERDRAIN TYPE B				LF	LF				
0550	605.11	125.000	125.000	125.00000	15,625.00	90.00000	11,250.00		
12 INCH UNDERDRAIN TYPE C				LF	LF				

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
<b>SECTION:</b> 1	Initial Group	<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>					
0560	605.12	352.000	352.000	131.00000	46,112.00	100.00000	35,200.00		
	15 INCH UNDERDRAIN TYPE C	LF	LF						
0570	605.13	23.000	23.000	180.00000	4,140.00	150.00000	3,450.00		
	18 INCH UNDERDRAIN TYPE C	LF	LF						
0580	606.1301	218.750	218.750	37.00000	8,093.75	35.00000	7,656.25		
	31" W-BM GR, MID-WAY SPLICE-SGL FACED	LF	LF						
0590	606.1303	50.000	50.000	40.00000	2,000.00	38.00000	1,900.00		
	31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS	LF	LF						
0600	606.1305	2.000	2.000	3,750.00000	7,500.00	3,650.00000	7,300.00		
	31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL	EA	EA						
0610	606.1721	4.000	4.000	3,500.00000	14,000.00	3,250.00000	13,000.00		
	BRIDGE TRANSITION - TYPE 1	EA	EA						
0620	606.259	1.000	1.000	3,000.00000	3,000.00	2,500.00000	2,500.00		
	ANCHORAGE ASSEMBLY	EA	EA						
0630	606.265	2.000	2.000	80.00000	160.00	75.00000	150.00		
	TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	EA	EA						
0640	606.353	8.000	8.000	80.00000	640.00	75.00000	600.00		
	REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	EA	EA						

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0650	606.47	2.000	2.000	55.00000	110.00	50.00000	100.00		
SINGLE WOOD POST		EA	EA						
0660	609.31	720.000	720.000	32.00000	23,040.00	20.00000	14,400.00		
CURB TYPE 3		LF	LF						
0670	610.08	1,000.000	1,000.000	65.00000	65,000.00	75.00000	75,000.00		
PLAIN RIPRAP		CY	CY						
0680	610.18	22.000	22.000	70.00000	1,540.00	100.00000	2,200.00		
STONE DITCH PROTECTION		CY	CY						
0690	610.212	22.000	22.000	90.00000	1,980.00	250.00000	5,500.00		
STREAMBED ROCK FEATURES		CY	CY						
0700	613.319	130.000	130.000	3.25000	422.50	5.00000	650.00		
EROSION CONTROL BLANKET		SY	SY						
0710	615.07	100.000	100.000	44.00000	4,400.00	50.00000	5,000.00		
LOAM		CY	CY						
0720	618.13	4.000	4.000	80.00000	320.00	50.00000	200.00		
SEEDING METHOD NUMBER 1		UN	UN						
0730	618.14	9.000	9.000	80.00000	720.00	50.00000	450.00		
SEEDING METHOD NUMBER 2		UN	UN						
0740	619.12	13.000	13.000	55.00000	715.00	50.00000	650.00		
MULCH		UN	UN						

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>		<b>LCC:</b>		
0750	619.14	50.000	50.000	44.00000	2,200.00	100.00000	5,000.00		
EROSION CONTROL MIX		CY	CY						
0760	620.58	130.000	130.000	6.00000	780.00	5.00000	650.00		
EROSION CONTROL GEOTEXTILE		SY	SY						
0770	620.66	108.000	108.000	17.00000	1,836.00	57.00000	6,156.00		
DRAINAGE GEOCOMPOSITE		SY	SY						
0780	627.733	1,850.000	1,850.000	1.05000	1,942.50	1.00000	1,850.00		
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0790	627.77	200.000	200.000	5.25000	1,050.00	4.00000	800.00		
REMOVING PAVEMENT MARKINGS		SF	SF						
0800	627.78	700.000	700.000	1.55000	1,085.00	1.00000	700.00		
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0810	629.05	10.000	10.000	46.00000	460.00	45.00000	450.00		
HAND LABOR, STRAIGHT TIME		HR	HR						
0820	631.12	10.000	10.000	156.00000	1,560.00	150.00000	1,500.00		
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0830	631.172	10.000	10.000	96.00000	960.00	85.00000	850.00		
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0840	631.18	10.000	10.000	51.00000	510.00	45.00000	450.00		
CHAIN SAW RENTAL (INCLUDING OPERATOR)		HR	HR						
0850	631.20	10.000	10.000	102.00000	1,020.00	75.00000	750.00		
STUMP CHIPPER (INCLUDING OPERATOR)		HR	HR						
0860	631.22	10.000	10.000	122.00000	1,220.00	100.00000	1,000.00		
FRONT END LOADER (INCLUDING OPERATOR)		HR	HR						
0870	639.18	1.000	1.000	19,000.00000	19,000.00	35,000.00000	35,000.00		
FIELD OFFICE TYPE A		EA	EA						
0880	643.72	(1)	(1)	90,000.00000	90,000.00	110,000.00000	110,000.00		
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0890	652.312	4.000	4.000	135.00000	540.00	250.00000	1,000.00		
TYPE III BARRICADE		EA	EA						
0900	652.33	20.000	20.000	40.00000	800.00	100.00000	2,000.00		
DRUM		EA	EA						
0910	652.34	20.000	20.000	12.00000	240.00	25.00000	500.00		
CONE		EA	EA						
0920	652.35	320.000	320.000	11.00000	3,520.00	50.00000	16,000.00		
CONSTRUCTION SIGNS		SF	SF						
0930	652.361	(1)	(1)	13,000.00000	13,000.00	50,000.00000	50,000.00		
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						

Tabulation of Bids

**Contract ID:** 021882.00      **Counties:** AROOSTOOK  
**Letting Date:** January 12, 2022      **District(s):** NORTHERN REGION  
**Call Order:** 1      **Project(s):** STP-2188(200)  
**Contract Time:** 06/30/23 COMPLETION DATE  
**Contract Description:** FORT KENT, PERLEY BROOK BRIDGE REPLACEMENT.

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description	Quantity and Units		(1) Eurovia Atlantic Coast LLC dba Northeast Paving		(2) REED & REED, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 1	Initial Group		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0940 652.38	375.000	375.000	37.00000	13,875.00	37.00000	13,875.00		
FLAGGER	HR	HR						
0950 652.41	2.000	2.000	12,000.00000	24,000.00	21,500.00000	43,000.00		
PORTABLE CHANGEABLE MESSAGE SIGN	EA	EA						
0960 656.75	(1)	(1)	20,000.00000	20,000.00	25,000.00000	25,000.00		
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS	LS						
0970 659.10	(1)	(1)	388,000.00000	388,000.00	500,000.00000	500,000.00		
MOBILIZATION	LS	LS						
<b>Section Totals:</b>				\$3,773,130.75		\$5,112,312.25		
<b>Life Cycle Costs:</b>								
<b>Section Total with LCC:</b>				\$3,773,130.75		\$5,112,312.25		
<b>Contract Item Totals</b>				<b>\$3,773,130.75</b>		<b>\$5,112,312.25</b>		
<b>Contract Time Totals</b>								
<b>Contract Life Cycle Costs Totals</b>				<b>\$0.00</b>		<b>\$0.00</b>		
<b>Contract Grand Totals</b>				<b>\$3,773,130.75</b>		<b>\$5,112,312.25</b>		

( ) indicates item is bid as Lump Sum

