

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units				(1) CIANBRO CORPORATION		(2) REED & REED, INC.		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.01	(1)	(1)	75,000.00000	75,000.00	75,000.00000	75,000.00	50,000.00000	50,000.00
REMOVING STRUCTURES AND OBSTRUCTIONS - Concrete Curb & Bollards		LS	LS						
0020	202.01	(1)	(1)	30,000.00000	30,000.00	75,000.00000	75,000.00	80,000.00000	80,000.00
REMOVING STRUCTURES AND OBSTRUCTIONS - Wharf Area, Ramp #3		LS	LS						
0030	202.08	(1)	(1)	142,000.00000	142,000.00	175,000.00000	175,000.00	250,000.00000	250,000.00
REMOVING BUILDING NO.: - #1 Maintenance Building		LS	LS						
0040	202.14	30.000	30.000	30.00000	900.00	45.00000	1,350.00	120.00000	3,600.00
REMOVING EXISTING RAILINGS (PROPERTY OF CONTRACTOR)		LF	LF						
0050	202.15	1.000	1.000	1,425.00000	1,425.00	1,500.00000	1,500.00	3,500.00000	3,500.00
REMOVING MANHOLE OR CATCH BASIN		EA	EA						
0060	202.203	49.000	49.000	30.00000	1,470.00	30.00000	1,470.00	25.00000	1,225.00
PAVEMENT BUTT JOINTS		SY	SY						
0070	202.4011	20.000	20.000	450.00000	9,000.00	800.00000	16,000.00	600.00000	12,000.00
REMOVING EMBEDDED TIMBER PILE		EA	EA						
0080	203.20	800.000	800.000	125.23000	100,184.00	122.00000	97,600.00	40.00000	32,000.00
COMMON EXCAVATION		CY	CY						
0090	203.2312	(1)	(1)	7,500.00000	7,500.00	3,500.00000	3,500.00	2,500.00000	2,500.00
HEALTH AND SAFETY PLAN		LS	LS						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) CIANBRO CORPORATION		(2) REED & REED, INC.		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	304.104	290.000	290.000	35.00000	10,150.00	35.00000	10,150.00	75.00000	21,750.00
AGGREGATE SUBBASE COURSE (PLAN QUANTITY)		CY	CY						
0110	304.14	180.000	180.000	45.00000	8,100.00	45.00000	8,100.00	90.00000	16,200.00
AGGREGATE BASE COURSE - TYPE A		CY	CY						
0120	403.2071	129.000	129.000	110.00000	14,190.00	110.00000	14,190.00	230.00000	29,670.00
19 MM POLYMER MODIFIED HOT MIX ASPHALT		T	T						
0130	403.2081	65.000	65.000	150.00000	9,750.00	150.00000	9,750.00	255.00000	16,575.00
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT		T	T						
0140	403.209	29.000	29.000	250.00000	7,250.00	250.00000	7,250.00	230.00000	6,670.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)		T	T						
0150	409.15	24.000	24.000	25.00000	600.00	25.00000	600.00	20.00000	480.00
BITUMINOUS TACK COAT - APPLIED		G	G						
0160	419.30	315.000	315.000	4.00000	1,260.00	4.00000	1,260.00	6.00000	1,890.00
SAW CUTTING BITUMINOUS PAVEMENT		LF	LF						
0170	501.231	4.000	4.000	2,700.00000	10,800.00	3,500.00000	14,000.00	6,000.00000	24,000.00
DYNAMIC LOADING TEST		EA	EA						
0180	501.24	7,450.000	7,450.000	69.00000	514,050.00	105.00000	782,250.00	95.00000	707,750.00
STEEL PIPE PILES		LF	LF						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units				(1) CIANBRO CORPORATION		(2) REED & REED, INC.		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0190	501.241	6,950.000	6,950.000	50.00000	347,500.00	10.00000	69,500.00	9.00000	62,550.00
STEEL PIPE PILES - IN-PLACE				LF	LF				
0200	501.90	68.000	68.000	350.00000	23,800.00	280.00000	19,040.00	600.00000	40,800.00
PILE TIPS				EA	EA				
0210	501.91	17.000	17.000	1,000.00000	17,000.00	100.00000	1,700.00	100.00000	1,700.00
PILE SPLICES				EA	EA				
0220	501.92	(1)	(1)	138,299.50000	138,299.50	25,000.00000	25,000.00	100,000.00000	100,000.00
PILE DRIVING EQUIPMENT MOBILIZATION				LS	LS				
0230	502.235	290.000	290.000	650.00000	188,500.00	2,250.00000	652,500.00	1,700.00000	493,000.00
STRUCTURAL CONCRETE, PIER PILE CAP & EDGE BEAM				CY	CY				
0240	502.411	310.000	310.000	520.00000	161,200.00	550.00000	170,500.00	450.00000	139,500.00
STRUCTURAL CONCRETE, PIER DECK SLAB				CY	CY				
0250	502.451	130.000	130.000	360.00000	46,800.00	500.00000	65,000.00	400.00000	52,000.00
STRUCTURAL CONCRETE DISTRIBUTION SLAB - Approach Slab				CY	CY				
0260	502.607	(15)	(15)	10,000.00000	10,000.00	12,000.00000	12,000.00	12,500.00000	12,500.00
STRUCTURAL CONCRETE, STORAGE PAD				CY	CY				
0270	503.14	150,000.000	150,000.000	0.78000	117,000.00	0.75000	112,500.00	0.70000	105,000.00
EPOXY-COATED REINFORCING STEEL, FABRICATED AND DELIVERED				LB	LB				

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) CIANBRO CORPORATION		(2) REED & REED, INC.		(3) T BUCK CONSTRUCTION, INC.	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member				Quantity	Units	Quantity	Units	Quantity	Units
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0280	503.15	150,000.00	150,000.00	0.70000	105,000.00	0.40000	60,000.00	0.70000	105,000.00
EPOXY-COATED REINFORCING STEEL, PLACING				LB	LB				
0290	506.9106	(1)	(1)	90,000.00000	90,000.00	35,000.00000	35,000.00	1.00000	1.00
FUSION BONDED EPOXY COATING				LS	LS				
0300	514.06	1.000	1.000	1,500.00000	1,500.00	1,800.00000	1,800.00	2,500.00000	2,500.00
CURING BOX FOR CONCRETE CYLINDERS				EA	EA				
0310	515.201	2,100.000	2,100.000	4.25000	8,925.00	3.50000	7,350.00	10.00000	21,000.00
PIGMENTED CONCRETE PROTECTIVE COATING - Curbs & Edge Beams				SY	SY				
0320	515.202	7,350.000	7,350.000	15.00000	110,250.00	9.00000	66,150.00	21.00000	154,350.00
PROTECTIVE COATING FOR CONCRETE SURFACES - SILANE SEALER - Decks				SY	SY				
0330	518.50	100.000	100.000	80.00000	8,000.00	75.00000	7,500.00	65.00000	6,500.00
REPAIR OF UPWARD FACING SURFACES - TO REINFORCING STEEL < 8 IN.				SF	SF				
0340	518.51	20.000	20.000	136.00000	2,720.00	150.00000	3,000.00	75.00000	1,500.00
REPAIR OF UPWARD FACING SURFACES - BELOW REINFORCING STEEL < 8 IN.				SF	SF				
0350	518.60	20.000	20.000	585.00000	11,700.00	250.00000	5,000.00	125.00000	2,500.00
REPAIR OF VERTICAL SURFACES < 8 IN.				SF	SF				

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) CIANBRO CORPORATION		(2) REED & REED, INC.		(3) T BUCK CONSTRUCTION, INC.	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member				Quantity	Units	Quantity	Units	Quantity	Units
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0360	520.22	1.000	1.000	10,000.00000	10,000.00	4,000.00000	4,000.00	5,000.00000	5,000.00
EXPANSION DEVICE - COMPRESSION SEAL		EA	EA						
0370	535.631	(1)	(1)	375,000.00000	375,000.00	350,000.00000	350,000.00	325,000.00000	325,000.00
PRESTRESSED STRUCTURAL CONCRETE DECK PLANKS		LS	LS						
0380	604.158	1.000	1.000	31,000.00000	31,000.00	35,000.00000	35,000.00	50,000.00000	50,000.00
UTILITY VAULT - 10' x 8' x 8'		EA	EA						
0390	607.1701	400.000	400.000	37.00000	14,800.00	35.00000	14,000.00	25.00000	10,000.00
TEMPORARY CHAIN LINK FENCE - 6' MOVEABLE		LF	LF						
0400	627.903	(1)	(1)	4,000.00000	4,000.00	5,000.00000	5,000.00	40,000.00000	40,000.00
PAVEMENT MARKINGS ON EXISTING CONCRETE PIER		LS	LS						
0410	629.05	60.000	60.000	48.00000	2,880.00	48.00000	2,880.00	47.00000	2,820.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0420	631.12	20.000	20.000	175.00000	3,500.00	175.00000	3,500.00	145.00000	2,900.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0430	631.13	20.000	20.000	150.00000	3,000.00	150.00000	3,000.00	90.00000	1,800.00
BULLDOZER (INCLUDING OPERATOR)		HR	HR						
0440	631.172	20.000	20.000	85.00000	1,700.00	85.00000	1,700.00	95.00000	1,900.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) CIANBRO CORPORATION		(2) REED & REED, INC.		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0450	631.36	60.000	60.000	90.00000	5,400.00	90.00000	5,400.00	77.00000	4,620.00
FOREPERSON		HR	HR						
0460	634.1811	50.000	50.000	45.00000	2,250.00	11.00000	550.00	95.00000	4,750.00
1 1/2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT		LF	LF						
0470	634.188	25.000	25.000	75.00000	1,875.00	40.00000	1,000.00	225.00000	5,625.00
4" ELECTRICAL METALLIC TUBING CONDUIT		LF	LF						
0480	634.194	100.000	100.000	9.00000	900.00	5.00000	500.00	50.00000	5,000.00
1 1/2" PVC CONDUIT		LF	LF						
0490	634.1941	150.000	150.000	6.00000	900.00	3.50000	525.00	15.00000	2,250.00
1" PVC CONDUIT		LF	LF						
0500	634.1943	1,575.000	1,575.000	45.00000	70,875.00	28.00000	44,100.00	50.00000	78,750.00
4" SCHEDULE 80 PVC CONDUIT		LF	LF						
0510	634.1944	350.000	350.000	8.25000	2,887.50	5.00000	1,750.00	25.00000	8,750.00
2" SCHEDULE 40 PVC CONDUIT		LF	LF						
0520	634.1949	350.000	350.000	14.00000	4,900.00	5.50000	1,925.00	35.00000	12,250.00
2 1/2" SCHEDULE 40 PVC CONDUIT		LF	LF						
0530	634.195	560.000	560.000	19.00000	10,640.00	8.50000	4,760.00	40.00000	22,400.00
4" PVC CONDUIT - Schedule 40		LF	LF						
0540	634.2072	1.000	1.000	2,000.00000	2,000.00	500.00000	500.00	5,000.00000	5,000.00
INSTALL REEFER OUTLET PEDESTAL		EA	EA						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) CIANBRO CORPORATION		(2) REED & REED, INC.		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0550	634.2073	1.000	1.000	5,600.00000	5,600.00	3,500.00000	3,500.00	18,000.00000	18,000.00
INSTALL HIGH-MAST LIGHTING POLE		EA	EA						
0560	634.230	1.000	1.000	590.00000	590.00	300.00000	300.00	300.00000	300.00
12" X 12" X 6" INTERIOR PULL BOX		EA	EA						
0570	634.2311	1.000	1.000	2,200.00000	2,200.00	1,800.00000	1,800.00	4,000.00000	4,000.00
STAINLESS STEEL EXTERIOR PULL BOX		EA	EA						
0580	634.312	525.000	525.000	3.00000	1,575.00	3.25000	1,706.25	5.00000	2,625.00
# 2 AWG COPPER WIRING		LF	LF						
0590	634.313	1,050.000	1,050.000	6.00000	6,300.00	6.50000	6,825.00	8.00000	8,400.00
# 4/0 AWG COPPER WIRING		LF	LF						
0600	634.314	800.000	800.000	2.00000	1,600.00	2.25000	1,800.00	2.00000	1,600.00
#6 AWG COPPER WIRE		LF	LF						
0610	634.315	400.000	400.000	0.75000	300.00	1.75000	700.00	2.00000	800.00
#8 AWG COPPER WIRE		LF	LF						
0620	634.3151	1,100.000	1,100.000	5.00000	5,500.00	4.00000	4,400.00	4.00000	4,400.00
#1/0 AWG GND WIRE		LF	LF						
0630	634.317	3,300.000	3,300.000	15.00000	49,500.00	12.00000	39,600.00	15.00000	49,500.00
500 MCM CU		LF	LF						
0640	634.318	575.000	575.000	10.00000	5,750.00	8.00000	4,600.00	13.00000	7,475.00
250 MCM CU		LF	LF						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) CIANBRO CORPORATION		(2) REED & REED, INC.		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0650	634.73	(1)	(1)	3,000.00000	3,000.00	6,000.00000	6,000.00	10,000.00000	10,000.00
REMOVE EXISTING LIGHT POLES		LS	LS						
0660	634.74	1.000	1.000	30,000.00000	30,000.00	32,000.00000	32,000.00	75,000.00000	75,000.00
INSTALL CRANE OUTLET STATION - #1 and #3		LS	LS						
0670	634.75	(1)	(1)	15,000.00000	15,000.00	20,000.00000	20,000.00	35,000.00000	35,000.00
INSTALL COMMUNICATION AND SURVEILLANCE		LS	LS						
0680	634.761	(1)	(1)	7,000.00000	7,000.00	13,000.00000	13,000.00	55,000.00000	55,000.00
INSTALL FIRE ALARM SYSTEM		LS	LS						
0690	639.18	1.000	1.000	43,000.00000	43,000.00	22,000.00000	22,000.00	15,000.00000	15,000.00
FIELD OFFICE TYPE A		EA	EA						
0700	655.501	34.000	34.000	1,800.00000	61,200.00	500.00000	17,000.00	500.00000	17,000.00
CATHODIC PROTECTION BY SACRIFICIAL ANODE		EA	EA						
0710	656.75	(1)	(1)	20,000.00000	20,000.00	5,000.00000	5,000.00	25,000.00000	25,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0720	659.10	(1)	(1)	160,000.00000	160,000.00	300,000.00000	300,000.00	389,596.00000	389,596.00
MOBILIZATION		LS	LS						
0730	825.67	(1)	(1)	600.00000	600.00	600.00000	600.00	7,500.00000	7,500.00
TERMINATE GAS LINE		LS	LS						
0740	825.68	(1)	(1)	30,000.00000	30,000.00	30,000.00000	30,000.00	10,000.00000	10,000.00
WATER LINE MODIFICATIONS		LS	LS						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) CIANBRO CORPORATION		(2) REED & REED, INC.		(3) T BUCK CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0750	825.69	(1)	(1)	10,000.00000	10,000.00	8,500.00000	8,500.00	10,000.00000	10,000.00
SEWER LINE MODIFICATIONS		LS	LS						
0760	832.071	(1)	(1)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
CONTRACTOR ALLOWANCE - CMP		LS	LS						
0770	832.071	(1)	(1)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
CONTRACTOR ALLOWANCE - Fairpoint		LS	LS						
0780	832.071	(1)	(1)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
CONTRACTOR ALLOWANCE - Portland Water District		LS	LS						
0790	832.071	(1)	(1)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
CONTRACTOR ALLOWANCE - Unutil		LS	LS						
0800	832.071	(1)	(1)	20,000.00000	20,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
CONTRACTOR ALLOWANCE - City Permits		LS	LS						
0810	841.4713	15.000	15.000	2,500.00000	37,500.00	2,500.00000	37,500.00	4,000.00000	60,000.00
STEEL BOLLARD, 12 INCH		EA	EA						
Section Totals:				\$3,416,546.00		\$3,684,431.25		\$3,995,222.00	
Life Cycle Costs:									
Section Total with LCC:				\$3,416,546.00		\$3,684,431.25		\$3,995,222.00	
Contract Item Totals				\$3,416,546.00		\$3,684,431.25		\$3,995,222.00	
Contract Time Totals									
Contract Life Cycle Costs Totals				\$0.00		\$0.00		\$0.00	

Tabulation of Bids

Contract ID: 021942.06	Counties: CUMBERLAND	Maine Department of Transportation
Letting Date: August 22, 2018	District(s): SOUTHERN REGION	A True Copy:_____
Call Order: 1	Project(s): STP-2194(206)	Title : _____
Contract Time: 05/17/20 COMPLETION DATE		Attest: _____
Contract Description: Portland, Wharf and Infill, IMT.		Notary Public
Contract Grand Totals	\$3,416,546.00	\$3,684,431.25 3,995,222.00

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0010 202.01	(1)	(1)	110,000.00000	110,000.00				
REMOVING STRUCTURES AND OBSTRUCTIONS - Concrete Curb & Bollards	LS	LS						
0020 202.01	(1)	(1)	100,000.00000	100,000.00				
REMOVING STRUCTURES AND OBSTRUCTIONS - Wharf Area, Ramp #3	LS	LS						
0030 202.08	(1)	(1)	100,000.00000	100,000.00				
REMOVING BUILDING NO.: - #1 Maintenance Building	LS	LS						
0040 202.14	30.000	30.000	30.00000	900.00				
REMOVING EXISTING RAILINGS (PROPERTY OF CONTRACTOR)	LF	LF						
0050 202.15	1.000	1.000	1,600.00000	1,600.00				
REMOVING MANHOLE OR CATCH BASIN	EA	EA						
0060 202.203	49.000	49.000	30.00000	1,470.00				
PAVEMENT BUTT JOINTS	SY	SY						
0070 202.4011	20.000	20.000	400.00000	8,000.00				
REMOVING EMBEDDED TIMBER PILE	EA	EA						
0080 203.20	800.000	800.000	125.00000	100,000.00				
COMMON EXCAVATION	CY	CY						
0090 203.2312	(1)	(1)	5,000.00000	5,000.00				
HEALTH AND SAFETY PLAN	LS	LS						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CPM CONSTRUCTORS					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items	Cat Alt Set:	Cat Alt Member:	LCC:			
0100 304.104	290.000 290.000	35.00000	10,150.00				
AGGREGATE SUBBASE COURSE (PLAN QUANTITY)	CY CY						
0110 304.14	180.000 180.000	45.00000	8,100.00				
AGGREGATE BASE COURSE - TYPE A	CY CY						
0120 403.2071	129.000 129.000	110.00000	14,190.00				
19 MM POLYMER MODIFIED HOT MIX ASPHALT	T T						
0130 403.2081	65.000 65.000	150.00000	9,750.00				
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	T T						
0140 403.209	29.000 29.000	250.00000	7,250.00				
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	T T						
0150 409.15	24.000 24.000	25.00000	600.00				
BITUMINOUS TACK COAT - APPLIED	G G						
0160 419.30	315.000 315.000	4.00000	1,260.00				
SAW CUTTING BITUMINOUS PAVEMENT	LF LF						
0170 501.231	4.000 4.000	5,200.00000	20,800.00				
DYNAMIC LOADING TEST	EA EA						
0180 501.24	7,450.000 7,450.000	130.00000	968,500.00				
STEEL PIPE PILES	LF LF						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CPM CONSTRUCTORS					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items	Cat Alt Set:	Cat Alt Member:	LCC:			
0190 501.241	6,950.000 6,950.000	40.00000	278,000.00				
STEEL PIPE PILES - IN-PLACE	LF LF						
0200 501.90	68.000 68.000	250.00000	17,000.00				
PILE TIPS	EA EA						
0210 501.91	17.000 17.000	0.01000	0.17				
PILE SPLICES	EA EA						
0220 501.92	(1) (1)	100,000.00000	100,000.00				
PILE DRIVING EQUIPMENT MOBILIZATION	LS LS						
0230 502.235	290.000 290.000	1,300.00000	377,000.00				
STRUCTURAL CONCRETE, PIER PILE CAP & EDGE BEAM	CY CY						
0240 502.411	310.000 310.000	410.00000	127,100.00				
STRUCTURAL CONCRETE, PIER DECK SLAB	CY CY						
0250 502.451	130.000 130.000	320.00000	41,600.00				
STRUCTURAL CONCRETE DISTRIBUTION SLAB - Approach Slab	CY CY						
0260 502.607	(15) (15)	6,000.00000	6,000.00				
STRUCTURAL CONCRETE, STORAGE PAD	CY CY						
0270 503.14	150,000.000 150,000.000	0.75000	112,500.00				
EPOXY-COATED REINFORCING STEEL, FABRICATED AND DELIVERED	LB LB						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0280 503.15	150,000.00	150,000.00	0.65000	97,500.00				
EPOXY-COATED REINFORCING STEEL, PLACING	LB	LB						
0290 506.9106	(1)	(1)	50,000.00000	50,000.00				
FUSION BONDED EPOXY COATING	LS	LS						
0300 514.06	1.000	1.000	1,000.00000	1,000.00				
CURING BOX FOR CONCRETE CYLINDERS	EA	EA						
0310 515.201	2,100.000	2,100.000	5.00000	10,500.00				
PIGMENTED CONCRETE PROTECTIVE COATING - Curbs & Edge Beams	SY	SY						
0320 515.202	7,350.000	7,350.000	5.00000	36,750.00				
PROTECTIVE COATING FOR CONCRETE SURFACES - SILANE SEALER - Decks	SY	SY						
0330 518.50	100.000	100.000	100.00000	10,000.00				
REPAIR OF UPWARD FACING SURFACES - TO REINFORCING STEEL < 8 IN.	SF	SF						
0340 518.51	20.000	20.000	200.00000	4,000.00				
REPAIR OF UPWARD FACING SURFACES - BELOW REINFORCING STEEL < 8 IN.	SF	SF						
0350 518.60	20.000	20.000	350.00000	7,000.00				
REPAIR OF VERTICAL SURFACES < 8 IN.	SF	SF						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0360	520.22	1.000	1.000	2,500.00000	2,500.00				
EXPANSION DEVICE - COMPRESSION SEAL		EA	EA						
0370	535.631	(1)	(1)	385,000.00000	385,000.00				
PRESTRESSED STRUCTURAL CONCRETE DECK PLANKS		LS	LS						
0380	604.158	1.000	1.000	35,000.00000	35,000.00				
UTILITY VAULT - 10' x 8' x 8'		EA	EA						
0390	607.1701	400.000	400.000	30.00000	12,000.00				
TEMPORARY CHAIN LINK FENCE - 6' MOVEABLE		LF	LF						
0400	627.903	(1)	(1)	5,000.00000	5,000.00				
PAVEMENT MARKINGS ON EXISTING CONCRETE PIER		LS	LS						
0410	629.05	60.000	60.000	35.00000	2,100.00				
HAND LABOR, STRAIGHT TIME		HR	HR						
0420	631.12	20.000	20.000	175.00000	3,500.00				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0430	631.13	20.000	20.000	150.00000	3,000.00				
BULLDOZER (INCLUDING OPERATOR)		HR	HR						
0440	631.172	20.000	20.000	85.00000	1,700.00				
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0450 631.36	60.000	60.000	50.00000	3,000.00				
FOREPERSON	HR	HR						
0460 634.1811	50.000	50.000	95.00000	4,750.00				
1 1/2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT	LF	LF						
0470 634.188	25.000	25.000	225.00000	5,625.00				
4" ELECTRICAL METALLIC TUBING CONDUIT	LF	LF						
0480 634.194	100.000	100.000	50.00000	5,000.00				
1 1/2" PVC CONDUIT	LF	LF						
0490 634.1941	150.000	150.000	15.00000	2,250.00				
1" PVC CONDUIT	LF	LF						
0500 634.1943	1,575.000	1,575.000	50.00000	78,750.00				
4" SCHEDULE 80 PVC CONDUIT	LF	LF						
0510 634.1944	350.000	350.000	25.00000	8,750.00				
2" SCHEDULE 40 PVC CONDUIT	LF	LF						
0520 634.1949	350.000	350.000	35.00000	12,250.00				
2 1/2" SCHEDULE 40 PVC CONDUIT	LF	LF						
0530 634.195	560.000	560.000	40.00000	22,400.00				
4" PVC CONDUIT - Schedule 40	LF	LF						
0540 634.2072	1.000	1.000	4,500.00000	4,500.00				
INSTALL REEFER OUTLET PEDESTAL	EA	EA						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0550	634.2073	1.000	1.000	20,000.00000	20,000.00				
	INSTALL HIGH-MAST LIGHTING POLE	EA	EA						
0560	634.230	1.000	1.000	300.00000	300.00				
	12" X 12" X 6" INTERIOR PULL BOX	EA	EA						
0570	634.2311	1.000	1.000	3,775.00000	3,775.00				
	STAINLESS STEEL EXTERIOR PULL BOX	EA	EA						
0580	634.312	525.000	525.000	4.50000	2,362.50				
	# 2 AWG COPPER WIRING	LF	LF						
0590	634.313	1,050.000	1,050.000	7.75000	8,137.50				
	# 4/0 AWG COPPER WIRING	LF	LF						
0600	634.314	800.000	800.000	2.00000	1,600.00				
	#6 AWG COPPER WIRE	LF	LF						
0610	634.315	400.000	400.000	1.50000	600.00				
	#8 AWG COPPER WIRE	LF	LF						
0620	634.3151	1,100.000	1,100.000	4.00000	4,400.00				
	#1/0 AWG GND WIRE	LF	LF						
0630	634.317	3,300.000	3,300.000	15.00000	49,500.00				
	500 MCM CU	LF	LF						
0640	634.318	575.000	575.000	12.50000	7,187.50				
	250 MCM CU	LF	LF						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0650	634.73	(1)	(1)	5,000.00000	5,000.00				
REMOVE EXISTING LIGHT POLES		LS	LS						
0660	634.74	1.000	1.000	48,000.00000	48,000.00				
INSTALL CRANE OUTLET STATION - #1 and #3		LS	LS						
0670	634.75	(1)	(1)	20,000.00000	20,000.00				
INSTALL COMMUNICATION AND SURVEILLANCE		LS	LS						
0680	634.761	(1)	(1)	30,000.00000	30,000.00				
INSTALL FIRE ALARM SYSTEM		LS	LS						
0690	639.18	1.000	1.000	20,000.00000	20,000.00				
FIELD OFFICE TYPE A		EA	EA						
0700	655.501	34.000	34.000	600.00000	20,400.00				
CATHODIC PROTECTION BY SACRIFICIAL ANODE		EA	EA						
0710	656.75	(1)	(1)	10,000.00000	10,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0720	659.10	(1)	(1)	411,000.00000	411,000.00				
MOBILIZATION		LS	LS						
0730	825.67	(1)	(1)	5,000.00000	5,000.00				
TERMINATE GAS LINE		LS	LS						
0740	825.68	(1)	(1)	31,000.00000	31,000.00				
WATER LINE MODIFICATIONS		LS	LS						

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE
Contract Description: Portland, Wharf and Infill, IMT.

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Project Items		Cat Alt Set:	Cat Alt Member:	LCC:			
0750 825.69	(1)	(1)	8,700.00000	8,700.00				
SEWER LINE MODIFICATIONS	LS	LS						
0760 832.071	(1)	(1)	5,000.00000	5,000.00				
CONTRACTOR ALLOWANCE - CMP	LS	LS						
0770 832.071	(1)	(1)	5,000.00000	5,000.00				
CONTRACTOR ALLOWANCE - Fairpoint	LS	LS						
0780 832.071	(1)	(1)	5,000.00000	5,000.00				
CONTRACTOR ALLOWANCE - Portland Water District	LS	LS						
0790 832.071	(1)	(1)	5,000.00000	5,000.00				
CONTRACTOR ALLOWANCE - Unutil	LS	LS						
0800 832.071	(1)	(1)	20,000.00000	20,000.00				
CONTRACTOR ALLOWANCE - City Permits	LS	LS						
0810 841.4713	15.000	15.000	2,500.00000	37,500.00				
STEEL BOLLARD, 12 INCH	EA	EA						
Section Totals:				\$4,125,057.67				
Life Cycle Costs:								
Section Total with LCC:				\$4,125,057.67				
Contract Item Totals				\$4,125,057.67				
Contract Time Totals								
Contract Life Cycle Costs Totals				\$0.00				

Tabulation of Bids

Contract ID: 021942.06 **Counties:** CUMBERLAND
Letting Date: August 22, 2018 **District(s):** SOUTHERN REGION
Call Order: 1 **Project(s):** STP-2194(206)
Contract Time: 05/17/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____

Contract Description: Portland, Wharf and Infill, IMT.

Contract Grand Totals		\$4,125,057.67	
------------------------------	--	-----------------------	--

Notary Public

() indicates item is bid as Lump Sum

