

Tabulation of Bids

Contract ID: 022641.00D **Counties:** YORK Maine Department of Transportation
Letting Date: February 06, 2019 **District(s):** SOUTHERN REGION A True Copy: _____
Call Order: 1 **Project(s):** NHPP-2264(100) Title : _____
Contract Time: 05/03/19 COMPLETION DATE Attest: _____
Contract Description: Hollis, Building Demo. and Removal, Wakefield Rd. Notary Public

Line No / Item ID Item Description				(1) SCOTT CONSTRUCTION CORPORATION		(2) Plowman Builders LLC		(3) DEARBORN BROTHERS CONSTRUCTION, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units							
SECTION:	1	Project Item		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.08	(1)	(1)	36,800.00000	36,800.00	42,752.00000	42,752.00	49,925.00000	49,925.00
REMOVING BUILDING NO.: 1		LS	LS						
Section Totals:				\$36,800.00		\$42,752.00		\$49,925.00	
Life Cycle Costs:									
Section Total with LCC:				\$36,800.00		\$42,752.00		\$49,925.00	
Contract Item Totals				\$36,800.00		\$42,752.00		\$49,925.00	
Contract Time Totals									
Contract Life Cycle Costs Totals				\$0.00		\$0.00		\$0.00	
Contract Grand Totals				\$36,800.00		\$42,752.00		49,925.00	

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 022641.00D **Counties:** YORK Maine Department of Transportation
Letting Date: February 06, 2019 **District(s):** SOUTHERN REGION A True Copy: _____
Call Order: 1 **Project(s):** NHPP-2264(100) Title : _____
Contract Time: 05/03/19 COMPLETION DATE Attest: _____
Contract Description: Hollis, Building Demo. and Removal, Wakefield Rd. Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) Marles Enterprises, LLC		(5) NEW ENGLAND EARTHWORKS, INC		(6) DDI CONSTRUCTION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	Project Item		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.08	(1)	(1)	55,051.00000	55,051.00	57,700.00000	57,700.00	69,750.00000	69,750.00
REMOVING BUILDING NO.: 1				LS	LS				
Section Totals:					\$55,051.00		\$57,700.00		\$69,750.00
Life Cycle Costs:									
Section Total with LCC:					\$55,051.00		\$57,700.00		\$69,750.00
Contract Item Totals					\$55,051.00		\$57,700.00		\$69,750.00
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00		\$0.00		\$0.00
Contract Grand Totals					\$55,051.00		\$57,700.00		69,750.00

() indicates item is bid as Lump Sum

Maine Department of Transportation

2/6/2019

Vendor Ranking

Page 1 of 1

Call Order: 1 **Contract ID:** 022641.00D **Counties:** YORK
Letting Date: February 06, 2019 11:00 **District(s):** SOUTHERN REGION
Contract Time: 05/03/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Hollis, Building Demo. and Removal, Wakefield Rd. **Project(s):** NHPP-2264(100)

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	004424 SCOTT CONSTRUCTION CORPORATION	\$36,800.00	100.00%
2	003138 Plowman Builders LLC	\$42,752.00	116.17%
3	000648 DEARBORN BROTHERS CONSTRUCTION, INC.	\$49,925.00	135.67%
4	003131 Marles Enterprises, LLC	\$55,051.00	149.60%
5	004958 NEW ENGLAND EARTHWORKS, INC	\$57,700.00	156.79%
6	004773 DDI CONSTRUCTION	\$69,750.00	189.54%
	001095 GORHAM SAND & GRAVEL, INC.	IRREGULAR	