

**Maine Department of Transportation
Tabulation of Bids**

2/15/2024

Contract ID: 022885.00 **Counties:** AROOSTOOK
Letting Date: February 14, 2024 **District(s):** NORTHERN REGION
Call Order: 5 **Project(s):** 2288500
Contract Time: 06/27/25 COMPLETION DATE
Contract Description: HOULTON, INTERSECTION IMPROVEMENTS, RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Frazier Signal Technologies LLC		(2) DAGLE ELECTRICAL CONSTRUCTION CORP.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION: 1	PROJECT ITEMS			Cat Alt Set:	Cat Alt Member:	LCC:			
0010 202.15	1.000	1.000		7,935.00000	7,935.00	4,500.00000	4,500.00		
REMOVING EXISTING MANHOLE OR CATCH BASIN	EA	EA							
0020 202.202	560.000	560.000		36.75000	20,580.00	40.00000	22,400.00		
REMOVING PAVEMENT SURFACE	SY	SY							
0030 203.20	100.000	100.000		30.00000	3,000.00	90.00000	9,000.00		
COMMON EXCAVATION	CY	CY							
0040 203.25	15.000	15.000		365.00000	5,475.00	90.00000	1,350.00		
GRANULAR BORROW	CY	CY							
0050 206.061	10.000	10.000		550.00000	5,500.00	200.00000	2,000.00		
STRUCTURAL EARTH EXCAVATION - DRAINAGE AND MINOR STRUCTURES, BELOW GRADE	CY	CY							
0060 304.10	85.000	85.000		195.00000	16,575.00	90.00000	7,650.00		
AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY							
0070 403.2081	60.000	60.000		475.00000	28,500.00	550.00000	33,000.00		
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	T	T							
0080 403.209	20.000	20.000		475.00000	9,500.00	600.00000	12,000.00		
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	T	T							
0090 403.211	15.000	15.000		475.00000	7,125.00	450.00000	6,750.00		
HOT MIX ASPHALT (SHIMMING)	T	T							

**Maine Department of Transportation
Tabulation of Bids**

2/15/2024

Contract ID: 022885.00 **Counties:** AROOSTOOK
Letting Date: February 14, 2024 **District(s):** NORTHERN REGION
Call Order: 5 **Project(s):** 2288500
Contract Time: 06/27/25 COMPLETION DATE
Contract Description: HOULTON, INTERSECTION IMPROVEMENTS, RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Frazier Signal Technologies LLC		(2) DAGLE ELECTRICAL CONSTRUCTION CORP.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	403.2131	30.000	30.000	475.00000	14,250.00	520.00000	15,600.00		
	12.5 MM POLYMER MODIFIED HMA BASE	T	T						
0110	409.15	50.000	50.000	52.50000	2,625.00	50.00000	2,500.00		
	BITUMINOUS TACK COAT - APPLIED	G	G						
0120	603.159	32.000	32.000	260.00000	8,320.00	150.00000	4,800.00		
	12 INCH CULVERT PIPE OPTION III	LF	LF						
0130	603.179	54.000	54.000	250.00000	13,500.00	210.00000	11,340.00		
	18 INCH CULVERT PIPE OPTION III	LF	LF						
0140	604.18	3.000	3.000	4,580.00000	13,740.00	800.00000	2,400.00		
	ADJUSTING MANHOLE OR CATCH BASIN TO GRADE	EA	EA						
0150	604.245	1.000	1.000	6,855.00000	6,855.00	8,000.00000	8,000.00		
	CATCH BASIN TYPE F4-C	EA	EA						
0160	608.26	26.000	26.000	185.00000	4,810.00	375.00000	9,750.00		
	CURB RAMP DETECTABLE WARNING FIELD	SF	SF						
0170	609.11	54.000	54.000	132.00000	7,128.00	150.00000	8,100.00		
	VERTICAL CURB TYPE 1	LF	LF						
0180	609.12	42.000	42.000	184.00000	7,728.00	175.00000	7,350.00		
	VERTICAL CURB TYPE 1 - CIRCULAR	LF	LF						
0190	609.221	48.000	48.000	123.00000	5,904.00	160.00000	7,680.00		
	TERMINAL CURB TYPE 1	LF	LF						

**Maine Department of Transportation
Tabulation of Bids**

2/15/2024

Contract ID: 022885.00 **Counties:** AROOSTOOK
Letting Date: February 14, 2024 **District(s):** NORTHERN REGION
Call Order: 5 **Project(s):** 2288500
Contract Time: 06/27/25 COMPLETION DATE
Contract Description: HOULTON, INTERSECTION IMPROVEMENTS, RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Frazier Signal Technologies LLC		(2) DAGLE ELECTRICAL CONSTRUCTION CORP.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	609.222	20.000	20.000	215.00000	4,300.00	180.00000	3,600.00		
	TERMINAL CURB TYPE 1 - CIRCULAR	LF	LF						
0210	615.07	10.000	10.000	73.00000	730.00	110.00000	1,100.00		
	LOAM	CY	CY						
0220	618.13	1.000	1.000	140.00000	140.00	1,000.00000	1,000.00		
	SEEDING METHOD NUMBER 1	UN	UN						
0230	619.12	1.000	1.000	62.00000	62.00	800.00000	800.00		
	MULCH	UN	UN						
0240	626.11	1.000	1.000	2,400.00000	2,400.00	2,500.00000	2,500.00		
	PRECAST CONCRETE JUNCTION BOX	EA	EA						
0250	626.21	60.000	60.000	35.00000	2,100.00	125.00000	7,500.00		
	METALLIC CONDUIT	LF	LF						
0260	626.22	10.000	10.000	65.00000	650.00	125.00000	1,250.00		
	NON-METALLIC CONDUIT	LF	LF						
0270	626.36	1.000	1.000	735.00000	735.00	3,500.00000	3,500.00		
	REMOVE OR MODIFY CONCRETE FOUNDATION	EA	EA						
0280	626.38	1.000	1.000	510.00000	510.00	8,000.00000	8,000.00		
	GROUND MOUNTED CABINET FOUNDATION	EA	EA						
0290	626.44	31.000	31.000	3,125.00000	96,875.00	2,400.00000	74,400.00		
	36 INCH DIAMETER FOUNDATION	LF	LF						

**Maine Department of Transportation
Tabulation of Bids**

2/15/2024

Contract ID: 022885.00 **Counties:** AROOSTOOK
Letting Date: February 14, 2024 **District(s):** NORTHERN REGION
Call Order: 5 **Project(s):** 2288500
Contract Time: 06/27/25 COMPLETION DATE
Contract Description: HOULTON, INTERSECTION IMPROVEMENTS, RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Frazier Signal Technologies LLC		(2) DAGLE ELECTRICAL CONSTRUCTION CORP.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0300	627.733	360.000	360.000	1.40000	504.00	5.00000	1,800.00		
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0310	627.75	410.000	410.000	4.25000	1,742.50	4.00000	1,640.00		
WHITE OR YELLOW PAVEMENT & CURB MARKING		SF	SF						
0320	627.77	140.000	140.000	9.70000	1,358.00	5.00000	700.00		
REMOVING PAVEMENT MARKINGS		SF	SF						
0330	627.78	140.000	140.000	1.40000	196.00	4.00000	560.00		
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0340	629.05	10.000	10.000	60.00000	600.00	100.00000	1,000.00		
HAND LABOR, STRAIGHT TIME		HR	HR						
0350	631.12	5.000	5.000	210.00000	1,050.00	120.00000	600.00		
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0360	631.172	5.000	5.000	150.00000	750.00	120.00000	600.00		
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0370	631.32	5.000	5.000	415.00000	2,075.00	390.00000	1,950.00		
CULVERT CLEANER (INCLUDING OPERATOR)		HR	HR						
0380	639.19	1.000	1.000	1,050.00000	1,050.00	15,000.00000	15,000.00		
FIELD OFFICE TYPE B		EA	EA						

**Maine Department of Transportation
Tabulation of Bids**

2/15/2024

Contract ID: 022885.00 **Counties:** AROOSTOOK
Letting Date: February 14, 2024 **District(s):** NORTHERN REGION
Call Order: 5 **Project(s):** 2288500
Contract Time: 06/27/25 COMPLETION DATE
Contract Description: HOULTON, INTERSECTION IMPROVEMENTS, RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) Frazier Signal Technologies LLC		(2) DAGLE ELECTRICAL CONSTRUCTION CORP.			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
SECTION:	1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0390	643.21	(1)	(1)	23,000.00000	23,000.00	38,000.00000	38,000.00		
NON-INVASIVE DETECTION - STOP LINE: U.S. ROUTE 1 AND U.S. ROUTE 2									
0400	643.80	(1)	(1)	112,500.00000	112,500.00	193,824.00000	193,824.00		
TRAFFIC SIGNALS AT U.S. ROUTE 1 AND U.S. ROUTE 2									
0410	643.93	3.000	3.000	13,500.00000	40,500.00	34,800.00000	104,400.00		
STRAIN POLE									
0420	645.106	11.000	11.000	150.00000	1,650.00	100.00000	1,100.00		
DEMOUNT REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN									
0430	645.116	11.000	11.000	225.00000	2,475.00	120.00000	1,320.00		
REINSTALL REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN									
0440	652.33	20.000	20.000	65.00000	1,300.00	10.00000	200.00		
DRUM									
0450	652.34	20.000	20.000	10.00000	200.00	10.00000	200.00		
CONE									
0460	652.35	350.000	350.000	15.00000	5,250.00	10.00000	3,500.00		
CONSTRUCTION SIGNS									
0470	652.361	(1)	(1)	15,000.00000	15,000.00	30,000.00000	30,000.00		
MAINTENANCE OF TRAFFIC									

**Maine Department of Transportation
Tabulation of Bids**

2/15/2024

Contract ID: 022885.00 **Counties:** AROOSTOOK
Letting Date: February 14, 2024 **District(s):** NORTHERN REGION
Call Order: 5 **Project(s):** 2288500
Contract Time: 06/27/25 COMPLETION DATE
Contract Description: HOULTON, INTERSECTION IMPROVEMENTS, RTE.1

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description	Quantity and Units		(1) Frazier Signal Technologies LLC		(2) DAGLE ELECTRICAL CONSTRUCTION CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PROJECT ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
CONTROL DEVICES								
0480 652.38	400.000	400.000	50.00000	20,000.00	57.00000	22,800.00		
FLAGGER	HR	HR						
0490 652.381	20.000	20.000	73.00000	1,460.00	148.00000	2,960.00		
TRAFFIC OFFICER	HR	HR						
0500 656.75	(1)	(1)	7,300.00000	7,300.00	5,500.00000	5,500.00		
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS	LS						
0510 659.10	(1)	(1)	64,000.00000	64,000.00	57,290.00000	57,290.00		
MOBILIZATION	LS	LS						
Section Totals:				\$601,512.50		\$764,764.00		
Life Cycle Costs:								
Section Total with LCC:				\$601,512.50		\$764,764.00		
Contract Item Totals				\$601,512.50		\$764,764.00		
Contract Time Totals								
Contract Life Cycle Costs Totals				\$0.00		\$0.00		
Contract Grand Totals				\$601,512.50		\$764,764.00		

() indicates item is bid as Lump Sum

Maine Department of Transportation

2/15/2024

Vendor Ranking

Page 1 of 1

Call Order: 5 **Contract ID:** 022885.00 **Counties:** AROOSTOOK
Letting Date: February 14, 2024 11:00 **District(s):** NORTHERN REGION
Contract Time: 06/27/25 COMPLETION DATE **Min:** **Max:**

Contract Description: HOULTON, INTERSECTION IMPROVEMENTS, RTE.1 **Project(s):** 2288500

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	003789 Frazier Signal Technologies LLC	\$601,512.50	100.00%
2	004215 DAGLE ELECTRICAL CONSTRUCTION CORP.	\$764,764.00	127.14%
	000053 A. D. ELECTRIC, INC.	IRREGULAR	