

Tabulation of Bids

Contract ID: 023899.00 **Counties:** CUMBERLAND
Letting Date: April 17, 2019 **District(s):** SOUTHERN REGION
Call Order: 7 **Project(s):** 023899.00
Contract Time: 06/26/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____

Contract Description: Gorham, Higgins Bridge Replacement

Attest: _____
Notary Public

Line No / Item ID Item Description				(1) SHAW BROTHERS CONSTRUCTION, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	COMMON ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.202	950.000	950.000	13.00000	12,350.00	8.00000	7,600.00	9.00000	8,550.00
REMOVING PAVEMENT SURFACE									
		SY	SY						
0020	203.20	580.000	580.000	26.00000	15,080.00	14.00000	8,120.00	25.00000	14,500.00
COMMON EXCAVATION									
		CY	CY						
0030	203.24	10.000	10.000	20.00000	200.00	100.00000	1,000.00	15.00000	150.00
COMMON BORROW									
		CY	CY						
0040	203.25	180.000	180.000	25.00000	4,500.00	55.00000	9,900.00	55.00000	9,900.00
GRANULAR BORROW									
		CY	CY						
0050	203.33	200.000	200.000	147.00000	29,400.00	95.00000	19,000.00	55.00000	11,000.00
SPECIAL FILL									
		CY	CY						
0060	203.55	182.000	182.000	50.00000	9,100.00	67.00000	12,194.00	70.00000	12,740.00
CULVERT BEDDING STONE									
		CY	CY						
0070	206.061	100.000	100.000	15.00000	1,500.00	20.00000	2,000.00	15.00000	1,500.00
STRUCTURAL EARTH EXCAVATION - DRAINAGE AND MINOR STRUCTURES, BELOW GRADE									
		CY	CY						
0080	304.10	465.000	465.000	40.00000	18,600.00	45.00000	20,925.00	45.00000	20,925.00
AGGREGATE SUBBASE COURSE - GRAVEL									
		CY	CY						
0090	403.2081	195.000	195.000	175.00000	34,125.00	175.00000	34,125.00	180.00000	35,100.00
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT									
		T	T						

Tabulation of Bids

Contract ID: 023899.00	Counties: CUMBERLAND	Maine Department of Transportation
Letting Date: April 17, 2019	District(s): SOUTHERN REGION	A True Copy: _____
Call Order: 7	Project(s): 023899.00	Title : _____
Contract Time: 06/26/20 COMPLETION DATE		Attest: _____
Contract Description: Gorham, Higgins Bridge Replacement		Notary Public

Line No / Item ID Item Description				(1) SHAW BROTHERS CONSTRUCTION, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member				Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION: 1 COMMON ITEMS				Cat Alt Set:	Cat Alt Member:		LCC:		
0100	403.213	116.000	116.000		150.00000	17,400.00	175.00000	20,300.00	180.00000
HOT MIX ASPHALT 12.5 MM BASE				T					20,880.00
0110	403.2131	76.000	76.000		175.00000	13,300.00	230.00000	17,480.00	235.00000
12.5 MM POLYMER MODIFIED HMA BASE				T					17,860.00
0120	409.15	211.000	211.000		12.00000	2,532.00	3.00000	633.00	5.00000
BITUMINOUS TACK COAT - APPLIED				G					1,055.00
0130	508.13	(187)	(187)		4,600.00000	4,600.00	7,500.00000	7,500.00	10,000.00000
SHEET WATERPROOFING MEMBRANE				SY					10,000.00
0140	511.07	(1)	(1)		15,000.00000	15,000.00	50,000.00000	50,000.00	20,000.00000
COFFERDAM: DOWNSTREAM				LS					20,000.00
0150	511.07	(1)	(1)		65,000.00000	65,000.00	50,000.00000	50,000.00	30,000.00000
COFFERDAM: UPSTREAM				LS					30,000.00
0160	527.34	4.000	4.000		500.00000	2,000.00	3,500.00000	14,000.00	3,000.00000
WORK ZONE CRASH CUSHIONS				UN					12,000.00
0170	534.71	(236)	(236)		435,465.00000	435,465.00	260,000.00000	260,000.00	369,000.00000
PRECAST CONCRETE BOX CULVERT				CY					369,000.00
0180	606.1301	351.000	351.000		21.00000	7,371.00	21.00000	7,371.00	22.00000
31" W-BM GR, MID-WAY SPLICE-SGL FACED				LF					7,722.00

Tabulation of Bids

Contract ID: 023899.00	Counties: CUMBERLAND	Maine Department of Transportation
Letting Date: April 17, 2019	District(s): SOUTHERN REGION	A True Copy: _____
Call Order: 7	Project(s): 023899.00	Title : _____
Contract Time: 06/26/20 COMPLETION DATE		Attest: _____
Contract Description: Gorham, Higgins Bridge Replacement		Notary Public

Line No / Item ID Item Description				(1) SHAW BROTHERS CONSTRUCTION, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member				Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION: 1 COMMON ITEMS					Cat Alt Set:	Cat Alt Member:	LCC:		
0190	606.1305	4.000	4.000		2,250.00000	9,000.00	2,500.00000	10,000.00	2,600.00000
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL				EA					10,400.00
0200	606.353	8.000	8.000		45.00000	360.00	45.00000	360.00	40.00000
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER				EA					320.00
0210	610.08	110.000	110.000		110.00000	12,100.00	90.00000	9,900.00	55.00000
PLAIN RIPRAP				CY					6,050.00
0220	613.319	114.000	114.000		4.00000	456.00	4.00000	456.00	5.00000
EROSION CONTROL BLANKET				SY					570.00
0230	615.07	41.000	41.000		65.00000	2,665.00	65.00000	2,665.00	55.00000
LOAM				CY					2,255.00
0240	618.14	7.000	7.000		30.00000	210.00	150.00000	1,050.00	30.00000
SEEDING METHOD NUMBER 2				UN					210.00
0250	619.12	7.000	7.000		30.00000	210.00	150.00000	1,050.00	30.00000
MULCH				UN					210.00
0260	619.14	79.000	79.000		65.00000	5,135.00	65.00000	5,135.00	55.00000
EROSION CONTROL MIX				CY					4,345.00
0270	620.54	585.000	585.000		4.00000	2,340.00	4.00000	2,340.00	4.00000
STABILIZATION/REINFORCEMENT GEOTEXTILE				SY					2,340.00
0280	620.58	173.000	173.000		4.00000	692.00	4.00000	692.00	5.00000
EROSION CONTROL GEOTEXTILE				SY					865.00

Tabulation of Bids

Contract ID: 023899.00	Counties: CUMBERLAND	Maine Department of Transportation
Letting Date: April 17, 2019	District(s): SOUTHERN REGION	A True Copy: _____
Call Order: 7	Project(s): 023899.00	Title : _____
Contract Time: 06/26/20 COMPLETION DATE		Attest: _____
Contract Description: Gorham, Higgins Bridge Replacement		Notary Public

Line No / Item ID Item Description				(1) SHAW BROTHERS CONSTRUCTION, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member				Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION: 1 COMMON ITEMS					Cat Alt Set:	Cat Alt Member:	LCC:		
0290	620.65	271.000	271.000		5.50000	1,490.50	15.00000	4,065.00	5.00000
REINFORCEMENT GEOGRID				SY					1,355.00
0300	627.733	1,500.000	1,500.000		0.90000	1,350.00	1.00000	1,500.00	1.00000
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE				LF					1,500.00
0310	627.77	163.000	163.000		5.00000	815.00	5.00000	815.00	5.00000
REMOVING PAVEMENT MARKINGS				SF					815.00
0320	629.05	20.000	20.000		45.00000	900.00	40.00000	800.00	45.00000
HAND LABOR, STRAIGHT TIME				HR					900.00
0330	631.12	25.000	25.000		150.00000	3,750.00	140.00000	3,500.00	120.00000
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)				HR					3,000.00
0340	631.172	20.000	20.000		85.00000	1,700.00	85.00000	1,700.00	75.00000
TRUCK - LARGE (INCLUDING OPERATOR)				HR					1,500.00
0350	639.19	1.000	1.000		7,850.00000	7,850.00	10,000.00000	10,000.00	5,000.00000
FIELD OFFICE TYPE B				EA					5,000.00
0360	652.312	4.000	4.000		200.00000	800.00	250.00000	1,000.00	250.00000
TYPE III BARRICADE				EA					1,000.00
0370	652.33	20.000	20.000		60.00000	1,200.00	55.00000	1,100.00	65.00000
DRUM				EA					1,300.00
0380	652.34	20.000	20.000		20.00000	400.00	15.00000	300.00	25.00000
CONE				EA					500.00

Tabulation of Bids

Contract ID:	023899.00	Counties:	CUMBERLAND	Maine Department of Transportation
Letting Date:	April 17, 2019	District(s):	SOUTHERN REGION	A True Copy:_____
Call Order:	7	Project(s):	023899.00	Title : _____
Contract Time:	06/26/20 COMPLETION DATE			Attest: _____
Contract Description:	Gorham, Higgins Bridge Replacement			Notary Public

Line No / Item ID Item Description				(1) SHAW BROTHERS CONSTRUCTION, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	COMMON ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0390	652.361	(120)	(120)	15,000.00000	15,000.00	5,000.00000	5,000.00	3,000.00000	3,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0400	652.38	500.000	500.000	31.00000	15,500.00	25.00000	12,500.00	35.00000	17,500.00
FLAGGER		HR	HR						
0410	652.41	2.000	2.000	2,200.00000	4,400.00	4,500.00000	9,000.00	3,500.00000	7,000.00
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0420	656.75	(1)	(1)	14,780.00000	14,780.00	9,000.00000	9,000.00	5,000.00000	5,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0430	659.10	(1)	(1)	99,600.00000	99,600.00	97,306.00000	97,306.00	102,000.00000	102,000.00
MOBILIZATION		LS	LS						
0440	834.322	(1)	(1)	5,000.00000	5,000.00	3,000.00000	3,000.00	2,500.00000	2,500.00
DRY HYDRANT - INSTALL ONLY		LS	LS						
Section Totals:					\$895,226.50		\$736,382.00		\$784,317.00
Life Cycle Costs:									
Section Total with LCC:					\$895,226.50		\$736,382.00		\$784,317.00

Tabulation of Bids

Contract ID: 023899.00	Counties: CUMBERLAND	Maine Department of Transportation
Letting Date: April 17, 2019	District(s): SOUTHERN REGION	A True Copy: _____
Call Order: 7	Project(s): 023899.00	Title : _____
Contract Time: 06/26/20 COMPLETION DATE		Attest: _____
Contract Description: Gorham, Higgins Bridge Replacement		Notary Public

Line No / Item ID Item Description				(1) SHAW BROTHERS CONSTRUCTION, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	2	16 FT SPECIAL DETOUR, ALTERNATING ONE WAY		Cat Alt Set:	AL	Cat Alt Member:	1	LCC:	
0450	461.131	129.000	129.000	0.01000	1.29		105.00000	13,545.00	
TEMPORARY PAVEMENT		T	T						
0460	510.10	(1)	(1)	0.01000	0.01		141,000.00000	141,000.00	
SPECIAL DETOUR_____ROADWAY		LS	LS						
WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 16 FT									
0470	526.301	(400)	(400)	0.01000	0.01		20,000.00000	20,000.00	
TEMPORARY CONCRETE BARRIER TYPE I		LF	LF						
0480	627.78	1,190.000	1,190.000	0.01000	11.90		1.00000	1,190.00	
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0490	643.72	(1)	(1)	0.01000	0.01		51,000.00000	51,000.00	
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0500	652.35	400.000	400.000	0.01000	4.00		22.00000	8,800.00	
CONSTRUCTION SIGNS		SF	SF						
Section Totals:					\$17.22		\$235,535.00		
Life Cycle Costs:									
Section Total with LCC:					\$17.22		\$235,535.00		

Tabulation of Bids

Contract ID: 023899.00 **Counties:** CUMBERLAND
Letting Date: April 17, 2019 **District(s):** SOUTHERN REGION
Call Order: 7 **Project(s):** 023899.00
Contract Time: 06/26/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____

Contract Description: Gorham, Higgins Bridge Replacement

Notary Public

Line No / Item ID Item Description				(1) SHAW BROTHERS CONSTRUCTION, INC.		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 3 36 FT SPECIAL DETOUR, 2 LANES OF TRAFFIC				Cat Alt Set:	AL	Cat Alt Member:	2	LCC:	
0510	461.131	266.000	266.000					125.00000	33,250.00
TEMPORARY PAVEMENT		T	T						
0520	510.10	(1)	(1)					165,000.00000	165,000.00
SPECIAL DETOUR_____ROADWAY		LS	LS						
WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 36 FT									
0530	526.301	(360)	(360)					35,000.00000	35,000.00
TEMPORARY CONCRETE BARRIER TYPE I		LF	LF						
0540	627.78	2,000.000	2,000.000					0.50000	1,000.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0550	652.35	200.000	200.000					30.00000	6,000.00
CONSTRUCTION SIGNS		SF	SF						
Section Totals:									\$240,250.00
Life Cycle Costs:									
Section Total with LCC:									\$240,250.00
Contract Item Totals				\$895,243.72		\$971,917.00		\$1,024,567.00	
Contract Time Totals									
Contract Life Cycle Costs Totals				\$0.00		\$0.00		\$0.00	
Contract Grand Totals				\$895,243.72		\$971,917.00		1,024,567.00	

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 023899.00 **Counties:** CUMBERLAND
Letting Date: April 17, 2019 **District(s):** SOUTHERN REGION
Call Order: 7 **Project(s):** 023899.00
Contract Time: 06/26/20 COMPLETION DATE
Contract Description: Gorham, Higgins Bridge Replacement

Maine Department of Transportation
 A True Copy: _____
 Title : _____
 Attest: _____
 Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	COMMON ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.202	950.000	950.000	10.00000	9,500.00				
REMOVING PAVEMENT SURFACE		SY	SY						
0020	203.20	580.000	580.000	5.00000	2,900.00				
COMMON EXCAVATION		CY	CY						
0030	203.24	10.000	10.000	5.00000	50.00				
COMMON BORROW		CY	CY						
0040	203.25	180.000	180.000	5.00000	900.00				
GRANULAR BORROW		CY	CY						
0050	203.33	200.000	200.000	5.00000	1,000.00				
SPECIAL FILL		CY	CY						
0060	203.55	182.000	182.000	5.00000	910.00				
CULVERT BEDDING STONE		CY	CY						
0070	206.061	100.000	100.000	5.00000	500.00				
STRUCTURAL EARTH EXCAVATION - DRAINAGE AND MINOR STRUCTURES, BELOW GRADE		CY	CY						
0080	304.10	465.000	465.000	5.00000	2,325.00				
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0090	403.2081	195.000	195.000	200.00000	39,000.00				
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT		T	T						

Tabulation of Bids

Contract ID: 023899.00 **Counties:** CUMBERLAND
Letting Date: April 17, 2019 **District(s):** SOUTHERN REGION
Call Order: 7 **Project(s):** 023899.00
Contract Time: 06/26/20 COMPLETION DATE
Contract Description: Gorham, Higgins Bridge Replacement

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	COMMON ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	403.213	116.000	116.000	200.00000	23,200.00				
HOT MIX ASPHALT 12.5 MM BASE									
		T	T						
0110	403.2131	76.000	76.000	200.00000	15,200.00				
12.5 MM POLYMER MODIFIED HMA BASE									
		T	T						
0120	409.15	211.000	211.000	10.00000	2,110.00				
BITUMINOUS TACK COAT - APPLIED									
		G	G						
0130	508.13	(187)	(187)	10,000.00000	10,000.00				
SHEET WATERPROOFING MEMBRANE									
		SY	SY						
0140	511.07	(1)	(1)	150,000.00000	150,000.00				
COFFERDAM: DOWNSTREAM									
		LS	LS						
0150	511.07	(1)	(1)	150,000.00000	150,000.00				
COFFERDAM: UPSTREAM									
		LS	LS						
0160	527.34	4.000	4.000	5.00000	20.00				
WORK ZONE CRASH CUSHIONS									
		UN	UN						
0170	534.71	(236)	(236)	750,000.00000	750,000.00				
PRECAST CONCRETE BOX CULVERT									
		CY	CY						
0180	606.1301	351.000	351.000	5.00000	1,755.00				
31" W-BM GR, MID-WAY SPLICE-SGL FACED									
		LF	LF						
0190	606.1305	4.000	4.000	50.00000	200.00				
31" W-BM GR, MID-WAY SPLICE									
		EA	EA						

Tabulation of Bids

Contract ID: 023899.00 **Counties:** CUMBERLAND
Letting Date: April 17, 2019 **District(s):** SOUTHERN REGION
Call Order: 7 **Project(s):** 023899.00
Contract Time: 06/26/20 COMPLETION DATE
Contract Description: Gorham, Higgins Bridge Replacement

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 COMMON ITEMS				Cat Alt Set:	Cat Alt Member:	LCC:			
FLARED TERMINAL									
0200	606.353	8.000	8.000	10.00000	80.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER									
		EA	EA						
0210	610.08	110.000	110.000	10.00000	1,100.00				
PLAIN RIPRAP									
		CY	CY						
0220	613.319	114.000	114.000	1.00000	114.00				
EROSION CONTROL BLANKET									
		SY	SY						
0230	615.07	41.000	41.000	10.00000	410.00				
LOAM									
		CY	CY						
0240	618.14	7.000	7.000	10.00000	70.00				
SEEDING METHOD NUMBER 2									
		UN	UN						
0250	619.12	7.000	7.000	10.00000	70.00				
MULCH									
		UN	UN						
0260	619.14	79.000	79.000	9.99000	789.21				
EROSION CONTROL MIX									
		CY	CY						
0270	620.54	585.000	585.000	1.00000	585.00				
STABILIZATION/REINFORCEMENT GEOTEXTILE									
		SY	SY						
0280	620.58	173.000	173.000	1.00000	173.00				
EROSION CONTROL GEOTEXTILE									
		SY	SY						
0290	620.65	271.000	271.000	1.00000	271.00				
REINFORCEMENT GEOGRID									
		SY	SY						

Tabulation of Bids

Contract ID: 023899.00 **Counties:** CUMBERLAND
Letting Date: April 17, 2019 **District(s):** SOUTHERN REGION
Call Order: 7 **Project(s):** 023899.00
Contract Time: 06/26/20 COMPLETION DATE
Contract Description: Gorham, Higgins Bridge Replacement

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member			(4) GORDON CONTRACTING INC.					
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	COMMON ITEMS	Cat Alt Set:	Cat Alt Member:	LCC:			
0300	627.733	1,500.000 1,500.000	0.30000	450.00				
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE								
		LF LF						
0310	627.77	163.000 163.000	1.00000	163.00				
REMOVING PAVEMENT MARKINGS								
		SF SF						
0320	629.05	20.000 20.000	10.00000	200.00				
HAND LABOR, STRAIGHT TIME								
		HR HR						
0330	631.12	25.000 25.000	10.00000	250.00				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)								
		HR HR						
0340	631.172	20.000 20.000	10.00000	200.00				
TRUCK - LARGE (INCLUDING OPERATOR)								
		HR HR						
0350	639.19	1.000 1.000	5,000.00000	5,000.00				
FIELD OFFICE TYPE B								
		EA EA						
0360	652.312	4.000 4.000	5.00000	20.00				
TYPE III BARRICADE								
		EA EA						
0370	652.33	20.000 20.000	100.00000	2,000.00				
DRUM								
		EA EA						
0380	652.34	20.000 20.000	100.00000	2,000.00				
CONE								
		EA EA						
0390	652.361	(120) (120)	50,000.00000	50,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES								
		CD CD						

Tabulation of Bids

Contract ID: 023899.00 **Counties:** CUMBERLAND
Letting Date: April 17, 2019 **District(s):** SOUTHERN REGION
Call Order: 7 **Project(s):** 023899.00
Contract Time: 06/26/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Gorham, Higgins Bridge Replacement

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	COMMON ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0400	652.38	500.000	500.000	1.00000	500.00				
FLAGGER		HR	HR						
0410	652.41	2.000	2.000	2,000.00000	4,000.00				
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0420	656.75	(1)	(1)	50,000.00000	50,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0430	659.10	(1)	(1)	100,000.00000	100,000.00				
MOBILIZATION		LS	LS						
0440	834.322	(1)	(1)	10,000.00000	10,000.00				
DRY HYDRANT - INSTALL ONLY		LS	LS						
Section Totals:				\$1,388,015.21					
Life Cycle Costs:									
Section Total with LCC:				\$1,388,015.21					

Tabulation of Bids

Contract ID: 023899.00 **Counties:** CUMBERLAND
Letting Date: April 17, 2019 **District(s):** SOUTHERN REGION
Call Order: 7 **Project(s):** 023899.00
Contract Time: 06/26/20 COMPLETION DATE

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Contract Description: Gorham, Higgins Bridge Replacement

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	2	16 FT SPECIAL DETOUR, ALTERNATING ONE WAY		Cat Alt Set:	AL	Cat Alt Member:	1	LCC:	
0450	461.131	129.000	129.000	100.00000	12,900.00				
TEMPORARY PAVEMENT									
		T	T						
0460	510.10	(1)	(1)	200,000.00000	200,000.00				
SPECIAL DETOUR_____ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 16 FT									
		LS	LS						
0470	526.301	(400)	(400)	50,000.00000	50,000.00				
TEMPORARY CONCRETE BARRIER TYPE I									
		LF	LF						
0480	627.78	1,190.000	1,190.000	1.00000	1,190.00				
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW									
		LF	LF						
0490	643.72	(1)	(1)	15,000.00000	15,000.00				
TEMPORARY TRAFFIC SIGNAL									
		LS	LS						
0500	652.35	400.000	400.000	30.00000	12,000.00				
CONSTRUCTION SIGNS									
		SF	SF						
Section Totals:					\$291,090.00				
Life Cycle Costs:									
Section Total with LCC:					\$291,090.00				

Tabulation of Bids

Contract ID: 023899.00 **Counties:** CUMBERLAND
Letting Date: April 17, 2019 **District(s):** SOUTHERN REGION
Call Order: 7 **Project(s):** 023899.00
Contract Time: 06/26/20 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Gorham, Higgins Bridge Replacement

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	3	36 FT SPECIAL DETOUR, 2 LANES OF TRAFFIC		Cat Alt Set:	AL	Cat Alt Member:	2	LCC:	
0510	461.131	266.000	266.000						
TEMPORARY PAVEMENT				T	T				
0520	510.10	(1)	(1)						
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 36 FT				LS	LS				
0530	526.301	(360)	(360)						
TEMPORARY CONCRETE BARRIER TYPE I				LF	LF				
0540	627.78	2,000.000	2,000.000						
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW				LF	LF				
0550	652.35	200.000	200.000						
CONSTRUCTION SIGNS				SF	SF				
Section Totals:									
Life Cycle Costs:									
Section Total with LCC:									
Contract Item Totals					\$1,679,105.21				
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00				
Contract Grand Totals					\$1,679,105.21				

() indicates item is bid as Lump Sum

Maine Department of Transportation

4/17/2019

Vendor Ranking

Page 1 of 1

Call Order: 7 **Contract ID:** 023899.00 **Counties:** CUMBERLAND
Letting Date: April 17, 2019 11:00 **District(s):** SOUTHERN REGION
Contract Time: 06/26/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Gorham, Higgins Bridge Replacement **Project(s):** 023899.00

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	000116 SHAW BROTHERS CONSTRUCTION, INC.	\$895,243.72	100.00%
2	000416 T BUCK CONSTRUCTION, INC.	\$971,917.00	108.56%
3	000063 WYMAN & SIMPSON, INC.	\$1,024,567.00	114.45%
4	003036 GORDON CONTRACTING INC.	\$1,679,105.21	187.56%