

Tabulation of Bids

Contract ID: 024153.10 **Counties:** KNOX, LINCOLN, WALDO
Letting Date: May 26, 2021 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2415310, 2415910, 2416100
Contract Time: 10/15/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Warren-Rockland-Rockport, ROUTE 90 Drainage Improvements

Line No / Item ID Item Description				(1) SUNKAZE PROJECT SOLUTIONS, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	HIGHWAY ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	403.213	70.000	70.000	622.50000	43,575.00				
HOT MIX ASPHALT 12.5 MM BASE		T	T						
0020	409.15	50.000	50.000	37.35000	1,867.50				
BITUMINOUS TACK COAT - APPLIED		G	G						
0030	511.07	(1)	(1)	5,353.50000	5,353.50				
COFFERDAM: Sta. 207+50 downstream.		LS	LS						
0040	511.07	(1)	(1)	5,540.25000	5,540.25				
COFFERDAM: Sta. 207+50 upstream.		LS	LS						
0050	511.07	(1)	(1)	5,976.00000	5,976.00				
COFFERDAM: Sta. 307+00 downstream.		LS	LS						
0060	511.07	(1)	(1)	5,229.00000	5,229.00				
COFFERDAM: Sta. 307+00 Upstream.		LS	LS						
0070	511.07	(1)	(1)	5,507.88000	5,507.88				
COFFERDAM: Sta. 319+97 downstream.		LS	LS						
0080	511.07	(1)	(1)	5,602.50000	5,602.50				
COFFERDAM: Sta. 319+97 upstream.		LS	LS						
0090	511.07	(1)	(1)	5,976.00000	5,976.00				
COFFERDAM: Sta. 338+36 downstream.		LS	LS						

Tabulation of Bids

Contract ID: 024153.10 **Counties:** KNOX, LINCOLN, WALDO
Letting Date: May 26, 2021 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2415310, 2415910, 2416100
Contract Time: 10/15/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Warren-Rockland-Rockport, ROUTE 90 Drainage Improvements

Line No / Item ID Item Description				(1) SUNKAZE PROJECT SOLUTIONS, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	HIGHWAY ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	511.07	(1)	(1)	4,980.00000	4,980.00				
COFFERDAM: Sta. 338+36 upstream.		LS	LS						
0110	511.07	(1)	(1)	5,789.25000	5,789.25				
COFFERDAM: Sta. 379+50 downstream.		LS	LS						
0120	511.07	(1)	(1)	6,038.25000	6,038.25				
COFFERDAM: Sta. 379+50 upstream.		LS	LS						
0130	511.07	(1)	(1)	5,104.50000	5,104.50				
COFFERDAM: Sta. 383+00 downstream.		LS	LS						
0140	511.07	(1)	(1)	5,478.00000	5,478.00				
COFFERDAM: Sta. 383+00 upstream.		LS	LS						
0150	511.07	(1)	(1)	5,799.21000	5,799.21				
COFFERDAM: Sta. 449+45 downstream.		LS	LS						
0160	511.07	(1)	(1)	6,007.13000	6,007.13				
COFFERDAM: Sta. 449+45 upstream.		LS	LS						
0170	511.07	(1)	(1)	6,002.15000	6,002.15				
COFFERDAM: Sta. 468+95 downstream.		LS	LS						
0180	511.07	(1)	(1)	5,998.41000	5,998.41				
COFFERDAM: Sta. 551+60 downstream.		LS	LS						

Tabulation of Bids

Contract ID: 024153.10 **Counties:** KNOX, LINCOLN, WALDO
Letting Date: May 26, 2021 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2415310, 2415910, 2416100
Contract Time: 10/15/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Warren-Rockland-Rockport, ROUTE 90 Drainage Improvements

Line No / Item ID Item Description				(1) SUNKAZE PROJECT SOLUTIONS, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	HIGHWAY ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0190	511.07	(1)	(1)	6,154.04000	6,154.04				
COFFERDAM: Sta. 551+60 upstream.									
0200	511.07	(1)	(1)	5,641.10000	5,641.10				
COFFERDAM: Sta. 563+50 downstream.									
0210	511.07	(1)	(1)	5,865.20000	5,865.20				
COFFERDAM: Sta. 563+50 upstream.									
0220	511.07	(1)	(1)	2,254.70000	2,254.70				
COFFERDAM: Station 729+03 Downstream									
0230	511.07	(1)	(1)	2,005.70000	2,005.70				
COFFERDAM: Station 729+03 Upstream									
0240	511.07	(1)	(1)	2,503.70000	2,503.70				
COFFERDAM: Station 731+78 Downstream									
0250	511.07	(1)	(1)	2,130.20000	2,130.20				
COFFERDAM: Station 731+78 Upstream									
0260	511.07	(1)	(1)	2,379.20000	2,379.20				
COFFERDAM: Station 762+23 Downstream									
0270	511.07	(1)	(1)	2,379.20000	2,379.20				
COFFERDAM: Station 762+23 Upstream									

Tabulation of Bids

Contract ID: 024153.10 **Counties:** KNOX, LINCOLN, WALDO
Letting Date: May 26, 2021 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2415310, 2415910, 2416100
Contract Time: 10/15/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Warren-Rockland-Rockport, ROUTE 90 Drainage Improvements

Line No / Item ID Item Description				(1) SUNKAZE PROJECT SOLUTIONS, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	HIGHWAY ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0280	511.07	(1)	(1)	2,254.70000	2,254.70				
COFFERDAM: Station 770+57 Downstream		LS	LS						
0290	511.07	(1)	(1)	2,503.70000	2,503.70				
COFFERDAM: Station 770+57 Upstream		LS	LS						
0300	511.07	(1)	(1)	2,254.70000	2,254.70				
COFFERDAM: Station 777+05 Downstream		LS	LS						
0310	511.07	(1)	(1)	2,379.20000	2,379.20				
COFFERDAM: Station 777+05 Upstream		LS	LS						
0320	511.07	(1)	(1)	2,503.70000	2,503.70				
COFFERDAM: Station 799+87 Downstream		LS	LS						
0330	511.07	(1)	(1)	2,379.20000	2,379.20				
COFFERDAM: Station 799+87 Upstream		LS	LS						
0340	511.07	(1)	(1)	2,254.70000	2,254.70				
COFFERDAM: Station 827+76 Downstream		LS	LS						
0350	511.07	(1)	(1)	2,503.70000	2,503.70				
COFFERDAM: Station 827+76 Upstream		LS	LS						
0360	603.175	180.000	180.000	55.81000	10,045.80				
18 INCH REINFORCED CONCRETE PIPE CLASS III		LF	LF						

Tabulation of Bids

Contract ID: 024153.10 **Counties:** KNOX, LINCOLN, WALDO
Letting Date: May 26, 2021 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2415310, 2415910, 2416100
Contract Time: 10/15/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Warren-Rockland-Rockport, ROUTE 90 Drainage Improvements

Line No / Item ID Item Description				(1) SUNKAZE PROJECT SOLUTIONS, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	HIGHWAY ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0370	603.191	10.000	10.000	93.95000	939.50				
24 INCH CORRUGATED METAL PIPE		LF	LF						
0380	603.195	8.000	8.000	130.69000	1,045.52				
24 INCH REINFORCED CONCRETE PIPE CLASS III		LF	LF						
0390	603.195	32.000	32.000	130.69000	4,182.08				
24 INCH REINFORCED CONCRETE PIPE CLASS III Sta. 307+00 upstream.		LF	LF						
0400	603.55	64.000	64.000	149.40000	9,561.60				
CONCRETE PIPE TIES		GP	GP						
0410	603.7418	64.000	64.000	36.03000	2,305.92				
REMOVE & RELAY 18 INCH CONCRETE PIPE		LF	LF						
0420	603.7424	84.000	84.000	35.00000	2,940.00				
REMOVE & RELAY 24 INCH CONCRETE PIPE		LF	LF						
0430	603.743	72.000	72.000	92.32000	6,647.04				
REMOVE & RELAY 30 INCH CONCRETE PIPE		LF	LF						
0440	603.7436	40.000	40.000	116.19000	4,647.60				
REMOVE & RELAY 36 INCH CONCRETE PIPE		LF	LF						
0450	603.7442	32.000	32.000	133.67000	4,277.44				
REMOVE & RELAY 42 INCH CONCRETE PIPE		LF	LF						

Tabulation of Bids

Contract ID: 024153.10 **Counties:** KNOX, LINCOLN, WALDO
Letting Date: May 26, 2021 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2415310, 2415910, 2416100
Contract Time: 10/15/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Warren-Rockland-Rockport, ROUTE 90 Drainage Improvements

Line No / Item ID Item Description				(1) SUNKAZE PROJECT SOLUTIONS, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	HIGHWAY ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0460	606.356	4.000	4.000	149.40000	597.60				
UNDERDRAIN DELINEATOR POST		EA	EA						
0470	610.08	122.000	122.000	84.66000	10,328.52				
PLAIN RIPRAP		CY	CY						
0480	613.319	930.000	930.000	2.49000	2,315.70				
EROSION CONTROL BLANKET		SY	SY						
0490	619.14	67.000	67.000	47.31000	3,169.77				
EROSION CONTROL MIX		CY	CY						
0500	620.58	126.000	126.000	5.91000	744.66				
EROSION CONTROL GEOTEXTILE		SY	SY						
0510	627.733	225.000	225.000	8.72000	1,962.00				
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0520	629.05	40.000	40.000	34.92000	1,396.80				
HAND LABOR, STRAIGHT TIME		HR	HR						
0530	631.12	90.000	90.000	112.05000	10,084.50				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0540	631.172	100.000	100.000	84.97000	8,497.00				
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0550	631.32	20.000	20.000	105.83000	2,116.60				
CULVERT CLEANER (INCLUDING OPERATOR)		HR	HR						

Tabulation of Bids

Contract ID: 024153.10 **Counties:** KNOX, LINCOLN, WALDO
Letting Date: May 26, 2021 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2415310, 2415910, 2416100
Contract Time: 10/15/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Warren-Rockland-Rockport, ROUTE 90 Drainage Improvements

Line No / Item ID Item Description				(1) SUNKAZE PROJECT SOLUTIONS, INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	HIGHWAY ITEMS		Cat Alt Set:	Cat Alt Member:	LCC:			
0560	639.21	1.000	1.000	15,000.00000	15,000.00				
FIELD OFFICE TYPE D		EA	EA						
0570	652.33	30.000	30.000	68.48000	2,054.40				
DRUM		EA	EA						
0580	652.34	350.000	350.000	24.90000	8,715.00				
CONE		EA	EA						
0590	652.35	2,030.000	2,030.000	2.56000	5,196.80				
CONSTRUCTION SIGNS		SF	SF						
0600	652.36	43.000	43.000	149.40000	6,424.20				
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0610	652.38	1,290.000	1,290.000	37.35000	48,181.50				
FLAGGER		HR	HR						
0620	652.41	4.000	4.000	4,980.00000	19,920.00				
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0630	656.75	(1)	(1)	8,000.00000	8,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0640	659.10	(1)	(1)	22,000.00000	22,000.00				
MOBILIZATION		LS	LS						

Tabulation of Bids

Contract ID: 024153.10 **Counties:** KNOX, LINCOLN, WALDO
Letting Date: May 26, 2021 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2415310, 2415910, 2416100
Contract Time: 10/15/21 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: Warren-Rockland-Rockport, ROUTE 90 Drainage Improvements

Line No / Item ID Item Description		(1) SUNKAZE PROJECT SOLUTIONS, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$409,468.72				
Life Cycle Costs:							
Section Total with LCC:			\$409,468.72				
Contract Item Totals			\$409,468.72				
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00				
Contract Grand Totals			\$409,468.72				

() indicates item is bid as Lump Sum

