

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) WYMAN & SIMPSON, INC.		(2) GORDON CONTRACTING INC.		(3) SARGENT CORPORATION	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.202	1,900.000	1,900.000	22.00000	41,800.00	25.00000	47,500.00	8.00000	15,200.00
REMOVING PAVEMENT SURFACE		SY	SY						
0020	203.20	1,600.000	1,600.000	20.00000	32,000.00	34.00000	54,400.00	40.00000	64,000.00
COMMON EXCAVATION		CY	CY						
0030	203.21	75.000	75.000	150.00000	11,250.00	325.00000	24,375.00	325.00000	24,375.00
ROCK EXCAVATION		CY	CY						
0040	203.2318	180.000	180.000	120.00000	21,600.00	200.00000	36,000.00	100.00000	18,000.00
DISPOSAL OF SPECIAL WASTE		T	T						
0050	203.25	165.000	165.000	75.00000	12,375.00	70.00000	11,550.00	60.00000	9,900.00
GRANULAR BORROW		CY	CY						
0060	203.33	155.000	155.000	140.00000	21,700.00	94.00000	14,570.00	175.00000	27,125.00
SPECIAL FILL		CY	CY						
0070	203.35	10.000	10.000	65.00000	650.00	165.00000	1,650.00	125.00000	1,250.00
CRUSHED STONE 3/4 INCH		CY	CY						
0080	206.07	80.000	80.000	225.00000	18,000.00	325.00000	26,000.00	325.00000	26,000.00
STRUCTURAL ROCK EXCAVATION - DRAINAGE AND MINOR STRUCTURES		CY	CY						
0090	304.10	1,500.000	1,500.000	65.00000	97,500.00	64.00000	96,000.00	65.00000	97,500.00
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0100	403.2081	240.000	240.000	315.00000	75,600.00	150.00000	36,000.00	350.00000	84,000.00
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT		T	T						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units				(1) WYMAN & SIMPSON, INC.		(2) GORDON CONTRACTING INC.		(3) SARGENT CORPORATION	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	403.209		2.000 2.000	500.00000	1,000.00	150.00000	300.00	500.00000	1,000.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)									
0120	403.2131		400.000 400.000	305.00000	122,000.00	150.00000	60,000.00	375.00000	150,000.00
12.5 MM POLYMER MODIFIED HMA BASE									
0130	409.15		157.000 157.000	45.00000	7,065.00	12.00000	1,884.00	28.00000	4,396.00
BITUMINOUS TACK COAT - APPLIED									
0140	461.131		140.000 140.000	100.00000	14,000.00	200.00000	28,000.00	300.00000	42,000.00
TEMPORARY PAVEMENT									
0150	508.13		(185) (185)	15,000.00000	15,000.00	7,500.00000	7,500.00	15,000.00000	15,000.00
SHEET WATERPROOFING MEMBRANE									
0160	511.07		(1) (1)	25,000.00000	25,000.00	75,000.00000	75,000.00	35,000.00000	35,000.00
COFFERDAM: DOWNSTREAM									
0170	511.07		(1) (1)	100,000.00000	100,000.00	85,000.00000	85,000.00	40,000.00000	40,000.00
COFFERDAM: UPSTREAM									
0180	515.21		(65) (65)	1,500.00000	1,500.00	5,000.00000	5,000.00	10,000.00000	10,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES									
0190	524.301		(1) (1)	15,000.00000	15,000.00	90,000.00000	90,000.00	10,000.00000	10,000.00
TEMPORARY STRUCTURAL SUPPORT EXIST CULV									

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) WYMAN & SIMPSON, INC.		(2) GORDON CONTRACTING INC.		(3) SARGENT CORPORATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	524.301	(1) (1)		75,000.00000	75,000.00	76,000.00000	76,000.00	250,000.00000	250,000.00
TEMPORARY STRUCTURAL SUPPORT ROADWAY		LS LS							
0210	526.301	(1480) (1480)		15,000.00000	15,000.00	40,000.00000	40,000.00	15,000.00000	15,000.00
PORTABLE CONCRETE BARRIER TYPE I		LF LF							
0220	527.34	4.000 4.000		4,000.00000	16,000.00	4,250.00000	17,000.00	2,500.00000	10,000.00
WORK ZONE CRASH CUSHIONS		UN UN							
0230	534.71	(180) (180)		615,000.00000	615,000.00	469,000.00000	469,000.00	500,000.00000	500,000.00
PRECAST CONCRETE BOX CULVERT		CY CY							
0240	603.16	56.000 56.000		100.00000	5,600.00	80.00000	4,480.00	125.00000	7,000.00
15 INCH CULVERT PIPE OPTION I		LF LF							
0250	606.1301	550.000 550.000		40.00000	22,000.00	46.00000	25,300.00	50.00000	27,500.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF LF							
0260	606.1305	4.000 4.000		5,000.00000	20,000.00	5,100.00000	20,400.00	5,500.00000	22,000.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA EA							
0270	606.353	8.000 8.000		90.00000	720.00	75.00000	600.00	80.00000	640.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA EA							
0280	610.16	590.000 590.000		90.00000	53,100.00	145.00000	85,550.00	125.00000	73,750.00
HEAVY RIPRAP		CY CY							

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) WYMAN & SIMPSON, INC.		(2) GORDON CONTRACTING INC.		(3) SARGENT CORPORATION	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP							
			Quantity	and Units	Cat Alt Set:	Cat Alt Member:	LCC:		
0290	610.18	27.000	27.000	100.00000	2,700.00	150.00000	4,050.00	125.00000	3,375.00
	STONE DITCH PROTECTION	CY	CY						
0300	610.214	145.000	145.000	100.00000	14,500.00	155.00000	22,475.00	150.00000	21,750.00
	VOID-FILLED HEAVY RIPRAP	CY	CY						
0310	613.319	30.000	30.000	10.00000	300.00	3.00000	90.00	10.00000	300.00
	EROSION CONTROL BLANKET	SY	SY						
0320	615.07	77.000	77.000	70.00000	5,390.00	50.00000	3,850.00	75.00000	5,775.00
	LOAM	CY	CY						
0330	618.13	2.000	2.000	125.00000	250.00	35.00000	70.00	75.00000	150.00
	SEEDING METHOD NUMBER 1	UN	UN						
0340	618.14	10.000	10.000	60.00000	600.00	35.00000	350.00	75.00000	750.00
	SEEDING METHOD NUMBER 2	UN	UN						
0350	619.12	12.000	12.000	60.00000	720.00	35.00000	420.00	75.00000	900.00
	MULCH	UN	UN						
0360	619.14	77.000	77.000	90.00000	6,930.00	45.00000	3,465.00	75.00000	5,775.00
	EROSION CONTROL MIX	CY	CY						
0370	620.54	295.000	295.000	4.00000	1,180.00	4.00000	1,180.00	8.00000	2,360.00
	STABILIZATION/REINFORCEMENT GEOTEXTILE	SY	SY						
0380	620.58	890.000	890.000	4.00000	3,560.00	3.00000	2,670.00	4.00000	3,560.00
	EROSION CONTROL GEOTEXTILE	SY	SY						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units				(1) WYMAN & SIMPSON, INC.		(2) GORDON CONTRACTING INC.		(3) SARGENT CORPORATION	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0390	627.733	2,650.000	2,650.000	0.30000	795.00	0.70000	1,855.00	1.00000	2,650.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE									
0400	627.78	4,000.000	4,000.000	0.30000	1,200.00	0.70000	2,800.00	1.00000	4,000.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW									
0410	629.05	40.000	40.000	44.00000	1,760.00	75.00000	3,000.00	40.00000	1,600.00
HAND LABOR, STRAIGHT TIME									
0420	631.12	25.000	25.000	135.00000	3,375.00	150.00000	3,750.00	165.00000	4,125.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)									
0430	631.172	25.000	25.000	125.00000	3,125.00	130.00000	3,250.00	125.00000	3,125.00
TRUCK - LARGE (INCLUDING OPERATOR)									
0440	639.19	1.000	1.000	5,000.00000	5,000.00	7,500.00000	7,500.00	15,000.00000	15,000.00
FIELD OFFICE TYPE B									
0450	643.72	(1)	(1)	50,000.00000	50,000.00	35,000.00000	35,000.00	50,000.00000	50,000.00
TEMPORARY TRAFFIC SIGNAL									
0460	652.312	4.000	4.000	250.00000	1,000.00	1,000.00000	4,000.00	200.00000	800.00
TYPE III BARRICADE									
0470	652.33	12.000	12.000	55.00000	660.00	100.00000	1,200.00	75.00000	900.00
DRUM									
0480	652.34	24.000	24.000	25.00000	600.00	30.00000	720.00	30.00000	720.00
CONE									

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) WYMAN & SIMPSON, INC.		(2) GORDON CONTRACTING INC.		(3) SARGENT CORPORATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0490	652.35	260.000	260.000	25.00000	6,500.00	24.00000	6,240.00	20.00000	5,200.00
CONSTRUCTION SIGNS		SF	SF						
0500	652.361	(1)	(1)	2,500.00000	2,500.00	25,000.00000	25,000.00	35,000.00000	35,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0510	652.38	500.000	500.000	37.00000	18,500.00	1.00000	500.00	40.00000	20,000.00
FLAGGER		HR	HR						
0520	652.41	2.000	2.000	5,000.00000	10,000.00	4,400.00000	8,800.00	2,500.00000	5,000.00
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0530	656.75	(1)	(1)	2,500.00000	2,500.00	7,500.00000	7,500.00	20,000.00000	20,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0540	659.10	(1)	(1)	153,339.00000	153,339.00	176,500.00000	176,500.00	180,000.00000	180,000.00
MOBILIZATION		LS	LS						
Section Totals:				\$1,752,444.00		\$1,765,294.00		\$1,973,451.00	
Life Cycle Costs:									
Section Total with LCC:				\$1,752,444.00		\$1,765,294.00		\$1,973,451.00	
Contract Item Totals				\$1,752,444.00		\$1,765,294.00		\$1,973,451.00	
Contract Time Totals									
Contract Life Cycle Costs Totals				\$0.00		\$0.00		\$0.00	
Contract Grand Totals				\$1,752,444.00		\$1,765,294.00		1,973,451.00	

() indicates item is bid as Lump Sum

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description			(4) T BUCK CONSTRUCTION, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010 202.202	1,900.000	1,900.000	5.50000	10,450.00	25.00000	47,500.00		
REMOVING PAVEMENT SURFACE	SY	SY						
0020 203.20	1,600.000	1,600.000	45.00000	72,000.00	65.00000	104,000.00		
COMMON EXCAVATION	CY	CY						
0030 203.21	75.000	75.000	150.00000	11,250.00	1.00000	75.00		
ROCK EXCAVATION	CY	CY						
0040 203.2318	180.000	180.000	1.00000	180.00	150.00000	27,000.00		
DISPOSAL OF SPECIAL WASTE	T	T						
0050 203.25	165.000	165.000	150.00000	24,750.00	90.00000	14,850.00		
GRANULAR BORROW	CY	CY						
0060 203.33	155.000	155.000	150.00000	23,250.00	90.00000	13,950.00		
SPECIAL FILL	CY	CY						
0070 203.35	10.000	10.000	75.00000	750.00	200.00000	2,000.00		
CRUSHED STONE 3/4 INCH	CY	CY						
0080 206.07	80.000	80.000	1.00000	80.00	1.00000	80.00		
STRUCTURAL ROCK EXCAVATION - DRAINAGE AND MINOR STRUCTURES	CY	CY						
0090 304.10	1,500.000	1,500.000	65.00000	97,500.00	80.00000	120,000.00		
AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0100 403.2081	240.000	240.000	325.00000	78,000.00	350.00000	84,000.00		
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	T	T						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) T BUCK CONSTRUCTION, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	403.209	2.000	2.000	750.00000	1,500.00	800.00000	1,600.00		
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)		T	T						
0120	403.2131	400.000	400.000	350.00000	140,000.00	400.00000	160,000.00		
12.5 MM POLYMER MODIFIED HMA BASE		T	T						
0130	409.15	157.000	157.000	25.00000	3,925.00	25.00000	3,925.00		
BITUMINOUS TACK COAT - APPLIED		G	G						
0140	461.131	140.000	140.000	300.00000	42,000.00	350.00000	49,000.00		
TEMPORARY PAVEMENT		T	T						
0150	508.13	(185)	(185)	15,000.00000	15,000.00	25,000.00000	25,000.00		
SHEET WATERPROOFING MEMBRANE		SY	SY						
0160	511.07	(1)	(1)	87,000.00000	87,000.00	375,000.00000	375,000.00		
COFFERDAM: DOWNSTREAM		LS	LS						
0170	511.07	(1)	(1)	87,000.00000	87,000.00	375,000.00000	375,000.00		
COFFERDAM: UPSTREAM		LS	LS						
0180	515.21	(65)	(65)	5,000.00000	5,000.00	4,000.00000	4,000.00		
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						
0190	524.301	(1)	(1)	50,000.00000	50,000.00	15,000.00000	15,000.00		
TEMPORARY STRUCTURAL SUPPORT EXIST CULV		LS	LS						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) T BUCK CONSTRUCTION, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	524.301	(1)	(1)	250,000.00000	250,000.00	120,000.00000	120,000.00		
TEMPORARY STRUCTURAL SUPPORT ROADWAY		LS	LS						
0210	526.301	(1480)	(1480)	120,000.00000	120,000.00	175,000.00000	175,000.00		
PORTABLE CONCRETE BARRIER TYPE I		LF	LF						
0220	527.34	4.000	4.000	3,500.00000	14,000.00	9,000.00000	36,000.00		
WORK ZONE CRASH CUSHIONS		UN	UN						
0230	534.71	(180)	(180)	400,000.00000	400,000.00	475,000.00000	475,000.00		
PRECAST CONCRETE BOX CULVERT		CY	CY						
0240	603.16	56.000	56.000	65.00000	3,640.00	100.00000	5,600.00		
15 INCH CULVERT PIPE OPTION I		LF	LF						
0250	606.1301	550.000	550.000	40.00000	22,000.00	60.00000	33,000.00		
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF	LF						
0260	606.1305	4.000	4.000	4,000.00000	16,000.00	6,000.00000	24,000.00		
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0270	606.353	8.000	8.000	80.00000	640.00	100.00000	800.00		
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0280	610.16	590.000	590.000	100.00000	59,000.00	140.00000	82,600.00		
HEAVY RIPRAP		CY	CY						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) T BUCK CONSTRUCTION, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0290	610.18	27.000	27.000	100.00000	2,700.00	150.00000	4,050.00		
	STONE DITCH PROTECTION	CY	CY						
0300	610.214	145.000	145.000	140.00000	20,300.00	200.00000	29,000.00		
	VOID-FILLED HEAVY RIPRAP	CY	CY						
0310	613.319	30.000	30.000	8.00000	240.00	30.00000	900.00		
	EROSION CONTROL BLANKET	SY	SY						
0320	615.07	77.000	77.000	100.00000	7,700.00	80.00000	6,160.00		
	LOAM	CY	CY						
0330	618.13	2.000	2.000	150.00000	300.00	300.00000	600.00		
	SEEDING METHOD NUMBER 1	UN	UN						
0340	618.14	10.000	10.000	150.00000	1,500.00	300.00000	3,000.00		
	SEEDING METHOD NUMBER 2	UN	UN						
0350	619.12	12.000	12.000	150.00000	1,800.00	300.00000	3,600.00		
	MULCH	UN	UN						
0360	619.14	77.000	77.000	100.00000	7,700.00	150.00000	11,550.00		
	EROSION CONTROL MIX	CY	CY						
0370	620.54	295.000	295.000	12.00000	3,540.00	20.00000	5,900.00		
	STABILIZATION/REINFORCEMENT GEOTEXTILE	SY	SY						
0380	620.58	890.000	890.000	8.00000	7,120.00	2.00000	1,780.00		
	EROSION CONTROL GEOTEXTILE	SY	SY						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description			(4) T BUCK CONSTRUCTION, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0390 627.733	2,650.000	2,650.000	1.00000	2,650.00	3.00000	7,950.00		
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF	LF						
0400 627.78	4,000.000	4,000.000	1.00000	4,000.00	3.00000	12,000.00		
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	LF	LF						
0410 629.05	40.000	40.000	50.00000	2,000.00	100.00000	4,000.00		
HAND LABOR, STRAIGHT TIME	HR	HR						
0420 631.12	25.000	25.000	130.00000	3,250.00	200.00000	5,000.00		
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR	HR						
0430 631.172	25.000	25.000	125.00000	3,125.00	200.00000	5,000.00		
TRUCK - LARGE (INCLUDING OPERATOR)	HR	HR						
0440 639.19	1.000	1.000	8,000.00000	8,000.00	45,000.00000	45,000.00		
FIELD OFFICE TYPE B	EA	EA						
0450 643.72	(1)	(1)	50,000.00000	50,000.00	48,000.00000	48,000.00		
TEMPORARY TRAFFIC SIGNAL	LS	LS						
0460 652.312	4.000	4.000	300.00000	1,200.00	200.00000	800.00		
TYPE III BARRICADE	EA	EA						
0470 652.33	12.000	12.000	60.00000	720.00	100.00000	1,200.00		
DRUM	EA	EA						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) T BUCK CONSTRUCTION, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.			
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0480	652.34	24.000	24.000	25.00000	600.00	40.00000	960.00		
CONE		EA	EA						
0490	652.35	260.000	260.000	25.00000	6,500.00	60.00000	15,600.00		
CONSTRUCTION SIGNS		SF	SF						
0500	652.361	(1)	(1)	7,500.00000	7,500.00	50,000.00000	50,000.00		
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0510	652.38	500.000	500.000	45.00000	22,500.00	1.00000	500.00		
FLAGGER		HR	HR						
0520	652.41	2.000	2.000	6,000.00000	12,000.00	20,000.00000	40,000.00		
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0530	656.75	(1)	(1)	10,000.00000	10,000.00	30,000.00000	30,000.00		
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0540	659.10	(1)	(1)	199,357.00000	199,357.00	290,000.00000	290,000.00		
MOBILIZATION		LS	LS						
Section Totals:					\$2,021,217.00		\$2,996,530.00		
Life Cycle Costs:									
Section Total with LCC:					\$2,021,217.00		\$2,996,530.00		
Contract Item Totals					\$2,021,217.00		\$2,996,530.00		
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00		\$0.00		
Contract Grand Totals					\$2,021,217.00		\$2,996,530.00		

Maine Department of Transportation
Tabulation of Bids

12/17/2025

Page 13 of 13

Contract ID: 026097.00 **Counties:** PENOBSCOT
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: 6 **Project(s):** 2609700
Contract Time: 10/23/26 COMPLETION DATE
Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

() indicates item is bid as Lump Sum

