

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) BMB CONSTRUCTION LLC		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010 202.19	(250) (250)		250,000.00000	250,000.00	175,000.00000	175,000.00	255,000.00000	255,000.00
REMOVING EXISTING BRIDGE	CY CY							
0020 202.202	280.000 280.000		70.00000	19,600.00	50.00000	14,000.00	25.00000	7,000.00
REMOVING PAVEMENT SURFACE	SY SY							
0030 203.20	700.000 700.000		38.00000	26,600.00	38.00000	26,600.00	30.00000	21,000.00
COMMON EXCAVATION	CY CY							
0050 203.25	610.000 610.000		46.00000	28,060.00	75.00000	45,750.00	75.00000	45,750.00
GRANULAR BORROW	CY CY							
0060 206.082	1,250.000 1,250.000		45.00000	56,250.00	47.00000	58,750.00	30.00000	37,500.00
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY CY							
0070 206.092	50.000 50.000		200.00000	10,000.00	100.00000	5,000.00	350.00000	17,500.00
STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES	CY CY							
0080 304.10	930.000 930.000		50.00000	46,500.00	75.00000	69,750.00	70.00000	65,100.00
AGGREGATE SUBBASE COURSE - GRAVEL	CY CY							
0090 403.208	150.000 150.000		400.00000	60,000.00	400.00000	60,000.00	475.00000	71,250.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE	T T							
0100 403.209	2.000 2.000		750.00000	1,500.00	750.00000	1,500.00	550.00000	1,100.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	T T							

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) BMB CONSTRUCTION LLC		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	403.213	200.000	200.000	400.00000	80,000.00	400.00000	80,000.00	450.00000	90,000.00
HOT MIX ASPHALT 12.5 MM BASE		T	T						
0120	409.15	79.000	79.000	25.00000	1,975.00	25.00000	1,975.00	75.00000	5,925.00
BITUMINOUS TACK COAT - APPLIED		G	G						
0130	461.131	120.000	120.000	400.00000	48,000.00	400.00000	48,000.00	450.00000	54,000.00
TEMPORARY PAVEMENT		T	T						
0140	502.219	(161)	(161)	300,000.00000	300,000.00	325,000.00000	325,000.00	340,000.00000	340,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0150	502.22	219.000	219.000	450.00000	98,550.00	530.00000	116,070.00	460.00000	100,740.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS (PLACED UNDER WATER)		CY	CY						
0160	502.261	(59)	(59)	200,000.00000	200,000.00	175,000.00000	175,000.00	250,000.00000	250,000.00
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE		CY	CY						
0170	502.291	(1450)	(1450)	15,000.00000	15,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
SAW CUT GROOVING		SF	SF						
0180	502.31	(21)	(21)	9,500.00000	9,500.00	25,000.00000	25,000.00	35,000.00000	35,000.00
STRUCTURAL CONCRETE APPROACH SLABS		CY	CY						
0190	502.49	(5)	(5)	15,000.00000	15,000.00	25,000.00000	25,000.00	20,000.00000	20,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY	CY						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units				(1) BMB CONSTRUCTION LLC		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	503.12	17,100.000	7,100.000	0.70000	11,970.00	1.00000	17,100.00	1.50000	25,650.00
REINFORCING STEEL, FABRICATED AND DELIVERED									
		LB	LB						
0210	503.13	17,100.000	7,100.000	0.50000	8,550.00	1.00000	17,100.00	3.00000	51,300.00
REINFORCING STEEL, PLACING									
		LB	LB						
0220	503.19	3,500.000	3,500.000	2.00000	7,000.00	3.00000	10,500.00	2.50000	8,750.00
LOW-CARBON, CHROMIUM REINFORCEMENT - FABRICATED & DELIVERED									
		LB	LB						
0230	503.20	3,500.000	3,500.000	1.00000	3,500.00	1.00000	3,500.00	4.00000	14,000.00
LOW-CARBON, CHROMIUM REINFORCEMENT - PLACING									
		LB	LB						
0240	507.0821	(103)	(103)	34,500.00000	34,500.00	40,000.00000	40,000.00	50,000.00000	50,000.00
STEEL BRIDGE RAILING, 3 BAR									
		LF	LF						
0250	507.0822	4.000	4.000	8,000.00000	32,000.00	8,500.00000	34,000.00	9,000.00000	36,000.00
STEEL APPROACH RAILING, 3-BAR									
		EA	EA						
0260	510.10	(1)	(1)	100,700.00000	100,700.00	525,000.00000	525,000.00	400,000.00000	400,000.00
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 18 FT									
		LS	LS						
0270	511.07	(1)	(1)	50,000.00000	50,000.00	100,000.00000	100,000.00	25,000.00000	25,000.00
COFFERDAM: ABUT NO.1									
		LS	LS						
0280	511.07	(1)	(1)	50,000.00000	50,000.00	100,000.00000	100,000.00	25,000.00000	25,000.00
COFFERDAM: ABUT NO.2									
		LS	LS						
0290	512.081	(120)	(120)	12,000.00000	12,000.00	6,500.00000	6,500.00	7,500.00000	7,500.00

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) BMB CONSTRUCTION LLC		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:	Cat Alt Member:	LCC:			
FRENCH DRAINS				LF	LF				
0300	515.21	(320)	(320)	1,500.00000	1,500.00	5,000.00000	5,000.00	5,000.00000	5,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES				SY	SY				
0310	527.34	4.000	4.000	500.00000	2,000.00	3,500.00000	14,000.00	2,500.00000	10,000.00
WORK ZONE CRASH CUSHIONS				UN	UN				
0320	530.30	10,600.000	10,600.000	1.25000	13,250.00	1.50000	15,900.00	1.25000	13,250.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED				LF	LF				
0330	530.31	10,600.000	10,600.000	1.00000	10,600.00	1.50000	15,900.00	2.00000	21,200.00
GFRP, REINFORCEMENT BARS, PLACING				LF	LF				
0340	535.622	(46)	(46)	650,000.00000	650,000.00	217,000.00000	217,000.00	260,000.00000	260,000.00
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM				CY	CY				
0350	606.1301	187.500	187.500	36.00000	6,750.00	40.00000	7,500.00	40.00000	7,500.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED				LF	LF				
0360	606.1303	12.500	12.500	45.00000	562.50	50.00000	625.00	50.00000	625.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS				LF	LF				
0370	606.1304	25.000	25.000	45.00000	1,125.00	50.00000	1,250.00	50.00000	1,250.00
31" W-BM GR, MID-WAY SPLICE-OVER 15' RAD				LF	LF				
0380	606.1305	2.000	2.000	4,000.00000	8,000.00	4,500.00000	9,000.00	4,250.00000	8,500.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL				EA	EA				

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) BMB CONSTRUCTION LLC		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0390	606.1721	4.000	4.000	3,500.00000	14,000.00	4,000.00000	16,000.00	4,500.00000	18,000.00
	BRIDGE TRANSITION - TYPE 1	EA	EA						
0400	606.265	2.000	2.000	100.00000	200.00	100.00000	200.00	100.00000	200.00
	TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	EA	EA						
0410	606.353	8.000	8.000	75.00000	600.00	75.00000	600.00	85.00000	680.00
	REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	EA	EA						
0420	606.51	1.000	1.000	400.00000	400.00	500.00000	500.00	500.00000	500.00
	MULTIPLE MAILBOX SUPPORT	EA	EA						
0430	610.08	90.000	90.000	80.00000	7,200.00	165.00000	14,850.00	100.00000	9,000.00
	PLAIN RIPRAP	CY	CY						
0440	610.18	9.000	9.000	40.00000	360.00	100.00000	900.00	375.00000	3,375.00
	STONE DITCH PROTECTION	CY	CY						
0450	610.213	200.000	200.000	100.00000	20,000.00	125.00000	25,000.00	80.00000	16,000.00
	VOID FILLED RIPRAP	CY	CY						
0460	613.319	120.000	120.000	5.00000	600.00	5.00000	600.00	10.00000	1,200.00
	EROSION CONTROL BLANKET	SY	SY						
0470	615.07	41.000	41.000	35.00000	1,435.00	100.00000	4,100.00	75.00000	3,075.00
	LOAM	CY	CY						
0480	618.13	1.000	1.000	50.00000	50.00	100.00000	100.00	100.00000	100.00
	SEEDING METHOD NUMBER 1	UN	UN						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units				(1) BMB CONSTRUCTION LLC		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0490	618.14	7.000	7.000	50.00000	350.00	100.00000	700.00	75.00000	525.00
SEEDING METHOD NUMBER 2		UN	UN						
0500	619.12	7.000	7.000	50.00000	350.00	100.00000	700.00	75.00000	525.00
MULCH		UN	UN						
0510	619.14	82.000	82.000	40.00000	3,280.00	90.00000	7,380.00	75.00000	6,150.00
EROSION CONTROL MIX		CY	CY						
0520	620.58	360.000	360.000	5.00000	1,800.00	8.00000	2,880.00	10.00000	3,600.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0530	627.733	1,600.000	1,600.000	3.00000	4,800.00	1.50000	2,400.00	0.50000	800.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0540	627.77	54.000	54.000	20.00000	1,080.00	5.00000	270.00	15.00000	810.00
REMOVING PAVEMENT MARKINGS		SF	SF						
0550	627.78	1,750.000	1,750.000	3.00000	5,250.00	1.50000	2,625.00	0.50000	875.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0560	629.05	40.000	40.000	25.00000	1,000.00	50.00000	2,000.00	60.00000	2,400.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0570	631.12	40.000	40.000	85.00000	3,400.00	130.00000	5,200.00	150.00000	6,000.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0580	631.172	40.000	40.000	90.00000	3,600.00	125.00000	5,000.00	110.00000	4,400.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) BMB CONSTRUCTION LLC		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0590	639.19	1.000	1.000	7,500.00000	7,500.00	15,000.00000	15,000.00	10,000.00000	10,000.00
FIELD OFFICE TYPE B		EA	EA						
0600	643.72	(1)	(1)	4,000.00000	4,000.00	50,000.00000	50,000.00	70,000.00000	70,000.00
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0610	652.312	4.000	4.000	5.00000	20.00	300.00000	1,200.00	150.00000	600.00
TYPE III BARRICADE		EA	EA						
0620	652.33	50.000	50.000	10.00000	500.00	60.00000	3,000.00	50.00000	2,500.00
DRUM		EA	EA						
0630	652.34	50.000	50.000	1.00000	50.00	25.00000	1,250.00	35.00000	1,750.00
CONE		EA	EA						
0640	652.35	210.000	210.000	1.00000	210.00	25.00000	5,250.00	45.00000	9,450.00
CONSTRUCTION SIGNS		SF	SF						
0650	652.361	(1)	(1)	25,000.00000	25,000.00	5,000.00000	5,000.00	10,000.00000	10,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0660	652.38	520.000	520.000	40.00000	20,800.00	45.00000	23,400.00	45.00000	23,400.00
FLAGGER		HR	HR						
0670	652.41	2.000	2.000	3,500.00000	7,000.00	7,500.00000	15,000.00	10,000.00000	20,000.00
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0680	656.75	(1)	(1)	10,000.00000	10,000.00	7,500.00000	7,500.00	9,000.00000	9,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BMB CONSTRUCTION LLC		(2) T BUCK CONSTRUCTION, INC.		(3) WYMAN & SIMPSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP	Cat Alt Set:	Cat Alt Member:	LCC:			
0690 659.10	(1) (1)	270,000.00000	270,000.00	290,342.00000	290,342.00	292,400.00000	292,400.00
MOBILIZATION	LS LS						
Section Totals:			\$2,685,377.50		\$2,911,217.00		\$2,924,705.00
Life Cycle Costs:							
Section Total with LCC:			\$2,685,377.50		\$2,911,217.00		\$2,924,705.00
Contract Item Totals			\$2,685,377.50		\$2,911,217.00		\$2,924,705.00
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$2,685,377.50		\$2,911,217.00		2,924,705.00

() indicates item is bid as Lump Sum

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(5) REED & REED, INC.		(6) NEW ENGLAND INFRASTRUCTURE INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(250)	(250)	214,000.00000	214,000.00	250,000.00000	250,000.00	200,000.00000	200,000.00
	REMOVING EXISTING BRIDGE	CY	CY						
0020	202.202	280.000	280.000	20.00000	5,600.00	70.00000	19,600.00	100.00000	28,000.00
	REMOVING PAVEMENT SURFACE	SY	SY						
0030	203.20	700.000	700.000	43.00000	30,100.00	30.00000	21,000.00	35.00000	24,500.00
	COMMON EXCAVATION	CY	CY						
0050	203.25	610.000	610.000	110.00000	67,100.00	75.00000	45,750.00	70.00000	42,700.00
	GRANULAR BORROW	CY	CY						
0060	206.082	1,250.000	1,250.000	50.00000	62,500.00	35.00000	43,750.00	35.00000	43,750.00
	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	CY						
0070	206.092	50.000	50.000	390.00000	19,500.00	350.00000	17,500.00	400.00000	20,000.00
	STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES	CY	CY						
0080	304.10	930.000	930.000	75.00000	69,750.00	55.00000	51,150.00	85.00000	79,050.00
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0090	403.208	150.000	150.000	475.00000	71,250.00	400.00000	60,000.00	450.00000	67,500.00
	HOT MIX ASPHALT 12.5 MM HMA SURFACE	T	T						
0100	403.209	2.000	2.000	550.00000	1,100.00	750.00000	1,500.00	1,000.00000	2,000.00
	HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	T	T						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(5) REED & REED, INC.		(6) NEW ENGLAND INFRASTRUCTURE INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	403.213	200.000	200.000	450.00000	90,000.00	400.00000	80,000.00	450.00000	90,000.00
	HOT MIX ASPHALT 12.5 MM BASE	T	T						
0120	409.15	79.000	79.000	75.00000	5,925.00	25.00000	1,975.00	30.00000	2,370.00
	BITUMINOUS TACK COAT - APPLIED	G	G						
0130	461.131	120.000	120.000	450.00000	54,000.00	400.00000	48,000.00	450.00000	54,000.00
	TEMPORARY PAVEMENT	T	T						
0140	502.219	(161)	(161)	265,000.00000	265,000.00	500,000.00000	500,000.00	200,000.00000	200,000.00
	STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	CY	CY						
0150	502.22	219.000	219.000	700.00000	153,300.00	400.00000	87,600.00	600.00000	131,400.00
	STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS (PLACED UNDER WATER)	CY	CY						
0160	502.261	(59)	(59)	155,000.00000	155,000.00	135,000.00000	135,000.00	100,000.00000	100,000.00
	STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE	CY	CY						
0170	502.291	(1450)	(1450)	8,000.00000	8,000.00	9,000.00000	9,000.00	10,000.00000	10,000.00
	SAW CUT GROOVING	SF	SF						
0180	502.31	(21)	(21)	22,000.00000	22,000.00	30,000.00000	30,000.00	25,000.00000	25,000.00
	STRUCTURAL CONCRETE APPROACH SLABS	CY	CY						
0190	502.49	(5)	(5)	22,000.00000	22,000.00	21,000.00000	21,000.00	15,000.00000	15,000.00
	STRUCTURAL CONCRETE CURBS AND SIDEWALKS	CY	CY						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(5) REED & REED, INC.		(6) NEW ENGLAND INFRASTRUCTURE INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	503.12	17,100.000	17,100.000	1.50000	25,650.00	1.00000	17,100.00	1.00000	17,100.00
REINFORCING STEEL, FABRICATED AND DELIVERED		LB	LB						
0210	503.13	17,100.000	17,100.000	3.00000	51,300.00	2.00000	34,200.00	1.40000	23,940.00
REINFORCING STEEL, PLACING		LB	LB						
0220	503.19	3,500.000	3,500.000	4.00000	14,000.00	2.40000	8,400.00	3.00000	10,500.00
LOW-CARBON, CHROMIUM REINFORCEMENT - FABRICATED & DELIVERED		LB	LB						
0230	503.20	3,500.000	3,500.000	4.00000	14,000.00	2.00000	7,000.00	2.00000	7,000.00
LOW-CARBON, CHROMIUM REINFORCEMENT - PLACING		LB	LB						
0240	507.0821	(103)	(103)	40,000.00000	40,000.00	35,000.00000	35,000.00	45,000.00000	45,000.00
STEEL BRIDGE RAILING, 3 BAR		LF	LF						
0250	507.0822	4.000	4.000	9,500.00000	38,000.00	8,500.00000	34,000.00	10,000.00000	40,000.00
STEEL APPROACH RAILING, 3-BAR		EA	EA						
0260	510.10	(1)	(1)	860,000.00000	860,000.00	800,000.00000	800,000.00	1,234,567.00000	1,234,567.00
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 18 FT		LS	LS						
0270	511.07	(1)	(1)	50,000.00000	50,000.00	175,000.00000	175,000.00	200,000.00000	200,000.00
COFFERDAM: ABUT NO.1		LS	LS						
0280	511.07	(1)	(1)	50,000.00000	50,000.00	175,000.00000	175,000.00	200,000.00000	200,000.00
COFFERDAM: ABUT NO.2		LS	LS						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(5) REED & REED, INC.		(6) NEW ENGLAND INFRASTRUCTURE INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0290	512.081	(120)	(120)	6,000.00000	6,000.00	2,500.00000	2,500.00	10,000.00000	10,000.00
FRENCH DRAINS		LF	LF						
0300	515.21	(320)	(320)	10,000.00000	10,000.00	8,500.00000	8,500.00	9,500.00000	9,500.00
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						
0310	527.34	4.000	4.000	3,000.00000	12,000.00	2,500.00000	10,000.00	8,000.00000	32,000.00
WORK ZONE CRASH CUSHIONS		UN	UN						
0320	530.30	10,600.000	10,600.000	2.00000	21,200.00	1.50000	15,900.00	1.50000	15,900.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED		LF	LF						
0330	530.31	10,600.000	10,600.000	2.00000	21,200.00	2.00000	21,200.00	2.00000	21,200.00
GFRP, REINFORCEMENT BARS, PLACING		LF	LF						
0340	535.622	(46)	(46)	251,000.00000	251,000.00	150,000.00000	150,000.00	165,000.00000	165,000.00
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM		CY	CY						
0350	606.1301	187.500	187.500	54.00000	10,125.00	36.00000	6,750.00	45.00000	8,437.50
31" W-BM GR, MID-WAY SPLICE- SGL FACED		LF	LF						
0360	606.1303	12.500	12.500	66.00000	825.00	45.00000	562.50	60.00000	750.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS		LF	LF						
0370	606.1304	25.000	25.000	66.00000	1,650.00	45.00000	1,125.00	60.00000	1,500.00
31" W-BM GR, MID-WAY SPLICE- OVER 15' RAD		LF	LF						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(5) REED & REED, INC.		(6) NEW ENGLAND INFRASTRUCTURE INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0380	606.1305	2.000	2.000	5,700.00000	11,400.00	4,000.00000	8,000.00	5,000.00000	10,000.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0390	606.1721	4.000	4.000	5,000.00000	20,000.00	3,500.00000	14,000.00	4,000.00000	16,000.00
BRIDGE TRANSITION - TYPE 1		EA	EA						
0400	606.265	2.000	2.000	145.00000	290.00	100.00000	200.00	120.00000	240.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						
0410	606.353	8.000	8.000	110.00000	880.00	75.00000	600.00	100.00000	800.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0420	606.51	1.000	1.000	650.00000	650.00	450.00000	450.00	1,500.00000	1,500.00
MULTIPLE MAILBOX SUPPORT		EA	EA						
0430	610.08	90.000	90.000	195.00000	17,550.00	125.00000	11,250.00	170.00000	15,300.00
PLAIN RIPRAP		CY	CY						
0440	610.18	9.000	9.000	195.00000	1,755.00	125.00000	1,125.00	180.00000	1,620.00
STONE DITCH PROTECTION		CY	CY						
0450	610.213	200.000	200.000	225.00000	45,000.00	150.00000	30,000.00	200.00000	40,000.00
VOID FILLED RIPRAP		CY	CY						
0460	613.319	120.000	120.000	6.50000	780.00	5.00000	600.00	5.00000	600.00
EROSION CONTROL BLANKET		SY	SY						
0470	615.07	41.000	41.000	140.00000	5,740.00	110.00000	4,510.00	160.00000	6,560.00
LOAM		CY	CY						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(5) REED & REED, INC.		(6) NEW ENGLAND INFRASTRUCTURE INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0480	618.13	1.000	1.000	125.00000	125.00	100.00000	100.00	160.00000	160.00
SEEDING METHOD NUMBER 1		UN	UN						
0490	618.14	7.000	7.000	100.00000	700.00	75.00000	525.00	160.00000	1,120.00
SEEDING METHOD NUMBER 2		UN	UN						
0500	619.12	7.000	7.000	100.00000	700.00	75.00000	525.00	160.00000	1,120.00
MULCH		UN	UN						
0510	619.14	82.000	82.000	115.00000	9,430.00	80.00000	6,560.00	120.00000	9,840.00
EROSION CONTROL MIX		CY	CY						
0520	620.58	360.000	360.000	6.50000	2,340.00	5.00000	1,800.00	6.00000	2,160.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0530	627.733	1,600.000	1,600.000	0.60000	960.00	0.40000	640.00	4.00000	6,400.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0540	627.77	54.000	54.000	6.50000	351.00	5.00000	270.00	25.00000	1,350.00
REMOVING PAVEMENT MARKINGS		SF	SF						
0550	627.78	1,750.000	1,750.000	0.60000	1,050.00	0.40000	700.00	4.00000	7,000.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0560	629.05	40.000	40.000	55.00000	2,200.00	50.00000	2,000.00	100.00000	4,000.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0570	631.12	40.000	40.000	165.00000	6,600.00	155.00000	6,200.00	200.00000	8,000.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(5) REED & REED, INC.		(6) NEW ENGLAND INFRASTRUCTURE INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0580	631.172	40.000	40.000	130.00000	5,200.00	120.00000	4,800.00	150.00000	6,000.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0590	639.19	1.000	1.000	40,000.00000	40,000.00	30,000.00000	30,000.00	60,000.00000	60,000.00
FIELD OFFICE TYPE B		EA	EA						
0600	643.72	(1)	(1)	90,000.00000	90,000.00	75,000.00000	75,000.00	75,000.00000	75,000.00
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0610	652.312	4.000	4.000	225.00000	900.00	250.00000	1,000.00	200.00000	800.00
TYPE III BARRICADE		EA	EA						
0620	652.33	50.000	50.000	50.00000	2,500.00	85.00000	4,250.00	80.00000	4,000.00
DRUM		EA	EA						
0630	652.34	50.000	50.000	26.00000	1,300.00	25.00000	1,250.00	40.00000	2,000.00
CONE		EA	EA						
0640	652.35	210.000	210.000	28.00000	5,880.00	50.00000	10,500.00	50.00000	10,500.00
CONSTRUCTION SIGNS		SF	SF						
0650	652.361	(1)	(1)	35,500.00000	35,500.00	25,000.00000	25,000.00	25,000.00000	25,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0660	652.38	520.000	520.000	52.00000	27,040.00	40.00000	20,800.00	1.00000	520.00
FLAGGER		HR	HR						
0670	652.41	2.000	2.000	14,000.00000	28,000.00	20,000.00000	40,000.00	20,000.00000	40,000.00
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(5) REED & REED, INC.		(6) NEW ENGLAND INFRASTRUCTURE INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0680	656.75	(1)	(1)	40,000.00000	40,000.00	40,000.00000	40,000.00	35,000.00000	35,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0690	659.10	(1)	(1)	360,000.00000	360,000.00	325,000.00000	325,000.00	390,000.00000	390,000.00
MOBILIZATION		LS	LS						
Section Totals:					\$3,557,896.00		\$3,592,717.50		\$3,960,254.50
Life Cycle Costs:									
Section Total with LCC:					\$3,557,896.00		\$3,592,717.50		\$3,960,254.50
Contract Item Totals					\$3,557,896.00		\$3,592,717.50		\$3,960,254.50
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00		\$0.00		\$0.00
Contract Grand Totals					\$3,557,896.00		\$3,592,717.50		3,960,254.50

() indicates item is bid as Lump Sum

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) CPM CONSTRUCTORS					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.19	(250)	(250)	300,000.00000	300,000.00				
	REMOVING EXISTING BRIDGE	CY	CY						
0020	202.202	280.000	280.000	25.00000	7,000.00				
	REMOVING PAVEMENT SURFACE	SY	SY						
0030	203.20	700.000	700.000	33.00000	23,100.00				
	COMMON EXCAVATION	CY	CY						
0050	203.25	610.000	610.000	82.00000	50,020.00				
	GRANULAR BORROW	CY	CY						
0060	206.082	1,250.000	1,250.000	42.00000	52,500.00				
	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	CY						
0070	206.092	50.000	50.000	400.00000	20,000.00				
	STRUCTURAL ROCK EXCAVATION - MAJOR STRUCTURES	CY	CY						
0080	304.10	930.000	930.000	68.00000	63,240.00				
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0090	403.208	150.000	150.000	475.00000	71,250.00				
	HOT MIX ASPHALT 12.5 MM HMA SURFACE	T	T						
0100	403.209	2.000	2.000	550.00000	1,100.00				
	HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	T	T						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	403.213	200.000	200.000	450.00000	90,000.00				
HOT MIX ASPHALT 12.5 MM BASE		T	T						
0120	409.15	79.000	79.000	80.00000	6,320.00				
BITUMINOUS TACK COAT - APPLIED		G	G						
0130	461.131	120.000	120.000	600.00000	72,000.00				
TEMPORARY PAVEMENT		T	T						
0140	502.219	(161)	(161)	420,000.00000	420,000.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0150	502.22	219.000	219.000	1,200.00000	262,800.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS (PLACED UNDER WATER)		CY	CY						
0160	502.261	(59)	(59)	210,000.00000	210,000.00				
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE		CY	CY						
0170	502.291	(1450)	(1450)	7,000.00000	7,000.00				
SAW CUT GROOVING		SF	SF						
0180	502.31	(21)	(21)	30,000.00000	30,000.00				
STRUCTURAL CONCRETE APPROACH SLABS		CY	CY						
0190	502.49	(5)	(5)	36,000.00000	36,000.00				
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY	CY						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) CPM CONSTRUCTORS					
				Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:		LCC:		
0200	503.12	17,100.000	7,100.000	1.00000	17,100.00				
		REINFORCING STEEL, FABRICATED AND DELIVERED	LB LB						
0210	503.13	17,100.000	7,100.000	2.00000	34,200.00				
		REINFORCING STEEL, PLACING	LB LB						
0220	503.19	3,500.000	3,500.000	3.00000	10,500.00				
		LOW-CARBON, CHROMIUM REINFORCEMENT - FABRICATED & DELIVERED	LB LB						
0230	503.20	3,500.000	3,500.000	2.00000	7,000.00				
		LOW-CARBON, CHROMIUM REINFORCEMENT - PLACING	LB LB						
0240	507.0821	(103)	(103)	40,000.00000	40,000.00				
		STEEL BRIDGE RAILING, 3 BAR	LF LF						
0250	507.0822	4.000	4.000	9,000.00000	36,000.00				
		STEEL APPROACH RAILING, 3-BAR	EA EA						
0260	510.10	(1)	(1)	780,000.00000	780,000.00				
		SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 18 FT	LS LS						
0270	511.07	(1)	(1)	265,000.00000	265,000.00				
		COFFERDAM: ABUT NO.1	LS LS						
0280	511.07	(1)	(1)	265,000.00000	265,000.00				
		COFFERDAM: ABUT NO.2	LS LS						
0290	512.081	(120)	(120)	17,000.00000	17,000.00				

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(7) CPM CONSTRUCTORS					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
FRENCH DRAINS	LF	LF						
0300 515.21	(320)	(320)	8,000.00000	8,000.00				
PROTECTIVE COATING FOR CONCRETE SURFACES	SY	SY						
0310 527.34	4.000	4.000	4,000.00000	16,000.00				
WORK ZONE CRASH CUSHIONS	UN	UN						
0320 530.30	10,600.000	10,600.000	1.00000	10,600.00				
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED	LF	LF						
0330 530.31	10,600.000	10,600.000	2.00000	21,200.00				
GFRP, REINFORCEMENT BARS, PLACING	LF	LF						
0340 535.622	(46)	(46)	308,000.00000	308,000.00				
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM	CY	CY						
0350 606.1301	187.500	187.500	41.00000	7,687.50				
31" W-BM GR, MID-WAY SPLICE- SGL FACED	LF	LF						
0360 606.1303	12.500	12.500	49.00000	612.50				
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS	LF	LF						
0370 606.1304	25.000	25.000	49.00000	1,225.00				
31" W-BM GR, MID-WAY SPLICE- OVER 15' RAD	LF	LF						
0380 606.1305	2.000	2.000	4,500.00000	9,000.00				
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL	EA	EA						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP			Cat Alt Set:	Cat Alt Member:	LCC:		
0390	606.1721	4.000	4.000	4,600.00000	18,400.00				
	BRIDGE TRANSITION - TYPE 1	EA	EA						
0400	606.265	2.000	2.000	110.00000	220.00				
	TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	EA	EA						
0410	606.353	8.000	8.000	80.00000	640.00				
	REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	EA	EA						
0420	606.51	1.000	1.000	500.00000	500.00				
	MULTIPLE MAILBOX SUPPORT	EA	EA						
0430	610.08	90.000	90.000	137.00000	12,330.00				
	PLAIN RIPRAP	CY	CY						
0440	610.18	9.000	9.000	137.00000	1,233.00				
	STONE DITCH PROTECTION	CY	CY						
0450	610.213	200.000	200.000	165.00000	33,000.00				
	VOID FILLED RIPRAP	CY	CY						
0460	613.319	120.000	120.000	5.00000	600.00				
	EROSION CONTROL BLANKET	SY	SY						
0470	615.07	41.000	41.000	120.00000	4,920.00				
	LOAM	CY	CY						
0480	618.13	1.000	1.000	120.00000	120.00				
	SEEDING METHOD NUMBER 1	UN	UN						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) CPM CONSTRUCTORS					
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0490	618.14	7.000	7.000	80.00000	560.00				
	SEEDING METHOD NUMBER 2	UN	UN						
0500	619.12	7.000	7.000	80.00000	560.00				
	MULCH	UN	UN						
0510	619.14	82.000	82.000	88.00000	7,216.00				
	EROSION CONTROL MIX	CY	CY						
0520	620.58	360.000	360.000	6.00000	2,160.00				
	EROSION CONTROL GEOTEXTILE	SY	SY						
0530	627.733	1,600.000	1,600.000	0.50000	800.00				
	4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF	LF						
0540	627.77	54.000	54.000	3.00000	162.00				
	REMOVING PAVEMENT MARKINGS	SF	SF						
0550	627.78	1,750.000	1,750.000	0.50000	875.00				
	TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	LF	LF						
0560	629.05	40.000	40.000	1.00000	40.00				
	HAND LABOR, STRAIGHT TIME	HR	HR						
0570	631.12	40.000	40.000	1.00000	40.00				
	ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR	HR						
0580	631.172	40.000	40.000	1.00000	40.00				
	TRUCK - LARGE (INCLUDING OPERATOR)	HR	HR						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0590	639.19	1.000	1.000	12,000.00000	12,000.00				
FIELD OFFICE TYPE B		EA	EA						
0600	643.72	(1)	(1)	136,000.00000	136,000.00				
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0610	652.312	4.000	4.000	200.00000	800.00				
TYPE III BARRICADE		EA	EA						
0620	652.33	50.000	50.000	50.00000	2,500.00				
DRUM		EA	EA						
0630	652.34	50.000	50.000	20.00000	1,000.00				
CONE		EA	EA						
0640	652.35	210.000	210.000	45.00000	9,450.00				
CONSTRUCTION SIGNS		SF	SF						
0650	652.361	(1)	(1)	30,000.00000	30,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0660	652.38	520.000	520.000	60.00000	31,200.00				
FLAGGER		HR	HR						
0670	652.41	2.000	2.000	5,500.00000	11,000.00				
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0680	656.75	(1)	(1)	30,000.00000	30,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						

**Maine Department of Transportation
Tabulation of Bids**

12/17/2025

Contract ID: 026107.00 **Counties:** HANCOCK
Letting Date: December 17, 2025 **District(s):** EASTERN REGION
Call Order: PH1 **Project(s):** 2610700
Contract Time: 07/31/27 COMPLETION DATE
Contract Description: MARIAVILLE, TANNERY BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) CPM CONSTRUCTORS					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0690	659.10	(1) (1)		430,000.00000	430,000.00				
	MOBILIZATION	LS LS							
Section Totals:					\$4,354,821.00				
Life Cycle Costs:									
Section Total with LCC:					\$4,354,821.00				
Contract Item Totals					\$4,354,821.00				
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00				
Contract Grand Totals					\$4,354,821.00				

() indicates item is bid as Lump Sum

