

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) T BUCK CONSTRUCTION, INC.		(2) CPM CONSTRUCTORS		(3) WYMAN & SIMPSON, INC.	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	201.23	2.000	2.000	1,500.00000	3,000.00	3,000.00000	6,000.00	1,000.00000	2,000.00
REMOVING SINGLE TREE TOP ONLY		EA	EA						
0020	201.24	1.000	1.000	1,000.00000	1,000.00	500.00000	500.00	600.00000	600.00
REMOVING STUMP		EA	EA						
0030	202.19	(160)	(160)	175,000.00000	175,000.00	160,000.00000	160,000.00	300,000.00000	300,000.00
REMOVING EXISTING BRIDGE		CY	CY						
0040	202.202	380.000	380.000	37.00000	14,060.00	35.00000	13,300.00	43.00000	16,340.00
REMOVING PAVEMENT SURFACE		SY	SY						
0050	203.20	1,150.000	1,150.000	40.00000	46,000.00	30.00000	34,500.00	30.00000	34,500.00
COMMON EXCAVATION		CY	CY						
0060	203.2318	59.000	59.000	1.00000	59.00	250.00000	14,750.00	120.00000	7,080.00
DISPOSAL OF SPECIAL WASTE		T	T						
0070	203.24	50.000	50.000	50.00000	2,500.00	40.00000	2,000.00	45.00000	2,250.00
COMMON BORROW		CY	CY						
0080	203.25	463.000	463.000	90.00000	41,670.00	60.00000	27,780.00	60.00000	27,780.00
GRANULAR BORROW		CY	CY						
0090	206.082	535.000	535.000	55.00000	29,425.00	40.00000	21,400.00	45.00000	24,075.00
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES		CY	CY						
0100	304.10	1,267.000	1,267.000	70.00000	88,690.00	65.00000	82,355.00	60.00000	76,020.00
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) T BUCK CONSTRUCTION, INC.		(2) CPM CONSTRUCTORS		(3) WYMAN & SIMPSON, INC.	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	403.2081	235.000	235.000	215.00000	50,525.00	215.00000	50,525.00	215.00000	50,525.00
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT		T	T						
0120	403.209	3.000	3.000	235.00000	705.00	235.00000	705.00	300.00000	900.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)		T	T						
0130	403.2131	578.000	578.000	215.00000	124,270.00	220.00000	127,160.00	220.00000	127,160.00
12.5 MM POLYMER MODIFIED HMA BASE		T	T						
0140	409.15	170.000	170.000	6.00000	1,020.00	6.00000	1,020.00	6.00000	1,020.00
BITUMINOUS TACK COAT - APPLIED		G	G						
0150	461.131	400.000	400.000	130.00000	52,000.00	150.00000	60,000.00	135.00000	54,000.00
TEMPORARY PAVEMENT		T	T						
0160	501.231	2.000	2.000	17,500.00000	35,000.00	8,500.00000	17,000.00	10,000.00000	20,000.00
DYNAMIC LOADING TEST		EA	EA						
0170	501.50	375.000	375.000	200.00000	75,000.00	125.00000	46,875.00	150.00000	56,250.00
STEEL H-BEAM PILES 89 LBS/FT, DELIVERED		LF	LF						
0180	501.501	375.000	375.000	35.00000	13,125.00	40.00000	15,000.00	25.00000	9,375.00
STEEL H-BEAM PILES 89 LBS/FT, IN PLACE		LF	LF						
0190	501.90	10.000	10.000	500.00000	5,000.00	500.00000	5,000.00	1,000.00000	10,000.00
PILE TIPS		EA	EA						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) T BUCK CONSTRUCTION, INC.		(2) CPM CONSTRUCTORS		(3) WYMAN & SIMPSON, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	501.91	10.000	10.000	1.00000	10.00	0.01000	0.10	0.01000	0.10
PILE SPLICES		EA	EA						
0210	501.92	(1)	(1)	75,000.00000	75,000.00	40,000.00000	40,000.00	100,000.00000	100,000.00
PILE DRIVING EQUIPMENT MOBILIZATION		LS	LS						
0220	502.219	(126)	(126)	140,000.00000	140,000.00	165,000.00000	165,000.00	200,000.00000	200,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0230	502.261	(94)	(94)	150,000.00000	150,000.00	135,000.00000	135,000.00	150,000.00000	150,000.00
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE		CY	CY						
0240	502.31	(27)	(27)	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
STRUCTURAL CONCRETE APPROACH SLABS		CY	CY						
0250	502.49	(10)	(10)	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY	CY						
0260	503.12	20,120.00	20,120.00	1.00000	20,120.00	1.50000	30,180.00	1.00000	20,120.00
REINFORCING STEEL, FABRICATED AND DELIVERED		LB	LB						
0270	503.13	20,120.00	20,120.00	1.00000	20,120.00	1.50000	30,180.00	1.00000	20,120.00
REINFORCING STEEL, PLACING		LB	LB						
0280	503.19	4,217.00	4,217.00	3.00000	12,651.00	2.50000	10,542.50	3.00000	12,651.00
LOW-CARBON, CHROMIUM REINFORCEMENT - FABRICATED &		LB	LB						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) T BUCK CONSTRUCTION, INC.		(2) CPM CONSTRUCTORS		(3) WYMAN & SIMPSON, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
DELIVERED								
0290 503.20	4,217.000	4,217.000	1.00000	4,217.00	1.50000	6,325.50	1.65000	6,958.05
LOW-CARBON, CHROMIUM REINFORCEMENT - PLACING	LB	LB						
0300 507.0821	(150)	(150)	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
STEEL BRIDGE RAILING, 3 BAR	LF	LF						
0310 507.0822	4.000	4.000	8,000.00000	32,000.00	7,000.00000	28,000.00	10,000.00000	40,000.00
STEEL APPROACH RAILING, 3-BAR	EA	EA						
0320 508.14	(359)	(359)	18,000.00000	18,000.00	19,000.00000	19,000.00	17,000.00000	17,000.00
HIGH PERFORMANCE WATERPROOFING MEMBRANE	SY	SY						
0330 510.10	(1)	(1)	518,000.00000	518,000.00	691,000.00000	691,000.00	600,000.00000	600,000.00
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 24 FT	LS	LS						
0340 511.07	(1)	(1)	75,000.00000	75,000.00	40,000.00000	40,000.00	50,000.00000	50,000.00
COFFERDAM: DOWNSTREAM	LS	LS						
0350 511.07	(1)	(1)	75,000.00000	75,000.00	40,000.00000	40,000.00	50,000.00000	50,000.00
COFFERDAM: UPSTREAM	LS	LS						
0360 512.081	(121)	(121)	7,500.00000	7,500.00	5,000.00000	5,000.00	10,000.00000	10,000.00
FRENCH DRAINS	LF	LF						
0370 515.21	(100)	(100)	5,000.00000	5,000.00	1,500.00000	1,500.00	2,500.00000	2,500.00
PROTECTIVE COATING FOR CONCRETE SURFACES	SY	SY						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) T BUCK CONSTRUCTION, INC.		(2) CPM CONSTRUCTORS		(3) WYMAN & SIMPSON, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0380	526.301	(60)	(60)	5,500.00000	5,500.00	5,000.00000	5,000.00	5,000.00000	5,000.00
PORTABLE CONCRETE BARRIER TYPE I		LF	LF						
0390	527.34	4.000	4.000	3,500.00000	14,000.00	3,500.00000	14,000.00	3,000.00000	12,000.00
WORK ZONE CRASH CUSHIONS		UN	UN						
0400	530.30	15,740.000	5,740.000	1.20000	18,888.00	2.00000	31,480.00	2.00000	31,480.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED		LF	LF						
0410	530.31	15,740.000	5,740.000	1.50000	23,610.00	1.50000	23,610.00	1.50000	23,610.00
GFRP, REINFORCEMENT BARS, PLACING		LF	LF						
0420	535.622	(104)	(104)	240,000.00000	240,000.00	280,000.00000	280,000.00	325,000.00000	325,000.00
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM		CY	CY						
0430	603.19	50.000	50.000	80.00000	4,000.00	145.00000	7,250.00	75.00000	3,750.00
24 INCH CULVERT PIPE OPTION I		LF	LF						
0440	606.1301	275.000	275.000	40.00000	11,000.00	40.00000	11,000.00	34.00000	9,350.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF	LF						
0450	606.1303	25.000	25.000	46.00000	1,150.00	46.00000	1,150.00	38.00000	950.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS		LF	LF						
0460	606.1304	62.500	62.500	46.00000	2,875.00	33.00000	2,062.50	38.00000	2,375.00
31" W-BM GR, MID-WAY SPLICE-OVER 15' RAD		LF	LF						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) T BUCK CONSTRUCTION, INC.		(2) CPM CONSTRUCTORS		(3) WYMAN & SIMPSON, INC.	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0470	606.1305	2.000	2.000	5,000.00000	10,000.00	6,500.00000	13,000.00	5,000.00000	10,000.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0480	606.1721	4.000	4.000	3,300.00000	13,200.00	6,500.00000	26,000.00	4,000.00000	16,000.00
BRIDGE TRANSITION - TYPE 1		EA	EA						
0490	606.265	2.000	2.000	300.00000	600.00	100.00000	200.00	100.00000	200.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						
0500	606.353	8.000	8.000	100.00000	800.00	100.00000	800.00	85.00000	680.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0510	610.08	120.000	120.000	100.00000	12,000.00	125.00000	15,000.00	87.00000	10,440.00
PLAIN RIPRAP		CY	CY						
0520	610.18	60.000	60.000	75.00000	4,500.00	115.00000	6,900.00	110.00000	6,600.00
STONE DITCH PROTECTION		CY	CY						
0530	610.213	370.000	370.000	100.00000	37,000.00	135.00000	49,950.00	100.00000	37,000.00
VOID FILLED RIPRAP		CY	CY						
0540	613.319	300.000	300.000	8.00000	2,400.00	5.00000	1,500.00	3.00000	900.00
EROSION CONTROL BLANKET		SY	SY						
0550	615.07	80.000	80.000	80.00000	6,400.00	90.00000	7,200.00	70.00000	5,600.00
LOAM		CY	CY						
0560	618.14	13.000	13.000	100.00000	1,300.00	70.00000	910.00	55.00000	715.00
SEEDING METHOD NUMBER 2		UN	UN						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) T BUCK CONSTRUCTION, INC.		(2) CPM CONSTRUCTORS		(3) WYMAN & SIMPSON, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0570	619.12	13.000	13.000	100.00000	1,300.00	70.00000	910.00	55.00000	715.00
MULCH		UN	UN						
0580	619.14	158.000	158.000	80.00000	12,640.00	110.00000	17,380.00	74.00000	11,692.00
EROSION CONTROL MIX		CY	CY						
0590	620.58	1,300.000	1,300.000	5.00000	6,500.00	4.00000	5,200.00	2.50000	3,250.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0600	627.18	28.000	28.000	10.00000	280.00	6.00000	168.00	18.00000	504.00
12 " SOLID WHITE PAVEMENT MARKING		LF	LF						
0610	627.733	1,875.000	1,875.000	1.00000	1,875.00	1.25000	2,343.75	0.20000	375.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0620	627.77	28.000	28.000	5.00000	140.00	30.00000	840.00	18.00000	504.00
REMOVING PAVEMENT MARKINGS		SF	SF						
0630	627.78	1,600.000	1,600.000	1.00000	1,600.00	1.50000	2,400.00	0.20000	320.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0640	629.05	40.000	40.000	55.00000	2,200.00	65.00000	2,600.00	58.00000	2,320.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0650	631.10	20.000	20.000	70.00000	1,400.00	90.00000	1,800.00	60.00000	1,200.00
AIR COMPRESSOR (INCLUDING OPERATOR)		HR	HR						
0660	631.11	20.000	20.000	65.00000	1,300.00	75.00000	1,500.00	93.00000	1,860.00
AIR TOOL (INCLUDING		HR	HR						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) T BUCK CONSTRUCTION, INC.		(2) CPM CONSTRUCTORS		(3) WYMAN & SIMPSON, INC.	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
OPERATOR)									
0670	631.12	20.000	20.000	130.00000	2,600.00	160.00000	3,200.00	172.00000	3,440.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)									
0680	631.15	20.000	20.000	100.00000	2,000.00	155.00000	3,100.00	118.00000	2,360.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)									
0690	631.172	20.000	20.000	110.00000	2,200.00	145.00000	2,900.00	118.00000	2,360.00
TRUCK - LARGE (INCLUDING OPERATOR)									
0700	639.18	1.000	1.000	12,000.00000	12,000.00	15,000.00000	15,000.00	6,000.00000	6,000.00
FIELD OFFICE TYPE A									
0710	652.312	4.000	4.000	300.00000	1,200.00	250.00000	1,000.00	250.00000	1,000.00
TYPE III BARRICADE									
0720	652.33	25.000	25.000	60.00000	1,500.00	60.00000	1,500.00	75.00000	1,875.00
DRUM									
0730	652.34	50.000	50.000	25.00000	1,250.00	25.00000	1,250.00	20.00000	1,000.00
CONE									
0740	652.35	250.000	250.000	30.00000	7,500.00	33.00000	8,250.00	30.00000	7,500.00
CONSTRUCTION SIGNS									
0750	652.361	(120)	(120)	5,000.00000	5,000.00	7,500.00000	7,500.00	5,000.00000	5,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES									

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(1) T BUCK CONSTRUCTION, INC.		(2) CPM CONSTRUCTORS		(3) WYMAN & SIMPSON, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0760 652.38	200.000	200.000	48.00000	9,600.00	39.00000	7,800.00	45.00000	9,000.00
FLAGGER	HR	HR						
0770 652.41	2.000	2.000	7,000.00000	14,000.00	7,500.00000	15,000.00	10,000.00000	20,000.00
PORTABLE CHANGEABLE MESSAGE SIGN	EA	EA						
0780 656.75	(1)	(1)	10,000.00000	10,000.00	20,000.00000	20,000.00	5,000.00000	5,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS	LS						
0790 659.10	(1)	(1)	270,336.00000	270,336.00	280,000.00000	280,000.00	276,000.00000	276,000.00
MOBILIZATION	LS	LS						
Section Totals:				\$2,788,311.00		\$2,926,252.35		\$3,064,149.15
Life Cycle Costs:								
Section Total with LCC:				\$2,788,311.00		\$2,926,252.35		\$3,064,149.15
Contract Item Totals				\$2,788,311.00		\$2,926,252.35		\$3,064,149.15
Contract Time Totals								
Contract Life Cycle Costs Totals				\$0.00		\$0.00		\$0.00
Contract Grand Totals				\$2,788,311.00		\$2,926,252.35		3,064,149.15

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) REED & REED, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.		(6) MCNAMEE CONSTRUCTION CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	201.23	2.000	2.000	2,400.00000	4,800.00	1,500.00000	3,000.00	1,000.00000	2,000.00
REMOVING SINGLE TREE TOP ONLY		EA	EA						
0020	201.24	1.000	1.000	360.00000	360.00	500.00000	500.00	1,000.00000	1,000.00
REMOVING STUMP		EA	EA						
0030	202.19	(160)	(160)	200,000.00000	200,000.00	260,000.00000	260,000.00	250,000.00000	250,000.00
REMOVING EXISTING BRIDGE		CY	CY						
0040	202.202	380.000	380.000	27.00000	10,260.00	30.00000	11,400.00	50.00000	19,000.00
REMOVING PAVEMENT SURFACE		SY	SY						
0050	203.20	1,150.000	1,150.000	27.00000	31,050.00	27.00000	31,050.00	35.00000	40,250.00
COMMON EXCAVATION		CY	CY						
0060	203.2318	59.000	59.000	225.00000	13,275.00	190.00000	11,210.00	150.00000	8,850.00
DISPOSAL OF SPECIAL WASTE		T	T						
0070	203.24	50.000	50.000	37.00000	1,850.00	50.00000	2,500.00	50.00000	2,500.00
COMMON BORROW		CY	CY						
0080	203.25	463.000	463.000	56.00000	25,928.00	65.00000	30,095.00	70.00000	32,410.00
GRANULAR BORROW		CY	CY						
0090	206.082	535.000	535.000	34.00000	18,190.00	60.00000	32,100.00	45.00000	24,075.00
STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES		CY	CY						
0100	304.10	1,267.000	1,267.000	62.00000	78,554.00	70.00000	88,690.00	65.00000	82,355.00
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) REED & REED, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.		(6) MCNAMEE CONSTRUCTION CORP.	
	Quantity	Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0110 403.2081	235.000	235.000	215.00000	50,525.00	220.00000	51,700.00	300.00000	70,500.00
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	T	T						
0120 403.209	3.000	3.000	235.00000	705.00	500.00000	1,500.00	500.00000	1,500.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	T	T						
0130 403.2131	578.000	578.000	215.00000	124,270.00	210.00000	121,380.00	250.00000	144,500.00
12.5 MM POLYMER MODIFIED HMA BASE	T	T						
0140 409.15	170.000	170.000	6.00000	1,020.00	21.00000	3,570.00	25.00000	4,250.00
BITUMINOUS TACK COAT - APPLIED	G	G						
0150 461.131	400.000	400.000	130.00000	52,000.00	170.00000	68,000.00	200.00000	80,000.00
TEMPORARY PAVEMENT	T	T						
0160 501.231	2.000	2.000	9,000.00000	18,000.00	25,000.00000	50,000.00	20,000.00000	40,000.00
DYNAMIC LOADING TEST	EA	EA						
0170 501.50	375.000	375.000	180.00000	67,500.00	260.00000	97,500.00	200.00000	75,000.00
STEEL H-BEAM PILES 89 LBS/FT, DELIVERED	LF	LF						
0180 501.501	375.000	375.000	25.00000	9,375.00	40.00000	15,000.00	50.00000	18,750.00
STEEL H-BEAM PILES 89 LBS/FT, IN PLACE	LF	LF						
0190 501.90	10.000	10.000	300.00000	3,000.00	1,000.00000	10,000.00	500.00000	5,000.00
PILE TIPS	EA	EA						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) REED & REED, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.		(6) MCNAMEE CONSTRUCTION CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	501.91	10.000	10.000	1.00000	10.00	1.00000	10.00	1.00000	10.00
PILE SPLICES		EA	EA						
0210	501.92	(1)	(1)	15,000.00000	15,000.00	115,000.00000	115,000.00	100,000.00000	100,000.00
PILE DRIVING EQUIPMENT MOBILIZATION		LS	LS						
0220	502.219	(126)	(126)	200,000.00000	200,000.00	130,000.00000	130,000.00	200,000.00000	200,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS		CY	CY						
0230	502.261	(94)	(94)	175,000.00000	175,000.00	115,000.00000	115,000.00	175,000.00000	175,000.00
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE		CY	CY						
0240	502.31	(27)	(27)	22,000.00000	22,000.00	20,000.00000	20,000.00	30,000.00000	30,000.00
STRUCTURAL CONCRETE APPROACH SLABS		CY	CY						
0250	502.49	(10)	(10)	27,000.00000	27,000.00	15,000.00000	15,000.00	20,000.00000	20,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS		CY	CY						
0260	503.12	20,120.00	20,120.00	1.00000	20,120.00	1.00000	20,120.00	1.00000	20,120.00
REINFORCING STEEL, FABRICATED AND DELIVERED		LB	LB						
0270	503.13	20,120.00	20,120.00	2.00000	40,240.00	1.20000	24,144.00	1.00000	20,120.00
REINFORCING STEEL, PLACING		LB	LB						
0280	503.19	4,217.00	4,217.00	2.50000	10,542.50	3.00000	12,651.00	2.00000	8,434.00
LOW-CARBON, CHROMIUM REINFORCEMENT - FABRICATED &		LB	LB						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) REED & REED, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.		(6) MCNAMEE CONSTRUCTION CORP.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
DELIVERED									
0290	503.20	4,217.000	4,217.000	2.00000	8,434.00	1.20000	5,060.40	1.00000	4,217.00
LOW-CARBON, CHROMIUM REINFORCEMENT - PLACING		LB	LB						
0300	507.0821	(150)	(150)	45,000.00000	45,000.00	45,000.00000	45,000.00	50,000.00000	50,000.00
STEEL BRIDGE RAILING, 3 BAR		LF	LF						
0310	507.0822	4.000	4.000	7,000.00000	28,000.00	8,500.00000	34,000.00	10,000.00000	40,000.00
STEEL APPROACH RAILING, 3-BAR		EA	EA						
0320	508.14	(359)	(359)	17,000.00000	17,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
HIGH PERFORMANCE WATERPROOFING MEMBRANE		SY	SY						
0330	510.10	(1)	(1)	900,000.00000	900,000.00	1,325,000.00000	1,325,000.00	1,564,000.00000	1,564,000.00
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED 24 FT		LS	LS						
0340	511.07	(1)	(1)	150,000.00000	150,000.00	135,000.00000	135,000.00	75,000.00000	75,000.00
COFFERDAM: DOWNSTREAM		LS	LS						
0350	511.07	(1)	(1)	150,000.00000	150,000.00	135,000.00000	135,000.00	75,000.00000	75,000.00
COFFERDAM: UPSTREAM		LS	LS						
0360	512.081	(121)	(121)	2,100.00000	2,100.00	4,000.00000	4,000.00	5,000.00000	5,000.00
FRENCH DRAINS		LF	LF						
0370	515.21	(100)	(100)	3,000.00000	3,000.00	2,000.00000	2,000.00	5,000.00000	5,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member Quantity and Units				(4) REED & REED, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.		(6) MCNAMEE CONSTRUCTION CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0380	526.301	(60)	(60)	4,000.00000	4,000.00	10,000.00000	10,000.00	5,000.00000	5,000.00
PORTABLE CONCRETE BARRIER TYPE I									
0390	527.34	4.000	4.000	4,000.00000	16,000.00	8,000.00000	32,000.00	5,000.00000	20,000.00
WORK ZONE CRASH CUSHIONS									
0400	530.30	15,740.000	15,740.000	1.50000	23,610.00	3.00000	47,220.00	2.00000	31,480.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED									
0410	530.31	15,740.000	15,740.000	1.50000	23,610.00	1.00000	15,740.00	2.00000	31,480.00
GFRP, REINFORCEMENT BARS, PLACING									
0420	535.622	(104)	(104)	210,000.00000	210,000.00	275,000.00000	275,000.00	325,000.00000	325,000.00
PRESTRESSED STRUCTURAL CONCRETE NEXT BEAM									
0430	603.19	50.000	50.000	133.00000	6,650.00	120.00000	6,000.00	130.00000	6,500.00
24 INCH CULVERT PIPE OPTION I									
0440	606.1301	275.000	275.000	34.00000	9,350.00	42.00000	11,550.00	30.00000	8,250.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED									
0450	606.1303	25.000	25.000	38.00000	950.00	45.00000	1,125.00	35.00000	875.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS									
0460	606.1304	62.500	62.500	38.00000	2,375.00	45.00000	2,812.50	35.00000	2,187.50
31" W-BM GR, MID-WAY SPLICE-OVER 15' RAD									

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) REED & REED, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.		(6) MCNAMEE CONSTRUCTION CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0470	606.1305	2.000	2.000	5,000.00000	10,000.00	6,000.00000	12,000.00	6,000.00000	12,000.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0480	606.1721	4.000	4.000	6,600.00000	26,400.00	4,000.00000	16,000.00	6,000.00000	24,000.00
BRIDGE TRANSITION - TYPE 1		EA	EA						
0490	606.265	2.000	2.000	100.00000	200.00	120.00000	240.00	100.00000	200.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						
0500	606.353	8.000	8.000	85.00000	680.00	100.00000	800.00	100.00000	800.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0510	610.08	120.000	120.000	115.00000	13,800.00	120.00000	14,400.00	125.00000	15,000.00
PLAIN RIPRAP		CY	CY						
0520	610.18	60.000	60.000	108.00000	6,480.00	150.00000	9,000.00	125.00000	7,500.00
STONE DITCH PROTECTION		CY	CY						
0530	610.213	370.000	370.000	126.00000	46,620.00	150.00000	55,500.00	200.00000	74,000.00
VOID FILLED RIPRAP		CY	CY						
0540	613.319	300.000	300.000	3.00000	900.00	4.00000	1,200.00	10.00000	3,000.00
EROSION CONTROL BLANKET		SY	SY						
0550	615.07	80.000	80.000	80.00000	6,400.00	100.00000	8,000.00	75.00000	6,000.00
LOAM		CY	CY						
0560	618.14	13.000	13.000	60.00000	780.00	80.00000	1,040.00	150.00000	1,950.00
SEEDING METHOD NUMBER 2		UN	UN						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) REED & REED, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.		(6) MCNAMEE CONSTRUCTION CORP.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0570	619.12	13.000	13.000	60.00000	780.00	80.00000	1,040.00	150.00000	1,950.00
MULCH		UN	UN						
0580	619.14	158.000	158.000	100.00000	15,800.00	160.00000	25,280.00	100.00000	15,800.00
EROSION CONTROL MIX		CY	CY						
0590	620.58	1,300.000	1,300.000	3.00000	3,900.00	2.20000	2,860.00	5.00000	6,500.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0600	627.18	28.000	28.000	18.00000	504.00	50.00000	1,400.00	20.00000	560.00
12 " SOLID WHITE PAVEMENT MARKING		LF	LF						
0610	627.733	1,875.000	1,875.000	0.20000	375.00	1.00000	1,875.00	1.00000	1,875.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0620	627.77	28.000	28.000	18.00000	504.00	100.00000	2,800.00	20.00000	560.00
REMOVING PAVEMENT MARKINGS		SF	SF						
0630	627.78	1,600.000	1,600.000	0.20000	320.00	1.00000	1,600.00	1.00000	1,600.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0640	629.05	40.000	40.000	65.00000	2,600.00	100.00000	4,000.00	60.00000	2,400.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0650	631.10	20.000	20.000	90.00000	1,800.00	120.00000	2,400.00	75.00000	1,500.00
AIR COMPRESSOR (INCLUDING OPERATOR)		HR	HR						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(4) REED & REED, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.		(6) MCNAMEE CONSTRUCTION CORP.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0660	631.11	20.000	20.000	90.00000	1,800.00	120.00000	2,400.00	75.00000	1,500.00
AIR TOOL (INCLUDING OPERATOR)		HR	HR						
0670	631.12	20.000	20.000	160.00000	3,200.00	300.00000	6,000.00	150.00000	3,000.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0680	631.15	20.000	20.000	155.00000	3,100.00	200.00000	4,000.00	100.00000	2,000.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)		HR	HR						
0690	631.172	20.000	20.000	145.00000	2,900.00	200.00000	4,000.00	130.00000	2,600.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0700	639.18	1.000	1.000	25,000.00000	25,000.00	55,000.00000	55,000.00	25,000.00000	25,000.00
FIELD OFFICE TYPE A		EA	EA						
0710	652.312	4.000	4.000	250.00000	1,000.00	400.00000	1,600.00	10.00000	40.00
TYPE III BARRICADE		EA	EA						
0720	652.33	25.000	25.000	75.00000	1,875.00	100.00000	2,500.00	10.00000	250.00
DRUM		EA	EA						
0730	652.34	50.000	50.000	10.00000	500.00	30.00000	1,500.00	10.00000	500.00
CONE		EA	EA						
0740	652.35	250.000	250.000	40.00000	10,000.00	50.00000	12,500.00	45.00000	11,250.00
CONSTRUCTION SIGNS		SF	SF						

Tabulation of Bids

Contract ID: 026184.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 6 **Project(s):** 2618400
Contract Time: 10/29/27 COMPLETION DATE
Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) REED & REED, INC.		(5) NEW ENGLAND INFRASTRUCTURE INC.		(6) MCNAMEE CONSTRUCTION CORP.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0750 652.361	(120)	(120)	7,500.00000	7,500.00	45,000.00000	45,000.00	50,000.00000	50,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES	CD	CD						
0760 652.38	200.000	200.000	40.00000	8,000.00	1.00000	200.00	50.00000	10,000.00
FLAGGER	HR	HR						
0770 652.41	2.000	2.000	10,000.00000	20,000.00	14,000.00000	28,000.00	20,000.00000	40,000.00
PORTABLE CHANGEABLE MESSAGE SIGN	EA	EA						
0780 656.75	(1)	(1)	25,000.00000	25,000.00	28,237.10000	28,237.10	15,000.00000	15,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS	LS						
0790 659.10	(1)	(1)	200,000.00000	200,000.00	420,000.00000	420,000.00	400,000.00000	400,000.00
MOBILIZATION	LS	LS						
Section Totals:				\$3,269,371.50		\$4,220,000.00		\$4,482,948.50
Life Cycle Costs:								
Section Total with LCC:				\$3,269,371.50		\$4,220,000.00		\$4,482,948.50
Contract Item Totals				\$3,269,371.50		\$4,220,000.00		\$4,482,948.50
Contract Time Totals								
Contract Life Cycle Costs Totals				\$0.00		\$0.00		\$0.00
Contract Grand Totals				\$3,269,371.50		\$4,220,000.00		4,482,948.50

() indicates item is bid as Lump Sum

