
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) PRATT & SONS, INC. (2) Littlefield’s Construction (3) GORDON CONTRACTING INC.

1 PROJECT ITEMSSECTION: Cat Alt Set: Cat Alt Member: LCC:

0010 603.370

64 INCH SPAN 43 INCH RISE PIPE
ARCH PIPE 6

1.000

EA

47,500.00000 47,500.00 50,000.00000 50,000.00 134,200.00000 134,200.00

EA

1.000

0020 652.39

WORK ZONE TRAFFIC CONTROL

(1)

LS

5,000.00000 5,000.00 12,000.00000 12,000.00 16,497.00000 16,497.00

LS

(1)

0030 659.10

MOBILIZATION

(1)

LS

15,000.00000 15,000.00 28,000.00000 28,000.00 15,000.00000 15,000.00

LS

(1)

Section Total with LCC: $67,500.00 $90,000.00 $165,697.00

Life Cycle Costs:

$165,697.00$67,500.00 $90,000.00Section Totals:

( ) indicates item is bid as Lump Sum

$90,000.00$67,500.00 $165,697.00

$67,500.00

Contract Item Totals

$90,000.00 165,697.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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JAY, CULVERT REPLACEMENT ROUTE 133

Call Order:

Letting Date: WESTERN REGION

Contract ID:

District(s):

Counties:

Project(s):1

Tabulation of Bids

Contract Time:

August 11, 2021

Contract Description:

026325.00

09/30/21 COMPLETION DATE

FRANKLIN

A True Copy:_____________________________

Title : ___________________________________

Attest: __________________________________
                      Notary Public

Maine Department of Transportation

Maine Department of Transportation 8/11/2021



Percent Of Low
BidTotal BidRank Vendor ID/Name

1 000403 PRATT & SONS, INC. $67,500.00 100.00%

2 003240 Littlefield’s Construction $90,000.00 133.33%

3 003036 GORDON CONTRACTING INC. $165,697.00 245.48%

Vendor Ranking

Contract ID:

JAY, CULVERT REPLACEMENT ROUTE 133

WESTERN REGIONLetting Date:

Contract Description:

District(s):

09/30/21 COMPLETION
DATE

026325.00

August 11, 2021 11:00

FRANKLIN1 Counties:

Contract Time:

Call Order:

Project(s):
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Min: Max:
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