

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) F C WORK & SONS, INC.		(2) WYMAN & SIMPSON, INC.		(3) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.202	740.000	740.000	16.00000	11,840.00	16.00000	11,840.00	16.00000	11,840.00
REMOVING PAVEMENT SURFACE									
		SY	SY						
0020	203.20	1,000.000	1,000.000	29.00000	29,000.00	20.00000	20,000.00	48.00000	48,000.00
COMMON EXCAVATION									
		CY	CY						
0030	203.2318	10.000	10.000	45.00000	450.00	200.00000	2,000.00	170.00000	1,700.00
DISPOSAL OF SPECIAL WASTE									
		T	T						
0040	203.24	25.000	25.000	30.00000	750.00	31.00000	775.00	58.00000	1,450.00
COMMON BORROW									
		CY	CY						
0050	203.25	106.000	106.000	38.00000	4,028.00	135.00000	14,310.00	75.00000	7,950.00
GRANULAR BORROW									
		CY	CY						
0060	203.55	300.000	300.000	75.00000	22,500.00	48.00000	14,400.00	82.00000	24,600.00
CULVERT BEDDING STONE									
		CY	CY						
0070	206.061	150.000	150.000	50.00000	7,500.00	24.00000	3,600.00	44.00000	6,600.00
STRUCTURAL EARTH EXCAVATION - DRAINAGE AND MINOR STRUCTURES, BELOW GRADE									
		CY	CY						
0080	304.10	1,055.000	1,055.000	39.00000	41,145.00	47.00000	49,585.00	75.00000	79,125.00
AGGREGATE SUBBASE COURSE - GRAVEL									
		CY	CY						
0090	403.208	170.000	170.000	275.00000	46,750.00	290.00000	49,300.00	290.00000	49,300.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE									
		T	T						

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) F C WORK & SONS, INC.		(2) WYMAN & SIMPSON, INC.		(3) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:		Cat Alt Member:		LCC:	
0100	403.213	175.000	175.000	275.00000	48,125.00	290.00000	50,750.00	290.00000	50,750.00
HOT MIX ASPHALT 12.5 MM BASE				T	T				
0110	409.15	75.000	75.000	35.00000	2,625.00	45.00000	3,375.00	45.00000	3,375.00
BITUMINOUS TACK COAT - APPLIED				G	G				
0120	508.13	(130)	(130)	7,500.00000	7,500.00	5,000.00000	5,000.00	14,000.00000	14,000.00
SHEET WATERPROOFING MEMBRANE				SY	SY				
0130	511.07	(1)	(1)	58,000.00000	58,000.00	100,000.00000	100,000.00	39,000.00000	39,000.00
COFFERDAM: DOWNSTREAM				LS	LS				
0140	511.07	(1)	(1)	58,000.00000	58,000.00	100,000.00000	100,000.00	39,000.00000	39,000.00
COFFERDAM: UPSTREAM				LS	LS				
0150	515.21	(55)	(55)	1,900.00000	1,900.00	1,500.00000	1,500.00	2,500.00000	2,500.00
PROTECTIVE COATING FOR CONCRETE SURFACES				SY	SY				
0160	526.301	(80)	(80)	4,500.00000	4,500.00	2,000.00000	2,000.00	9,000.00000	9,000.00
PORTABLE CONCRETE BARRIER TYPE I				LF	LF				
0170	534.71	(170)	(170)	425,000.00000	425,000.00	424,000.00000	424,000.00	448,000.00000	448,000.00
PRECAST CONCRETE BOX CULVERT				CY	CY				
0180	606.1301	438.000	438.000	32.00000	14,016.00	28.00000	12,264.00	37.00000	16,206.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED				LF	LF				

Tabulation of Bids

Contract ID:	026476.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 29, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	1	Project(s):	2647600	Title : _____
Contract Time:	09/24/27 COMPLETION DATE			Attest: _____
Contract Description:	CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT			Notary Public

Line No / Item ID Item Description				(1) F C WORK & SONS, INC.		(2) WYMAN & SIMPSON, INC.		(3) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0190	606.1305	4.000	4.000	4,000.00000	16,000.00	4,000.00000	16,000.00	5,100.00000	20,400.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL									
0200	606.353	8.000	8.000	80.00000	640.00	75.00000	600.00	100.00000	800.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER									
0210	610.08	350.000	350.000	45.00000	15,750.00	60.00000	21,000.00	160.00000	56,000.00
PLAIN RIPRAP									
0220	610.213	69.000	69.000	75.00000	5,175.00	80.00000	5,520.00	195.00000	13,455.00
VOID FILLED RIPRAP									
0230	613.319	224.000	224.000	5.00000	1,120.00	2.50000	560.00	4.50000	1,008.00
EROSION CONTROL BLANKET									
0240	615.07	90.000	90.000	45.00000	4,050.00	90.00000	8,100.00	140.00000	12,600.00
LOAM									
0250	618.14	14.000	14.000	50.00000	700.00	45.00000	630.00	60.00000	840.00
SEEDING METHOD NUMBER 2									
0260	619.12	14.000	14.000	50.00000	700.00	40.00000	560.00	60.00000	840.00
MULCH									
0270	619.14	170.000	170.000	45.00000	7,650.00	90.00000	15,300.00	140.00000	23,800.00
EROSION CONTROL MIX									
0280	620.54	515.000	515.000	5.00000	2,575.00	4.00000	2,060.00	15.50000	7,982.50
STABILIZATION/REINFORCEMENT GEOTEXTILE									

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) F C WORK & SONS, INC.		(2) WYMAN & SIMPSON, INC.		(3) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0290	620.58	489.000	489.000	4.50000	2,200.50	3.00000	1,467.00	5.00000	2,445.00
EROSION CONTROL GEOTEXTILE SY SY									
0300	627.733	1,575.000	1,575.000	2.75000	4,331.25	0.55000	866.25	0.70000	1,102.50
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE LF LF									
0310	629.05	100.000	100.000	45.00000	4,500.00	57.00000	5,700.00	60.00000	6,000.00
HAND LABOR, STRAIGHT TIME HR HR									
0320	631.12	10.000	10.000	175.00000	1,750.00	175.00000	1,750.00	200.00000	2,000.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR) HR HR									
0330	631.14	10.000	10.000	150.00000	1,500.00	187.00000	1,870.00	250.00000	2,500.00
GRADER (INCLUDING OPERATOR) HR HR									
0340	631.15	10.000	10.000	100.00000	1,000.00	117.00000	1,170.00	150.00000	1,500.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR) HR HR									
0350	631.172	10.000	10.000	100.00000	1,000.00	117.00000	1,170.00	150.00000	1,500.00
TRUCK - LARGE (INCLUDING OPERATOR) HR HR									
0360	639.19	1.000	1.000	8,500.00000	8,500.00	5,000.00000	5,000.00	15,000.00000	15,000.00
FIELD OFFICE TYPE B EA EA									
0370	652.312	4.000	4.000	400.00000	1,600.00	150.00000	600.00	400.00000	1,600.00
TYPE III BARRICADE EA EA									

Tabulation of Bids

Contract ID:	026476.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 29, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	1	Project(s):	2647600	Title : _____
Contract Time:	09/24/27 COMPLETION DATE			Attest: _____
Contract Description:	CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT			Notary Public

Line No / Item ID Item Description				(1) F C WORK & SONS, INC.		(2) WYMAN & SIMPSON, INC.		(3) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0380	652.33	25.000	25.000	45.00000	1,125.00	60.00000	1,500.00	40.00000	1,000.00
DRUM		EA	EA						
0390	652.34	50.000	50.000	10.00000	500.00	10.00000	500.00	24.00000	1,200.00
CONE		EA	EA						
0400	652.35	800.000	800.000	38.00000	30,400.00	18.50000	14,800.00	14.00000	11,200.00
CONSTRUCTION SIGNS		SF	SF						
0410	652.361	(90)	(90)	15,000.00000	15,000.00	2,500.00000	2,500.00	25,000.00000	25,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0420	652.38	100.000	100.000	30.00000	3,000.00	40.00000	4,000.00	53.00000	5,300.00
FLAGGER		HR	HR						
0430	656.75	(1)	(1)	48,000.00000	48,000.00	10,000.00000	10,000.00	24,000.00000	24,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0440	659.10	(1)	(1)	96,000.00000	96,000.00	97,000.00000	97,000.00	108,000.00000	108,000.00
MOBILIZATION		LS	LS						

Section Totals:	\$1,058,395.75	\$1,084,922.25	\$1,199,469.00
-----------------	----------------	----------------	----------------

Life Cycle Costs:

Section Total with LCC:	\$1,058,395.75	\$1,084,922.25	\$1,199,469.00
-------------------------	----------------	----------------	----------------

Contract Item Totals	\$1,058,395.75	\$1,084,922.25	\$1,199,469.00
Contract Time Totals			
Contract Life Cycle Costs Totals	\$0.00	\$0.00	\$0.00
Contract Grand Totals	\$1,058,395.75	\$1,084,922.25	1,199,469.00

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT
() indicates item is bid as Lump Sum

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT Maine Department of Transportation
Letting Date: July 29, 2026 **District(s):** EASTERN REGION A True Copy: _____
Call Order: 1 **Project(s):** 2647600 Title : _____
Contract Time: 09/24/27 COMPLETION DATE Attest: _____
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) SARGENT CORPORATION		(5) GORDON CONTRACTING INC.		(6) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.202	740.000	740.000	25.00000	18,500.00	20.00000	14,800.00	10.00000	7,400.00
REMOVING PAVEMENT SURFACE									
		SY	SY						
0020	203.20	1,000.000	1,000.000	30.00000	30,000.00	28.00000	28,000.00	28.00000	28,000.00
COMMON EXCAVATION									
		CY	CY						
0030	203.2318	10.000	10.000	139.00000	1,390.00	12.00000	120.00	250.00000	2,500.00
DISPOSAL OF SPECIAL WASTE									
		T	T						
0040	203.24	25.000	25.000	30.00000	750.00	51.00000	1,275.00	45.00000	1,125.00
COMMON BORROW									
		CY	CY						
0050	203.25	106.000	106.000	85.00000	9,010.00	92.00000	9,752.00	55.00000	5,830.00
GRANULAR BORROW									
		CY	CY						
0060	203.55	300.000	300.000	88.00000	26,400.00	66.00000	19,800.00	115.00000	34,500.00
CULVERT BEDDING STONE									
		CY	CY						
0070	206.061	150.000	150.000	45.00000	6,750.00	24.00000	3,600.00	85.00000	12,750.00
STRUCTURAL EARTH EXCAVATION - DRAINAGE AND MINOR STRUCTURES, BELOW GRADE									
		CY	CY						
0080	304.10	1,055.000	1,055.000	75.00000	79,125.00	55.00000	58,025.00	55.00000	58,025.00
AGGREGATE SUBBASE COURSE - GRAVEL									
		CY	CY						
0090	403.208	170.000	170.000	325.00000	55,250.00	175.00000	29,750.00	185.00000	31,450.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE									
		T	T						

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) SARGENT CORPORATION		(5) GORDON CONTRACTING INC.		(6) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	403.213	175.000	175.000	325.00000	56,875.00	175.00000	30,625.00	175.00000	30,625.00
HOT MIX ASPHALT 12.5 MM BASE									
		T	T						
0110	409.15	75.000	75.000	50.00000	3,750.00	10.00000	750.00	12.00000	900.00
BITUMINOUS TACK COAT - APPLIED									
		G	G						
0120	508.13	(130)	(130)	9,500.00000	9,500.00	6,500.00000	6,500.00	22,000.00000	22,000.00
SHEET WATERPROOFING MEMBRANE									
		SY	SY						
0130	511.07	(1)	(1)	49,300.00000	49,300.00	75,000.00000	75,000.00	115,000.00000	115,000.00
COFFERDAM: DOWNSTREAM									
		LS	LS						
0140	511.07	(1)	(1)	76,600.00000	76,600.00	100,000.00000	100,000.00	125,000.00000	125,000.00
COFFERDAM: UPSTREAM									
		LS	LS						
0150	515.21	(55)	(55)	2,000.00000	2,000.00	3,000.00000	3,000.00	18,000.00000	18,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES									
		SY	SY						
0160	526.301	(80)	(80)	7,500.00000	7,500.00	1.00000	1.00	18,000.00000	18,000.00
PORTABLE CONCRETE BARRIER TYPE I									
		LF	LF						
0170	534.71	(170)	(170)	478,400.00000	478,400.00	605,707.75000	605,707.75	565,000.00000	565,000.00
PRECAST CONCRETE BOX CULVERT									
		CY	CY						
0180	606.1301	438.000	438.000	31.00000	13,578.00	29.00000	12,702.00	72.00000	31,536.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED									
		LF	LF						

Tabulation of Bids

Contract ID:	026476.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 29, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	1	Project(s):	2647600	Title : _____
Contract Time:	09/24/27 COMPLETION DATE			Attest: _____
Contract Description:	CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT			Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) SARGENT CORPORATION		(5) GORDON CONTRACTING INC.		(6) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0190	606.1305	4.000	4.000	4,500.00000	18,000.00	4,000.00000	16,000.00	4,200.00000	16,800.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL									
0200	606.353	8.000	8.000	85.00000	680.00	75.00000	600.00	95.00000	760.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER									
0210	610.08	350.000	350.000	65.00000	22,750.00	118.00000	41,300.00	245.00000	85,750.00
PLAIN RIPRAP									
0220	610.213	69.000	69.000	75.00000	5,175.00	125.00000	8,625.00	425.00000	29,325.00
VOID FILLED RIPRAP									
0230	613.319	224.000	224.000	4.50000	1,008.00	4.00000	896.00	12.00000	2,688.00
EROSION CONTROL BLANKET									
0240	615.07	90.000	90.000	90.00000	8,100.00	63.00000	5,670.00	65.00000	5,850.00
LOAM									
0250	618.14	14.000	14.000	75.00000	1,050.00	35.00000	490.00	425.00000	5,950.00
SEEDING METHOD NUMBER 2									
0260	619.12	14.000	14.000	30.00000	420.00	35.00000	490.00	225.00000	3,150.00
MULCH									
0270	619.14	170.000	170.000	90.00000	15,300.00	24.00000	4,080.00	85.00000	14,450.00
EROSION CONTROL MIX									
0280	620.54	515.000	515.000	3.00000	1,545.00	4.00000	2,060.00	9.00000	4,635.00
STABILIZATION/REINFORCEMENT GEOTEXTILE									

Tabulation of Bids

Contract ID:	026476.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 29, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	1	Project(s):	2647600	Title : _____
Contract Time:	09/24/27 COMPLETION DATE			Attest: _____
Contract Description:	CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT			Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) SARGENT CORPORATION		(5) GORDON CONTRACTING INC.		(6) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0290	620.58	489.000	489.000	3.00000	1,467.00	3.00000	1,467.00	7.50000	3,667.50
EROSION CONTROL GEOTEXTILE									
		SY	SY						
0300	627.733	1,575.000	1,575.000	2.00000	3,150.00	0.55000	866.25	2.50000	3,937.50
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE									
		LF	LF						
0310	629.05	100.000	100.000	47.00000	4,700.00	50.00000	5,000.00	70.00000	7,000.00
HAND LABOR, STRAIGHT TIME									
		HR	HR						
0320	631.12	10.000	10.000	186.00000	1,860.00	50.00000	500.00	275.00000	2,750.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)									
		HR	HR						
0330	631.14	10.000	10.000	190.00000	1,900.00	50.00000	500.00	240.00000	2,400.00
GRADER (INCLUDING OPERATOR)									
		HR	HR						
0340	631.15	10.000	10.000	130.00000	1,300.00	50.00000	500.00	210.00000	2,100.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)									
		HR	HR						
0350	631.172	10.000	10.000	145.00000	1,450.00	50.00000	500.00	190.00000	1,900.00
TRUCK - LARGE (INCLUDING OPERATOR)									
		HR	HR						
0360	639.19	1.000	1.000	9,500.00000	9,500.00	12,000.00000	12,000.00	28,000.00000	28,000.00
FIELD OFFICE TYPE B									
		EA	EA						
0370	652.312	4.000	4.000	350.00000	1,400.00	1,000.00000	4,000.00	250.00000	1,000.00
TYPE III BARRICADE									
		EA	EA						
0380	652.33	25.000	25.000	70.00000	1,750.00	100.00000	2,500.00	80.00000	2,000.00

Tabulation of Bids

Contract ID:	026476.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 29, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	1	Project(s):	2647600	Title : _____
Contract Time:	09/24/27 COMPLETION DATE			Attest: _____
Contract Description:	CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT			Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) SARGENT CORPORATION		(5) GORDON CONTRACTING INC.		(6) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
DRUM		EA	EA						
0390	652.34	50.000	50.000	30.00000	1,500.00	30.00000	1,500.00	25.00000	1,250.00
CONE		EA	EA						
0400	652.35	800.000	800.000	18.00000	14,400.00	24.00000	19,200.00	18.00000	14,400.00
CONSTRUCTION SIGNS		SF	SF						
0410	652.361	(90)	(90)	15,000.00000	15,000.00	30,000.00000	30,000.00	42,000.00000	42,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0420	652.38	100.000	100.000	37.00000	3,700.00	1.00000	100.00	58.00000	5,800.00
FLAGGER		HR	HR						
0430	656.75	(1)	(1)	25,000.00000	25,000.00	15,000.00000	15,000.00	55,000.00000	55,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0440	659.10	(1)	(1)	120,000.00000	120,000.00	117,000.00000	117,000.00	424,796.00000	424,796.00
MOBILIZATION		LS	LS						
Section Totals:					\$1,206,783.00		\$1,290,252.00		\$1,875,000.00
Life Cycle Costs:									
Section Total with LCC:					\$1,206,783.00		\$1,290,252.00		\$1,875,000.00
Contract Item Totals					\$1,206,783.00		\$1,290,252.00		\$1,875,000.00
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00		\$0.00		\$0.00
Contract Grand Totals					\$1,206,783.00		\$1,290,252.00		1,875,000.00

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSHOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.202	740.000	740.000	25.00000	18,500.00				
REMOVING PAVEMENT SURFACE		SY	SY						
0020	203.20	1,000.000	1,000.000	60.00000	60,000.00				
COMMON EXCAVATION		CY	CY						
0030	203.2318	10.000	10.000	400.00000	4,000.00				
DISPOSAL OF SPECIAL WASTE		T	T						
0040	203.24	25.000	25.000	100.00000	2,500.00				
COMMON BORROW		CY	CY						
0050	203.25	106.000	106.000	100.00000	10,600.00				
GRANULAR BORROW		CY	CY						
0060	203.55	300.000	300.000	100.00000	30,000.00				
CULVERT BEDDING STONE		CY	CY						
0070	206.061	150.000	150.000	100.00000	15,000.00				
STRUCTURAL EARTH EXCAVATION - DRAINAGE AND MINOR STRUCTURES, BELOW GRADE		CY	CY						
0080	304.10	1,055.000	1,055.000	100.00000	105,500.00				
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0090	403.208	170.000	170.000	300.00000	51,000.00				
HOT MIX ASPHALT 12.5 MM HMA SURFACE		T	T						

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:		Cat Alt Member:		LCC:	
0100	403.213	175.000	175.000	300.00000	52,500.00				
HOT MIX ASPHALT 12.5 MM BASE				T	T				
0110	409.15	75.000	75.000	50.00000	3,750.00				
BITUMINOUS TACK COAT - APPLIED				G	G				
0120	508.13	(130)	(130)	15,000.00000	15,000.00				
SHEET WATERPROOFING MEMBRANE				SY	SY				
0130	511.07	(1)	(1)	250,000.00000	250,000.00				
COFFERDAM: DOWNSTREAM				LS	LS				
0140	511.07	(1)	(1)	250,000.00000	250,000.00				
COFFERDAM: UPSTREAM				LS	LS				
0150	515.21	(55)	(55)	1,000.00000	1,000.00				
PROTECTIVE COATING FOR CONCRETE SURFACES				SY	SY				
0160	526.301	(80)	(80)	10,000.00000	10,000.00				
PORTABLE CONCRETE BARRIER TYPE I				LF	LF				
0170	534.71	(170)	(170)	614,000.00000	614,000.00				
PRECAST CONCRETE BOX CULVERT				CY	CY				
0180	606.1301	438.000	438.000	35.00000	15,330.00				
31" W-BM GR, MID-WAY SPLICE- SGL FACED				LF	LF				

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:		Cat Alt Member:		LCC:	
0190	606.1305	4.000	4.000	5,000.00000	20,000.00				
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0200	606.353	8.000	8.000	100.00000	800.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0210	610.08	350.000	350.000	120.00000	42,000.00				
PLAIN RIPRAP		CY	CY						
0220	610.213	69.000	69.000	190.00000	13,110.00				
VOID FILLED RIPRAP		CY	CY						
0230	613.319	224.000	224.000	10.00000	2,240.00				
EROSION CONTROL BLANKET		SY	SY						
0240	615.07	90.000	90.000	80.00000	7,200.00				
LOAM		CY	CY						
0250	618.14	14.000	14.000	200.00000	2,800.00				
SEEDING METHOD NUMBER 2		UN	UN						
0260	619.12	14.000	14.000	200.00000	2,800.00				
MULCH		UN	UN						
0270	619.14	170.000	170.000	100.00000	17,000.00				
EROSION CONTROL MIX		CY	CY						
0280	620.54	515.000	515.000	10.00000	5,150.00				
STABILIZATION/REINFORCEMENT GEOTEXTILE		SY	SY						

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:	Cat Alt Member:	LCC:			
0290	620.58	489.000	489.000	10.00000	4,890.00				
EROSION CONTROL GEOTEXTILE		SY	SY						
0300	627.733	1,575.000	1,575.000	2.00000	3,150.00				
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0310	629.05	100.000	100.000	90.00000	9,000.00				
HAND LABOR, STRAIGHT TIME		HR	HR						
0320	631.12	10.000	10.000	250.00000	2,500.00				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0330	631.14	10.000	10.000	250.00000	2,500.00				
GRADER (INCLUDING OPERATOR)		HR	HR						
0340	631.15	10.000	10.000	250.00000	2,500.00				
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)		HR	HR						
0350	631.172	10.000	10.000	250.00000	2,500.00				
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0360	639.19	1.000	1.000	50,000.00000	50,000.00				
FIELD OFFICE TYPE B		EA	EA						
0370	652.312	4.000	4.000	400.00000	1,600.00				
TYPE III BARRICADE		EA	EA						

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:		Cat Alt Member:		LCC:	
0380	652.33	25.000	25.000	90.00000	2,250.00				
DRUM		EA	EA						
0390	652.34	50.000	50.000	25.00000	1,250.00				
CONE		EA	EA						
0400	652.35	800.000	800.000	35.00000	28,000.00				
CONSTRUCTION SIGNS		SF	SF						
0410	652.361	(90)	(90)	45,000.00000	45,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0420	652.38	100.000	100.000	50.00000	5,000.00				
FLAGGER		HR	HR						
0430	656.75	(1)	(1)	15,000.00000	15,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0440	659.10	(1)	(1)	190,000.00000	190,000.00				
MOBILIZATION		LS	LS						

Section Totals:

\$1,986,920.00

Life Cycle Costs:**Section Total with LCC:**

\$1,986,920.00

Contract Item Totals
Contract Time Totals
Contract Life Cycle Costs Totals
Contract Grand Totals

\$1,986,920.00**\$0.00****\$1,986,920.00**

Tabulation of Bids

Contract ID: 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 **District(s):** EASTERN REGION
Call Order: 1 **Project(s):** 2647600
Contract Time: 09/24/27 COMPLETION DATE
Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT
() indicates item is bid as Lump Sum

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
 Notary Public

Maine Department of Transportation

7/29/2026

Vendor Ranking

Page 1 of 1

Call Order: 1 **Contract ID:** 026476.00 **Counties:** PENOBSCOT
Letting Date: July 29, 2026 11:00 **District(s):** EASTERN REGION
Contract Time: 09/24/27 COMPLETION DATE **Min:** **Max:**

Contract Description: CORINNA, MULLIGAN STREAM BRIDGE REPLACEMENT **Project(s):** 2647600

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	001452 F C WORK & SONS, INC.	\$1,058,395.75	100.00%
2	000063 WYMAN & SIMPSON, INC.	\$1,084,922.25	102.51%
3	003318 EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING	\$1,199,469.00	113.33%
4	000707 SARGENT CORPORATION	\$1,206,783.00	114.02%
5	003036 GORDON CONTRACTING INC.	\$1,290,252.00	121.91%
6	003257 W.P. DAVIS EXCAVATION	\$1,875,000.00	177.15%
7	004202 NEW ENGLAND INFRASTRUCTURE INC.	\$1,986,920.00	187.73%