

Tabulation of Bids

**Contract ID:** 026957.00      **Counties:** WALDO  
**Letting Date:** May 12, 2021      **District(s):** MIDCOAST REGION  
**Call Order:** 7      **Project(s):**  
**Contract Time:** 08/13/21 COMPLETION DATE  
**Contract Description:** SEARSMONT, INSTREAM CULVERT REPLACEMENTS

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) F C WORK & SONS, INC.		(2) Littlefield's Construction			
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	PROJECT ITEMS		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010	603.1990	1.000	1.000	26,096.64000	26,096.64	22,550.00000	22,550.00		
24 INCH CULVERT PIPE OPTION III - PIPE 6		EA	EA						
0020	603.2390	1.000	1.000	33,552.00000	33,552.00	41,770.00000	41,770.00		
48 INCH CULVERT PIPE OPTION III - PIPE 3		EA	EA						
0030	603.2490	1.000	1.000	38,918.58000	38,918.58	44,750.00000	44,750.00		
54 INCH CULVERT PIPE OPTION III - PIPE 2		EA	EA						
0040	603.340	1.000	1.000	29,834.00000	29,834.00	48,570.00000	48,570.00		
42 INCH SPAN 29 INCH RISE PIPE ARCH - PIPE 1		EA	EA						
0050	603.380	1.000	1.000	46,842.36000	46,842.36	52,550.00000	52,550.00		
66 INCH SPAN 51 INCH RISE PIPE ARCH OPTION III - PIPE 4		EA	EA						
0060	603.390	1.000	1.000	45,526.08000	45,526.08	63,500.00000	63,500.00		
73 INCH SPAN 55 INCH RISE PIPE ARCH OPT III - PIPE 5		EA	EA						
<b>Section Totals:</b>					\$220,769.66		\$273,690.00		
<b>Life Cycle Costs:</b>									
<b>Section Total with LCC:</b>					\$220,769.66		\$273,690.00		
<b>Contract Item Totals</b>					<b>\$220,769.66</b>		<b>\$273,690.00</b>		
<b>Contract Time Totals</b>									
<b>Contract Life Cycle Costs Totals</b>					<b>\$0.00</b>		<b>\$0.00</b>		
<b>Contract Grand Totals</b>					<b>\$220,769.66</b>		<b>\$273,690.00</b>		



