

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) T BUCK CONSTRUCTION, INC.		(2) PRATT & SONS, INC.		(3) NEW ENGLAND INFRASTRUCTURE INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.202	230.000	230.000	31.00000	7,130.00	50.00000	11,500.00	70.00000	16,100.00
REMOVING PAVEMENT SURFACE		SY	SY						
0020	203.20	890.000	890.000	45.00000	40,050.00	20.00000	17,800.00	60.00000	53,400.00
COMMON EXCAVATION		CY	CY						
0030	203.24	360.000	360.000	55.00000	19,800.00	25.00000	9,000.00	100.00000	36,000.00
COMMON BORROW		CY	CY						
0040	203.25	280.000	280.000	150.00000	42,000.00	25.00000	7,000.00	100.00000	28,000.00
GRANULAR BORROW		CY	CY						
0050	203.33	261.000	261.000	140.00000	36,540.00	30.00000	7,830.00	120.00000	31,320.00
SPECIAL FILL		CY	CY						
0060	203.55	89.000	89.000	110.00000	9,790.00	50.00000	4,450.00	120.00000	10,680.00
CULVERT BEDDING STONE		CY	CY						
0070	304.10	810.000	810.000	100.00000	81,000.00	25.00000	20,250.00	100.00000	81,000.00
AGGREGATE SUBBASE COURSE - GRAVEL		CY	CY						
0080	403.2081	110.000	110.000	261.65000	28,781.50	261.65000	28,781.50	300.00000	33,000.00
12.5 MM POLYMER MODIFIED HOT MIX ASPHALT		T	T						
0090	403.2131	150.000	150.000	261.65000	39,247.50	261.65000	39,247.50	300.00000	45,000.00
12.5 MM POLYMER MODIFIED HMA BASE		T	T						
0100	409.15	44.000	44.000	5.00000	220.00	5.00000	220.00	5.00000	220.00
BITUMINOUS TACK COAT - APPLIED		G	G						

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) T BUCK CONSTRUCTION, INC.		(2) PRATT & SONS, INC.		(3) NEW ENGLAND INFRASTRUCTURE INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	508.13	(240)	(240)	7,500.00000	7,500.00	15,000.00000	15,000.00	15,000.00000	15,000.00
SHEET WATERPROOFING MEMBRANE									
0120	511.07	(1)	(1)	100,000.00000	100,000.00	125,000.00000	125,000.00	250,000.00000	250,000.00
COFFERDAM: DOWNSTREAM									
0130	511.07	(1)	(1)	100,000.00000	100,000.00	125,000.00000	125,000.00	250,000.00000	250,000.00
COFFERDAM: UPSTREAM									
0140	515.21	(90)	(90)	5,000.00000	5,000.00	10,000.00000	10,000.00	4,000.00000	4,000.00
PROTECTIVE COATING FOR CONCRETE SURFACES									
0150	524.301	(1)	(1)	150,000.00000	150,000.00	200,000.00000	200,000.00	200,000.00000	200,000.00
TEMPORARY STRUCTURAL SUPPORT									
0160	526.301	(120)	(120)	7,500.00000	7,500.00	5,000.00000	5,000.00	20,000.00000	20,000.00
PORTABLE CONCRETE BARRIER TYPE I									
0170	531.59	1.000	1.000	200,000.00000	200,000.00	125,000.00000	125,000.00	340,000.00000	340,000.00
HEADWALL/ WINGWALL DETAIL-BUILD									
0180	534.71	(262)	(262)	532,000.00000	532,000.00	1,000,000.00000	1,000,000.00	720,000.00000	720,000.00
PRECAST CONCRETE BOX CULVERT									
0190	603.43	108.000	108.000	100.00000	10,800.00	250.00000	27,000.00	200.00000	21,600.00
36 INCH REINFORCED CONCRETE PIPE CLASS IV									

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) T BUCK CONSTRUCTION, INC.		(2) PRATT & SONS, INC.		(3) NEW ENGLAND INFRASTRUCTURE INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	603.55	2.000	2.000	900.00000	1,800.00	500.00000	1,000.00	4,000.00000	8,000.00
CONCRETE PIPE TIES		GP	GP						
0210	604.18	2.000	2.000	1,400.00000	2,800.00	2,000.00000	4,000.00	1,500.00000	3,000.00
ADJUSTING MANHOLE OR CATCH BASIN TO GRADE		EA	EA						
0220	606.1301	325.000	325.000	35.00000	11,375.00	35.00000	11,375.00	60.00000	19,500.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF	LF						
0230	606.1305	1.000	1.000	4,800.00000	4,800.00	4,800.00000	4,800.00	9,000.00000	9,000.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0240	606.353	2.000	2.000	85.00000	170.00	85.00000	170.00	120.00000	240.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0250	606.366	37.500	37.500	24.00000	900.00	24.00000	900.00	150.00000	5,625.00
GUARDRAIL, REMOVE & RESET		LF	LF						
0260	610.08	300.000	300.000	85.00000	25,500.00	100.00000	30,000.00	150.00000	45,000.00
PLAIN RIPRAP		CY	CY						
0270	610.18	5.000	5.000	150.00000	750.00	100.00000	500.00	400.00000	2,000.00
STONE DITCH PROTECTION		CY	CY						
0280	610.212	12.000	12.000	105.00000	1,260.00	50.00000	600.00	400.00000	4,800.00
STREAMBED ROCK FEATURES		CY	CY						
0290	610.213	109.000	109.000	122.00000	13,298.00	40.00000	4,360.00	200.00000	21,800.00
VOID FILLED RIPRAP		CY	CY						

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description				(1) T BUCK CONSTRUCTION, INC.		(2) PRATT & SONS, INC.		(3) NEW ENGLAND INFRASTRUCTURE INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0300	613.319	470.000	470.000	5.00000	2,350.00	3.00000	1,410.00	7.00000	3,290.00
EROSION CONTROL BLANKET		SY	SY						
0310	615.07	59.000	59.000	90.00000	5,310.00	60.00000	3,540.00	120.00000	7,080.00
LOAM		CY	CY						
0320	618.14	10.000	10.000	150.00000	1,500.00	60.00000	600.00	200.00000	2,000.00
SEEDING METHOD NUMBER 2		UN	UN						
0330	619.12	10.000	10.000	150.00000	1,500.00	60.00000	600.00	200.00000	2,000.00
MULCH		UN	UN						
0340	619.14	120.000	120.000	90.00000	10,800.00	60.00000	7,200.00	100.00000	12,000.00
EROSION CONTROL MIX		CY	CY						
0350	620.54	270.000	270.000	8.00000	2,160.00	3.00000	810.00	20.00000	5,400.00
STABILIZATION/REINFORCEMENT GEOTEXTILE		SY	SY						
0360	620.58	520.000	520.000	8.00000	4,160.00	3.00000	1,560.00	20.00000	10,400.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0370	627.733	750.000	750.000	2.00000	1,500.00	1.25000	937.50	4.00000	3,000.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0380	629.05	40.000	40.000	55.00000	2,200.00	50.00000	2,000.00	100.00000	4,000.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0390	631.12	20.000	20.000	140.00000	2,800.00	175.00000	3,500.00	200.00000	4,000.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(1) T BUCK CONSTRUCTION, INC.		(2) PRATT & SONS, INC.		(3) NEW ENGLAND INFRASTRUCTURE INC.	
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0400	631.172	20.000	20.000	120.00000	2,400.00	100.00000	2,000.00	200.00000	4,000.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0410	639.19	1.000	1.000	5,000.00000	5,000.00	15,000.00000	15,000.00	35,000.00000	35,000.00
FIELD OFFICE TYPE B		EA	EA						
0420	652.312	6.000	6.000	300.00000	1,800.00	100.00000	600.00	200.00000	1,200.00
TYPE III BARRICADE		EA	EA						
0430	652.33	20.000	20.000	60.00000	1,200.00	75.00000	1,500.00	100.00000	2,000.00
DRUM		EA	EA						
0440	652.34	20.000	20.000	25.00000	500.00	30.00000	600.00	30.00000	600.00
CONE		EA	EA						
0450	652.35	250.000	250.000	30.00000	7,500.00	30.00000	7,500.00	65.00000	16,250.00
CONSTRUCTION SIGNS		SF	SF						
0460	652.361	(120)	(120)	5,000.00000	5,000.00	25,000.00000	25,000.00	45,000.00000	45,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0470	652.38	360.000	360.000	45.00000	16,200.00	35.00000	12,600.00	1.00000	360.00
FLAGGER		HR	HR						
0480	652.41	2.000	2.000	5,000.00000	10,000.00	4,000.00000	8,000.00	15,000.00000	30,000.00
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0490	656.75	(1)	(1)	7,500.00000	7,500.00	125,000.00000	125,000.00	35,135.00000	35,135.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN Maine Department of Transportation
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION A True Copy: _____
Call Order: 3 **Project(s):** 2723000 Title : _____
Contract Time: 10/30/26 COMPLETION DATE Attest: _____
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT Notary Public

Line No / Item ID				(1) T BUCK CONSTRUCTION, INC.		(2) PRATT & SONS, INC.		(3) NEW ENGLAND INFRASTRUCTURE INC.	
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member		Quantity and Units		Cat Alt Set:		Cat Alt Member:		LCC:	
SECTION:	1	INITIAL GROUP							
0500	659.10	(1)	(1)	170,919.00000	170,919.00	225,000.00000	225,000.00	250,000.00000	250,000.00
MOBILIZATION									
Section Totals:					\$1,742,311.00		\$2,280,741.50		\$2,747,000.00
Life Cycle Costs:									
Section Total with LCC:					\$1,742,311.00		\$2,280,741.50		\$2,747,000.00
Contract Item Totals					\$1,742,311.00		\$2,280,741.50		\$2,747,000.00
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00		\$0.00		\$0.00
Contract Grand Totals					\$1,742,311.00		\$2,280,741.50		2,747,000.00

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	202.202	230.000	230.000	50.00000	11,500.00				
	REMOVING PAVEMENT SURFACE	SY	SY						
0020	203.20	890.000	890.000	25.00000	22,250.00				
	COMMON EXCAVATION	CY	CY						
0030	203.24	360.000	360.000	40.00000	14,400.00				
	COMMON BORROW	CY	CY						
0040	203.25	280.000	280.000	70.00000	19,600.00				
	GRANULAR BORROW	CY	CY						
0050	203.33	261.000	261.000	85.00000	22,185.00				
	SPECIAL FILL	CY	CY						
0060	203.55	89.000	89.000	75.00000	6,675.00				
	CULVERT BEDDING STONE	CY	CY						
0070	304.10	810.000	810.000	65.00000	52,650.00				
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0080	403.2081	110.000	110.000	275.00000	30,250.00				
	12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	T	T						
0090	403.2131	150.000	150.000	275.00000	41,250.00				
	12.5 MM POLYMER MODIFIED HMA BASE	T	T						
0100	409.15	44.000	44.000	15.00000	660.00				
	BITUMINOUS TACK COAT - APPLIED	G	G						

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
				Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0110	508.13	(240)	(240)	6,500.00000	6,500.00				
SHEET WATERPROOFING MEMBRANE		SY	SY						
0120	511.07	(1)	(1)	100,000.00000	100,000.00				
COFFERDAM: DOWNSTREAM		LS	LS						
0130	511.07	(1)	(1)	140,000.00000	140,000.00				
COFFERDAM: UPSTREAM		LS	LS						
0140	515.21	(90)	(90)	2,000.00000	2,000.00				
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						
0150	524.301	(1)	(1)	365,000.00000	365,000.00				
TEMPORARY STRUCTURAL SUPPORT		LS	LS						
0160	526.301	(120)	(120)	18,000.00000	18,000.00				
PORTABLE CONCRETE BARRIER TYPE I		LF	LF						
0170	531.59	1.000	1.000	175,000.00000	175,000.00				
HEADWALL/ WINGWALL DETAIL-BUILD		LS	LS						
0180	534.71	(262)	(262)	1,323,113.00000	1,323,113.00				
PRECAST CONCRETE BOX CULVERT		CY	CY						
0190	603.43	108.000	108.000	575.00000	62,100.00				
36 INCH REINFORCED CONCRETE PIPE CLASS IV		LF	LF						

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0200	603.55	2.000	2.000	650.00000	1,300.00				
CONCRETE PIPE TIES		GP	GP						
0210	604.18	2.000	2.000	2,400.00000	4,800.00				
ADJUSTING MANHOLE OR CATCH BASIN TO GRADE		EA	EA						
0220	606.1301	325.000	325.000	36.00000	11,700.00				
31" W-BM GR, MID-WAY SPLICE-SGL FACED		LF	LF						
0230	606.1305	1.000	1.000	5,000.00000	5,000.00				
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0240	606.353	2.000	2.000	86.00000	172.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0250	606.366	37.500	37.500	24.00000	900.00				
GUARDRAIL, REMOVE & RESET		LF	LF						
0260	610.08	300.000	300.000	75.00000	22,500.00				
PLAIN RIPRAP		CY	CY						
0270	610.18	5.000	5.000	75.00000	375.00				
STONE DITCH PROTECTION		CY	CY						
0280	610.212	12.000	12.000	120.00000	1,440.00				
STREAMBED ROCK FEATURES		CY	CY						
0290	610.213	109.000	109.000	90.00000	9,810.00				
VOID FILLED RIPRAP		CY	CY						

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID				(4) GORDON CONTRACTING INC.					
Item Description									
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0300	613.319	470.000	470.000	11.00000	5,170.00				
EROSION CONTROL BLANKET		SY	SY						
0310	615.07	59.000	59.000	75.00000	4,425.00				
LOAM		CY	CY						
0320	618.14	10.000	10.000	35.00000	350.00				
SEEDING METHOD NUMBER 2		UN	UN						
0330	619.12	10.000	10.000	35.00000	350.00				
MULCH		UN	UN						
0340	619.14	120.000	120.000	75.00000	9,000.00				
EROSION CONTROL MIX		CY	CY						
0350	620.54	270.000	270.000	4.00000	1,080.00				
STABILIZATION/REINFORCEMENT GEOTEXTILE		SY	SY						
0360	620.58	520.000	520.000	3.00000	1,560.00				
EROSION CONTROL GEOTEXTILE		SY	SY						
0370	627.733	750.000	750.000	2.50000	1,875.00				
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0380	629.05	40.000	40.000	65.00000	2,600.00				
HAND LABOR, STRAIGHT TIME		HR	HR						
0390	631.12	20.000	20.000	150.00000	3,000.00				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE
Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) GORDON CONTRACTING INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0400	631.172	20.000	20.000	125.00000	2,500.00				
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0410	639.19	1.000	1.000	7,500.00000	7,500.00				
FIELD OFFICE TYPE B		EA	EA						
0420	652.312	6.000	6.000	1,000.00000	6,000.00				
TYPE III BARRICADE		EA	EA						
0430	652.33	20.000	20.000	100.00000	2,000.00				
DRUM		EA	EA						
0440	652.34	20.000	20.000	30.00000	600.00				
CONE		EA	EA						
0450	652.35	250.000	250.000	24.00000	6,000.00				
CONSTRUCTION SIGNS		SF	SF						
0460	652.361	(120)	(120)	40,000.00000	40,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0470	652.38	360.000	360.000	1.00000	360.00				
FLAGGER		HR	HR						
0480	652.41	2.000	2.000	4,500.00000	9,000.00				
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0490	656.75	(1)	(1)	7,500.00000	7,500.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						

Tabulation of Bids

Contract ID: 027230.00 **Counties:** ANDROSCOGGIN
Letting Date: March 11, 2026 **District(s):** SOUTHERN REGION
Call Order: 3 **Project(s):** 2723000
Contract Time: 10/30/26 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

Contract Description: LEWISTON, RIVER ROAD BRIDGE REPLACEMENT

Line No / Item ID				(4) GORDON CONTRACTING INC.							
Item Description				Unit Price		Ext Amount		Unit Price		Ext Amount	
Alt Set / Alt Member				Quantity and Units				Unit Price		Ext Amount	
SECTION:	1	INITIAL GROUP		Cat Alt Set:			Cat Alt Member:	LCC:			
0500	659.10	(1)	(1)	258,000.00000	258,000.00						
MOBILIZATION				LS	LS						
Section Totals:						\$2,840,000.00					
Life Cycle Costs:											
Section Total with LCC:						\$2,840,000.00					
Contract Item Totals						\$2,840,000.00					
Contract Time Totals											
Contract Life Cycle Costs Totals						\$0.00					
Contract Grand Totals						\$2,840,000.00					

() indicates item is bid as Lump Sum

