

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 **District(s):** EASTERN REGION
Call Order: 4 **Project(s):** 2749600
Contract Time: 06/26/27 COMPLETION DATE
Contract Description: ETNA LARGE CULVERT REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) GCA CONSTRUCTION		(3) LITTLEFIELD CONSTRUCTION LLC	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	201.23	4.000	4.000	1,500.00000	6,000.00	500.00000	2,000.00	2,000.00000	8,000.00
REMOVING SINGLE TREE TOP ONLY		EA	EA						
0020	201.24	4.000	4.000	500.00000	2,000.00	500.00000	2,000.00	200.00000	800.00
REMOVING STUMP		EA	EA						
0025	202.202	950.000	950.000	18.00000	17,100.00	31.50000	29,925.00	25.00000	23,750.00
REMOVING PAVEMENT SURFACE		SY	SY						
0030	203.20	755.000	755.000	30.00000	22,650.00	33.60000	25,368.00	48.00000	36,240.00
COMMON EXCAVATION		CY	CY						
0040	203.2318	88.000	88.000	135.00000	11,880.00	250.00000	22,000.00	75.00000	6,600.00
DISPOSAL OF SPECIAL WASTE		T	T						
0050	203.25	217.000	217.000	68.00000	14,756.00	36.75000	7,974.75	70.00000	15,190.00
GRANULAR BORROW		CY	CY						
0060	203.33	59.000	59.000	150.00000	8,850.00	105.00000	6,195.00	100.00000	5,900.00
SPECIAL FILL		CY	CY						
0070	304.16	627.000	627.000	75.00000	47,025.00	54.60000	34,234.20	70.00000	43,890.00
AGGREGATE BASE COURSE - TYPE C		CY	CY						
0080	403.208	160.000	160.000	330.00000	52,800.00	330.00000	52,800.00	300.00000	48,000.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE		T	T						
0090	403.213	232.000	232.000	330.00000	76,560.00	330.00000	76,560.00	300.00000	69,600.00
HOT MIX ASPHALT 12.5 MM BASE		T	T						

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 **District(s):** EASTERN REGION
Call Order: 4 **Project(s):** 2749600
Contract Time: 06/26/27 COMPLETION DATE
Contract Description: ETNA LARGE CULVERT REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) GCA CONSTRUCTION		(3) LITTLEFIELD CONSTRUCTION LLC	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	409.15	50.000	50.000	20.00000	1,000.00	27.50000	1,375.00	10.00000	500.00
BITUMINOUS TACK COAT - APPLIED									
0110	461.131	141.000	141.000	270.00000	38,070.00	28.25000	3,983.25	300.00000	42,300.00
TEMPORARY PAVEMENT									
0120	508.13	(76)	(76)	14,000.00000	14,000.00	7,350.00000	7,350.00	5,000.00000	5,000.00
SHEET WATERPROOFING MEMBRANE									
0130	510.10	(1)	(1)	62,000.00000	62,000.00	100,000.00000	100,000.00	30,000.00000	30,000.00
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED - 14'									
0140	511.07	(1)	(1)	25,000.00000	25,000.00	21,000.00000	21,000.00	43,000.00000	43,000.00
COFFERDAM: DOWNSTREAM									
0150	511.07	(1)	(1)	28,000.00000	28,000.00	21,000.00000	21,000.00	68,000.00000	68,000.00
COFFERDAM: UPSTREAM									
0160	534.7101	(95)	(95)	82,000.00000	82,000.00	110,000.00000	110,000.00	180,000.00000	180,000.00
PRECAST CONCRETE BOX CULVERT - STATE SUPPLIED									
0170	606.1301	375.000	375.000	30.00000	11,250.00	36.75000	13,781.25	50.00000	18,750.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED									
0180	606.1303	50.000	50.000	32.00000	1,600.00	36.75000	1,837.50	50.00000	2,500.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS									

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 **District(s):** EASTERN REGION
Call Order: 4 **Project(s):** 2749600
Contract Time: 06/26/27 COMPLETION DATE
Contract Description: ETNA LARGE CULVERT REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) GCA CONSTRUCTION		(3) LITTLEFIELD CONSTRUCTION LLC	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:	Cat Alt Member:	LCC:			
0190	606.1305	2.000	2.000	3,650.00000	7,300.00	4,200.00000	8,400.00	3,000.00000	6,000.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL				EA	EA				
0200	606.265	2.000	2.000	82.00000	164.00	3,675.00000	7,350.00	2,000.00000	4,000.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL				EA	EA				
0210	606.277	1.000	1.000	1,000.00000	1,000.00	7,875.00000	7,875.00	100.00000	100.00
TERMINAL END - ANCHORED END				EA	EA				
0220	606.353	8.000	8.000	55.00000	440.00	105.00000	840.00	10.00000	80.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER				EA	EA				
0230	606.52	1.000	1.000	55.00000	55.00	157.50000	157.50	100.00000	100.00
MAILBOX REMOVE & RESET				EA	EA				
0240	606.744	87.500	87.500	40.00000	3,500.00	57.75000	5,053.13	40.00000	3,500.00
GUARDRAIL SYSTEM - LONG SPAN CULVERT				LF	LF				
0250	610.08	57.000	57.000	80.00000	4,560.00	73.50000	4,189.50	100.00000	5,700.00
PLAIN RIPRAP				CY	CY				
0260	610.212	2.000	2.000	350.00000	700.00	157.50000	315.00	100.00000	200.00
STREAMBED ROCK FEATURES				CY	CY				
0270	610.213	14.000	14.000	150.00000	2,100.00	126.00000	1,764.00	100.00000	1,400.00
VOID FILLED RIPRAP				CY	CY				
0280	613.319	134.000	134.000	5.00000	670.00	15.75000	2,110.50	20.00000	2,680.00
EROSION CONTROL BLANKET				SY	SY				

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 **District(s):** EASTERN REGION
Call Order: 4 **Project(s):** 2749600
Contract Time: 06/26/27 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: ETNA LARGE CULVERT REPLACEMENT

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) GCA CONSTRUCTION		(3) LITTLEFIELD CONSTRUCTION LLC	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0290	615.10	60.000	60.000	45.00000	2,700.00	42.00000	2,520.00	45.00000	2,700.00
DIRTY BORROW		CY	CY						
0300	618.14	2.000	2.000	100.00000	200.00	500.00000	1,000.00	1.00000	2.00
SEEDING METHOD NUMBER 2		UN	UN						
0310	619.12	2.000	2.000	100.00000	200.00	500.00000	1,000.00	1.00000	2.00
MULCH		UN	UN						
0320	620.58	86.000	86.000	4.00000	344.00	8.40000	722.40	20.00000	1,720.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0330	627.733	1,520.000	1,520.000	2.00000	3,040.00	2.10000	3,192.00	2.00000	3,040.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0340	627.78	1,520.000	1,520.000	2.00000	3,040.00	2.10000	3,192.00	2.00000	3,040.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0350	629.05	10.000	10.000	40.00000	400.00	50.00000	500.00	10.00000	100.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0360	631.12	10.000	10.000	140.00000	1,400.00	150.00000	1,500.00	10.00000	100.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0370	631.172	10.000	10.000	115.00000	1,150.00	120.00000	1,200.00	10.00000	100.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0380	631.20	10.000	10.000	140.00000	1,400.00	200.00000	2,000.00	10.00000	100.00

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 **District(s):** EASTERN REGION
Call Order: 4 **Project(s):** 2749600
Contract Time: 06/26/27 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: ETNA LARGE CULVERT REPLACEMENT

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) GCA CONSTRUCTION		(3) LITTLEFIELD CONSTRUCTION LLC	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:	Cat Alt Member:	LCC:			
STUMP CHIPPER (INCLUDING OPERATOR)				HR	HR				
0390	639.19	1.000	1.000	10,000.00000	10,000.00	12,000.00000	12,000.00	20,000.00000	20,000.00
FIELD OFFICE TYPE B				EA	EA				
0400	643.66	1.000	1.000	7,500.00000	7,500.00	4,000.00000	4,000.00	5,000.00000	5,000.00
RESIDENTIAL DRIVEWAY TEMPORARY SIGNAL				EA	EA				
0410	643.72	(1)	(1)	15,000.00000	15,000.00	10,500.00000	10,500.00	31,000.00000	31,000.00
TEMPORARY TRAFFIC SIGNAL				LS	LS				
0420	652.312	4.000	4.000	100.00000	400.00	525.00000	2,100.00	1.00000	4.00
TYPE III BARRICADE				EA	EA				
0430	652.33	25.000	25.000	70.00000	1,750.00	100.00000	2,500.00	1.00000	25.00
DRUM				EA	EA				
0440	652.34	40.000	40.000	20.00000	800.00	25.00000	1,000.00	1.00000	40.00
CONE				EA	EA				
0450	652.35	400.000	400.000	20.00000	8,000.00	18.00000	7,200.00	38.00000	15,200.00
CONSTRUCTION SIGNS				SF	SF				
0460	652.36	140.000	140.000	180.00000	25,200.00	500.00000	70,000.00	1.00000	140.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES				CD	CD				
0470	652.38	300.000	300.000	50.00000	15,000.00	57.75000	17,325.00	1.00000	300.00
FLAGGER				HR	HR				
0480	652.41	2.000	2.000	1,500.00000	3,000.00	5,000.00000	10,000.00	6,000.00000	12,000.00
PORTABLE CHANGEABLE				EA	EA				

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT Maine Department of Transportation
Letting Date: July 15, 2026 **District(s):** EASTERN REGION A True Copy: _____
Call Order: 4 **Project(s):** 2749600 Title : _____
Contract Time: 06/26/27 COMPLETION DATE Attest: _____
Contract Description: ETNA LARGE CULVERT REPLACEMENT Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(1) SARGENT CORPORATION		(2) GCA CONSTRUCTION		(3) LITTLEFIELD CONSTRUCTION LLC	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:	Cat Alt Member:	LCC:			
MESSAGE SIGN									
0490	656.75	(1)	(1)	12,000.00000	12,000.00	30,000.00000	30,000.00	56,000.00000	56,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL									
0500	659.10	(1)	(1)	58,000.00000	58,000.00	79,021.80000	79,021.80	68,000.00000	68,000.00
MOBILIZATION									
Section Totals:					\$713,554.00		\$839,911.78		\$890,393.00
Life Cycle Costs:									
Section Total with LCC:					\$713,554.00		\$839,911.78		\$890,393.00
Contract Item Totals					\$713,554.00		\$839,911.78		\$890,393.00
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00		\$0.00		\$0.00
Contract Grand Totals					\$713,554.00		\$839,911.78		890,393.00

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID:	027496.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 15, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	4	Project(s):	2749600	Title : _____
Contract Time:	06/26/27 COMPLETION DATE			Attest: _____
Contract Description:	ETNA LARGE CULVERT REPLACEMENT			Notary Public

Line No / Item ID Item Description				(4) F C WORK & SONS, INC.		(5) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(6) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	201.23	4.000	4.000	1,500.00000	6,000.00	1,200.00000	4,800.00	1,000.00000	4,000.00
REMOVING SINGLE TREE TOP ONLY		EA	EA						
0020	201.24	4.000	4.000	350.00000	1,400.00	560.00000	2,240.00	500.00000	2,000.00
REMOVING STUMP		EA	EA						
0025	202.202	950.000	950.000	23.00000	21,850.00	12.00000	11,400.00	30.00000	28,500.00
REMOVING PAVEMENT SURFACE		SY	SY						
0030	203.20	755.000	755.000	20.00000	15,100.00	40.00000	30,200.00	22.00000	16,610.00
COMMON EXCAVATION		CY	CY						
0040	203.2318	88.000	88.000	150.00000	13,200.00	220.00000	19,360.00	150.00000	13,200.00
DISPOSAL OF SPECIAL WASTE		T	T						
0050	203.25	217.000	217.000	55.00000	11,935.00	75.00000	16,275.00	87.00000	18,879.00
GRANULAR BORROW		CY	CY						
0060	203.33	59.000	59.000	165.00000	9,735.00	125.00000	7,375.00	130.00000	7,670.00
SPECIAL FILL		CY	CY						
0070	304.16	627.000	627.000	82.00000	51,414.00	65.00000	40,755.00	56.00000	35,112.00
AGGREGATE BASE COURSE - TYPE C		CY	CY						
0080	403.208	160.000	160.000	285.00000	45,600.00	395.00000	63,200.00	300.00000	48,000.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE		T	T						
0090	403.213	232.000	232.000	285.00000	66,120.00	395.00000	91,640.00	300.00000	69,600.00
HOT MIX ASPHALT 12.5 MM BASE		T	T						

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 **District(s):** EASTERN REGION
Call Order: 4 **Project(s):** 2749600
Contract Time: 06/26/27 COMPLETION DATE
Contract Description: ETNA LARGE CULVERT REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description				(4) F C WORK & SONS, INC.		(5) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(6) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	409.15	50.000	50.000	50.00000	2,500.00	90.00000	4,500.00	10.00000	500.00
BITUMINOUS TACK COAT - APPLIED		G	G						
0110	461.131	141.000	141.000	250.00000	35,250.00	385.00000	54,285.00	300.00000	42,300.00
TEMPORARY PAVEMENT		T	T						
0120	508.13	(76)	(76)	9,000.00000	9,000.00	7,500.00000	7,500.00	5,000.00000	5,000.00
SHEET WATERPROOFING MEMBRANE		SY	SY						
0130	510.10	(1)	(1)	123,000.00000	123,000.00	200,000.00000	200,000.00	200,000.00000	200,000.00
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED - 14'		LS	LS						
0140	511.07	(1)	(1)	52,000.00000	52,000.00	35,000.00000	35,000.00	3,500.00000	3,500.00
COFFERDAM: DOWNSTREAM		LS	LS						
0150	511.07	(1)	(1)	52,000.00000	52,000.00	35,000.00000	35,000.00	95,000.00000	95,000.00
COFFERDAM: UPSTREAM		LS	LS						
0160	534.7101	(95)	(95)	213,000.00000	213,000.00	161,000.00000	161,000.00	250,000.00000	250,000.00
PRECAST CONCRETE BOX CULVERT - STATE SUPPLIED		CY	CY						
0170	606.1301	375.000	375.000	30.00000	11,250.00	30.00000	11,250.00	31.00000	11,625.00
31" W-BM GR, MID-WAY SPLICE- SGL FACED		LF	LF						
0180	606.1303	50.000	50.000	32.00000	1,600.00	43.00000	2,150.00	34.00000	1,700.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS		LF	LF						

Tabulation of Bids

Contract ID:	027496.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 15, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	4	Project(s):	2749600	Title : _____
Contract Time:	06/26/27 COMPLETION DATE			Attest: _____
Contract Description:	ETNA LARGE CULVERT REPLACEMENT			Notary Public

Line No / Item ID Item Description				(4) F C WORK & SONS, INC.		(5) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(6) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0190	606.1305	2.000	2.000	3,500.00000	7,000.00	4,000.00000	8,000.00	3,500.00000	7,000.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL		EA	EA						
0200	606.265	2.000	2.000	80.00000	160.00	85.00000	170.00	75.00000	150.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						
0210	606.277	1.000	1.000	1,000.00000	1,000.00	1,200.00000	1,200.00	1,000.00000	1,000.00
TERMINAL END - ANCHORED END		EA	EA						
0220	606.353	8.000	8.000	55.00000	440.00	65.00000	520.00	50.00000	400.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0230	606.52	1.000	1.000	75.00000	75.00	750.00000	750.00	50.00000	50.00
MAILBOX REMOVE & RESET		EA	EA						
0240	606.744	87.500	87.500	40.00000	3,500.00	40.00000	3,500.00	40.00000	3,500.00
GUARDRAIL SYSTEM - LONG SPAN CULVERT		LF	LF						
0250	610.08	57.000	57.000	50.00000	2,850.00	120.00000	6,840.00	95.00000	5,415.00
PLAIN RIPRAP		CY	CY						
0260	610.212	2.000	2.000	125.00000	250.00	275.00000	550.00	215.00000	430.00
STREAMBED ROCK FEATURES		CY	CY						
0270	610.213	14.000	14.000	95.00000	1,330.00	250.00000	3,500.00	215.00000	3,010.00
VOID FILLED RIPRAP		CY	CY						
0280	613.319	134.000	134.000	5.50000	737.00	4.00000	536.00	3.00000	402.00
EROSION CONTROL BLANKET		SY	SY						

Tabulation of Bids

Contract ID:	027496.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 15, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	4	Project(s):	2749600	Title : _____
Contract Time:	06/26/27 COMPLETION DATE			Attest: _____
Contract Description:	ETNA LARGE CULVERT REPLACEMENT			Notary Public

Line No / Item ID Item Description				(4) F C WORK & SONS, INC.		(5) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(6) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0290	615.10	60.000	60.000	30.00000	1,800.00	125.00000	7,500.00	109.00000	6,540.00
DIRTY BORROW		CY	CY						
0300	618.14	2.000	2.000	250.00000	500.00	225.00000	450.00	200.00000	400.00
SEEDING METHOD NUMBER 2		UN	UN						
0310	619.12	2.000	2.000	250.00000	500.00	225.00000	450.00	200.00000	400.00
MULCH		UN	UN						
0320	620.58	86.000	86.000	6.00000	516.00	5.00000	430.00	10.00000	860.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0330	627.733	1,520.000	1,520.000	2.50000	3,800.00	1.25000	1,900.00	0.50000	760.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0340	627.78	1,520.000	1,520.000	2.50000	3,800.00	1.25000	1,900.00	0.50000	760.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0350	629.05	10.000	10.000	55.00000	550.00	60.00000	600.00	58.00000	580.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0360	631.12	10.000	10.000	200.00000	2,000.00	225.00000	2,250.00	181.00000	1,810.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0370	631.172	10.000	10.000	100.00000	1,000.00	175.00000	1,750.00	118.00000	1,180.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						

Tabulation of Bids

Contract ID:	027496.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 15, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	4	Project(s):	2749600	Title : _____
Contract Time:	06/26/27 COMPLETION DATE			Attest: _____
Contract Description:	ETNA LARGE CULVERT REPLACEMENT			Notary Public

Line No / Item ID Item Description				(4) F C WORK & SONS, INC.		(5) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(6) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0380	631.20	10.000	10.000	5.00000	50.00	125.00000	1,250.00	168.00000	1,680.00
STUMP CHIPPER (INCLUDING OPERATOR)		HR	HR						
0390	639.19	1.000	1.000	10,500.00000	10,500.00	20,000.00000	20,000.00	5,000.00000	5,000.00
FIELD OFFICE TYPE B		EA	EA						
0400	643.66	1.000	1.000	1,700.00000	1,700.00	12,000.00000	12,000.00	10,000.00000	10,000.00
RESIDENTIAL DRIVEWAY TEMPORARY SIGNAL		EA	EA						
0410	643.72	(1)	(1)	15,000.00000	15,000.00	30,000.00000	30,000.00	75,000.00000	75,000.00
TEMPORARY TRAFFIC SIGNAL		LS	LS						
0420	652.312	4.000	4.000	400.00000	1,600.00	300.00000	1,200.00	300.00000	1,200.00
TYPE III BARRICADE		EA	EA						
0430	652.33	25.000	25.000	50.00000	1,250.00	40.00000	1,000.00	60.00000	1,500.00
DRUM		EA	EA						
0440	652.34	40.000	40.000	25.00000	1,000.00	15.00000	600.00	10.00000	400.00
CONE		EA	EA						
0450	652.35	400.000	400.000	38.00000	15,200.00	7.00000	2,800.00	20.00000	8,000.00
CONSTRUCTION SIGNS		SF	SF						
0460	652.36	140.000	140.000	550.00000	77,000.00	275.00000	38,500.00	80.00000	11,200.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0470	652.38	300.000	300.000	40.00000	12,000.00	55.00000	16,500.00	37.00000	11,100.00
FLAGGER		HR	HR						

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 **District(s):** EASTERN REGION
Call Order: 4 **Project(s):** 2749600
Contract Time: 06/26/27 COMPLETION DATE

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Contract Description: ETNA LARGE CULVERT REPLACEMENT

Notary Public

Line No / Item ID Item Description				(4) F C WORK & SONS, INC.		(5) EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING		(6) WYMAN & SIMPSON, INC.	
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:		Cat Alt Member:		LCC:	
0480	652.41	2.000	2.000	8,500.00000	17,000.00	6,000.00000	12,000.00	9,000.00000	18,000.00
PORTABLE CHANGEABLE MESSAGE SIGN		EA	EA						
0490	656.75	(1)	(1)	38,952.00000	38,952.00	25,000.00000	25,000.00	10,000.00000	10,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0500	659.10	(1)	(1)	96,000.00000	96,000.00	96,000.00000	96,000.00	100,000.00000	100,000.00
MOBILIZATION		LS	LS						
Section Totals:					\$1,061,014.00		\$1,097,576.00		\$1,140,923.00
Life Cycle Costs:									
Section Total with LCC:					\$1,061,014.00		\$1,097,576.00		\$1,140,923.00
Contract Item Totals				\$1,061,014.00		\$1,097,576.00		\$1,140,923.00	
Contract Time Totals									
Contract Life Cycle Costs Totals				\$0.00		\$0.00		\$0.00	
Contract Grand Totals				\$1,061,014.00		\$1,097,576.00		1,140,923.00	

() indicates item is bid as Lump Sum

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 **District(s):** EASTERN REGION
Call Order: 4 **Project(s):** 2749600
Contract Time: 06/26/27 COMPLETION DATE
Contract Description: ETNA LARGE CULVERT REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.		(8) T BUCK CONSTRUCTION, INC.		(9) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0010	201.23	4.000	4.000	1,500.00000	6,000.00	1,000.00000	4,000.00	500.00000	2,000.00
REMOVING SINGLE TREE TOP ONLY									
		EA	EA						
0020	201.24	4.000	4.000	500.00000	2,000.00	650.00000	2,600.00	500.00000	2,000.00
REMOVING STUMP									
		EA	EA						
0025	202.202	950.000	950.000	29.00000	27,550.00	30.00000	28,500.00	12.00000	11,400.00
REMOVING PAVEMENT SURFACE									
		SY	SY						
0030	203.20	755.000	755.000	26.00000	19,630.00	36.00000	27,180.00	40.00000	30,200.00
COMMON EXCAVATION									
		CY	CY						
0040	203.2318	88.000	88.000	20.00000	1,760.00	110.00000	9,680.00	250.00000	22,000.00
DISPOSAL OF SPECIAL WASTE									
		T	T						
0050	203.25	217.000	217.000	75.00000	16,275.00	100.00000	21,700.00	65.00000	14,105.00
GRANULAR BORROW									
		CY	CY						
0060	203.33	59.000	59.000	90.00000	5,310.00	175.00000	10,325.00	150.00000	8,850.00
SPECIAL FILL									
		CY	CY						
0070	304.16	627.000	627.000	62.00000	38,874.00	83.00000	52,041.00	85.00000	53,295.00
AGGREGATE BASE COURSE - TYPE C									
		CY	CY						
0080	403.208	160.000	160.000	175.00000	28,000.00	300.00000	48,000.00	250.00000	40,000.00
HOT MIX ASPHALT 12.5 MM HMA SURFACE									
		T	T						
0090	403.213	232.000	232.000	175.00000	40,600.00	300.00000	69,600.00	220.00000	51,040.00
HOT MIX ASPHALT 12.5 MM BASE									
		T	T						

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 **District(s):** EASTERN REGION
Call Order: 4 **Project(s):** 2749600
Contract Time: 06/26/27 COMPLETION DATE

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Contract Description: ETNA LARGE CULVERT REPLACEMENT

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.		(8) T BUCK CONSTRUCTION, INC.		(9) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0100	409.15	50.000	50.000	10.00000	500.00	10.00000	500.00	30.00000	1,500.00
BITUMINOUS TACK COAT - APPLIED									
		G	G						
0110	461.131	141.000	141.000	165.00000	23,265.00	300.00000	42,300.00	300.00000	42,300.00
TEMPORARY PAVEMENT									
		T	T						
0120	508.13	(76)	(76)	5,000.00000	5,000.00	7,500.00000	7,500.00	15,000.00000	15,000.00
SHEET WATERPROOFING MEMBRANE									
		SY	SY						
0130	510.10	(1)	(1)	175,000.00000	175,000.00	442,500.00000	442,500.00	247,500.00000	247,500.00
SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED - 14'									
		LS	LS						
0140	511.07	(1)	(1)	75,000.00000	75,000.00	64,500.00000	64,500.00	195,000.00000	195,000.00
COFFERDAM: DOWNSTREAM									
		LS	LS						
0150	511.07	(1)	(1)	100,000.00000	100,000.00	64,500.00000	64,500.00	115,000.00000	115,000.00
COFFERDAM: UPSTREAM									
		LS	LS						
0160	534.7101	(95)	(95)	342,725.00000	342,725.00	100,000.00000	100,000.00	276,000.00000	276,000.00
PRECAST CONCRETE BOX CULVERT - STATE SUPPLIED									
		CY	CY						
0170	606.1301	375.000	375.000	27.00000	10,125.00	35.00000	13,125.00	55.00000	20,625.00
31" W-BM GR, MID-WAY SPLICE-SGL FACED									
		LF	LF						
0180	606.1303	50.000	50.000	30.00000	1,500.00	36.00000	1,800.00	75.00000	3,750.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS									
		LF	LF						

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 **District(s):** EASTERN REGION
Call Order: 4 **Project(s):** 2749600
Contract Time: 06/26/27 COMPLETION DATE
Contract Description: ETNA LARGE CULVERT REPLACEMENT

Maine Department of Transportation

A True Copy: _____

Title : _____

Attest: _____

Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.		(8) T BUCK CONSTRUCTION, INC.		(9) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:	Cat Alt Member:	LCC:			
0190	606.1305	2.000	2.000	3,400.00000	6,800.00	4,500.00000	9,000.00	1,800.00000	3,600.00
31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL				EA	EA				
0200	606.265	2.000	2.000	75.00000	150.00	90.00000	180.00	2,200.00000	4,400.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL				EA	EA				
0210	606.277	1.000	1.000	900.00000	900.00	1,200.00000	1,200.00	3,500.00000	3,500.00
TERMINAL END - ANCHORED END				EA	EA				
0220	606.353	8.000	8.000	50.00000	400.00	90.00000	720.00	50.00000	400.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER				EA	EA				
0230	606.52	1.000	1.000	50.00000	50.00	500.00000	500.00	750.00000	750.00
MAILBOX REMOVE & RESET				EA	EA				
0240	606.744	87.500	87.500	36.00000	3,150.00	38.00000	3,325.00	275.00000	24,062.50
GUARDRAIL SYSTEM - LONG SPAN CULVERT				LF	LF				
0250	610.08	57.000	57.000	115.00000	6,555.00	100.00000	5,700.00	175.00000	9,975.00
PLAIN RIPRAP				CY	CY				
0260	610.212	2.000	2.000	650.00000	1,300.00	500.00000	1,000.00	750.00000	1,500.00
STREAMBED ROCK FEATURES				CY	CY				
0270	610.213	14.000	14.000	120.00000	1,680.00	200.00000	2,800.00	250.00000	3,500.00
VOID FILLED RIPRAP				CY	CY				
0280	613.319	134.000	134.000	4.00000	536.00	5.00000	670.00	12.00000	1,608.00
EROSION CONTROL BLANKET				SY	SY				

Tabulation of Bids

Contract ID:	027496.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 15, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	4	Project(s):	2749600	Title : _____
Contract Time:	06/26/27 COMPLETION DATE			Attest: _____
Contract Description:	ETNA LARGE CULVERT REPLACEMENT			Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.		(8) T BUCK CONSTRUCTION, INC.		(9) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	1	INITIAL GROUP		Cat Alt Set:	Cat Alt Member:	LCC:			
0290	615.10	60.000	60.000	18.00000	1,080.00	75.00000	4,500.00	65.00000	3,900.00
DIRTY BORROW		CY	CY						
0300	618.14	2.000	2.000	40.00000	80.00	150.00000	300.00	1,000.00000	2,000.00
SEEDING METHOD NUMBER 2		UN	UN						
0310	619.12	2.000	2.000	40.00000	80.00	150.00000	300.00	1,000.00000	2,000.00
MULCH		UN	UN						
0320	620.58	86.000	86.000	3.00000	258.00	10.00000	860.00	10.00000	860.00
EROSION CONTROL GEOTEXTILE		SY	SY						
0330	627.733	1,520.000	1,520.000	0.55000	836.00	1.50000	2,280.00	2.00000	3,040.00
4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE		LF	LF						
0340	627.78	1,520.000	1,520.000	0.55000	836.00	1.50000	2,280.00	2.00000	3,040.00
TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW		LF	LF						
0350	629.05	10.000	10.000	65.00000	650.00	55.00000	550.00	150.00000	1,500.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0360	631.12	10.000	10.000	150.00000	1,500.00	140.00000	1,400.00	250.00000	2,500.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0370	631.172	10.000	10.000	125.00000	1,250.00	120.00000	1,200.00	175.00000	1,750.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0380	631.20	10.000	10.000	350.00000	3,500.00	95.00000	950.00	200.00000	2,000.00

Tabulation of Bids

Contract ID:	027496.00	Counties:	PENOBSCOT	Maine Department of Transportation
Letting Date:	July 15, 2026	District(s):	EASTERN REGION	A True Copy:_____
Call Order:	4	Project(s):	2749600	Title : _____
Contract Time:	06/26/27 COMPLETION DATE			Attest: _____
Contract Description:	ETNA LARGE CULVERT REPLACEMENT			Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.		(8) T BUCK CONSTRUCTION, INC.		(9) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:	Cat Alt Member:	LCC:			
STUMP CHIPPER (INCLUDING OPERATOR)				HR	HR				
0390	639.19	1.000	1.000	12,000.00000	12,000.00	10,000.00000	10,000.00	20,000.00000	20,000.00
FIELD OFFICE TYPE B				EA	EA				
0400	643.66	1.000	1.000	15,000.00000	15,000.00	7,500.00000	7,500.00	5,000.00000	5,000.00
RESIDENTIAL DRIVEWAY TEMPORARY SIGNAL				EA	EA				
0410	643.72	(1)	(1)	20,000.00000	20,000.00	40,000.00000	40,000.00	40,000.00000	40,000.00
TEMPORARY TRAFFIC SIGNAL				LS	LS				
0420	652.312	4.000	4.000	1,000.00000	4,000.00	600.00000	2,400.00	500.00000	2,000.00
TYPE III BARRICADE				EA	EA				
0430	652.33	25.000	25.000	100.00000	2,500.00	75.00000	1,875.00	100.00000	2,500.00
DRUM				EA	EA				
0440	652.34	40.000	40.000	30.00000	1,200.00	25.00000	1,000.00	50.00000	2,000.00
CONE				EA	EA				
0450	652.35	400.000	400.000	24.00000	9,600.00	20.00000	8,000.00	20.00000	8,000.00
CONSTRUCTION SIGNS				SF	SF				
0460	652.36	140.000	140.000	250.00000	35,000.00	100.00000	14,000.00	150.00000	21,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES				CD	CD				
0470	652.38	300.000	300.000	1.00000	300.00	45.00000	13,500.00	65.00000	19,500.00
FLAGGER				HR	HR				
0480	652.41	2.000	2.000	6,500.00000	13,000.00	5,000.00000	10,000.00	7,500.00000	15,000.00
PORTABLE CHANGEABLE				EA	EA				

Tabulation of Bids

Contract ID: 027496.00 **Counties:** PENOBSCOT Maine Department of Transportation
Letting Date: July 15, 2026 **District(s):** EASTERN REGION A True Copy: _____
Call Order: 4 **Project(s):** 2749600 Title : _____
Contract Time: 06/26/27 COMPLETION DATE Attest: _____
Contract Description: ETNA LARGE CULVERT REPLACEMENT Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(7) GORDON CONTRACTING INC.		(8) T BUCK CONSTRUCTION, INC.		(9) W.P. DAVIS EXCAVATION	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP				Cat Alt Set:	Cat Alt Member:	LCC:			
MESSAGE SIGN									
0490	656.75	(1)	(1)	10,000.00000	10,000.00	10,000.00000	10,000.00	20,000.00000	20,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL									
0500	659.10	(1)	(1)	107,000.00000	107,000.00	125,374.00000	125,374.00	115,000.00000	115,000.00
MOBILIZATION									
Section Totals:					\$1,180,305.00		\$1,293,715.00		\$1,497,450.50
Life Cycle Costs:									
Section Total with LCC:					\$1,180,305.00		\$1,293,715.00		\$1,497,450.50
Contract Item Totals					\$1,180,305.00		\$1,293,715.00		\$1,497,450.50
Contract Time Totals									
Contract Life Cycle Costs Totals					\$0.00		\$0.00		\$0.00
Contract Grand Totals					\$1,180,305.00		\$1,293,715.00		1,497,450.50

() indicates item is bid as Lump Sum

Maine Department of Transportation

7/15/2026

Vendor Ranking

Page 1 of 1

Call Order: 4 **Contract ID:** 027496.00 **Counties:** PENOBSCOT
Letting Date: July 15, 2026 11:00 **District(s):** EASTERN REGION
Contract Time: 06/26/27 COMPLETION DATE **Min:** **Max:**

Contract Description: ETNA LARGE CULVERT REPLACEMENT**Project(s):** 2749600

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	000707 SARGENT CORPORATION	\$713,554.00	100.00%
2	006142 GCA CONSTRUCTION	\$839,911.78	117.71%
3	003240 LITTLEFIELD CONSTRUCTION LLC	\$890,393.00	124.78%
4	001452 F C WORK & SONS, INC.	\$1,061,014.00	148.69%
5	003318 EUROVIA ATLANTIC COAST LLC aka NORTHEAST PAVING	\$1,097,576.00	153.82%
6	000063 WYMAN & SIMPSON, INC.	\$1,140,923.00	159.89%
7	003036 GORDON CONTRACTING INC.	\$1,180,305.00	165.41%
8	000416 T BUCK CONSTRUCTION, INC.	\$1,293,715.00	181.31%
9	003257 W.P. DAVIS EXCAVATION	\$1,497,450.50	209.86%
	006125 NORTHHILL GRAVEL	IRREGULAR	