

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) SCOTT CONSTRUCTION CORPORATION		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>Alt Set / Alt Member</b>	<b>Quantity and Units</b>								
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010	201.23	3.000	3.000	2,750.00000	8,250.00	2,000.00000	6,000.00	2,500.00000	7,500.00
	REMOVING SINGLE TREE TOP ONLY	EA	EA						
0020	201.24	3.000	3.000	650.00000	1,950.00	500.00000	1,500.00	750.00000	2,250.00
	REMOVING STUMP	EA	EA						
0030	202.19	(1)	(1)	125,000.00000	125,000.00	150,000.00000	150,000.00	133,000.00000	133,000.00
	REMOVING EXISTING BRIDGE	CY	CY						
0040	202.202	109.000	109.000	30.00000	3,270.00	25.00000	2,725.00	110.00000	11,990.00
	REMOVING PAVEMENT SURFACE	SY	SY						
0050	203.20	300.000	300.000	36.00000	10,800.00	29.00000	8,700.00	40.00000	12,000.00
	COMMON EXCAVATION	CY	CY						
0060	203.24	10.000	10.000	20.00000	200.00	100.00000	1,000.00	100.00000	1,000.00
	COMMON BORROW	CY	CY						
0070	203.25	290.000	290.000	80.00000	23,200.00	92.00000	26,680.00	95.00000	27,550.00
	GRANULAR BORROW	CY	CY						
0080	206.082	410.000	410.000	40.00000	16,400.00	33.00000	13,530.00	35.00000	14,350.00
	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	CY						
0090	304.10	335.000	335.000	50.00000	16,750.00	43.00000	14,405.00	55.00000	18,425.00
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0100	403.208	49.000	49.000	400.00000	19,600.00	350.00000	17,150.00	350.00000	17,150.00
	HOT MIX ASPHALT 12.5 MM HMA	T	T						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) SCOTT CONSTRUCTION CORPORATION		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member				Quantity and Units		LCC:			
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>				
SURFACE									
0110	403.209	5.000	5.000	400.00000	2,000.00	350.00000	1,750.00	350.00000	1,750.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)									
0120	403.213	66.000	66.000	400.00000	26,400.00	350.00000	23,100.00	350.00000	23,100.00
HOT MIX ASPHALT 12.5 MM BASE									
0130	409.15	35.000	35.000	10.00000	350.00	10.00000	350.00	10.00000	350.00
BITUMINOUS TACK COAT - APPLIED									
0140	501.231	2.000	2.000	15,000.00000	30,000.00	20,000.00000	40,000.00	6,500.00000	13,000.00
DYNAMIC LOADING TEST									
0150	501.50	540.000	540.000	125.00000	67,500.00	250.00000	135,000.00	125.00000	67,500.00
STEEL H-BEAM PILES 89 LBS/FT, DELIVERED									
0160	501.501	540.000	540.000	25.00000	13,500.00	50.00000	27,000.00	25.00000	13,500.00
STEEL H-BEAM PILES 89 LBS/FT, IN PLACE									
0170	501.90	10.000	10.000	500.00000	5,000.00	1,460.00000	14,600.00	400.00000	4,000.00
PILE TIPS									
0180	501.91	20.000	20.000	1.00000	20.00	0.01000	0.20	0.01000	0.20
PILE SPLICES									
0190	501.92	(1)	(1)	45,000.00000	45,000.00	75,000.00000	75,000.00	70,000.00000	70,000.00
PILE DRIVING EQUIPMENT MOBILIZATION									

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) SCOTT CONSTRUCTION CORPORATION		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>Alt Set / Alt Member</b>				<b>Quantity and Units</b>					
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0200	502.219	(80)	(80)	125,000.00000	125,000.00	75,000.00000	75,000.00	115,000.00000	115,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS									
0210	502.261	(41)	(41)	75,000.00000	75,000.00	75,000.00000	75,000.00	65,000.00000	65,000.00
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE									
0220	502.291	(1440)	(1440)	12,000.00000	12,000.00	8,000.00000	8,000.00	8,750.00000	8,750.00
SAW CUT GROOVING									
0230	502.31	(20)	(20)	20,000.00000	20,000.00	10,000.00000	10,000.00	16,000.00000	16,000.00
STRUCTURAL CONCRETE APPROACH SLABS									
0240	502.49	(5)	(5)	15,000.00000	15,000.00	15,000.00000	15,000.00	13,000.00000	13,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS									
0250	503.12	12,570.000	12,570.000	1.00000	12,570.00	1.00000	12,570.00	1.25000	15,712.50
REINFORCING STEEL, FABRICATED AND DELIVERED									
0260	503.13	12,570.000	12,570.000	1.00000	12,570.00	1.00000	12,570.00	1.50000	18,855.00
REINFORCING STEEL, PLACING									
0270	503.19	1,080.000	1,080.000	2.50000	2,700.00	2.00000	2,160.00	2.50000	2,700.00
LOW-CARBON, CHROMIUM REINFORCEMENT - FABRICATED & DELIVERED									
0280	503.20	1,080.000	1,080.000	1.00000	1,080.00	1.00000	1,080.00	2.00000	2,160.00

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) SCOTT CONSTRUCTION CORPORATION		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>Alt Set / Alt Member</b>				<b>Quantity and Units</b>					
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
LOW-CARBON, CHROMIUM REINFORCEMENT - PLACING		LB	LB						
0290	507.0821	(86)	(86)	35,000.00000	35,000.00	25,000.00000	25,000.00	35,000.00000	35,000.00
STEEL BRIDGE RAILING, 3 BAR		LF	LF						
0300	511.07	(1)	(1)	35,000.00000	35,000.00	25,000.00000	25,000.00	70,000.00000	70,000.00
COFFERDAM: ABUT NO.1		LS	LS						
0310	511.07	(1)	(1)	35,000.00000	35,000.00	25,000.00000	25,000.00	70,000.00000	70,000.00
COFFERDAM: ABUT NO.2		LS	LS						
0320	512.081	(90)	(90)	8,000.00000	8,000.00	5,000.00000	5,000.00	12,500.00000	12,500.00
FRENCH DRAINS		LF	LF						
0330	515.21	(86)	(86)	7,500.00000	7,500.00	2,500.00000	2,500.00	1,500.00000	1,500.00
PROTECTIVE COATING FOR CONCRETE SURFACES		SY	SY						
0340	526.301	(60)	(60)	2,500.00000	2,500.00	0.01000	0.01	5,000.00000	5,000.00
PORTABLE CONCRETE BARRIER TYPE I		LF	LF						
0350	526.34	4.000	4.000	5,000.00000	20,000.00	5,000.00000	20,000.00	3,500.00000	14,000.00
PERMANENT CONCRETE TRANSITION BARRIER		EA	EA						
0360	530.30	5,640.000	5,640.000	1.25000	7,050.00	1.00000	5,640.00	1.50000	8,460.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED		LF	LF						
0370	530.31	5,640.000	5,640.000	1.50000	8,460.00	1.00000	5,640.00	1.50000	8,460.00
GFRP, REINFORCEMENT BARS, PLACING		LF	LF						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) SCOTT CONSTRUCTION CORPORATION		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>Alt Set / Alt Member</b>	<b>Quantity and Units</b>								
<b>SECTION: 1</b>	<b>INITIAL GROUP</b>			<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0380	535.60	(98)	(98)	265,000.00000	265,000.00	284,573.00000	284,573.00	235,000.00000	235,000.00
PRESTRESSED STRUCTURAL CONCRETE SLAB									
		CY	CY						
0390	606.1301	37.500	37.500	60.00000	2,250.00	56.50000	2,118.75	57.00000	2,137.50
31" W-BM GR, MID-WAY SPLICE-SGL FACED									
		LF	LF						
0400	606.1303	50.000	50.000	70.00000	3,500.00	61.00000	3,050.00	61.00000	3,050.00
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS									
		LF	LF						
0410	606.1722	3.000	3.000	2,500.00000	7,500.00	4,000.00000	12,000.00	2,322.00000	6,966.00
BRIDGE TRANSITION - TYPE 2									
		EA	EA						
0420	606.1722	1.000	1.000	3,200.00000	3,200.00	4,500.00000	4,500.00	2,810.00000	2,810.00
BRIDGE TRANSITION - TYPE 2 MODIFIED									
		EA	EA						
0430	606.265	3.000	3.000	275.00000	825.00	250.00000	750.00	247.00000	741.00
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL									
		EA	EA						
0440	606.353	8.000	8.000	110.00000	880.00	100.00000	800.00	101.00000	808.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER									
		EA	EA						
0450	606.78	1.000	1.000	4,000.00000	4,000.00	2,600.00000	2,600.00	2,583.00000	2,583.00
LOW VOLUME GUARDRAIL END									
		EA	EA						
0460	607.242	1.000	1.000	1,500.00000	1,500.00	1,000.00000	1,000.00	3,500.00000	3,500.00
REMOVE AND RESET GATEWAY									
		EA	EA						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) SCOTT CONSTRUCTION CORPORATION		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>Alt Set / Alt Member</b>	<b>Quantity and Units</b>								
<b>SECTION:</b>	<b>1</b>	<b>INITIAL GROUP</b>		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0470	610.16	160.000	160.000	140.00000	22,400.00	120.00000	19,200.00	150.00000	24,000.00
	HEAVY RIPRAP	CY	CY						
0480	610.18	13.000	13.000	75.00000	975.00	65.00000	845.00	130.00000	1,690.00
	STONE DITCH PROTECTION	CY	CY						
0490	610.214	230.000	230.000	160.00000	36,800.00	140.00000	32,200.00	165.00000	37,950.00
	VOID-FILLED HEAVY RIPRAP	CY	CY						
0500	613.319	67.000	67.000	8.00000	536.00	10.00000	670.00	10.00000	670.00
	EROSION CONTROL BLANKET	SY	SY						
0510	615.07	8.000	8.000	125.00000	1,000.00	65.00000	520.00	100.00000	800.00
	LOAM	CY	CY						
0520	618.14	2.000	2.000	175.00000	350.00	150.00000	300.00	400.00000	800.00
	SEEDING METHOD NUMBER 2	UN	UN						
0530	619.12	2.000	2.000	175.00000	350.00	150.00000	300.00	400.00000	800.00
	MULCH	UN	UN						
0540	619.14	23.000	23.000	75.00000	1,725.00	36.50000	839.50	100.00000	2,300.00
	EROSION CONTROL MIX	CY	CY						
0550	620.58	180.000	180.000	8.00000	1,440.00	6.00000	1,080.00	7.50000	1,350.00
	EROSION CONTROL GEOTEXTILE	SY	SY						
0560	627.733	750.000	750.000	3.50000	2,625.00	1.75000	1,312.50	3.50000	2,625.00
	4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF	LF						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) SCOTT CONSTRUCTION CORPORATION		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>Alt Set / Alt Member</b>	<b>Quantity and Units</b>								
<b>SECTION: 1</b>	<b>INITIAL GROUP</b>			<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0570 629.05	40.000	40.000		60.00000	2,400.00	50.00000	2,000.00	55.00000	2,200.00
HAND LABOR, STRAIGHT TIME	HR	HR							
0580 631.10	20.000	20.000		65.00000	1,300.00	75.00000	1,500.00	80.00000	1,600.00
AIR COMPRESSOR (INCLUDING OPERATOR)	HR	HR							
0590 631.11	20.000	20.000		70.00000	1,400.00	75.00000	1,500.00	75.00000	1,500.00
AIR TOOL (INCLUDING OPERATOR)	HR	HR							
0600 631.12	20.000	20.000		150.00000	3,000.00	135.00000	2,700.00	167.50000	3,350.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR	HR							
0610 631.15	20.000	20.000		85.00000	1,700.00	85.00000	1,700.00	95.00000	1,900.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR )	HR	HR							
0620 631.172	20.000	20.000		115.00000	2,300.00	110.00000	2,200.00	115.00000	2,300.00
TRUCK - LARGE (INCLUDING OPERATOR)	HR	HR							
0630 639.19	1.000	1.000		4,500.00000	4,500.00	5,000.00000	5,000.00	10,000.00000	10,000.00
FIELD OFFICE TYPE B	EA	EA							
0640 652.312	8.000	8.000		225.00000	1,800.00	155.00000	1,240.00	225.00000	1,800.00
TYPE III BARRICADE	EA	EA							
0650 652.33	25.000	25.000		60.00000	1,500.00	55.00000	1,375.00	55.00000	1,375.00
DRUM	EA	EA							

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(1) SCOTT CONSTRUCTION CORPORATION		(2) WYMAN & SIMPSON, INC.		(3) CPM CONSTRUCTORS	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>Alt Set / Alt Member</b>				<b>Quantity and Units</b>					
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0660	652.34	50.000	50.000	25.00000	1,250.00	25.00000	1,250.00	25.00000	1,250.00
CONE		EA	EA						
0670	652.35	210.000	210.000	25.00000	5,250.00	40.00000	8,400.00	35.00000	7,350.00
CONSTRUCTION SIGNS		SF	SF						
0680	652.361	(120)	(120)	4,000.00000	4,000.00	2,000.00000	2,000.00	7,500.00000	7,500.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0690	652.38	100.000	100.000	42.00000	4,200.00	47.50000	4,750.00	39.00000	3,900.00
FLAGGER		HR	HR						
0700	656.75	(1)	(1)	8,000.00000	8,000.00	8,500.00000	8,500.00	13,000.00000	13,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0710	659.10	(1)	(1)	135,000.00000	135,000.00	128,000.04000	128,000.04	145,000.00000	145,000.00
MOBILIZATION		LS	LS						
<b>Section Totals:</b>				\$1,384,076.00		\$1,424,424.00		\$1,455,118.20	
<b>Life Cycle Costs:</b>									
<b>Section Total with LCC:</b>				\$1,384,076.00		\$1,424,424.00		\$1,455,118.20	
<b>Contract Item Totals</b>				<b>\$1,384,076.00</b>		<b>\$1,424,424.00</b>		<b>\$1,455,118.20</b>	
<b>Contract Time Totals</b>									
<b>Contract Life Cycle Costs Totals</b>				<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>	
<b>Contract Grand Totals</b>				<b>\$1,384,076.00</b>		<b>\$1,424,424.00</b>		<b>1,455,118.20</b>	

( ) indicates item is bid as Lump Sum

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) WILLIAM P. DAVIS EXCAVATION LLC		(5) T BUCK CONSTRUCTION, INC.		(6) MCNAMEE CONSTRUCTION CORP.	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010	201.23	3.000	3.000	5,000.00000	15,000.00	1,200.00000	3,600.00	3,000.00000	9,000.00
	REMOVING SINGLE TREE TOP ONLY	EA	EA						
0020	201.24	3.000	3.000	750.00000	2,250.00	1,000.00000	3,000.00	2,000.00000	6,000.00
	REMOVING STUMP	EA	EA						
0030	202.19	(1)	(1)	175,000.00000	175,000.00	150,000.00000	150,000.00	109,830.00000	109,830.00
	REMOVING EXISTING BRIDGE	CY	CY						
0040	202.202	109.000	109.000	50.00000	5,450.00	25.00000	2,725.00	100.00000	10,900.00
	REMOVING PAVEMENT SURFACE	SY	SY						
0050	203.20	300.000	300.000	55.00000	16,500.00	38.00000	11,400.00	50.00000	15,000.00
	COMMON EXCAVATION	CY	CY						
0060	203.24	10.000	10.000	95.00000	950.00	50.00000	500.00	75.00000	750.00
	COMMON BORROW	CY	CY						
0070	203.25	290.000	290.000	105.00000	30,450.00	75.00000	21,750.00	100.00000	29,000.00
	GRANULAR BORROW	CY	CY						
0080	206.082	410.000	410.000	75.00000	30,750.00	100.00000	41,000.00	50.00000	20,500.00
	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	CY						
0090	304.10	335.000	335.000	125.00000	41,875.00	47.00000	15,745.00	75.00000	25,125.00
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0100	403.208	49.000	49.000	420.00000	20,580.00	350.00000	17,150.00	475.00000	23,275.00
	HOT MIX ASPHALT 12.5 MM HMA SURFACE	T	T						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) WILLIAM P. DAVIS EXCAVATION LLC		(5) T BUCK CONSTRUCTION, INC.		(6) MCNAMEE CONSTRUCTION CORP.	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0110	403.209	5.000	5.000	420.00000	2,100.00	350.00000	1,750.00	475.00000	2,375.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)				T	T				
0120	403.213	66.000	66.000	420.00000	27,720.00	350.00000	23,100.00	475.00000	31,350.00
HOT MIX ASPHALT 12.5 MM BASE				T	T				
0130	409.15	35.000	35.000	12.00000	420.00	10.00000	350.00	45.00000	1,575.00
BITUMINOUS TACK COAT - APPLIED				G	G				
0140	501.231	2.000	2.000	6,000.00000	12,000.00	15,000.00000	30,000.00	15,000.00000	30,000.00
DYNAMIC LOADING TEST				EA	EA				
0150	501.50	540.000	540.000	126.00000	68,040.00	125.00000	67,500.00	125.00000	67,500.00
STEEL H-BEAM PILES 89 LBS/FT, DELIVERED				LF	LF				
0160	501.501	540.000	540.000	66.00000	35,640.00	25.00000	13,500.00	25.00000	13,500.00
STEEL H-BEAM PILES 89 LBS/FT, IN PLACE				LF	LF				
0170	501.90	10.000	10.000	360.00000	3,600.00	500.00000	5,000.00	500.00000	5,000.00
PILE TIPS				EA	EA				
0180	501.91	20.000	20.000	5.00000	100.00	1.00000	20.00	1.00000	20.00
PILE SPLICES				EA	EA				
0190	501.92	(1)	(1)	9,000.00000	9,000.00	75,000.00000	75,000.00	100,000.00000	100,000.00
PILE DRIVING EQUIPMENT MOBILIZATION				LS	LS				

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) WILLIAM P. DAVIS EXCAVATION LLC		(5) T BUCK CONSTRUCTION, INC.		(6) MCNAMEE CONSTRUCTION CORP.	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0200	502.219	(80)	(80)	200,000.00000	200,000.00	165,000.00000	165,000.00	200,000.00000	200,000.00
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS									
0210	502.261	(41)	(41)	50,000.00000	50,000.00	90,000.00000	90,000.00	150,000.00000	150,000.00
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE									
0220	502.291	(1440)	(1440)	12,000.00000	12,000.00	10,000.00000	10,000.00	10,080.00000	10,080.00
SAW CUT GROOVING									
0230	502.31	(20)	(20)	20,000.00000	20,000.00	21,000.00000	21,000.00	50,000.00000	50,000.00
STRUCTURAL CONCRETE APPROACH SLABS									
0240	502.49	(5)	(5)	10,000.00000	10,000.00	22,000.00000	22,000.00	25,000.00000	25,000.00
STRUCTURAL CONCRETE CURBS AND SIDEWALKS									
0250	503.12	12,570.000	12,570.000	1.50000	18,855.00	1.00000	12,570.00	1.00000	12,570.00
REINFORCING STEEL, FABRICATED AND DELIVERED									
0260	503.13	12,570.000	12,570.000	1.50000	18,855.00	1.00000	12,570.00	1.00000	12,570.00
REINFORCING STEEL, PLACING									
0270	503.19	1,080.000	1,080.000	3.00000	3,240.00	4.00000	4,320.00	3.00000	3,240.00
LOW-CARBON, CHROMIUM REINFORCEMENT - FABRICATED & DELIVERED									
0280	503.20	1,080.000	1,080.000	3.00000	3,240.00	1.00000	1,080.00	1.00000	1,080.00
LOW-CARBON, CHROMIUM									

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) WILLIAM P. DAVIS EXCAVATION LLC		(5) T BUCK CONSTRUCTION, INC.		(6) MCNAMEE CONSTRUCTION CORP.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 1</b>	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
REINFORCEMENT - PLACING								
0290 507.0821	(86)	(86)	31,200.00000	31,200.00	35,000.00000	35,000.00	50,000.00000	50,000.00
STEEL BRIDGE RAILING, 3 BAR	LF	LF						
0300 511.07	(1)	(1)	45,720.00000	45,720.00	101,000.00000	101,000.00	100,000.00000	100,000.00
COFFERDAM: ABUT NO.1	LS	LS						
0310 511.07	(1)	(1)	71,760.00000	71,760.00	101,000.00000	101,000.00	100,000.00000	100,000.00
COFFERDAM: ABUT NO.2	LS	LS						
0320 512.081	(90)	(90)	2,500.00000	2,500.00	6,500.00000	6,500.00	1,800.00000	1,800.00
FRENCH DRAINS	LF	LF						
0330 515.21	(86)	(86)	1,500.00000	1,500.00	5,000.00000	5,000.00	1,720.00000	1,720.00
PROTECTIVE COATING FOR CONCRETE SURFACES	SY	SY						
0340 526.301	(60)	(60)	2,500.00000	2,500.00	10,000.00000	10,000.00	6,000.00000	6,000.00
PORTABLE CONCRETE BARRIER TYPE I	LF	LF						
0350 526.34	4.000	4.000	7,500.00000	30,000.00	5,500.00000	22,000.00	10,000.00000	40,000.00
PERMANENT CONCRETE TRANSITION BARRIER	EA	EA						
0360 530.30	5,640.000	5,640.000	1.50000	8,460.00	1.50000	8,460.00	2.00000	11,280.00
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED	LF	LF						
0370 530.31	5,640.000	5,640.000	1.50000	8,460.00	1.50000	8,460.00	3.00000	16,920.00
GFRP, REINFORCEMENT BARS, PLACING	LF	LF						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) WILLIAM P. DAVIS EXCAVATION LLC		(5) T BUCK CONSTRUCTION, INC.		(6) MCNAMEE CONSTRUCTION CORP.	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0380	535.60	(98) (98)		300,000.00000	300,000.00	250,000.00000	250,000.00	350,000.00000	350,000.00
		PRESTRESSED STRUCTURAL CONCRETE SLAB	CY CY						
0390	606.1301	37.500 37.500		36.00000	1,350.00	42.00000	1,575.00	60.00000	2,250.00
		31" W-BM GR, MID-WAY SPLICE- SGL FACED	LF LF						
0400	606.1303	50.000 50.000		38.40000	1,920.00	44.00000	2,200.00	60.00000	3,000.00
		31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS	LF LF						
0410	606.1722	3.000 3.000		6,000.00000	18,000.00	3,000.00000	9,000.00	2,500.00000	7,500.00
		BRIDGE TRANSITION - TYPE 2	EA EA						
0420	606.1722	1.000 1.000		6,000.00000	6,000.00	33,000.00000	33,000.00	3,000.00000	3,000.00
		BRIDGE TRANSITION - TYPE 2 MODIFIED	EA EA						
0430	606.265	3.000 3.000		120.00000	360.00	100.00000	300.00	250.00000	750.00
		TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	EA EA						
0440	606.353	8.000 8.000		120.00000	960.00	100.00000	800.00	100.00000	800.00
		REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	EA EA						
0450	606.78	1.000 1.000		4,200.00000	4,200.00	37,000.00000	37,000.00	2,500.00000	2,500.00
		LOW VOLUME GUARDRAIL END	EA EA						
0460	607.242	1.000 1.000		2,500.00000	2,500.00	5,000.00000	5,000.00	1,000.00000	1,000.00
		REMOVE AND RESET GATEWAY	EA EA						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) WILLIAM P. DAVIS EXCAVATION LLC		(5) T BUCK CONSTRUCTION, INC.		(6) MCNAMEE CONSTRUCTION CORP.	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0470	610.16	160.000	160.000	125.00000	20,000.00	105.00000	16,800.00	150.00000	24,000.00
	HEAVY RIPRAP	CY	CY						
0480	610.18	13.000	13.000	125.00000	1,625.00	140.00000	1,820.00	150.00000	1,950.00
	STONE DITCH PROTECTION	CY	CY						
0490	610.214	230.000	230.000	125.00000	28,750.00	120.00000	27,600.00	200.00000	46,000.00
	VOID-FILLED HEAVY RIPRAP	CY	CY						
0500	613.319	67.000	67.000	15.00000	1,005.00	10.00000	670.00	20.00000	1,340.00
	EROSION CONTROL BLANKET	SY	SY						
0510	615.07	8.000	8.000	150.00000	1,200.00	125.00000	1,000.00	200.00000	1,600.00
	LOAM	CY	CY						
0520	618.14	2.000	2.000	250.00000	500.00	150.00000	300.00	500.00000	1,000.00
	SEEDING METHOD NUMBER 2	UN	UN						
0530	619.12	2.000	2.000	250.00000	500.00	150.00000	300.00	500.00000	1,000.00
	MULCH	UN	UN						
0540	619.14	23.000	23.000	50.00000	1,150.00	110.00000	2,530.00	150.00000	3,450.00
	EROSION CONTROL MIX	CY	CY						
0550	620.58	180.000	180.000	10.00000	1,800.00	10.00000	1,800.00	5.00000	900.00
	EROSION CONTROL GEOTEXTILE	SY	SY						
0560	627.733	750.000	750.000	5.00000	3,750.00	2.50000	1,875.00	4.00000	3,000.00
	4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF	LF						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) WILLIAM P. DAVIS EXCAVATION LLC		(5) T BUCK CONSTRUCTION, INC.		(6) MCNAMEE CONSTRUCTION CORP.	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0570	629.05	40.000	40.000	75.00000	3,000.00	55.00000	2,200.00	100.00000	4,000.00
HAND LABOR, STRAIGHT TIME		HR	HR						
0580	631.10	20.000	20.000	100.00000	2,000.00	80.00000	1,600.00	120.00000	2,400.00
AIR COMPRESSOR (INCLUDING OPERATOR)		HR	HR						
0590	631.11	20.000	20.000	75.00000	1,500.00	80.00000	1,600.00	120.00000	2,400.00
AIR TOOL (INCLUDING OPERATOR)		HR	HR						
0600	631.12	20.000	20.000	225.00000	4,500.00	130.00000	2,600.00	200.00000	4,000.00
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0610	631.15	20.000	20.000	125.00000	2,500.00	100.00000	2,000.00	150.00000	3,000.00
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR )		HR	HR						
0620	631.172	20.000	20.000	125.00000	2,500.00	120.00000	2,400.00	150.00000	3,000.00
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0630	639.19	1.000	1.000	5,000.00000	5,000.00	9,000.00000	9,000.00	35,000.00000	35,000.00
FIELD OFFICE TYPE B		EA	EA						
0640	652.312	8.000	8.000	500.00000	4,000.00	350.00000	2,800.00	25.00000	200.00
TYPE III BARRICADE		EA	EA						
0650	652.33	25.000	25.000	50.00000	1,250.00	60.00000	1,500.00	10.00000	250.00
DRUM		EA	EA						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member				(4) WILLIAM P. DAVIS EXCAVATION LLC		(5) T BUCK CONSTRUCTION, INC.		(6) MCNAMEE CONSTRUCTION CORP.	
Quantity and Units				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0660	652.34	50.000	50.000	25.00000	1,250.00	25.00000	1,250.00	10.00000	500.00
CONE		EA	EA						
0670	652.35	210.000	210.000	50.00000	10,500.00	25.00000	5,250.00	25.00000	5,250.00
CONSTRUCTION SIGNS		SF	SF						
0680	652.361	(120)	(120)	25,000.00000	25,000.00	5,000.00000	5,000.00	36,000.00000	36,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0690	652.38	100.000	100.000	65.00000	6,500.00	40.00000	4,000.00	50.00000	5,000.00
FLAGGER		HR	HR						
0700	656.75	(1)	(1)	10,000.00000	10,000.00	15,000.00000	15,000.00	25,000.00000	25,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0710	659.10	(1)	(1)	166,500.00000	166,500.00	170,294.00000	170,294.00	200,000.00000	200,000.00
MOBILIZATION		LS	LS						
<b>Section Totals:</b>					\$1,677,285.00		\$1,739,114.00		\$2,074,000.00
<b>Life Cycle Costs:</b>									
<b>Section Total with LCC:</b>					\$1,677,285.00		\$1,739,114.00		\$2,074,000.00
<b>Contract Item Totals</b>					<b>\$1,677,285.00</b>		<b>\$1,739,114.00</b>		<b>\$2,074,000.00</b>
<b>Contract Time Totals</b>									
<b>Contract Life Cycle Costs Totals</b>					<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>Contract Grand Totals</b>					<b>\$1,677,285.00</b>		<b>\$1,739,114.00</b>		<b>2,074,000.00</b>

( ) indicates item is bid as Lump Sum

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0010	201.23	3.000	3.000	5,000.00000	15,000.00				
	REMOVING SINGLE TREE TOP ONLY	EA	EA						
0020	201.24	3.000	3.000	1,700.00000	5,100.00				
	REMOVING STUMP	EA	EA						
0030	202.19	(1)	(1)	202,000.00000	202,000.00				
	REMOVING EXISTING BRIDGE	CY	CY						
0040	202.202	109.000	109.000	60.00000	6,540.00				
	REMOVING PAVEMENT SURFACE	SY	SY						
0050	203.20	300.000	300.000	90.00000	27,000.00				
	COMMON EXCAVATION	CY	CY						
0060	203.24	10.000	10.000	760.00000	7,600.00				
	COMMON BORROW	CY	CY						
0070	203.25	290.000	290.000	100.00000	29,000.00				
	GRANULAR BORROW	CY	CY						
0080	206.082	410.000	410.000	125.00000	51,250.00				
	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	CY						
0090	304.10	335.000	335.000	100.00000	33,500.00				
	AGGREGATE SUBBASE COURSE - GRAVEL	CY	CY						
0100	403.208	49.000	49.000	450.00000	22,050.00				
	HOT MIX ASPHALT 12.5 MM HMA	T	T						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
SURFACE									
0110	403.209	5.000	5.000	465.00000	2,325.00				
		T	T	HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)					
0120	403.213	66.000	66.000	465.00000	30,690.00				
		T	T	HOT MIX ASPHALT 12.5 MM BASE					
0130	409.15	35.000	35.000	14.00000	490.00				
		G	G	BITUMINOUS TACK COAT - APPLIED					
0140	501.231	2.000	2.000	25,000.00000	50,000.00				
		EA	EA	DYNAMIC LOADING TEST					
0150	501.50	540.000	540.000	180.00000	97,200.00				
		LF	LF	STEEL H-BEAM PILES 89 LBS/FT, DELIVERED					
0160	501.501	540.000	540.000	38.00000	20,520.00				
		LF	LF	STEEL H-BEAM PILES 89 LBS/FT, IN PLACE					
0170	501.90	10.000	10.000	800.00000	8,000.00				
		EA	EA	PILE TIPS					
0180	501.91	20.000	20.000	1.50000	30.00				
		EA	EA	PILE SPLICES					
0190	501.92	(1)	(1)	145,000.00000	145,000.00				
		LS	LS	PILE DRIVING EQUIPMENT MOBILIZATION					

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0200	502.219	(80)	(80)	185,000.00000	185,000.00				
STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS									
0210	502.261	(41)	(41)	126,000.00000	126,000.00				
STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE									
0220	502.291	(1440)	(1440)	30,000.00000	30,000.00				
SAW CUT GROOVING									
0230	502.31	(20)	(20)	35,000.00000	35,000.00				
STRUCTURAL CONCRETE APPROACH SLABS									
0240	502.49	(5)	(5)	15,000.00000	15,000.00				
STRUCTURAL CONCRETE CURBS AND SIDEWALKS									
0250	503.12	12,570.000	12,570.000	1.20000	15,084.00				
REINFORCING STEEL, FABRICATED AND DELIVERED									
0260	503.13	12,570.000	12,570.000	1.20000	15,084.00				
REINFORCING STEEL, PLACING									
0270	503.19	1,080.000	1,080.000	3.30000	3,564.00				
LOW-CARBON, CHROMIUM REINFORCEMENT - FABRICATED & DELIVERED									
0280	503.20	1,080.000	1,080.000	2.40000	2,592.00				

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
LOW-CARBON, CHROMIUM REINFORCEMENT - PLACING				LB	LB				
0290	507.0821	(86)	(86)	35,000.00000	35,000.00				
STEEL BRIDGE RAILING, 3 BAR				LF	LF				
0300	511.07	(1)	(1)	285,000.00000	285,000.00				
COFFERDAM: ABUT NO.1				LS	LS				
0310	511.07	(1)	(1)	285,000.00000	285,000.00				
COFFERDAM: ABUT NO.2				LS	LS				
0320	512.081	(90)	(90)	8,500.00000	8,500.00				
FRENCH DRAINS				LF	LF				
0330	515.21	(86)	(86)	3,500.00000	3,500.00				
PROTECTIVE COATING FOR CONCRETE SURFACES				SY	SY				
0340	526.301	(60)	(60)	10,000.00000	10,000.00				
PORTABLE CONCRETE BARRIER TYPE I				LF	LF				
0350	526.34	4.000	4.000	7,500.00000	30,000.00				
PERMANENT CONCRETE TRANSITION BARRIER				EA	EA				
0360	530.30	5,640.000	5,640.000	2.40000	13,536.00				
GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED				LF	LF				
0370	530.31	5,640.000	5,640.000	2.45000	13,818.00				
GFRP, REINFORCEMENT BARS, PLACING				LF	LF				

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0380	535.60	(98)	(98)	325,000.00000	325,000.00				
PRESTRESSED STRUCTURAL CONCRETE SLAB		CY	CY						
0390	606.1301	37.500	37.500	40.00000	1,500.00				
31" W-BM GR, MID-WAY SPLICE- SGL FACED		LF	LF						
0400	606.1303	50.000	50.000	45.00000	2,250.00				
31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS		LF	LF						
0410	606.1722	3.000	3.000	6,500.00000	19,500.00				
BRIDGE TRANSITION - TYPE 2		EA	EA						
0420	606.1722	1.000	1.000	6,500.00000	6,500.00				
BRIDGE TRANSITION - TYPE 2 MODIFIED		EA	EA						
0430	606.265	3.000	3.000	155.00000	465.00				
TERMINAL END - SINGLE RAIL - GALVANIZED STEEL		EA	EA						
0440	606.353	8.000	8.000	155.00000	1,240.00				
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER		EA	EA						
0450	606.78	1.000	1.000	5,200.00000	5,200.00				
LOW VOLUME GUARDRAIL END		EA	EA						
0460	607.242	1.000	1.000	650.00000	650.00				
REMOVE AND RESET GATEWAY		EA	EA						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0470	610.16	160.000	160.000	145.00000	23,200.00				
	HEAVY RIPRAP	CY	CY						
0480	610.18	13.000	13.000	350.00000	4,550.00				
	STONE DITCH PROTECTION	CY	CY						
0490	610.214	230.000	230.000	230.00000	52,900.00				
	VOID-FILLED HEAVY RIPRAP	CY	CY						
0500	613.319	67.000	67.000	35.00000	2,345.00				
	EROSION CONTROL BLANKET	SY	SY						
0510	615.07	8.000	8.000	250.00000	2,000.00				
	LOAM	CY	CY						
0520	618.14	2.000	2.000	550.00000	1,100.00				
	SEEDING METHOD NUMBER 2	UN	UN						
0530	619.12	2.000	2.000	180.00000	360.00				
	MULCH	UN	UN						
0540	619.14	23.000	23.000	190.00000	4,370.00				
	EROSION CONTROL MIX	CY	CY						
0550	620.58	180.000	180.000	55.00000	9,900.00				
	EROSION CONTROL GEOTEXTILE	SY	SY						
0560	627.733	750.000	750.000	1.00000	750.00				
	4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	LF	LF						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0570	629.05	40.000	40.000	80.00000	3,200.00				
HAND LABOR, STRAIGHT TIME		HR	HR						
0580	631.10	20.000	20.000	105.00000	2,100.00				
AIR COMPRESSOR (INCLUDING OPERATOR)		HR	HR						
0590	631.11	20.000	20.000	105.00000	2,100.00				
AIR TOOL (INCLUDING OPERATOR)		HR	HR						
0600	631.12	20.000	20.000	210.00000	4,200.00				
ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)		HR	HR						
0610	631.15	20.000	20.000	154.00000	3,080.00				
ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR )		HR	HR						
0620	631.172	20.000	20.000	205.00000	4,100.00				
TRUCK - LARGE (INCLUDING OPERATOR)		HR	HR						
0630	639.19	1.000	1.000	75,000.00000	75,000.00				
FIELD OFFICE TYPE B		EA	EA						
0640	652.312	8.000	8.000	280.00000	2,240.00				
TYPE III BARRICADE		EA	EA						
0650	652.33	25.000	25.000	135.00000	3,375.00				
DRUM		EA	EA						

**Maine Department of Transportation  
Tabulation of Bids**

1/14/2026

**Contract ID:** 027530.00      **Counties:** OXFORD  
**Letting Date:** January 14, 2026      **District(s):** SOUTHERN REGION  
**Call Order:** 4      **Project(s):** 2753000  
**Contract Time:** 06/18/27 COMPLETION DATE  
**Contract Description:** BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT

Maine Department of Transportation  
A True Copy: \_\_\_\_\_  
Title : \_\_\_\_\_  
Attest: \_\_\_\_\_  
Notary Public

Line No / Item ID Item Description				(7) NEW ENGLAND INFRASTRUCTURE INC.					
Alt Set / Alt Member		Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	1	INITIAL GROUP		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>			
0660	652.34	50.000	50.000	25.00000	1,250.00				
CONE		EA	EA						
0670	652.35	210.000	210.000	61.00000	12,810.00				
CONSTRUCTION SIGNS		SF	SF						
0680	652.361	(120)	(120)	20,000.00000	20,000.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES		CD	CD						
0690	652.38	100.000	100.000	1.00000	100.00				
FLAGGER		HR	HR						
0700	656.75	(1)	(1)	20,000.00000	20,000.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL		LS	LS						
0710	659.10	(1)	(1)	250,000.00000	250,000.00				
MOBILIZATION		LS	LS						
<b>Section Totals:</b>					\$2,732,308.00				
<b>Life Cycle Costs:</b>									
<b>Section Total with LCC:</b>					\$2,732,308.00				
<b>Contract Item Totals</b>					<b>\$2,732,308.00</b>				
<b>Contract Time Totals</b>									
<b>Contract Life Cycle Costs Totals</b>					<b>\$0.00</b>				
<b>Contract Grand Totals</b>					<b>\$2,732,308.00</b>				

( ) indicates item is bid as Lump Sum

