Contract ID: 029290.00 **Counties:** SAGADAHOC
Letting Date: May 20, 2026 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2929000, 2931000
Contract Time: 12/31/26 COMPLETION DATE
Contract Description: GEORGETOWN, EAST & WEST BRIDGE SUBSTRUCTURE REHAB

Maine Department of Transportation
A True Copy:_____
Title : _____
Attest: _____
Notary Public

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units		(1) Coastal Engineering LLC Unit Price	(1) Ext Amount	(2) M & K COMMERCIAL DIVING Unit Price	(2) Ext Amount	(3) CPM CONSTRUCTORS Unit Price	(3) Ext Amount
SECTION: 1 INITIAL GROUP			**Cat Alt Set:**	**Cat Alt Member:**	**LCC:**			
0010 501.251	8.000	8.000	11,438.54000	91,508.32	23,048.42000	184,387.36	5,000.00000	40,000.00
PILE CASING EAST BRIDGE	EA	EA						
0020 501.251	8.000	8.000	11,301.71000	90,413.68	23,048.43000	184,387.44	5,000.00000	40,000.00
PILE CASING WEST BRIDGE	EA	EA						
0030 629.05	40.000	40.000	256.00000	10,240.00	17.15000	686.00	60.00000	2,400.00
HAND LABOR, STRAIGHT TIME	HR	HR						
0040 639.20	1.000	1.000	7,543.48000	7,543.48	500.00000	500.00	7,500.00000	7,500.00
FIELD OFFICE TYPE C	EA	EA						
0050 652.33	40.000	40.000	179.38000	7,175.20	2.00000	80.00	0.01000	0.40
DRUM	EA	EA						
0060 652.34	80.000	80.000	421.04000	33,683.20	1.00000	80.00	30.00000	2,400.00
CONE	EA	EA						
0070 652.35	800.000	800.000	26.96000	21,568.00	0.50000	400.00	0.01000	8.00
CONSTRUCTION SIGNS	SF	SF						
0080 652.361	(60)	(60)	26,434.66000	26,434.66	500.00000	500.00	25,000.00000	25,000.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES	CD	CD						
0090 652.38	240.000	240.000	215.44000	51,705.60	10.33000	2,479.20	50.00000	12,000.00
FLAGGER	HR	HR						
0100 656.75	(1)	(1)	10,835.12000	10,835.12	3,000.00000	3,000.00	19,000.00000	19,000.00
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS	LS						

Contract ID: 029290.00 **Counties:** SAGADAHOC
Letting Date: May 20, 2026 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2929000, 2931000
Contract Time: 12/31/26 COMPLETION DATE
Contract Description: GEORGETOWN, EAST & WEST BRIDGE SUBSTRUCTURE REHAB

Maine Department of Transportation
A True Copy:_____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units			(1) Coastal Engineering LLC Unit Price	Ext Amount	(2) M & K COMMERCIAL DIVING Unit Price	Ext Amount	(3) CPM CONSTRUCTORS Unit Price	Ext Amount
SECTION: 1	INITIAL GROUP			**Cat Alt Set:**	**Cat Alt Member:**	**LCC:**			
0110 659.10	(1)	(1)		48,248.80000	48,248.80	40,000.00000	40,000.00	375,000.00000	375,000.00
MOBILIZATION	LS	LS							
Section Totals:					$399,356.06		$416,500.00		$523,308.40
Life Cycle Costs:									
Section Total with LCC:					$399,356.06		$416,500.00		$523,308.40
Contract Item Totals					**$399,356.06**		**$416,500.00**		**$523,308.40**
Contract Time Totals									
Contract Life Cycle Costs Totals					**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals					**$399,356.06**		**$416,500.00**		**523,308.40**

( ) indicates item is bid as Lump Sum

Contract ID: 029290.00 **Counties:** SAGADAHOC
Letting Date: May 20, 2026 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2929000, 2931000
Contract Time: 12/31/26 COMPLETION DATE
Contract Description: GEORGETOWN, EAST & WEST BRIDGE SUBSTRUCTURE REHAB

Maine Department of Transportation
A True Copy:_____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) WYMAN & SIMPSON, INC. Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP			**Cat Alt Set:**	**Cat Alt Member:**	**LCC:**			
0010 501.251	8.000	8.000	35,000.00000	280,000.00				
PILE CASING EAST BRIDGE	EA	EA						
0020 501.251	8.000	8.000	35,000.00000	280,000.00				
PILE CASING WEST BRIDGE	EA	EA						
0030 629.05	40.000	40.000	60.00000	2,400.00				
HAND LABOR, STRAIGHT TIME	HR	HR						
0040 639.20	1.000	1.000	2,000.00000	2,000.00				
FIELD OFFICE TYPE C	EA	EA						
0050 652.33	40.000	40.000	0.01000	0.40				
DRUM	EA	EA						
0060 652.34	80.000	80.000	0.01000	0.80				
CONE	EA	EA						
0070 652.35	800.000	800.000	10.00000	8,000.00				
CONSTRUCTION SIGNS	SF	SF						
0080 652.361	(60)	(60)	2,500.00000	2,500.00				
MAINTENANCE OF TRAFFIC CONTROL DEVICES	CD	CD						
0090 652.38	240.000	240.000	0.01000	2.40				
FLAGGER	HR	HR						
0100 656.75	(1)	(1)	2,500.00000	2,500.00				
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LS	LS						

Contract ID: 029290.00 **Counties:** SAGADAHOC
Letting Date: May 20, 2026 **District(s):** MIDCOAST REGION
Call Order: 2 **Project(s):** 2929000, 2931000
Contract Time: 12/31/26 COMPLETION DATE
Contract Description: GEORGETOWN, EAST & WEST BRIDGE SUBSTRUCTURE REHAB

Maine Department of Transportation
A True Copy:_____
Title : _____
Attest: _____
Notary Public

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units		(4) WYMAN & SIMPSON, INC. Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 INITIAL GROUP			**Cat Alt Set:**	**Cat Alt Member:**	**LCC:**			
0110 659.10	(1)	(1)	57,000.00000	57,000.00				
MOBILIZATION	LS	LS						
Section Totals:				$634,403.60				
Life Cycle Costs:								
Section Total with LCC:				$634,403.60				
Contract Item Totals				**$634,403.60**				
Contract Time Totals								
Contract Life Cycle Costs Totals				**$0.00**				
Contract Grand Totals				**$634,403.60**				

( ) indicates item is bid as Lump Sum

Call Order: 2
Letting Date: May 20, 2026 11:00
Contract ID: 029290.00
District(s): MIDCOAST REGION
Contract Time: 12/31/26 COMPLETION DATE
Counties: SAGADAHOC
Min:
Max:

Contract Description: GEORGETOWN, EAST & WEST BRIDGE SUBSTRUCTURE REHAB
Project(s): 2929000, 2931000

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	003790	Coastal Engineering LLC	$399,356.06	100.00%
2	003251	M & K COMMERCIAL DIVING	$416,500.00	104.29%
3	000164	CPM CONSTRUCTORS	$523,308.40	131.04%
4	000063	WYMAN & SIMPSON, INC.	$634,403.60	158.86%