

		Guardrail Services-2012 Schedule of Items Bid Tabs Page 1 of 5							
BID ITEMS	PAY UNITS	C.A. Newcomb	C.A.Newcomb	Gervais Fence	Gervais Fence	Main Line Fence	Main Line Fence	Superior Constr	Superior Constr
		Reg 1,2,3,4,5	Reg 1,2,3,4,5	Reg 4,5	Reg 4,5	Reg 1,2,3	Reg 1,2,3	Reg 2,3	Reg 2,3
		Contr Supply	MDOT Supp Mat	Contr Supply	MDOT supp	Contr Supply	MDOT Supp Mat	Contr Supply	MDOT Supp Mat
GUARDRAIL TYPE 3C SINGLE RAIL 0-100'	LINEAR FOOT	\$16.25	\$5.75	\$20.50	\$7.25	\$18.00	\$6.00	\$15.75	\$5.75
GUARDRAIL TYPE 3C SINGLE RAIL 100'-250'	LINEAR FOOT	\$16.25	\$5.75	\$19.75	\$7.00	\$17.55	\$5.50	\$15.50	\$5.50
GUARDRAIL TYPE 3C SINGLE RAIL OVER 250'	LINEAR FOOT	\$16.25	\$5.75	\$19.25	\$6.50	\$17.15	\$5.00	\$15.00	\$5.50
GUARDRAIL TYPE 3C 15' RADIUS AND LESS	LINEAR FOOT	\$20.00	\$8.25	\$23.00	\$9.50	\$21.90	\$6.75	\$19.70	\$8.25
GUARDRAIL TYPE 3C OVER 15' RADIUS	LINEAR FOOT	\$20.00	\$8.25	\$23.00	\$9.50	\$20.80	\$6.30	\$19.49	\$8.25
GUARDRAIL TYPE 3C THRIE BEAM SINGLE RAIL	LINEAR FOOT	\$26.00	\$9.75	\$31.50	\$12.50	\$26.55	\$7.50	\$24.60	\$9.65
GUARDRAIL TYPE 3AA SINGLE RAIL OVER 250'	LINEAR FOOT	\$18.00	\$7.00	\$28.50	\$14.00	\$25.35	\$11.75	\$17.69	\$7.85
GUARDRAIL REMOVE AND DISPOSE	LINEAR FOOT	\$2.00	\$2.00	\$3.00	\$3.00	\$2.45		\$1.89	\$1.89
GUARDRAIL, ADJUST	LINEAR FOOT	\$2.00	\$2.00	\$2.50	\$2.50	\$2.00		\$1.89	\$1.89
607.16 CHAIN LINK FENCE 1.2M (4ft)	LINEAR FOOT	\$13.00	N/A	\$18.10	N/A		N/A	\$14.82	N/A
607.163 CHAIN LINK FENCE 1.2M (4 ft)-PVC coated	LINEAR FOOT	\$15.35	N/A	\$22.25	N/A		N/A	\$14.94	N/A
607.17 CHAIN LINK FENCE 1.8M (6 ft)	LINEAR FOOT	\$15.00	N/A	\$27.00	N/A		N/A	\$20.01	N/A
659.11 MOBILIZATION	CALENDAR DAY	\$400.00	\$400.00	\$350.00	\$350.00	\$300.00		\$400.00	\$400.00
659.12 MOBILIZATION	HOURL	\$170.00	\$170.00	\$165.00	\$165.00	\$210.00		\$170.00	\$170.00

 MaineDOT				Guardrail Services-2012 Schedule of Items Bid Tabs Page 2 of 5																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																									
---	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

MaineDOT				Guardrail Services-2012		Schedule of Items		C.A. Newcomb & Sons		Gervais Fence & Guardrail		Main Line Fence		Superior Construction	
						Bid Tabs Page 3 of 5		Regions 1,2,3,4,5		Regions 4,5		Regions 1,2,3		Regions 2,3	
Ctr Ref. Numb er	Trinity PART #	Former MaineDOT Part #	AASHTO Std Comp. #	ITEM DESCRIPTION	UNITS	New parts supplied and installed by Contractor	MaineDOT parts (new or used) installed by Contractor	New parts supplied and installed by Contractor	MaineDOT parts (new or used) installed by Contractor	New parts supplied and installed by Contractor	MaineDOT parts (new or used) installed by Contractor	New parts supplied and installed by Contractor	MaineDOT parts (new or used) installed by Contractor	New parts supplied and installed by Contractor	MaineDOT parts (new or used) installed by Contractor
40	919G	N/A	RWE05A	BCT DOUBLE BUFFER	EA	\$69.00	\$15.00	\$110.00	\$50.00	\$139.00	\$11.00	\$69.00	\$15.00		
41	987G	N/A	RWE04A	MELT DOUBLE BUFFER	EA	\$74.00	\$15.00	\$112.00	\$50.00	\$139.00	\$11.00	\$74.00	\$14.00		
42	986G	N/A	REE01	DOUBLE BUFFER DIAPHRAM PLATE	EA	\$34.00	\$15.00	\$48.00	\$30.00	\$45.00	\$8.00	\$34.00	\$15.00		
43	9716A	123	FPF01	MELT STRUT	EA	\$90.00	\$30.00	\$120.00	\$30.00	\$171.00	\$11.00	\$90.00	\$30.00		
44	N/A	N/A	N/A	CABLE RELEASING ANCHOR HARDWARE PACKAGE	PKG	\$85.00	\$15.00	\$130.00	\$50.00	\$143.00	\$22.00	\$90.00	\$15.00		
45	19819A	N/A	N/A	10" GALV. TUBE WITH PLATE	EA	\$110.00	\$20.00	\$165.00	\$50.00	\$123.00	\$8.00	\$180.00	\$35.00		
46	9713G	N/A	FPF02	MELT SHELF	EA	\$14.00	\$3.00	\$25.00	\$10.00	\$58.00	\$8.00	\$14.50	\$4.00		
47	N/A	N/A	N/A	BRIDGE ANCHOR PLATE WITH 7/8" X 8" BOLTS WELDED	EA	\$113.00	\$10.00	\$185.00	N/A	\$198.00	\$44.00	\$113.75	\$25.00		
48	N/A	N/A	N/A	BRIDGE BOLTS 7/8" X 20" WITH NUT AND WASHER	EA	\$28.00	\$5.00	\$23.00	\$8.00	\$32.00	\$8.00	\$28.00	\$8.00		
49	3300G	N/A	FBC16A	5/8" ROUND WASHER KEG (1000 PCS)	KEG	\$180.00	\$30.00	\$330.00	\$80.00	\$313.00		\$220.00	\$60.00		
50	3320G	105/67	FWR03	5/8 RECTANGLE WASHER KEG (1000 PCS)	KEG	\$500.00	\$80.00	\$750.00	\$80.00	\$1,250.00		\$580.00	\$100.00		
51	705G	N/A	FMM02	2 1/2" X 5 1/2" PIPE SLEEVE	EA	\$6.00	\$1.00	\$10.50	\$4.50	\$10.00		\$8.00	\$2.00		
52	3010G	N/A	FCC20	3/4" CABLE CLAMPS FORGED	EA	\$6.00	\$1.00	\$10.00	\$4.00	\$7.00		\$5.75	\$1.00		
53	3580G	N/A	FBC16	5/8" X 18" BUTTON HEAD BOLT	EA	\$2.75	\$0.55	\$4.50	\$1.00	\$4.00		\$2.75	\$1.00		
54	3360G	39	FBB01	SPLICE BOLT KEG (1000 PCS) 5/8 X 1 1/4	KEG	\$300.00	\$50.00	\$550.00	\$80.00	\$313.00		\$310.00	\$50.00		
55	3340G	104	FBB01-05	DR NUT KEG 5/8 (1000 PCS)	KEG	\$335.00	\$56.00	\$600.00	\$80.00	\$325.00		\$335.00	\$55.00		
56	3400G	35A	FBB02	CENTER BOLT KEG 5/8 X 2" BUTTON HEAD (1000 PCS)	KEG	\$530.00	\$90.00	\$650.00	\$80.00	\$780.00		\$539.00	\$100.00		
57	3380G	N/A	FBX16A	BRACKET BOLT KEG 5/8 X 1 1/2 HEX HEAD (1000 PCS)	KEG	\$400.00	\$52.00	\$600.00	\$80.00	\$455.00		\$550.00	\$51.00		
58	3495G	N/A	FBB03	CENTER BOLT BOX BUTTON HEAD 5/8 X 9 1/2 (200 PCS)	KEG	\$320.00	\$50.00	\$440.00	\$80.00	\$238.00		\$225.00	\$50.00		
59	SH242GRS	N/A	N/A	SAFE-HIT FLEXIBLE GUARDRAIL MARKER 42"	EA	\$33.00	\$15.00	\$44.00	\$14.00	\$38.00	\$15.00	\$34.00	\$15.00		
60	SH254GRS	N/A	N/A	SAFE HIT FLEXIBLE GUARDRAIL MARKER 54" W/SOIL ANCHOR	EA	\$40.00	\$19.00	\$58.00	\$22.00	\$47.00	\$22.00	\$40.00	\$18.00		
61	N/A	N/A	N/A	REFLECTIVE SHEETING 3" X 8" (SPECIFY COLOR)	EA	\$2.00	\$1.00	\$4.75	\$1.75			\$2.50	\$1.00		
62	6665B	N/A	N/A	REFLECTIVE SHEETING 14" X 14" CHEVRON PATTERN	EA	\$19.00	\$5.00	\$28.00	\$6.00			\$20.00	\$4.00		
63	800B7B017	N/A	N/A	BEAM REFLECTORS (SPECIFY WHITE/YELLOW) BOX 200CT	BOX	\$950.00	\$500.00	\$900.00	\$600.00	\$628.00		\$950.00	\$400.00		
63A	N/A	N/A	N/A	BEAM REFLECTOR (WHITE or YELLOW)	EA	\$5.00	\$2.50	\$6.00	\$3.00	\$4.00		\$4.75	\$2.00		
64	N/A	N/A	N/A	U-CHANNEL 2 1/2LB X 8" DELINEATOR POST	EA	\$38.00	\$22.00	\$41.00	\$20.00	\$45.00	\$22.00	\$38.00	\$21.00		
65	N/A	N/A	N/A	MELT HARDWARE PACKAGE (See Note 2)	PKG	\$88.00	\$13.00	\$155.00	\$75.00	\$325.00		\$100.00	\$25.00		
66	N/A	N/A	N/A	BCT HARDWARE PACKAGE (See Note 2)	PKG	\$66.00	\$10.00	\$155.00	\$50.00	\$325.00		\$70.00	\$10.00		
67	33726A	N/A	N/A	ET-PLUS HARDWARE PACKAGE (See Note 2)	PKG	\$255.00	\$65.00	\$250.00	\$85.00	\$286.00		\$259.00	\$64.00		
68	32G	N/A	N/A	ET-PLUS 12/12.5"/6"3"/S ANCHOR-PANEL (GUARDRAIL)	EA	\$160.00	\$24.00	\$178.00	\$35.00	\$268.00	\$132.00	\$175.00	\$25.00		
69	704A	N/A	N/A	ET-PLUS CABLE ANCHOR BRACKET	EA	\$75.00	\$10.00	\$75.00	\$30.00	\$59.00	\$8.00	\$80.00	\$10.00		
70	996G	N/A	N/A	ET-PLUS GUARDRAIL EXTRUDER	EA	\$800.00	\$120.00	\$950.00	\$150.00	\$985.00	\$175.00	\$800.00	\$130.00		
71	9852A	N/A	N/A	ET-PLUS STRUT	EA	\$90.00	\$43.00	\$115.00	\$40.00	\$109.00	\$15.00	\$100.00	\$42.00		
72	14329G	N/A	N/A	STEEL YIELDING TERMINAL POST (SYTP) IN TUBE	EA	\$72.00	\$36.00	\$115.00	\$42.00			\$75.00	\$35.00		
73	14578G	N/A	N/A	STEEL YIELDING TERMINAL POST (SYTP)-1/2" HOLES	EA	\$90.00	\$25.00	\$110.00	\$40.00	\$107.00	\$44.00	\$90.00	\$35.00		
74	33871A	N/A	N/A	ET HBA POST #1 TOP	EA	\$99.00	\$15.00	\$95.00	\$35.00	\$89.00	\$22.00	\$99.00	\$20.00		
75	33873A	N/A	N/A	ET HBA POST #1 and #2 BOTTOM	EA	\$220.00	\$100.00	\$210.00	\$100.00	\$146.00	\$44.00	\$22.00	\$95.00		
76	33874A	N/A	N/A	ET HBA POST #3 UP TO POST #8 BOTTOM	EA	\$100.00	\$22.00	\$95.00	\$33.00	\$152.00	\$44.00	\$100.00	\$35.00		
77	33877A	N/A	N/A	ET HBA POST #2 UP TO POST #8 TOP	EA	\$82.00	\$20.00	\$85.00	\$30.00	\$96.00	\$22.00	\$85.00	\$25.00		
78	33875G	N/A	N/A	6"6" (1980) ANGLE STRUT	EA	\$66.00	\$20.00	\$80.00	\$30.00	\$90.00	\$15.00	\$75.00	\$20.00		
79	33795G	N/A	N/A	6"6" (1980) ANGLE STRUT	EA	\$76.00	\$20.00	\$85.00	\$30.00	\$90.00	\$15.00	\$100.00	\$20.00		

MaineDOT				Guardrail Services-2012 Schedule of Items		C.A. Newcomb & Sons Regions 1,2,3,4,5		Gervais Fence & Guardrail Regions 4,5		Main Line Fence Regions 1,2,3		Superior Construction Regions 2,3	
				Bid Tabs Page 4 of 5									
Contract Ref. Number	Trinity PART #	Former MaineDOT Part #	AASHTO Std Comp. #	ITEM DESCRIPTION	UNITS	New parts supplied and installed by Contractor	MaineDOT parts (new or used) installed by Contractor	New parts supplied and installed by Contractor	MaineDOT parts (new or used) installed by Contractor	New parts supplied and installed by Contractor	MaineDOT parts (new or used) installed by Contractor	New parts supplied and installed by Contractor	MaineDOT parts (new or used) installed by Contractor
80	992G	N/A	N/A	SRT HARDWARE PACKAGE (See Note 2)	PKG	\$185.00	\$50.00	\$325.00	\$75.00	\$390.00		\$200.00	\$50.00
81	30G	N/A	N/A	12/12 5/8"3" SRT-1 ANC (GUARDRAIL)	EA	\$220.00	\$100.00	\$195.00	\$75.00	\$252.00	\$117.00	\$225.00	\$96.00
82	39G	N/A	N/A	12/12 5/8"3" SRT-2 (GUARDRAIL)	EA	\$220.00	\$100.00	\$185.00	\$75.00	\$252.00	\$117.00	\$225.00	\$75.00
83	775G	N/A	N/A	SRT 6" x 8" x 5/8" BEARING PLATE	EA	\$30.00	\$14.00	\$42.00	\$12.00	\$39.00	\$12.00	\$30.00	\$15.00
84	9852A	N/A	N/A	SRT STRUT	EA	\$96.00	\$49.00	\$125.00	\$35.00	\$123.00	\$29.00	\$100.00	\$45.00
85	33852G	N/A	N/A	SRT/HBA HARDWARE PACKAGE (See Note 2)	PKG	\$185.00	\$50.00	\$320.00	\$75.00	\$390.00		\$190.00	\$50.00
86	33876A	N/A	N/A	SRT/HBA POST 1 TOP (W6 x 8.5)	EA	\$80.00	\$15.00	\$77.00	\$30.00	\$176.00	\$15.00	\$81.00	\$15.00
87	33877A	N/A	N/A	SRT/HBA POST 2 TOP (W6 x 8.5)	EA	\$80.00	\$18.00	\$75.00	\$30.00	\$176.00	\$15.00	\$81.00	\$15.00
88	33878A	N/A	N/A	SRT/HBA POST 1 & 2 BOT (TS 6 x 4)	EA	\$240.00	\$95.00	\$225.00	\$105.00	\$293.00	\$64.00	\$250.00	\$50.00
89	33879G	N/A	N/A	SRT ANGLE STRUT 2" X 2" X 3/8"	EA	\$75.00	\$8.00	\$78.00	\$25.00	\$84.00	\$21.00	\$100.00	\$15.00
90	33880G	N/A	N/A	SRT 1" x 6" x 8" BEARING PLATE	EA	\$32.00	\$2.00	\$45.00	\$10.00	\$71.00	\$21.00	\$35.00	\$5.00
91	N/A	N/A	N/A	SKT-350 HARDWARE PACKAGE (See Note 2)	PKG	\$120.00	\$55.00	\$365.00	\$85.00			\$145.00	\$55.00
92	S3000	N/A	N/A	SKT-350 IMPACT HEAD	EA	\$725.00	\$125.00	\$1,500.00	\$200.00			\$750.00	\$120.00
93	N/A	N/A	N/A	FLEAT-350 HARDWARE PACKAGE (See Note 2)	PKG	\$115.00	\$55.00	\$345.00	\$80.00			\$125.00	\$50.00
94	F3000	N/A	N/A	FLT-350 IMPACT HEAD	EA	\$650.00	\$145.00	\$1,250.00	\$175.00			\$700.00	\$150.00
95	F1303	N/A	N/A	FLT-350 W-BEAM GUARDRAIL END SECTION 12Ga., 12'-6"	EA	\$215.00	\$105.00	\$250.00	\$95.00			\$215.00	\$100.00
96	F1304	N/A	N/A	FLT-350 W-BEAM G.R. CENTER SECT. (4'-2" SPACING) 12'-6"	EA	\$110.00	\$60.00	\$125.00	\$90.00			\$115.00	\$62.00
97	S760	N/A	N/A	FLT-350 CABLE ANCHOR BRACKET	EA	\$45.00	\$13.00	\$95.00	\$35.00			\$60.00	\$15.00
98	E780	N/A	N/A	FLT-350 GROUND STRUT	EA	\$60.00	\$10.00	\$175.00	\$40.00			\$70.00	\$15.00
99	33794A	N/A	N/A	CAT-350 HARDWARE PACKAGE (See Note 2)	PKG	\$500.00	\$50.00	\$800.00	\$275.00	\$715.00		\$550.00	\$100.00
100	31G	N/A	N/A	12/12 5" CAT (GUARDRAIL)	EA	\$325.00	\$130.00	\$225.00	\$110.00	\$313.00	\$131.00	\$335.00	\$130.00
101	130A	N/A	N/A	10/12 5/8"10.6/8"SP CAT (GUARDRAIL)	EA	\$350.00	\$110.00	\$300.00	\$110.00	\$391.00	\$131.00	\$350.00	\$112.00
102	782G	N/A	N/A	CAT 8" x 8" x 5/8" BEARING PLATE	EA	\$30.00	\$10.00	\$32.00	\$18.00	\$77.00	\$15.00	\$35.00	\$12.00
103	983G	N/A	N/A	10/NOSE PLATE/ CAT/ ROLLED	EA	\$120.00	\$40.00	\$100.00	\$42.00	\$122.00	\$22.00	\$125.00	\$45.00
104	984G	N/A	N/A	10/SIDE PLATE CAT	EA	\$150.00	\$45.00	\$125.00	\$45.00	\$128.00	\$22.00	\$160.00	\$55.00
105	3012G	N/A	N/A	CAT CABLE ASSEMBLY 3/4" x 8"0" DBL SWG	EA	\$105.00	\$20.00	\$112.00	\$35.00	\$167.00	\$22.00	\$110.00	\$25.00
106	3074B	N/A	N/A	WD 3/8" POST#2, 3, 4, 5, 6 CAT	EA	\$70.00	\$30.00	\$68.00	\$41.00	\$105.00	\$58.00	\$58.00	\$32.00
107	3075B	N/A	N/A	WD 3/8" POST #1 CAT	EA	\$70.00	\$27.00	\$70.00	\$41.00	\$105.00	\$58.00	\$72.00	\$25.00
108	3100B	N/A	N/A	WD BLOCK 12" #1 CAT	EA	\$22.00	\$15.00	\$15.00	\$5.00	\$19.00	\$8.00	\$22.00	\$14.00
109	3101B	N/A	N/A	WD BLOCK 12" #2-6 CAT	EA	\$22.00	\$10.00	\$20.00	\$6.00	\$22.00	\$8.00	\$22.00	\$14.00
110	9852A	N/A	N/A	CAT CHANNEL STRUT X 6/6" (1980)	EA	\$120.00	\$40.00	\$128.00	\$45.00	\$110.00	\$8.00	\$135.00	\$40.00
111	9915A	N/A	N/A	SPACER CHANNEL CAT	EA	\$325.00	\$55.00	\$285.00	\$80.00	\$97.00	\$8.00	\$350.00	\$60.00
112	33875G	N/A	N/A	CAT 6/6" ANGLE STRUT	EA	\$70.00	\$14.00	\$80.00	\$35.00	\$110.00	\$8.00	\$80.00	\$22.00
113	N/A	N/A	N/A	FLEAT-MT HARDWARE PACKAGE (See Note 2)	PKG	\$120.00	\$32.00	\$199.00	\$65.00			\$120.00	\$30.00
114	C3820	N/A	N/A	FL-MT 3/8" WIRE 20'0"	EA	\$65.00	\$18.00	\$80.00	\$25.00			\$70.00	\$15.00
115	PBFMT	N/A	N/A	FL-MT POST BREAKER	EA	\$65.00	\$20.00	\$89.00	\$25.00			\$65.00	\$30.00
116	G1201	N/A	N/A	FL-MT W-BEAM G.R., SHORT SECT. (6'-3"SPACING) 12Ga., 6'-3"	EA	\$80.00	\$30.00	\$75.00	\$30.00			\$80.00	\$30.00
117	DBMT	N/A	N/A	FL-MT DEFLECTOR BOX	EA	\$425.00	\$60.00	\$575.00	\$125.00			\$300.00	\$100.00

				Guardrail Services-2012									
				Schedule of Items									
				Bid Tabs Page 5 of 5		C.A Newcomb & Sons		Gervais Fence & Guardrail		Main Line Fence		Superior Construction	
						Regions 1,2,3,4,5		Regions 4,5		Regions 1,2,3		Regions 2,3	
Contract Ref. Number	Trinity PART #	Former MaineDOT Part #	AASHTO Std Comp. #	ITEM DESCRIPTION	UNITS	New parts supplied and installed by Contractor	MeDOT parts (new or used) installed by Contractor	New parts supplied and installed by Contractor	MeDOT parts (new or used) installed by Contractor	New parts supplied and installed by Contractor	MeDOT parts (new or used) installed by Contractor	New parts supplied and installed by Contractor	MeDOT parts (new or used) installed by Contractor
118	SS-444	N/A	N/A	SRT-350 (COMPLETE WITH ALL HARDWARE) 8-POST	SYSTEM	\$1,600.00	\$475.00	\$1,950.00	\$550.00	\$1,860.00	\$500.00	\$1,700.00	\$450.00
119	SS-351	N/A	N/A	SRT-350 HBA (COMPLETE WITH ALL HARDWARE) 6-POST	SYSTEM	\$1,600.00	\$475.00	\$1,925.00	\$550.00	\$1,765.00	\$500.00	\$1,600.00	\$470.00
120	N/A	N/A	N/A	FLEAT 350 SYSTEM (COMPLETE WITH ALL HARDWARE)	SYSTEM	\$1,600.00	\$475.00	\$3,000.00	\$750.00	\$2,170.00	\$500.00	\$1,575.00	\$425.00
121	SEW03A-B	68A	SEW03A-B	TIMBER POST BCT (COMPLETE WITH ALL HARDWARE)	SYSTEM	\$1,000.00	\$500.00	\$1,600.00	\$550.00	\$1,920.00	\$580.00	\$1,300.00	\$450.00
122	SEW05	N/A	SEW05	MELT (COMPLETE WITH ALL HARDWARE)	SYSTEM	\$1,200.00	\$550.00	\$1,750.00	\$600.00	\$2,115.00	\$580.00	\$1,600.00	\$600.00
123	SS-378	N/A	SEW07	ET2000 SYSTEM (COMPLETE WITH ALL HARDWARE)	SYSTEM	\$1,950.00	\$550.00	\$3,000.00	\$775.00	\$2,110.00	\$500.00	\$1,900.00	\$500.00
124	SS-546	N/A	SEW08	CAT SYSTEM (COMPLETE WITH ALL HARDWARE)	SYSTEM	\$4,750.00	\$1,950.00	\$5,000.00	\$2,300.00	\$4,435.00	\$1,340.00	\$4,750.00	\$1,900.00
125	N/A	N/A	N/A	SKT 350	SYSTEM	\$2,150.00	\$800.00	\$3,700.00	\$900.00			\$2,150.00	\$750.00
126	N/A	N/A	N/A	FLEAT MT 350	SYSTEM	\$3,775.00	\$1,400.00	\$3,900.00	\$1,800.00			\$3,375.00	\$1,375.00