Maine Department of Marine Resources
Tabulation of Bids

Section 1, Base Bid (Basis of Award)

Project: PH20250514WFP2, Woodland Fish Passage System
Location: Baileyville
Letting Date: October 8, 2025

(1) Cianbro Corporation

(2) Reed & Reed, Inc.

Specification 01 20 00 Item No(s). and Title(s) Estimated Qty | Unit Unit Price Bid Price Unit Price Bid Price
4.01 Mobilization and Demobilization - LS - $1,900,000 - $2,200,000
4.02 Project Management & Quality Control - LS - $5,512,900 - $1,000,000
4.03 Record Documents - LS - $160,000 - $100,000
4.04 Environmental Controls - LS - $175,000 - $200,000
4.05 Cofferdams - LS - $3,433,000 - $3,000,000
4.06 Dewatering - LS - $224,000 - $100,000
4.07 Earthwork - LS - $2,250,000 - $650,000
4.08 Rock Excavation (includes hauling & disposal) 1,300 cYy - $400,400 - $585,000
4.09 Concrete Demolition (includes hauling & disposal) 1,000 cYy - $634,000 - $1,300,000

Reinforced Concrete - Foundations 205 cY $3,775 $773,875 $5,000 $1,025,000

4.10 Reinforced Concrete - Fish Lift 1,751 cY $2,875 $5,034,125 $3,300 $5,778,300
Reinforced Concrete - Exit Flume 237 cY S$5,500 $1,303,500 $7,750 $1,836,750
Micropile - Finished Grade to Bedrock 354 LF $300 $106,200 $525 $185,850

411 Micropile - Bedrock Cased, 5' Length 270 LF $185 $49,950 S1 S270
Micropile - Bedrock Uncased, 8' Length 216 LF $300 $64,800 S800 $172,800

Grout Volume 229 CF S70 $16,030 S1 $229

4.12 Structural Steel Framing at Fish Lift 183,822 LBS S8 $1,378,665 S13 $2,389,686
4.13 Exit Flume and Bypass Flume Structural Steel 168,114 LBS S12 $2,017,368 S17 $2,857,938
4.14 Downstream Pipe Systems and Steel Framing - LS - $850,000 - $2,500,000
4.15 AWS Pipe Systems and Steel Framing - LS - $2,150,000 - $4,500,000
4.16 Stairs, Grating, Ladders, and Railing - LS - $1,785,000 - $1,300,000
4.17-4.18 Fish Hopper & Cranes and Hoists at Fish Lift - LS - $825,000 - $1,100,000
4.19 Gates and Screens - LS - $2,400,000 - $3,300,000
4.20 Construction Access - LS - $1,821,000 - $4,500,000
4.23 Electrical Enclosure - LS - $2,700,000 - $2,000,000
4.24 System Testing and Start-Up - LS - $300,000 - $250,000
4.25 Bonds and Insurance - LS - $600,000 - $750,000
4.26 Redesign Consultation & Constructability Reviews 48 HR $425 $20,400 $S100 $4,800

TOTAL SECTION 1 BID $38,885,213 $43,586,623
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Maine Department of Marine Resources
Tabulation of Bids

Section 2, Bid Supplement (Work at Maine DMR's Option)

Project: PH20250514WFP2, Woodland Fish Passage System
Location: Baileyville
Letting Date: October 8, 2025

(1) Cianbro Corporation

(2) Reed & Reed, Inc.

Bid Supplement Item Estimated Qty | Unit Unit Price Bid Price Unit Price Bid Price

Concrete Penetrations & Decking (includes dam penetration and

deck demolition and new decking formwork, rebar, dowels, and - LS - $1,100,000 - $950,000

concrete)

Intake RaTck Concrete Footing (includes sediment removal, surface i LS i $530,000 i $460,000

preparation, formwork, rebar, dowels, and concrete)

Intake Rack (includes existing steel demolition, existing rack

removal, temporary guide columns and ancillary pieces, and new - LS - $3,583,600 - $9,000,000

trash rack panels)

Eel Bypass and Backwash System (includes piping, supports, i LS i $992,000 i $625,000

valves, operators, and/or gates)

Downstream Bypass System & Steel Trough (includes piping, i LS i $1.750,000 i $3.135,000

supports, valves, operators, and/or gates)

Automated Rake (includes supports) - LS - $2,072,000 - $1,655,000

Additional System Testing and Start-Up - LS - $52,000 - $415,000

Repair or Replacement of Concrete Shelf - LS - $420,000 - $100,000

Removal of Struts & Supports 23 Bent $2,625 $60,375 S600 $13,800
TOTAL SECTION 2 BID $10,559,975 $16,353,800

Section 3, Alternate Access (Work at Maine DMR's Option)

(1) Cianbro Corporation

(2) Reed & Reed, Inc.

Specification 01 20 00 Item No(s). and Title(s) Estimated Qty | Unit Unit Price Bid Price Unit Price Bid Price
4.21 Access Road - LS - $1,895,000 - $2,000,000
4.22 Access Bridge - LS - $4,920,000 - $6,500,000

TOTAL SECTION 3 BID $6,815,000 $8,500,000
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