



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE  
04333-0016

JOHN ELIAS BALDACCI  
GOVERNOR

DAVID A. COLE  
COMMISSIONER

November 10, 2010  
Subject: **Wells**  
Federal Project No: NH-7998(10)E  
State Pin No: 007998.10  
**Amendment No. 1**

Dear Sir/Ms:

Make the following change to the bid Document:

In the Bid Book (page 1) "NOTICE TO CONTRACTORS", **CHANGE** the bid opening date in the first sentence from "November 17, 2010" to read "November 24, 2010". Make this change in pen and ink.

The following questions have been received:

**Question:** Due to the many bids that MDOT has authorized for November 17 and since the Wells project has one of the later completion dates, can the Wells project be postponed either one or two weeks?

**Response:** Please see the above pen and ink change.

**Question:** If bid option 1 is chosen, does the excess bituminous material become the property of the Contractor?

**Response:** Yes

**Question:** Can the existing bituminous pavement be utilized as ABCG or ASCG if it meets the gradation requirements of those materials?


**Response:** The existing bituminous material may not be utilized as ABCG or ASCG in the travel lanes or shoulders. The bituminous material may be utilized in driveways in lieu of 411.10 (Untreated Aggregate Surface Course).



PRINTED ON RECYCLED PAPER

Consider this change and information prior to submitting your bid on November 24, 2010.

Sincerely,

A handwritten signature in black ink, appearing to read "Scott Bickford". The signature is fluid and cursive, with the first name "Scott" and last name "Bickford" clearly distinguishable.

Scott Bickford  
Contracts & Specifications Engineer