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December 15, 2010 
 

SPECIAL PROVISION
 

SECTION 525
 

GRANITE MASONRY
 

(Stone Masonry Wall – Remove and Reset) 
 

525.01  Description
 
 This work consists of removing, storing and reinstalling the existing war 
monument located at station 6+94 (+/-) left in accordance with the plans, these 
specifications, the standard specifications or as directed by the Resident. The 
work includes drilling and anchoring the monument to the new footing.  
 
 The existing war monument (hereinafter referred to as “the monument”) 
consists of the portion of the monument above grade and its supporting 
foundation below grade. 
 
525.02  Materials  
 
 Anchoring material shall be selected from the MaineDOT Qualified 
Products List of Cementitious Anchoring Materials. 
  
525.03  Construction Requirements
 
 Prior to commencement of work, a removal and installation plan of the 
monument shall be submitted by the Contractor and approved by the Resident. 
Installation shall also be in conformance with the plans.  The removal and 
installation plan shall be stamped by a Professional Engineer licensed in Maine. 
 
 The Department will review the plan for completeness.  No review or 
comment by the Department, or any failure to review or comment, shall operate 
to absolve the Contractor of its responsibility to design and implement the plan in 
accordance with the Contract, or to shift any responsibility to the Department.  
Nothing in this Section shall negate the contractor’s obligations set forth in 
Section 110- Indemnification, Bonding, and Insurance.  
 
A minimum of 21 calendar days before the bridge is closed to traffic, the 
contractor must submit two copies of the removal and installation plan to the 
resident.   
 
Within 14 days of receipt, the Department will determine if the plan is in 
accordance with the Contract requirements and (1) notify the Contractor that the 
plan is approved or (2) return it for any needed revision.  If returned for revision, 
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the Contractor must resubmit two copies of its revised plan as provided above 
within 7 days and the Department will have 7 days from receipt of the revised 
plan to notify the Contractor when it is approved or again require revision.  
Additional iterations will occur in a like manner until the Department approves the 
Contractor’s plan.  The Contractor must have the plan approved before starting 
removal.  
 

Any damage to the monument as part of this work, including during 
removal, transportation, and installation, shall be repaired and paid for at the 
Contractor expense as approved by the Resident. 
 
525.04  Method of Measurement 
 
 Stone Masonry Wall – Remove and Reset will be measured as one lump 
sum unit, complete, in place and accepted. 
 
525.05  Basis of Payment 
  
 Stone Masonry Wall – Remove and Reset will be paid for at the Contract 
lump sum price, complete in place. Payment shall be full compensation for 
furnishing all labor, equipment, materials, and incidentals necessary to complete 
the work. 
 
 Payment will be made under: 
 
Pay Item         Pay Unit
 
525.33 Stone Masonry Wall – Remove and Reset   Lump Sum 
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SPECIAL PROVISION 
SECTION 606 
GUARDRAIL 

(Bridge Mounted Guardrail) 
(Anchor Bolt Installation) 

 
 

The following paragraphs are added to subsection 606.03 of the standard specification: 
 
 
Anchor bolts for the posts for the bridge mounted guardrail shall be drilled and anchored 
into the existing concrete curb(s) by a method approved by the Resident. 
 
Each bolt shall be capable of developing a minimum unconfined pull out strength in 3000 
psi concrete of 28 kips (14 tons) for the  ¾ in diameter bolts. The anchoring material shall 
be one of the products listed on the Maine Department of Transportation's list of 
Prequalified Anchoring Materials. The minimum embedment below the bottom of the 
curb top reinforcing shall be 8 in for the ¾ in diameter bolt. Installation shall be in 
conformance with the Manufacturer’s recommendations. The Department reserves the 
right to perform in-place proof load testing. Anchor bolts failing the proof loading shall 
be re-anchored at the Contractor's expense in a manner approved by the Resident. In the 
completed installation, the anchoring material shall completely fill the annular spaces 
between the anchor bolts and the concrete. The anchoring material shall be struck off 
flush with the top of the concrete. 
 
At each post location, transverse reinforcing in the existing curbs will be located, by the 
Resident, using an appropriate device to avoid drilling through transverse bars.  Location 
adjustments, if necessary, will be made by the Resident. 
 
Post bearing areas shall be dressed smooth and true to grade. Preformed pads shall be 
used in adjusting the rail posts for height and alignment. The number of pads to be 
supplied shall be 10 percent in excess of the theoretical minimum number required. After 
erection of the railing, the Contractor shall clean the whole assembly, to present a neat 
and uniform appearance. 
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