



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE  
04333-0016

JOHN ELIAS BALDACCI  
GOVERNOR

DAVID A. COLE  
COMMISSIONER

September 21, 2010  
Subject: **South Berwick**  
Federal Project No: BR-1674(900)X  
State Pin No: 016749.00  
**Amendment No. 1**

Dear Sir/Ms:

Make the following changes to the bid Documents:

In the Bid Book (page 1), "NOTICE TO CONTRACTORS"; in the first sentence **CHANGE** the bid opening date from "September 22, 2010" to read "**September 29, 2010**". Make this change in pen and ink.

In the Plans, SHEET NUMBER 2 OF 87, "GENERAL CONSTRUCTION NOTES", **ADD** the following note pen and ink;

**"24. All hardwood trees cleared within the temporary or permanent ROW takes of Parcel #3, as shown on the ROW Plan, shall remain the property of the landowner as shown of the ROW Plan. After the trees are cut down and the limbs removed, they shall be set aside for removal by the landowner. No extra payment shall be made for this, any work associated with this shall be considered incidental to the contract items."**

The following question has been received:

**Question:** Is there going to be a pay item for guardrail bridge transitions?

**Response:** No, there will not be a separate pay item for guardrail bridge transitions. Bridge transitions are included as part of item No. 531.50 Bridge Structure – Design Build.

Consider this change and information prior to submitting your bid on **September 29, 2010**.

Sincerely,

Scott Bickford  
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER